

Fisherman Bay Sewer District

P.O. Box 86
Lopez Island, WA 98261

Bid Request for Sewer Mainline Replacement

September 2023

1. **General Information**: The Fisherman Bay Sewer District (FBSD) is soliciting bids for the main line sewer replacement on Weeks Point Way, Lopez Island, San Juan County, Washington.

The line will be replaced using a boring machine to send the new 2" HDPE line under the shoulder of the road. This project will include approximately 1,200 feet of boring, connecting existing housing to the new line, some open trenching (225' +/-), and road crossings x 7 @ 50'(bored).

A map showing the location of the project area is attached. This includes more information.

2. **Bidding Information**: The bids may be mailed in to

Jason Kramer
Assistant Superintendent
620 Lopez Road
Lopez Island, WA 98261

Bids may also be emailed to:

super@fishbaysewer.com

Bids are due by **2:00 PM, (local time) Wednesday, October 4, 2023.** Bids submitted after this time will not be accepted. Submitted bids will be reviewed within 7 business days. Incomplete Bids will not be accepted.

For any questions regarding this project, please contact:

Jason Kramer- Assistant Superintendent
360-622-6354
super@fishbaysewer.com

For additional information on work to be completed please contact:

Wayne Haefele P.E.
Haefele & Associates
PO Box 384
Lopez Island, WA. 98261

whaefele@haefele-assoc.com
360-472-1407

3. **Quote:**

The quote must include the following:

- A. Complete Bid Schedule
- B. Documentation of Qualifications
- C. Certificate of Insurance
- D. Certification to work in road right-of-way in San Juan County, WA.

4. **Contract Time:**

Contract Start time: Work should begin as soon as the contract is executed between the contractor and Fisherman Bay Sewer District.

Contract End time: November 30, 2023

5. **Qualifications:**

Contractor must have valid certification for working within the road right-of-way in San Juan County.

Certification must be provided.

6. **Contractor Responsibilities and Coordination Efforts with the FBSD:**

- A. The contractor will be responsible for coordination with the FBSD daily regarding the schedule for work on Weeks Point Way
- B. The Contractor shall provide all tools and materials necessary to complete the project.
- C. The contractor will locate the existing connections between the homes and existing main line with the help of the FBSD.
- D. The Contractor will take care to minimize damage to yards and property.
- E. The Contractor will make sure any open holes in the ground are secured properly so as to not create a hazard.
- F. The Contractor will work with Archeological monitoring and be flexible with movement and /or a pause in work.

7. **FBSD Responsibilities and Coordination Efforts with Contractor:**

- A. The FBSD will provide an overview map and general information of the project.
- B. The FBSD and awarded Contractor will work mutually together to come up with daily, weekly and or total duration project schedule.

- C. The FBSD will designate the start and end times of each day. It is anticipated that the work hour will be from 8am to 4pm Monday through Friday, unless otherwise agreed to by FBSD and the Contractor.
- D. The FBSD will coordinate with the Contractor at the end of each day to summarize the day's progress.

8. **Additional Details – Click on Useful Links on FBSD Website:**

[Addendum No. 1](#)

[Weeks Point Way General Sheets](#)

[Map of Weeks Point Way Project Site](#)