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Wed 19 Feb 2003 U.S. Army Corps of Engineers TIME 10:44:19
Eff. Date 10/01/01 PROJECT CCBASE: C.C.S.C. Baseline Cost Estimate
Baseline Cost Estimate SUMMARY PAGE 1
*%* PROJECT OWNER SUMMARY - ACTIVITY **

50 Charges Prior To 1 October 2001 5,682,000 0 0 5,682,000

u 60 La Quinta Exten. & Barge Lanes 21,703,171 4,350,394 1,795,040 27,848,605
62 CCSC -- Sta. 310+00 to -38+00 10,050,930 2,013,370 826,961 12,891,260

64 CCSC -- Sta. 12455 to 180+00 7,911,689 1,582,774 949,247 10,443,710

66 CCSC -- Sta. 180+00 to 670+00 37,642,135 7,562,126 6,705,517 51,909,778

68 CCSC -- Sta. 670400 to 1080+00 11,805,903 2,367,816 2,138,853 16,312,572

70 CCSC -- Sta. 1080+00 to 1320400 11,902,715 2,391,842 2,667,387 16,961,944

72 CCEC -- Sta. 1320+00 to 1561+00 9,688,024 1,938,782 2,340,463 13,967,270

TOTAL C.C.S.C. Baseline Cost Estimate 116,386,566 22207103 17423468 156,017,138

LABOR ID: SNWW02 EQUIP ID: NAT9SA Currency in DOLLARS CREW ID: NAT95A UPB ID: UPSSEA



Wed 19 Feb 2003

Eff. Date 10/01/01 PROJECT CCBASE: C.C.S.C. Baseline Cost Estimate
Baseline Cost Estimate SUMMARY PAGE
**% PROJECT OWNER SUMMARY - FEATURE **
QUANTITY UOM CONTRACT CST CONTINGN ESCALATN TOTAL COST UNIT CST
50 Charges Prior To 1 October 2001
50-1 Non-Federal Costs
50-1-01 Lands and Damages 5,682,000 0 0 5,682,000
TOTAL Non-Federal Costs 5,682,000 0 0 5,682,000
TOTAL Charges Prior To 1 October 2001 5,682,000 0 0 5,682,000
60 La Quinta Exten. & Barge Lanes
60-1 Non-Federal Costs
60-1-01 Lands and Damages 7,000 1,750 169 8,919
TOTAL Non-Federal Costs 7,000 1,750 169 8,919
60-2 Federal Costs
60-2-01 Lands and Damages 14,000 3,500 338 17,838
60-2-12 Navigation Ports and Harbors 14,851,295 2,3870,259 1,297,082 19,118,636
60-2-16 Bank Stabilization 4,836,223 967,245 422,386 6,225,854
60-2-30 Engineering and Design 1,059,075 197,160 24,228 1,280,463
60-2-31 Construction Management 935,578 210,480 50,838 1,196,896
TOTAL Federal Costs 21,696,171 4,348,644 1,794,872 27,839,686
TOTAL La Quinta Exten. & Barge Lanes 21,703,171 4,350,394 1,795,040 27,848,605
62 CCSC -- Sta. 310+00 to -38+00
62-2 Federal Costs
62-2-12 Navigation Ports and Harbers 9,003,668 1,800,734 786,362 11,590,764
62-2-30 Engineering and Design 516,550 93,250 11,761 621,561
62-2-31 Ceonstruction Management 530,712 119,386 28,838 678,936
TOTAL Federal Costs 10,050,930 2,013,370 826,961 12,891,260
TOTAL CCSC -- Sta. 310+00 to -38+00 16,050,930 2,013,370 826,961 12,891,260
64 CCSC -- Sta. 12+55 to 180+00
64-1 Non-Federal Costs
LABOR ID: SNWWO2 EQUIP ID: NATO99A Currency in DOLLARS CREW ID: NATO9EA UPB ID: UP9Y99EA
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Wed 19 Feb 2003 J.8. Army Corps of Engineers TIME 10:44:19
Eff. Date 10/01/01 PROJECT CCBASE: C.C.S8.C. Baseline Cost Estimate
Baseline Cost Estimate SUMMARY PAGE 3
** PROJECT OWNER SUMMARY - FEATURE *¥*

64-1-01 Lands and Damages 2,000 500 111 2,611

TOTAL Non-Federal Costs 2,000 500 111 2,611

64-2 Federal Costs

64-2-01 Lands and Damages 3,000 750 166 3,916
64-2-12 Navigation Ports and Harbors 4,840,120 968,024 608,031 6,416,175
64-2-16 Bank Stabilization 2,146,861 429,372 269,695 2,845,928
64-2-30 Engineering and Design 491,070 87,710 25,674 604,454
64-2-31 Construction Management 428,638 96,418 45,569 570,625

TOTAL Federal Costs 7,909,689 1,582,274 949,136 10,441,099

TOTAL CCSC -- Sta. 12+55 to 180+00 7,911,689 1,582,774 949,247 10,443,710

66 C(CCSC -- Sta. 180+00 to 670+00

66-1 Non-Federal Costs

66-1-01 Lands and Damages 8,000 2,000 868 10,868

TOTAL Non-Federal Costs 8,000 2,000 868 10,868

66-2 Federal Costs

66-2-01 Lands and Damages 9,000 2,250 976 12,226
66-2-12 Navigation Ports and Harbors 18,431,833 3,686,367 3,351,911 25,470,110
66-2-16 Bank Stabilization 15,820,798 3,164,160 2,877,082 21,862,039
66-2-30 Engineering and Design 1,330,750 247,980 137,016 1,715,746
66-2-31 Construction Management 2,041,754 459,370 337,664 2,838,788

TOTAL Federal Costs 37,634,135 7,560,126 6,704,649 51,898,910

TOTAL CCSC -- Sta. 180+00 to 670+00 37,642,135 7,562,126 6,705,517 51,909,778

68 CCSC -- Sta. 670+00 to 1080+00

68-1 Non-Federal Costs

68-1-01 Lands and Damages 4,000 1,000 444 5,444

TOTAL Non-Federal Costs 4,000 1,000 444 5,444

68-2 Federal Costs

LABOR ID: SNWWO2 EQUIP ID: NAT99A Currency in DOLLARS CREW ID: NAT95A UPB ID: UPS9EA



Wed 19 Feb 2003 U.8. Army Corps of Engineers TIME 10:44:189
Eff. Date 10/01/01 PROJECT CCBASE: C.C.S8.C. Baseline Cost Estimate
Baseline Cost Estimate SUMMARY PACE 4
** PROJECT OWNER SUMMARY - FEATURE **

68-2-01 Lands and Damages 5,000 1,250 554 6,804
68-2-12 Navigation Ports and Harbors 10,678,383 2,135,677 1,980,239 14,794,298
68-2-30 Engineering and Design 448,520 79,164 46,815 574,499
68-2-31 Construction Management 670,000 150,725 110,802 931,527
TOTAL Federal Costs 11,801,903 2,366,816 2,138,410 16,307,128
TOTAL CCSC -- Sta. 670+00 to 1080+00 11,805,903 2,367,816 2,138,853 16,312,572

70 CCSC -- Sta. 1080+00 to 1320+00

70-1 Non-Federal Costs

70-1-01 Lands and Damages 44,000 11,000 7,425 62,425

TOTAL Non-Federal Costs 44,000 11,000 7,425 62,425

70-2 Federal Costs

70-2-01 Lands and Damages 49,000 12,250 8,269 69,519
70-2-12 Navigation Ports and Harbors 10,140,880 2,028,176 2,341,603 14,510,659
70-2-30 Engineering and Design 1,024,275 195,415 164,664 1,384,354
70-2-31 Construction Management 644,560 145,001 145,425 934,986
TOTAL Federal Costs 11,858,715 2,380,842 2,659,961 16,899,518
TOTAL CCSC -- Sta. 1080+00 to 1320+00 11,902,715 2,391,842 2,667,387 16,961,944

72 CCSC -- Sta. 1320400 to 1561+00

72-1 Non-Federal Costs

72-1-01 Lands and Damages 16,000 4,000 3,684 23,684

TOTAL Non-Federal Costs 16,000 4,000 3,684 23,684

72-2 Federal Costs

72-2-01 Lands and Damages 15,000 3,750 3,453 22,203
72-2-12 Navigation Ports and Harbors 8,207,987 1,641,597 2,013,125 11,862,710
72-2-30 Engineering and Design 912,560 168,752 199,162 1,280,474
72-2-31 Construction Management 536,477 120,683 121,039 778,199
TOTAL Federal Costs 9,672,024 1,934,782 2,336,780 13,943,586
TOTAL CCSC -- Sta. 1320+00 to 1561+00 9,688,024 1,938,782 2,340,463 13,967,270

LABOR ID: SNWWO2 EQUIP ID: NAT9SA Currency in DOLLARS CREW ID: NAT95A UPB ID: UPSSEA
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Eff. Date 10/01/01 PROJECT CCBASE: C.C.8.C. Baseline Cost Estimate
Baéeline Cost Estimate SUMMARY PAGE 5
** PROJECT OWNER SUMMARY - FEATURE **

TOTAL C.C.S.C. Baseline Cost Estimate 116,386,566 22207103 17423468 156,017,138
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Wed 19 Feb 2003

Eff. Date

Baseline Cost Estimate

U.S. Army Corps of Engineers
10/01/01 PROJECT CCBASE: C.C.8.C. Baseline Cost Estimate

** PROJECT OWNER SUMMARY - ELEMENT **

TIME 10:44:19

SUMMARY PAGE 6

QUANTITY UOM CONTRACT CST CONTINGN ESCALATN

TOTAL COST UNIT CST

50 Charges Prior To 1 October 2001

50-1 Non-Federal Costs

50-1-01 Lands and Damages

50-1-0105 Appraisals

TOTAL Appraisals

50-1-0115 Real Estate Payments

50-1-011501 Land Payments

TOTAL Real Estate Payments

TOTAL Lands and Damages

TOTAL Non-Federal Costs

TOTAL Charges Pricr To 1 October 2001

60 La Quinta Exten. & Barge Lanes

60-1 Non-Federal Costs

60-1-01 Lands and Damages

60-1-0113 Pacility/Utility Relocations

TOTAL Lands and Damages

TOTAL Non-Federal Costs

60-2 Federal Costs

60-2-01 Lands and Damages

60-2-0102 Acquisitions

60-2-0105 Appraisals

60-2-0113 Facility/Utility Relocations

60-2-0117 LERRD Crediting

TOTAL Lands and Damages

60-2-12 Navigation Ports and Harbors
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Wed 19 Feb 2003 U.8. Army Corps of Engineers TIME 10:44:19
Eff. Date 10/01/01 PROJECT CCBASE: c.¢c.s.C. Baseline_Cost Estimate
Baseline Cost Estimate SUMMARY PAGE 7
** PROJECT OWNER SUMMARY - ELEMENT **

60-2-1201 Mobilization and Demobilization 350,000 70,000 30,568 450,568
60-2-1202 Dredging La Quinta to BU-6 2503800 CY 4,606,992 921,398 402,365 5,930,756 2.37
60-2-1203 Dredging La Quinta to DMPA-13 2739800 CY 6,739,908 1,347,982 588,650 8,676,540 3.17
60-2-1204 Dredging La Quinta to DMPA-14 1013200 CY 1,752,836 350,567 153,089 2,256,492 2.23
60-2-1210 Dredging -- Barge Lanes 270700.00 CY 641,559 128,312 56,032 825,903 3.05
60-2-1214 Raise Existing Levee - DMPA-13 155000.00 CY 310,000 62,000 27,075 399,075 2.57
60-2-1215 New Drop Structure - DMPA-13 75,000 15,000 6,550 96,550
60-2-1218 Raise Existing Levee - DMPA-14 150000.00 CY 300,000 60,000 26,201 386,201 2.57
60-2-1219 New Drop Structure - DMPA-14 75,000 15,000 6,550 96,550
TOTAL Navigation Ports and Harbors 14,851,295 2,970,259 1,297,082 19,118,636
60-2-16 Bank Stabilization
60-2-1601 Beneficial Use Site #6
60-2-160102 Scour Apron 19500.00 SY 293,987 58,797 25,676 378,461 19.41
60-2-160103 Geotube, 30-Ft Circumference 7020.00 LF 1,129,928 225,986 98,686 1,454,599 207.21
60-2-160107 Rip Rap + Blanket Stone 38046.00 TON 1,555,503 311,101 135,855 2,002,458 52.63
60-2-160110 Hydraulic Fill 675843.00 CY 345,396 69,079 30,166 444,642 0.66
60-2-160112 Marsh Planting 10.00 ACR 35,774 7,155 3,124 46,053 4605.35
TOTAL Beneficial Use Site #6 3,360,588 672,118 293,507 4,326,213
60-2-1602 Mitigation
60-2-160201 Marsh Planting 15.00 ACR 53,661 10,732 4,687 69,080 4605.35
TOTAL Mitigation 53,661 10,732 4,687 69,080
60-2-1604 Beneficial Use Site #9
60-2-160406 Rip Rap + Blanket Stone 34780.00 TON 1,421,973 284,395 124,192 1,830,560 52.63
TOTAL Beneficial Use Site #9 1,421,973 284,395 124,192 1,830,560
TOTAL Bank Stabilization 4,836,223 967,245 422,386 6,225,854

60-2-30 Engineering and Design

60-2-3001 Plans and Specifications 983,075 188,760 22,600 1,194,435
60-2-3002 Environmental Studies Docs 7,000 1,400 162 8,562
60-2-3005 Cost Estimates 12,000 2,400 278 14,678
60-2-3008 Value Engineering Analysis Docs 20,000 1,000 405 21,405
60~2-3013 Const Engrng Tech Mgmt Docs 6,000 1,000 135 7,135
60-2-3014 Const Prog/Proj Mgmt Docs 31,000 2,600 648 34,248

LABOR ID: SNWWO02 EQUIP ID: NAT99A Currency in DOLLARS CREW ID: NATS5A UPB ID: UPS9EA



Wed 19 Feb 2003 U.8. Army Corps of Engineers TIME 10:44:19
Eff. Date 10/01/01 PROJECT CCBASE: C.C.S.C. Baseline Cost Estimate )
Baseline Cost Estimate SUMMARY PAGE 8

*% PROJECT OWNER SUMMARY - ELEMENT **

TOTAL Engineering and Design 1,059,075 197,160 24,228 1,280,463

€60-2-31 Construction Management

60-2-3102 Area Office S&A 778,815 194,704 43,184 1,016,703
60-2-3103 District Office S&A 155,763 15,576 7,600 178,939
60-2-3104 Programs/Project Mgmt Docs 1,000 200 53 1,253
TOTAL Construction Management 935,578 210,480 50,838 1,196,896
TOTAL Federal Costs 21,696,171 4,348,644 1,794,872 27,839,686
TOTAL La Quinta Exten. & Barge Lanes 21,703,171 4,350,394 1,795,040 27,848,605
62 CCSC -- Sta. 310+00 to -38+00

62-2 Federal Costs

62-2-12 Navigation Ports and Harbors

62-2-1201 Mobilization and Demobilization 250,000 50,000 21,834 321,834

62-2-1202 Hopper, Sta 310400 to 150+00 2595600 CY 4,853,772 970,754 423,913 6,248,445 2.41

62-2-1203 Hopper, Sta 150+00 to -38+00 1741600 CY 3,674,776 734,955 320,948 4,730,679 2.72

62-2-1205 Remove Existing Rock Groin 16000.00 TON 225,120 45,024 19,662 289,806 18.11
TOTAL Navigation Ports and Harbors 9,003,668 1,800,734 786,362 11,590,764

62-2-30 Engineering and Design

i 62-2-3001 Plans and Specifications 298,550 56,050 6,839 361,439
€2-2-3002 Environmental Studies Docs 7,000 1,400 162 8,562

62-2-3004 Cultural Resource Studies Docs 141,000 28,200 3,263 172,463

62-2-3005 Cost Estimates 4,000 800 93 4,893

62-2-3008 Value Engineering Analysis Docs 20,000 1,000 405 21,405

62-2-3013 Const Engrng Tech Mgmt Docs 6,000 1,000 135 7,135

62-2-3014 Const Prog/Proj Mgmt Docs 40,000 4,800 864 45,664

TOTAL Engineering and Design 516,550 93,250 11,761 621,561

62-2-31 Construction Management

62-2-3102 Area Office S&A 441,427 110,357 24,476 576,260
62-2-3103 District Office S&A 88,285 8,829 4,308 101,422
62-2-3104 Programs/Project Mgmt Docs 1,000 200 53 1,253

TOTAL Construction Management 530,712 119,386 28,838 678,936

LABOR ID: SNWWO2 EQUIP ID: NATS9A Currency in DOLLARS CREW ID: NAT95A UPB ID: UPS9EA



Wed 19 Feb 2003 U.S. Army Corps of Engineers TIME 10:44:19
Eff. Date 10/01/01 PROJECT CCBASE: C.C.8.C. Baseline Cost Estimate
Baseline Cost Estimate v SUMMARY PAGE 9
*% PROJECT OWNER SUMMARY - ELEMENT *%*

TOTAL Federal Costs 10,050,930 2,013,370 826,961 12,891,260

TOTAL CCSC -- Sta. 310+00 to -38+00 10,050,930 2,013,370 826,961 12,891,260

64 CCSC -- Sta. 12455 to 180+00

64-1 Non-Federal Costs

64-1-01 Lands and Damages

64-1-0113 Facility/Utility Relocations 2,000 500 111 2,611
TOTAL Lands and Damages 2,000 500 111 2,611
TOTAL Non-Federal Costs 2,000 500 111 2,611

64-2 Federal Costs

64-2-01 Lands and Damages

64-2-0113 Facility/Utility Relocations 2,000 500 111 2,611
64-2-0117 LERRD Crediting 1,000 250 55 1,305
TOTAL Lands and Damages 3,000 750 166 3,916

64-2-12 Navigation Ports and Harbors

64-2-1201 Mobilization and Demobilization 350,000 70,000 43,968 463,968
64-2-1202 Pipeline, Sta 12+55 to 180+00 2702000 CY 4,215,120 843,024 529,517 5,587,661 2.07
64-2-1203 Raise Existing Levee - DMPA-6 100000.00 CY 200,000 40,000 25,125 265,125 2.65
64-2-1204 New Drop Structure - DMPA-6 75,000 15,000 9,422 99,422

TOTAL Navigation Ports and Harbors 4,840,120 968,024 608,031 6,416,175

64-2-16 Bank Stabilization

64-2-1601 Beneficial Use Site #8

64-2-160101 Geotextile Fabric 30100.00 sY 123,063 24,613 15,460 163,135 5.42
64-2-160107 Rip Rap + Blanket Stone 49500.00 TON 2,023,798 404,760 254,236 2,682,793 54.20
TOTAL Beneficial Use Site #8 2,146,861 429,372 269,695 2,845,928
TOTAL Bank Stabilization 2,146,861 429,372 269,695 2,845,928

64-2-30 Engineering and Design

LABOR ID: SNWWO2 EQUIP ID: NAT9SA Currency in DOLLARS CREW ID: NATS5A UPB ID: UPSSEA



Wed 19 Feb 2003 U.S. Army Corps of Engineers TIME 10:44:19
Eff. Date 10/01/01 PROJECT CCBASE: C.C.S5.C. Baseline Cost Estimate
Baseline Cost Estimate SUMMARY PAGE 10
** PROJECT OWNER SUMMARY - ELEMENT **

64-2-3001 Plans and Specifications 421,070 79,960 22,225 523,255
64-2-3002 Environmental Studies Docs 7,000 1,400 373 8,773
64-2-3005 Cost Estimates 10,000 2,000 532 12,532
64-2-3008 Value Engineering Analysis Docs 15,000 750 699 16,449
64-2-3013 Const Engrng Tech Mgmt Docs 7,000 1,000 355 8,355
64-2-3014 Const Prog/Proj Mgmt Docs 31,000 2,600 1,490 35,090

TOTAL Engineering and Design 491,070 87,710 25,674 604,454

64-2-31 Construction Management

64-2-3102 Area Office S&A 356,365 89,091 38,661 484,117
64-2-3103 District Office S&A 71,273 7,127 6,804 85,204
64-2-3104 Programs/Project Mgmt Docs 1,000 200 104 1,304
TOTAL Construction Management 428,638 96,418 45,569 570,625
TOTAL Federal Costs 7,909,689 1,582,274 949,136 10,441,099
TOTAL CCSC -- Sta. 12+55 to 180+00 7,911,689 1,582,774 949,247 10,443,710

66 CCSC -- Sta. 180+00 to 670+00

66-1 Non-Federal Costs

66-1-01 Lands and Damages

66-1-0113 Facility/Utility Relocations 8,000 2,000 868 10,868
TOTAL Lands and Damages 8,000 2,000 868 10,868
TOTAL Non-Federal Costs 8,000 2,000 868 10,868

66-2 Federal Costs

: 66-2-01 Lands and Damages

66-2-0113 Facility/Utility Relocations 8,000 2,000 868 10,868
66-2-0117 LERRD Crediting 1,000 250 108 1,358
TOTAL Lands and Damages 9,000 2,250 976 12,226

66-2-12 Navigation Ports and Harbors

66-2-1201 Mobilization and Demobilization 350,000 70,000 63,649 483,649
66-2-1202 Pipeline, Sta 180+00 to 330+00 2083000 CY 3,457,780 691,556 628,813 4,778,149 2.29
66-2-1203 Pipeline, Sta 330+00 to 350+00 330500.00 CY 558,545 111,709 101,574 771,828 2.34

LABOR ID: SNWWO2 EQUIP ID: NATSSA Currency in DOLLARS CREW ID: NAT95A UPB ID: UPS9EA



Wed 19 Feb 2003 U.S. Aymy Corps of Bngineers TIME 10:44:19
Bff. Date 10/01/01 PROJECT CCBASE: C.C.8.C. Baseline Cost Estimate
Baseline Cost Estimate SUMMARY‘PAGE 11
** PROJECT OWNER SUMMARY - ELEMENT **

66-2-1204 Pipeline, Sta 350+00 to 475+00 2393800 CY 3,997,646 799,529 726,990 5,524,165 2.31
66-2-1205 Pipeline, Sta 475400 to 549+00 1511300 CY 2,523,871 504,774 458,977 3,487,622 2.31
66-2-1206 Pipeline, Sta 549+00 to 649+00 2918700 CY 6,917,319 1,383,464 1,257,945 9,558,728 3.27
66-2-1207 Pipeline, Sta 649+00 to 670+00 591200.00 CY 626,672 125,334 113,963 865,969 1.46
TOTAL Navigation Ports and Harbors 18,431,833 3,686,367 3,351,911 25,470,110
66-2-16 Bank Stabilization
66-2-1601 Beneficial Use Site #2
66-2-160101 Mob & Demobe 80,482 16,096 14,636 111,214
66-2-160102 Scour Apron 24450.00 SY 368,615 73,723 67,034 509,372 20.83
66-2-160103 Geotube, 30-Ft Circumference 8800.00 LF 1,416,433 283,287 257,585 1,957,305 222.42
66-2-160104 Hydraulic Fill 381000.00 CY 194,714 38,943 35,410 269,066 0.71
66-2-160105 GCeotextile Fabric 18120.00 SY 74,083 14,817 13,472 102,372 5.65
66-2-160106 Rip Rap + Blanket Stone 56632.00 TON 2,315,388 463,078 421,064 3,199,529 56.50
66-2-160108 Marsh Planting 20.00 ACR 71,548 14,310 13,011 98,869 4943.47
TOTAL Beneficial Use Site #2 4,521,263 904,253 822,212 6,247,728
66-2-1602 Beneficial Use Site #7
66-~2-160202 Scour Apron 15000.00 SY 226,144 45,229 41,125 312,498 20.83
66-2-160203 Geotube, 30-Ft Circumference 5400.00 LF 869,175 173,835 158,063 1,201,073 222 .42
66-2-160204 Hydraulic Fill 225000.00 CY 114,989 22,998 20,911 158,897 0.71
€6-2-160206 Rip Rap + Blanket Stone 24400.00 TON 997,589 199,518 181,416 1,378,523 56.50
TOTAL Beneficial Use Site #7 2,207,897 441,579 401,516 3,050,992
66-2-1603 Beneficial Use Sites #3 and #4
66-2-160302 Scour Apron 34080.00 8Y 513,799 102,760 93,437 709,996 20.83
66-2-160303 Geotube, 30-Ft Circumference 12268.00 LF 1,974,637 394,927 359,096 2,728,661 222.42
66-2-160304 Hydraulic Fill 1087000 CY 555,522 111,104 101,024 767,651 0.71
66-2-160306 Rip Rap + Blanket Stone 33973.00 TON 1,388,979 277,796 252,592 1,919,367 56.50
TOTAL Beneficial Use Sites #3 and #4 4,432,938 886,588 806,149 6,125,675
66-2-1606 Beneficial Use Site #5
66-2-160602 Scour Apron 22870.00 SY 344,794 68,959 62,702 476,456 20.83
66-2-160603 Geotube, 30-Ft Circumference 8233.00 LF 1,325,170 265,034 240,988 1,831,192 222.42
66-2-160604 Hydraulic Fill 389390.00 CY 199,002 39,800 36,189 274,991 0.71
66-2-160605 Geotextile Fabric 25620.00 SY 104,747 20,949 19,049 144,745 5.65
66-2-160606 Rip Rap + Blanket Stone 64797.00 TON 2,649,212 529,842 481,771 3,660,826 56.50

LABOR ID: SNWWO2 EQUIP ID: NATSS9A Currency in DOLLARS CREW ID: NAT95A UPB ID: UPS9EA
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** PROJECT OWNER SUMMARY -

U.8. Army Corps of Engineers

ELEMENT *%*

C.C.8.C. Baseline Cost Estimate

TIME

10:44:19

SUMMARY PAGE 12

LABOR ID:

66-2-160608

TOTAL Beneficial Use Site #5

TOTAL Bank Stabilization

66-2-30

66-2-3001
66-2-3002
66-2-3004
66-2-3005
66-2-3008
66-2-3013
66-2-3014

TOTAL Engineering and Design

66-2-31

66-2-3102
66-2-3103
66-2-3104

TOTAL Construction Management

TOTAL Federal Costs

Marsh Planting

Engineering and Design

Plans and Specifications
Environmental Studies Docs

Cultural Resource Studies Docs

Cost Estimates

Value Engineering Analysis Docs
Const Engrng Tech Mgmt Docs
Const Prog/Proj Mgmt Docs

Construction Management

Area Office S&A
District Office S&A

Programs/Project Mgmt Docs

TOTAL CCSC -- Sta.

68 (CCSC --

Sta. 670+00 to 1080+00

68-1 Non-Federal Costs

68-1-01

68-1-0113

TOTAL Lands and Damages

TOTAL Non-Federal Costs

Lands and Damages

Facility/Utility Relocations

68-2 Federal Costs

68-2-01

68-2-0113

SNWWO2

Lands and Damages

Facility/Utility Relocations

EQUIP ID: NAT99A

180+00 to 670+00

10.00 ACR

Currency in DOLLARS

35,774

4,658,699

15,820,798

1,225,250
7,000
3,500
20,000
15,000

9,000
51,000

1,330,750

1,700,628
340,126
1,000
2,041,754

37,642,135

4,000

7,155

$31,740

3,164,160

234,630
1,400
700
4,000
750
1,500
5,000

247,980

425,157
34,013
200

459,370

7,562,126

1,000

CREW

2,877,082

286,991
50,511
162

6,705,517

444

ID: NATSS5A

21,862,039

1,586,581
9,129
4,565

26,083
17,117
11,411
60,860

1,715,746

2,412,776
424,650
1,362

51,909,778

5,444

4943 .47

UPB ID: UP9SEA
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*%* PROJECT OWNER SUMMARY - ELEMENT **

68-2-0117 LERRD Crediting 1,000 250 111 1,361

TOTAL Lands and Damages 5,000 1,250 554 6,804

68-2-12 Navigation Ports and Harbors

68-2-1201 Mobilization and Demobilization 200,000 40,000 37,089 277,089
68-2-1202 Pipeline, Sta 670+00 to 725+00 1548300 CY 1,362,504 272,501 252,668 1,887,673 1.22
68-2-1203 Pipeline, Sta 725+00 to 780+00 1548300 CY 1,285,089 257,018 238,312 1,780,418 1.15
68-2-1204 Pipeline, Sta 780+00 to 840+00 1714400 CY 1,628,680 325,736 302,028 2,256,444 1.32
68-2-1205 Pipeline, Sta 840+00 to 900+00 1540400 CY 1,494,188 298,838 277,088 2,070,113 1.34
68-2-1206 Pipeline, Sta 900+00 to 960+00 1567200 CY 1,551,528 310,306 287,721 2,149,555 1.37
68-2-1207 Pipeline, Sta 960+00 to 1020+00 1567200 CY 1,441,824 288,365 267,377 1,997,566 1.27
68-2-1208 Pipeline, Sta 1020+00 to 1080+00 1417000 CY 1,714,570 342,914 317,956 2,375,440 1.68
TOTAL Navigation Ports and Harbors 10,678,383 2,135,677 1,980,239 14,794,298

68-2-30 Engineering and Design

68-2-3001 Plans and Specifications 356,520 66,664 37,544 460,728
68-2-3002 Environmental Studies Docs 7,000 1,400 745 9,145
68-2-3005 Cost Estimates 12,000 2,400 1,278 15,678
68-2-3008 Value Engineering Analysis Docs 5,000 500 488 5,988
68-2-3013 Const Engrng Tech Mgmt Docs 7,000 1,000 710 8,710
68-2-3014 Const Prog/Proj Mgmt Docs 61,000 7,200 6,051 74,251

TOTAL Engineering and Design 448,520 79,164 46,815 574,499

68-2-31 Construction Management

68-2-3102 Area Office S&A 557,500 139,375 94,081 790,956
68-2-3103 District Office S&A 111,500 11,150 16,558 139,208
68-2-3104 Programs/Project Mgmt Docs 1,000 200 162 1,362
TOTAL Construction Management 670,000 150,725 110,802 931,527
TOTAL Federal Costs 11,801,903 2,366,816 2,138,410 16,307,128
TOTAL CCSC -- Sta. 670+00 to 1080+00 11,805,903 2,367,816 2,138,853 16,312,572

=
:
£

70 CCSC -- Sta. 1080+00 to 1320+00

70-1 Non-Federal Costs

70-1-0: Lands and Damages

LABOR ID: SNWWO02 EQUIP ID: NATO9SA Currency in DOLLARS CREW ID: NATS5A UPB ID: UPSSEA
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14

70-1-0113

Facility/Utility Relocations

TOTAL Lands and Damages

TOTAL Non-Federal Costs

70-2 Federal Costs

70-2-01 Lands and Damages

70-2-0113
70-2-0117

Facility/Utility Relocations
LERRD Crediting

TOTAL Lands and Damages

70-2-12 Navigation Ports and Harbors

70-2-1201
70-2-1202
70-2-1203
70-2-1204
70-2-1205
70-2-1206
70-2-1207
70-2-1208
70-2-1209
70-2-1211
70-2-1212
70-2-1213

Mobilization and Demobilization

Pipeline, Sta 1080+00 to 1125+00 796800.00 CY
Pipeline, Sta 1125+00 to 1172+00 832200.00 CY
Pipeline, Sta 1172+00 to 1246+00 984400.00 CY
Pipeline, Sta 1246+00 to 1320+00 984400.00 CY
Raise Existing Levee - DMPA-1 105000.00 Cy
New Drop Structure - DMPA-1

Raise Existing Levee - DMPA-2 85000.00 CY
New Drop Structure - DMPA-2

New Drop Structure - DMPA-3A

Raise Existing Levee - DMPA-3B 50000.00 CY
New Drop Structure - DMPA-3B

TOTAL Navigation Ports and Harbors

70-2-30 Engineering and Design

70-2-3001
70-2-3002
70-2-3005
70-2-3008
70-2-3013
70-2-3014

Plans and Specifications
Environmental Studies Docs

Cost Estimates

Value Engineering Analysis Docs
Const Engrng Tech Mgmt Docs
Const Prog/Proj Mgmt Docs

TOTAL Engineering and Design

70-2-31

70-2-3102
70-2-3103

Construction Management

Area Office S&A
District Office S&A

LABOR ID: SNWWO0O2 EQUIP ID: NATS99A Currency in DOLLARS

300,000
1,744,992
2,197,008
2,618,504
2,500,376

210,000

75,000
170,000
75,000
75,000
100,000
75,000

10,140,880

1,024,275

536,300
107,260

60,000
348,998
439,402
523,701
500,075

42,000

15,000

34,000

15,000

15,000

20,000

15,000

2,028,176

187,815
1,400
2,400

200
1,000
2,600

195,415

134,075
10,726

CREW

69,272
402,931
507,305
604,632
577,355

48,491

17,318

39,254

17,318

17,318

23,091

17,318

2,341,603

155,673
1,134
1,944

162
1,215
4,536

123,473
21,731

ID: NATS5A

62,425

429,272
2,496,922
3,143,715
3,746,836
3,577,806

300,491

107,318

243,254

107,318

107,318

143,081

107,318

14,510,659

1,308,763
9,534
16,344
1,362
10,215
38,136

1,384,354

793,848
139,717

N W W W

UPB ID: UPSSEA

.13
.78
.81
.63
.86

.86

.86
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70-2-3104 Programs/Project Mgmt Docs 1,000 200 221 1,421
TOTAL Construction Management 644,560 145,001 145,425 934,986
TOTAL Federal Costs 11,858,715 2,380,842 2,659,961 16,899,518
TOTAL CCSC -- Sta. 1080+00 to 1320+00 11,902,715 2,391,842 2,667,387 16,961,944
72 CCSC -- Sta. 1320400 to 1561400

72-1 Non-Federal Costs

72-1-01 Lands and Damages

72-1-0102 Acquisitions 7,000 1,750 1,612 10,362
72-1-0105 Appraisals 4,000 1,000 921 5,921
72-1-0113 Facility/Utility Relocations 5,000 1,250 1,151 7,401
TOTAL Lands and Damages 16,000 4,000 3,684 23,684
TOTAL Non-Federal Costs 16,000 4,000 3,684 23,684

72-2 Federal Costs

72-2-01 Lands and Damages

72-2-0102 Acquisitions 3,000 750 691 4,441
72-2-0105 Appraisals 2,000 500 460 2,960
72-2-0113 Facility/Utility Relocations 5,000 1,250 1,151 7,401
72-2-0117 LERRD Crediting 5,000 1,250 1,151 7,401

TOTAL Lands and Damages 15,000 3,750 3,453 22,203

72-2-12 Navigation Ports and Harbors

. 72-2-1201 Mobilization and Demobilization 300,000 60,000 73,579 433,579
[ 72-2-1202 Pipeline, Sta 1320+00 to 1460+00 1550100 CY 4,634,799 926,960 1,136,750 6,698,509 4.32
72-2-1203 Pipeline, Sta 1460+00 to 1561+00 1237200 CY 2,833,188 566,638 694,880 4,094,705 3.31
72-2-1206 Raise Existing Levee - DMPA-7 95000.00 CY 190,000 38,000 46,600 274,600 2.89
72-2-1207 New Drop Structure - DMPA-7 75,000 15,000 18,395 108,395
72-2-1208 Raise Existing Levee - DMPA-8 50000.00 CY 100,000 20,000 24,526 144,526 2.89
N 72-2-1209 New Drop Structure - DMPA-8 75,000 15,000 18,395 108,395
TOTAL Navigation Ports and Harbors 8,207,987 1,641,597 2,013,125 11,862,710

72-2-30 Engineering and Design

LABOR ID: SNWWO02 EQUIP ID: NAT99A Currency in DOLLARS CREW ID: NATO5A UPB ID: UPS9EA
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SUMMARY PAGE 16

72-2-3001
72-2-3002
72-2-3C03
72-2-3C05
72-2-3008
72-2-3013
72-2-3014

Plans and Specifications
Environmental Studies Docs
HTRW/RCRA Studies Docs

Cost Estimates

Value Engineering Analysis Docs
Const Engrng Tech Mgmt Docs
Const Prog/Proj Mgmt Docs

TOTAL Engineering and Design

72-2-31

72-2-3102
72-2-3103
72-2-3104

Construction Management

Area Office S&A
District Office S&A

Programs/Project Mgmt Docs

TOTAL Construction Management

TOTAL Federal Costs

TOTAL CCSC -- Sta. 1320+00 to 1561+00

TOTAL C.C.S$.C. Baseline Cost Estimate

LABOR ID: SNWW02 EQUIP ID: NAT99A Currency in DOLLARS

791,560
7,000
32,000
12,000
30,000
9,000
31,000

446,231
89,246
1,000

116,386,566

152,952
1,400
6,400
2,400
1,500
1,500
2,600

111,558
8,925

22207103

CREW ID: NATS95A

173,965
1,547
7,073
2,652
5,802
1,934
6,189

102,736
18,082
221

17423468

1,118,477
9,947
45,473
17,052
37,302
12,434
39,789

1,280,474

660,525
116,253
1,421

156,017,138

UPB ID: UPSSEA



