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The PA has provided an overview highlighting material changes that have been made in the final RFP since Draft #1 was released. Kindly 
note that the 'RFP Section' column reflects the section headers in the final RFP. Unless the context otherwise requires, all capitalized 
terms used but not defined herein shall have the meanings set forth in the RFP. 

RFP Section Summary of Changes Notes from the PA 

2.5.1 Milestones & 
Timeline 

> Adjusted the expected Proposal Submission Deadline to June 14, 
2024, to account for Interconnection Feasibility Study results 

The PA reserves the right to make additional 
adjustments to timeline expectations, any  
further changes will be communicated via the 
GCP website and mailing list 

4.2.1 Target GCP 
Portfolio Size 

> Adjusted the target GCP portfolio size to a minimum of 1,650 GWh 
and a maximum of 2,000 GWh 

The PA may, at its discretion, adjust the target 
portfolio size, and will notify the GCP mailing 
list of any adjustments 

5.4 Cyber Security > Results from the Canadian Cyber Security Tool must be from no 
earlier than January 1, 2022 

This change was made to account for any 
changes in Canadian cyber-security 
requirements 

5.8 Commercial 
Operation Date 

> Adjusted the Commercial Operation Date to no later than December 
31, 2028 

This change was made in response to 
Proponent concerns regarding supply chain 
expectations and port congestion 

5.12 Procurement 
& Construction 

> Included guidance from the Nova Scotia Department of Public Works 
(as Appendix 8.4) regarding Special Move Permits and considerations 
for the transportation of Generation Equipment and Major Equipment 

Questions should be directed to the NS 
Department of Public works via phone call at 
1-844-696-7737 or via email at dpw-
occ@novascotia.ca 

6.1 Price 

> Removed the price cap, and allowed for the opportunity to be awarded 
10 additional points for an energy rate less than $65.00 / MWh 

> Allowed for energy rate inflation (as a mechanism of the PPA) starting 
at PPA execution until the earlier of December 31, 2027, or Project 
COD 

These changes were made in response to 
Proponent concerns regarding supply chain 
challenges and general inflation risks 
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6.2.4 
Environmental 
Risk 

> Expanded the Environmental Risk Questionnaire and corresponding 
RFP sections to include questions regarding Wetlands, Migratory 
Birds and Bats, and Human Health 

> Allowed for Proponents with an approved EA (that corresponds with 
the proposed Project) to forgo the Questionnaire 

These changes were made in response to 
feedback from the Province and Nova Scotian 
environmental groups 

6.2.5 Project Site 

> Generating Facilities or Major Equipment cannot be sited on Crown 
lands 

> Interconnection Facilities and access roads will be permitted on Crown 
lands with an approved easement or right-of-way 

Land conservation targets and the renewable 
energy targets have competing land interests 
both on the same timeline within the 
Environmental Goals and Climate Change 
Reduction Act, which commits the Province to: 

• Conserving 20% of total land and 
water mass in the Province by 2030; 
and 

• A protected areas strategy to be 
released by December 31, 2023; and 

• 80% of electricity in the Province will 
be supplied by renewable energy by 
2030 

The total sum of all Crown lands in Nova 
Scotia is 26% meaning that Crown lands may 
be needed to meet the 2030 targets for land 
conservation; however, while the updated 
protected areas strategy is being drafted, the 
Province needs to ensure that both interests 
are being addressed. 
Engagement on the strategy is open now, 
please find out more here: 
https://ns20by2030.ca/ 

6.3.1 Engagement 
with the General 
Public 

> Adjusted the Minimum Criteria to require Proponents to have notified 
communities in close proximity to the proposed Site of their intention 
to submit a Proposal for the GCP no later than November 8, 2023 

> All Proponents must support the creation of a formal report by M5 
Public Affairs to summarize feedback from the communities in close 
proximity to the proposed Site 

Proponents who have submitted an RFI have 
been notified of this requirement in advance of 
the deadline, any questions should be directed 
to the PA at novascotia@cohoclimate.com 
and the community consultant at gcp@m5.ca  
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6.4.2 Social 
Programs 

> Capacity Building Plans or Benefits Agreements must directly benefit 
communities in close proximity to the proposed Site 

> For additional points, the Capacity Building Plan or Benefits 
Agreement must benefit all Nova Scotians, the Mi’kmaq of Nova 
Scotia, or another Underrepresented Group in close proximity to the 
proposed Site 

This change was made to further align with the 
objectives of this section 

6.4.3 Economic 
Benefits 

> Adjusted the start date for eligible costs to be included in the local 
expenditure table to February 26, 2020, the date on which the 
Province announced an amendment to the Electricity Act 

This change was made in response to 
requests from Proponents that may have 
made expenditures for their proposed Project 
as early as 2020.  
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