From: Pete Potter <pmpotter357@gmail.com>

Subject: F

Date: September 6, 2023 at 7:40:56 AM EDT To: Peter Potter <br/>beach0357@gmail.com>

Peter ,I found my work sheet that I believe is what I talked about with a few of your members when we met on the jetty here is what I had come up with

- mobilization and demobilization \$6,500
- remove approximately 30 percent of existing unsuitable stone and remove from site
- replace with regulation size armor (approximately 3500 Lb or larger angular stone
- reshape groin using existing and new larger stone having a semi flat walking area on top
- clean up and restore area to original condition Budget numbers for this work approximately \$155,000.

This is the number that I spoke about with your group, I hope this helps, the number would be a couple bucks more today, Stone prices have gone up trucking costs have gone up as well. Let me know if you need any more assistance.