

RFQ24004021 - DEM Demolition and Rebuild of Bathhouses at Burlingame State Campground

This project will now be divided into two phases.

Phase I will begin in October 2024 for the demolition and rebuild of the following bathhouses:

- Main
- Midpark North
- Legiontown

Phase II will begin in October 2025 for the demolition and rebuild of the following bathhouses:


- Mills
- Midpark South
- Fish

Phase II will be an add alternate, in which the State reserves the right to accept the alternate over a 12-month period and only CPI increase.

Please see the enclosed phasing map and calendar.



 Bath House

 Phase I

 Phase II