
Hite associates 

ARCHITECTURE  /  PLANNING  /  TECHNOLOGY 
 

 

 2600 Meridian Drive  / Greenville, NC  27834  /  tel 252.757.0333  /  website www.hiteassoc.com 

PRE-BID MEETING / ADDENDUM NO.  2 
 
March 25, 2025 
 
Project: Bertie High School CTE Addition  
  Bertie County Schools 
 
TO: ALL BIDDERS 
 
The following items clarify, add to, delete from, and / or otherwise change and supersede information 
previously issued to you in the bidding documents for the referenced project.  Please read them carefully 
and adjust your bid accordingly. 

Please note that addendums, and all revised documents are available via Hite Associates website 
www.hiteassoc.com under the “Contractor Resources” link. 

PRE-BID MEETING ATTENDEES: 

Name Firm Email 

James Hite, AIA Hite Associates, PC jgh@hiteassoc.com 

Zachary Bradshaw, RA Hite Associates, PC zbradshaw@hiteassoc.com 

Doug Edwards Wimco Corp doug@wimcocorp.com 

Tim Randall Farrior & Sons, Inc tim@farriorandsons.com 

Erik Barrow Daniels & Daniels estimating@danddcc.com 

Elijah Triple R Landscaping Elijah@triplerlandscaping.com 

Lynne Bach Muter Construction buildingbids@muterconstruction.com 

Will Goutier AR Chesson will@archesson.com 

Eric Koss SSG ekoss@soundsidegroup.com 

Joe James SSG jjames@soundsidegroup.com 

 

PRE-BID MEETING MINUTES: 

1. Bidders requesting extra time – Extend to the following Wednesday (April 9) across the street from 
the high school at the Bertie Schools Central Office, Board Room (same location) 

2. Expansion of existing IT and FA systems – spec revised in Addendum #1, possible revision in 
Addendum #2 to clarify spec to expand existing systems as compatible. Not limited to one 
subcontractor, just needs to be compatible. 
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3. Clarification: New greenhouse under allowance as owner option. Water and power conduit in 
contract for future greenhouse location. 

4. Clarification for existing equipment issued requested. 

5. Equipment allowance to cover delivery, etc. 

6. Dust collection shown on mechanical plans should be part of mechanical contract – correct per 
addendum #2. 

7. Cosmetology equipment as scheduled is under allowance. Sinks in cosmetology are under plumbing. 

8. Request to clarify who handles connection for hardwired and other equipment. 

9. Request to clarify cord reels specification. 

10. Revise required training for IT/FA systems 

11. A-400 demo of existing buildings on old high school campus discussed, bidders to visit site to verify 
conditions. 

12. Clarification – Specific start date not in spec, should be ASAP. Finish date intended for August 2026. 

13. Request that limits of construction expanded for material storage. Architect discussed need for GC 
to secure site against theft, etc., also for student safety.  

14. Meeting adjourned for bidders to tour existing building and site to verify conditions and items of 
interest. 

 

END OF MEETING MINUTES 

 

ADDENDUM NO. 2: 

1. BID DATE is CHANGED to Wednesday, April 9, 2025, at 3:00 PM, at the Bertie County Schools Board 
of Education, 715 US Highway 13 N, Windsor, 27983. 

2. SPEC SECTION 01040:  Correction – there is NO requirement for a separate office for Architect’s 
Representatives. 

3. SPEC SECTION 01056 –  ITEMS for CONSTRUCTION AND WOOD TECH LAB – The DUST COLLECTION 
system is REMOVED from the list of items included in the CASH ALLOWANCE and is to be provided 
as specified separate from the allowance. The “Dust Cats (2)” are to be provided under the 
allowance to be hung from chains in the lab along with two existing Dust Cats to be relocated from 
the existing lab across the street. These are standalone air filters, power is shown on the electrical 
plans. CASH ALLOWANCE AMOUNT DOES NOT CHANGE. 

4. DWG SHEET T-1:  Corrected designation of sheet labeled “C-400” to “A-400” and corrected location 
on index.  

5. DWG SHEET C-100:  Site demolition plan – corrected labels for two light poles to be relocated, not 
demolished, corrected label overprinting. Clarifications made on site: there are small concrete 
footings associated with the greenhouse support to be removed. 
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6. DWG SHEET C-200: Initial Site Erosion & Sedimentation Control Plan - CONSTRUCTION LIMITS 
expanded for storage and laydown. 

7. DWG SHEET C-201 – Grading, drainage, erosion control – CONSTRUCTION LIMITS expanded. 

8. DWG SHEETS A-101, A-102, A-206, A-207, A-213, and A-214:  6” concrete floor slab to be provided in 
Automotive Lab 511-A, Welding Lab 514-A, Carpentry Lab 522-A, and Agriculture Lab 526-A. Notes 
added to floor plans and sections accordingly. 

9. DWG SHEETS A-101 and A-102: Concerning equipment to be purchased under the CASH 
ALLOWANCE and existing equipment to be relocated to the new facility by the GC: FOLLOW THE 
NOTES ON THE PLANS. Architect was NOT correct in the Prebid Conference stating that the OWNER 
will move the existing equipment in the PREBID meeting. Also, ALL CONNECTIONS for PME to 
relocated or new equipment provided under the CASH ALLOWANCE are separate by the GC. 

10. DWG SHEET A-103:  Added fire extinguishers to overhead utility platform plan. 

11. DWG SHEET A-107:  Exterior elevation 107.1 at Cosmetology 509 – window elevations corrected to 
reflect floor plan A-101 and section markers corrected. 

12. DWG SHEET A-109: Cosmetology Lab Enlarged Plan: Equipment schedule notes added to clarify 
provision under the 01056 Cash Allowance, installed in place, with connections by the GC 
separately. Mechanical chases now shown on interior elevation SALON B 505 “C”. 

13. DWG SHEET A-400:  This sheet covers the demolition of the existing CTE facility and two adjacent 
hardstand areas across the highway. Corrected the label of one hardstand area mis-labeled 
“building”. See also item 26 for building utility terminations. 

14. DWG SHEET S-104: Revised per Revision “1”, changes clouded. 

15. DWG SHEET S-105: Revised per Revision “1”, changes clouded. 

16. DWG SHEET S-1101: Revised per Revision “1”, changes clouded. 

17. Specification Section 09860 Intumescent Fireproofing is omitted.  None in this project. 

18. Form of Proposal:  Mechanical Alternate M-5 is revised: 

ALTERNATE NO. M-5   Shall be the amount added to the Base Bid to provide “Reliable” Tridium 
Based HVAC Controls by Envirocon (to integrate with existing system), in lieu of other, equivalent 
manufacturers. 

19. Clarification: It is the intent of these plans and specification to allow open bidding on the expansion 
of all existing Low Voltage systems (Intercom, Fire Alarm, Data, Fiber, Security, Etc.) such that the 
bidding contractor can provide and install all necessary components that are 100% compatible with 
the existing systems and can deliver a fully functional system (New & Exist) at project completion. 

20. Dust collection shown on mechanical plans should be part of mechanical contract. 

21. Cosmetology equipment as scheduled is under allowance. (4) Island Sinks in cosmetology are under 
plumbing contract. 

22. Clarification: Plumbing, Mechanical and Electrical contractors shall make final utility connections to 
Cosmetology equipment provided and set in place by Como Equip. provider as shown on PME plans. 
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23. Clarification: Electric Retractable Cord Reels shall be High Grade, 20A Rated, 40 ft cord, with GFI 
outlet and adjustable bumper stop. Provide Hubbell WCA-12440 (OSHA Yellow) or equal. 

24. Clarification: Required Owner Training for IT & FA systems shall be reduced to 2 hours each system. 

25. Clarification: Based on the latest flow & pressure readings on the existing main water line we do not 
believe that there is any requirement for a Fire Pump or Storage tank. Sprinkler Contractor is 
responsible for verification of flow and pressure and their final design based on those numbers. 
Recent test results attached to this email shall be used for bidding purposes. 

26. PME contractors shall review drawing A-400 “Demo of existing buildings on old high school campus” 
Contractors are responsible for working with the GC to make each building safe to demolish by 
shutting down or disconnecting all utility services like water, gas, power, etc.  Owner is responsible 
for removing any items that they wish to salvage, prior to demolition. 

27. SPEC SECTION 17800 – Revised spec for expansion of existing Valcom Intercom. 

28. DWG SHEET FS-101: Added Sprinkler heads under covered areas outside of each Lab. Showed main 
line into building by site utility contractor. 

29. DWG SHEET FS-102: Added building section that shows sprinkler pipe routing in the platform area. 

30. DWG SHEET PME-100: Relocated cleanout from roadway to yard behind. 

31. DWG SHEET M-101: Added building section showing duct routing and hydronic piping on platform. 

32. DWG SHEET E-002: Corrected Panel designation on riser diagram. 

33. DWG SHEET E-005: Update building section. 

34. DWG SHEET E-101: Added WP-GFI receptacle at tankless water heater and indicated floor striping at 
panels. 

 

END 

 
______________________________________ 
James G. Hite, AIA, Project Architect 
Hite Associates, PC 
 
BIDDERS PLEASE NOTE THAT REFERENCED REVISED DOCUMENTS AND DRAWING REVISIONS ARE 
MARKED AS SUCH ON THE REVISION BLOCK ON THE PLANS AND ARE TO BE ACCESSED ON THE HITE 
ASSOCIATES WEBSITE. 
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Revised / Added Documents: 

Form of Proposal 
Specification 01040 General Requirements 
Specification 01056 Allowances 
Specification 09860 Intumescent Fireproofing Omitted 
Specification 17800 Intercom: Expansion of Existing System 
Williams Fire Sprinkler Co. Inc Report 
T-1 
C-100 
C-200 
C-201 
A-101 
A-102 
A-103 
A-107 
A-109 
A-206 
A-207 
A-213 

A-214 
A-400 
S-104 
S-105 
S-1101 
FS-101 
FS-102 
PME-100 
M-101 
E-002 
E-005 
E-101 

 
 

 
cc: All Bidders / All Meeting Attendees /  
 
dist.: JGH / RBE / / WP / BQ / File: Bids & Addenda 
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	James G. Hite, AIA, Project Architect

