

Commissioning Process Review - Quotation

April 1, 2024

Mr. Pedro Sabino
Capital Facilities Engineering and Construction Manager
Frontera Energy
City

002-FEN-CFIHOP-COMM-01

Subject: Economic Proposal - Review of Commissioning Process at Frontera Energy

Dear Sir,

Please find enclosed our economic proposal regarding the review of the commissioning process at Frontera Energy, covering the following aspects:

Program	Improving the Capital Facilities Information HandOver Process (CFIHOP) at Frontera Energy
Project	Commissioning Process Review
Scope	🔗CFIHOCOMM-1 - Review of Frontera Energy's capital facilities commissioning process To Do 🔗CFIHOCOMM-2 - Conclusions and recommendations To Do
Duration	8 weeks
Hours	160
Cost per Hour	\$120 USD
Total Cost	\$19,200 USD

JR ENGINEERING COMPANY

SOLUTIONS - FOCUSED , TECHNOLOGY - DRIVEN

Payment Terms	<ul style="list-style-type: none">• 30% upon project initiation• 35% upon delivery and approval of the "Review of Frontera Energy's capital facilities commissioning process" milestone (Tentative Deadline: May 6, 2024)• 35% upon delivery and approval of the "Conclusions and recommendations" milestone (Tentative Deadline: May 15, 2024) <p>The completion dates are tentative and dependent on the receipt date of the purchase/service order from Frontera Energy.</p>
----------------------	---

Sincerely,

JR Engineering SAS

John Jairo Ramirez

Program Manager

john.jairo.ramirez@jrengineering.com.co

+57 (318) 304-8243

Enclosures:

Technical Proposal (separate document) in [Frontera's microsite \(https://bit.ly/3Tu9oOx\)](https://bit.ly/3Tu9oOx) or QR code

