

BEFORE



AFTER



INTEGRAL COACH FACTORY SPORTS ASSOCIATION
Shell Division, Perambur, Chennai – 600 038.
Phone No: 044-26147030/044 26147032, Fax: 044-26284756
email: icfsachennai@gmail.com

LETTER OF ACCEPTANCE

No.ICFSA / 39 / Infra.

Office of the Senior Sports Officer
Date: 25.06.2025

M/S. ALMANDI CONSTRUCTION
No.163, MTH Road,
Villivakkam, Chennai.
PIN: 600049.

Sub: Laying of Pathway in ICF Stadium adjacent to
Synthetic Track – Reg.
Ref: Your Manual Quotation dated Nil & Opened on 20.06.2025

This is to inform you that your offer for the subject work is hereby accepted
for a total value of ~~Rs. 1,00,000/- (One Lakh Only)~~ inclusive of 18% GST.

The work should be taken up immediately and completed on or before
~~31.05.2025~~

The maintenance period of the above work will be SIX months. The 5%
~~payment retention (except 10% for the maintenance period and 5% Two Only)~~ will be released only at the completion of maintenance Period.

This has the approval of the Competent Authority.

 25/06/25
Senior Sports Officer / ICFSA

Copy to :
Treasurer / ICFSA – for kind information please.
Ch.OS/Stadium-in-Charge – for information please. ~~पन्ने / Chennai - 600 038~~

वरिष्ठ खेल-कुद अधिकारी
Sr. Sports Officer
इसदारी दिग्ग करखाना
Integral Coach Factory
पन्ने / Chennai - 600 038

INAUGURATED BY ICF GM Shri. U. SUBBU RAO

