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EXECUTIVE SUMMARY

Winter Construction is a family owned and operated business since 1954. From the early 1980’s we have 
been renovating and building new commercial facilities across northwest Illinois. Our company considers 
itself an extension of our client’s team. Your goals are ours - your success is ours. 

Rehabilitations are one of our specialties. Our design-build team is uniquely suited to handle complex 
design problems, and provide solutions for our clients. Working inside of and adding on to existing buildings 
takes a careful attention to detail, and the ability to plan ahead for, but also work through challenging 
existing conditions as discovered is required. Our most recent rehabilitation The Mercantile was situated 
on a tight urban site with a split level basement, and a project in progress in Ottawa, IL is situated directly 
on the bank of the confluence of the Fox and Illinois Rivers. We are no strangers to  challenging sites. 

We have experience working with the State Historic Preservation Office to secure approvals for your 
project, most recently with the Freeport Carnegie Library. Our team has also spent time serving on the 
Freeport Historic Preservation Commission which reviews projects for compliance with the Department 
of Interiors standards.

As Vice President of Design-Build Services, I will be the project lead for this project. I have led the majority 
of our recent design-build historic work, including the Freeport Carnegie Library rehabilitation, as both 
principal architect and client lead. I will direct our team of estimators, and project management staff to 
deliver your project from start to finish.

We understand that budget and schedule are extremely important to all owners but especially organizations 
like yours that rely partially on donations and grant  funding. We have a reputation for delivering on time 
and for providing accurate and reasonable budgets that you can trust to stay on target. With renovations, 
it is our job to make sure reasonable allowances are provided within the budget for unforeseen conditions.
 
We are proposing to partner with our most trusted design-build mechanical and electrical contractors, 
and structural engineers. Integrated design in these areas are an absolute must to provide a cost-
effective project solution. Their information is provided. Our extensive experience working together is also 
demonstrated herein.

We also have extensive experience in government contracting.  We have worked for federal and state 
agencies including IHPA, CDB, HUD, IHDA, as well as local municipalities. Given that, we are familiar with 
procurement and reporting requirements such as prevailing wage and certified payrolls.

The project location is only 40 minutes from our main office and our office and field staff all live within an 
hours drive of the Library. This is important to us as we will need to spend considerable time at the building 
during the design and planning phases.

Our satisfaction rating with our clients is what sets us apart. Our business success is driven through 
satisfied customers coming back for our assistance time and time again. Please feel free to contact our 
references. We are glad and honored to submit this proposal for your consideration.

SCOTT A. WINTER
VICE PRESIDENT, DESIGN BUILD SERVICES
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MT. CARROLL CARNEGIE LIBRARY - 
POINTS OF IMPORTANCE

Your project has unique constraints and opportunities and we 
are committed to meeting and exceeding your expectations. Our 
understanding of several main points of importance is:

Historic Preservation
•	 Historic significance of the building and the expectations of 

the IHPA for a project that meets their and Department of 
the Interior guidelines in order to secure grant funding.

•	 Create an addition to the building that is complementary but 
not a false recreation of historic elements.

Budget
•	 The Library has done significant work in raising funds for 

this project and we do not take that lightly. 
•	 We will propose cost effective solutions that meet your 

design and functional requirements.
•	 We understand certain criteria have to be met to ensure 

grant funding for the project.

Schedule
•	 It is understood that the Design and Budget deadline of 

February 28th is critical to ensure timely receipt of the 
awarded State of Illinois grant funds.

•	 We also note that the Library board has spent significant 
time in developing and fundraising this project and would 
like to see the project executed in a timely manner.

Design Solutions
•	 Our goal is to build upon the programming and schematic 

work you have done with previous consultants while 
incorporating current goals and objectives of the Library 
Board and Staff.

•	 It is our goal to find more efficient and economical solutions 
for your project.

•	 We also understand the ever changing roles libraries play  
within their communities. Providing flexible spaces for 
the future is key to ensure the Library can evolve with it’s 
patron’ changing needs.

Accessibility
•	 We understand finding an economical solution to provide 

access into and throughout your building is of great 
importance.  We have significant experience providing 
minimally invasive strategies to access historic buildings 
such as yours.

POINTS OF IMPORTANCE
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ELECTRICAL/ FIRE ALARM/ TELECOM -  DESIGN/BUILD SUBCONTRACTOR
MORSE ELECTRIC, INC.   |  Freeport, IL

DESIGN LEAD
WINTER DESIGN, INC.   |  Freeport, IL

PROJECT MANAGEMENT & CONSTRUCTION LEAD

HVAC & PLUMBING -  DESIGN/BUILD SUBCONTRACTOR
LOESCHER HVAC, FBE   |  Freeport, IL

Established in 1954 by James A. Winter, Winter Construction, Inc. has grown to become one of the largest 
commercial, industrial and institutional General Contractors in Northwest Illinois.  Since 2010 Winter 
Construction has specialized in complex design-build renovations and new construction in Municipal, 
Health Care, and Industrial building types.  In the last 5 years, nearly 80% of all completed projects have 
been in a design-build or design-assist capacity, which is a testament to the quality and care of the value-
added  services Winter provides. 

Winter Design, Inc. continually delivers building designs with a high level of care and professionalism. Our 
design process includes equal amounts of creativity and pragmatism, producing cost-conscious thoughtful 
designs that meet our clients’ needs. Since 2010, Winter Design has lead over $40,000,000 in design/
build projects across Northern Illinois. Having recently completed the renovations of the Historic Freeport 
Carnegie Library, the modernization of the Stephenson County Highway Department into the Central Fire 
Station, and are currently working historic renovations of “The Mercantile” Building in Sterling, IL, and the 
Ottawa Boat House in Ottawa, IL.

Morse Electric is an industry leader and ranks among the top 50 electrical contracting firms in the United 
States. In addition to providing top notch electrical and technology services, The Morse Group has 
considerable experience in both new and historic renovations.  Morse was an integral partner in providing 
a complete new electrical service and distribution system to the historic Freeport Carnegie Library during 
its 2015 renovation.

Loescher remains a leading source in NW Illinois for commercial design/build plumbing and HVAC 
projects, ranging from new schools to renovations to giant warehouses and every project in between. 
Loescher serves its clients with complete CAD capabilities and professional engineering stamps from 
Illinois, Iowa, and Wisconsin. Loescher provided all plumbing and HVAC work in retrofitting the historic 
Freeport Carnegie Library with new modern systems.

W I N T E R
DESIGN, INC.

WINTER CONSTRUCTION INC.  |  Freeport, IL

STRUCTURAL ENGINEER
IMEG   |  Rock Island, IL

IMEG has a reputation for personal service and quick response times. Their professionals work with you, 
become an integral part of your team, and work together to develop “cost effective solutions” for your 
project.  IMEG, formerly McClure Engineering, was responsible for an initial structural assessment of the 
Freeport Carnegie Library in 2013, and the subsequent remodel in 2015 including the integration of a 
new 3 stop elevator. Their immediate knowledge with the structural conditions, will allow them to quickly 
and cost effectively pick up where they left off to complete the structural analysis. 
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Project Type:

Location:

Owner:

Project Bio:

Project Manager:
Architect:

Construction Manager:

Design-Build 
Subcontractors:

Contract Amount:

Duration:

Reference:

Adaptive Reuse

Freeport, IL		

City of Freeport

•	 Complex rehabilitation of an 
Historic Carnegie Library.

•	 IHPA Approval Required
•	 Historic analysis of exterior 

paint colors and historic 
elements including the front 
entrance system that had 
been removed.

•	 Integrated all new HVAC, 
plumbing, and electrical 
systems into building.

•	 Provided ADA accessibility 
to building by incorporating 
a new 3 stop elevator within 
the historic footprint.

•	 Retrofitted building with new 
fire sprinkler and fire alarm 
system.

•	 Renovation included 
asbestos abatement, 
structural assessment, and 
exterior fire escape analysis.

Scott Winter, Winter Construction
Winter Design, Inc.
Scott Winter, Winter Construction

Morse Electric - Electrical
Loescher HVAC- HVAC, Plumbing 

$1,300,000

8 months
Completed: 2016

Mayor Jodi Miller
jmiller@cityoffreeport.org
(815-235-8208)

Freeport City Hall
Carnegie Library

The Mercantile

Renovation and Adaptive 
Reuse
Sterling, IL		

Sterling Today

•	 Exterior masonry tuck 
pointing, rehabilitation and 
recreation of historic window 
hoods.

•	 Replacement of windows 
with custom arched top 
Marvin Windows.

•	 Interior renovation of main 
floor for future tenant spaces

•	 Planning second phase to 
incorporate a 4 stop elevator 
within building footprint.

•	 Integrated new electrical, 
water, and sanitary services 
into the building.

•	 Installed new fire suppression 
system.

Scott Winter, Winter Construction
Winter Design, Inc.
Scott Winter, Winter Construction

Most Plumbing, & HVAC
Absolute Fire Protection

Phases 1 & 2
$3,000,000

2019 & Ongoing

Janna Groharing
janna@sterlingmainstreet.org
(815.626.8610  )

1 - TEAM QUALIFICATIONS

Stephenson Hotel
        	

Hotel Conversion/Upgrades
Historic Restoration
Freeport, IL		

Atira Hotel Group

•	 Extensive conversion of an 
existing hotel to a Hampton 
Inn & Suites Boutique Hotel.

•	 IHPA Approval Required
•	 Project eceived Historic 

Tax Credits by identifying, 
repairing, and preserving 
the historical elements of the 
structure.

•	 Complex design and 
construction retrofit of new 
pool in existing basement 
ballroom space.

•	 Project utilized a 
redevelopment agreement 
and partnership with the City 
of Freeport.

Mark Winter, Winter Construction
David L. Jenkins, Assoc.
Mark Winter, Winter Construction

Loescher HVAC - HVAC, 
Plumbing 
Automatic Fire 

$1,850,000

8 months
Completed: 2006

Doug Winter
jdouglaswinter@aol.com
(815-235-6060)



STATEMENT OF QUALIFICATIONS WWW

1C.a - OTHER RELEVANT PROJECT REFERENCES

Freeport Central Fire Station
Freeport, IL  |  2015

Owner: Altria Group
Project Manager: Winter Construction Inc.

Relevance:  Converted the iconic County Highway Department building into a 
new Central Fire Station including 4 apparatus bays, administrative offices, and 
fire personnel dormitories. Renovation included asbestos abatement, structural 
assessment, repair of subgrade drainage and basement moisture issues.

Central Fire Station

Renovation Project	
Dixon, IL  |  2003

Owner: Sate of Illinois
Construction Manager: Winter Construction Inc.
Contract Amount:  $588,900 

Relevance:  Interior Renovation of Historic Structure

National Guard 
Armory

Hotel Conversion to Senior Living	
Dixon, IL  |  1999	

Owner: MZB, Inc., Chicago, IL
Construction Manager: Winter Construction Inc.
Contract Amount:  $2,273,000

Relevance:  Extensive remodel of this 1853 structure listed on the  U.S. National 
Register of Historic Places in 1983.

Nachusa House

OTHER RELEVANT HISTORIC STRUCTURES

Wedding Venue and Restaurant
Ottawa, IL | Ongoing

Owner: OBC
Design-Builder: Winter Construction Inc.

Relevance: Rehabilitation of existing historic structure involving installation of 
new 4 stop interior elevator and exterior ADA access.

Boat Club

The Design-Build team has significant experience in guiding historic structures 
through the design, historic review, and rehabilitation process.  The design team’s 
working relationships with the Illinois Historic Preservation Office will be essential in 
obtaining timely approvals for the project.  The construction team’s record of quality 
craftsmanship will ensure proper execution of rehabilitation standards.

1 - TEAM QUALIFICATIONS
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1D - DESIGN-BUILD TEAM
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J.H. Barkau & Sons
Freeport, IL  |  2014
Contract: $1,117,000

Central Fire Station
Freeport, IL  |  2013
Contract: $1,174,000

FHN Stephenson St. Clinic
Freeport, IL  |  2013
Contract: $1,877,500

Stephenson Hotel Remodel
Freeport, IL  |  2006
Contract: $1,850,000

P&P Industries
Sterling, IL  |  2012
Contract: $6,800,000

Malcolm Eaton Enterprises
Freeport, IL  |  2015
Contract: $1,600,000

Generations Brewing Company
Freeport, IL  |  2014
Contract: $1,200,000
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SELECT DESIGN-BUILD PROJECTS

Winter Construction has been leading 
Design-Build projects with the selected team of local 
consultants and contractors for decades.  Coordination 
and teamwork are critical to a successful project, and 
this team has a proven track record. 

1 - TEAM QUALIFICATIONS

Freeport Carnegie Library 
Freeport, IL  |  2015
Contract: $1,300,000
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DESIGN SERVICES 

The process of designing and constructing your facility 
is one that requires great coordination, cooperation, 
and dedication from the entire project team. 

EXISTING CONDITIONS ANALYSIS
•	 Evaluating existing utility sizes and connection 

locations.
•	 Identify and engage local utility companies and 

jurisdictional departments to determine connection 
opportunities and potential fees.

PROGRAMMING
•	 Meet with Owner to review initial program to 

provide input on cost impacts of program elements. 
•	 Facility meetings with community stakeholders 

such as public forums, Commissioner meetings, 
and City Council as required to create community 
buy-in.

•	 Inventory any existing fixtures, furniture, and 
equipment to be retained and or relocated into the 
building.

SCHEMATIC DESIGN
•	 Work with Owner to develop a series of floor 

plan layouts, exterior renderings, and fundraising 
imagery.

•	 Prepare initial selections of HVAC, plumbing, and 
electrical systems.

•	 Establish basic interior design concepts and make 
preliminary selections of interior finishes using 
readily available and durable products.

•	 Create a 100% SD construction estimate for 
Owner/AE review.

	
DESIGN DEVELOPMENT
•	 Work with Owner to flesh out schematic design by 

provide constructibility and cost impact review of 
SD level decisions regarding assemblies, materials, 
equipment and systems. 

•	 Create a 100% DD construction estimate for 
Owner/AE review.

•	 Work with Owner to outline scopes of bid packages 
to be reflected in final construction documents to 
streamline bidding and negotiation of the Work.

 
CONSTRUCTION DOCUMENTS
•	 Continue to provide on-demand cost and schedule 

impact analysis of details and systems as provided 
by AE. 

•	 Create a 75% CD construction estimate for Owner/
AE review and approval prior to bidding.

COST ESTIMATING
•	 Our estimating team uses current digital 

technologies to deliver quick, accurate estimates.
•	 WinEst - Digital take offs from pdf, dwg or dwf 

files provide a quick but precise foundation for our 
estimates.

•	 REVIT - Our estimating team extracts material 
quantities from dynamic building model data during 

DESIGN-BUILD RESPONSIBILITIES	  

At Winter Construction we truly believe that the design-build delivery process is the most efficient and cost 
effective way to complete a construction project. This is why we have an in-house Architectural staff that has 
delivered over 50 million dollars in projects in the last seven years. When Owner, Architect, and Contractor 
work together through the initial planning or phased delivery of a project, an in depth knowledge of the scope 
is gained by the Contractor and they are able to lend their expertise in constructibility to the project team.  
Regardless of the delivery type, we consider ourself a partner in the project, not just the contractor doing what 
is on paper.  We are always looking for options or alternatives that will enhance the quality of the project and 
improve the budget or schedule.  Our team has a unique understanding from many stakeholder viewpoints as 
we ourselves have developed, owned, and designed projects.
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BIDDING & NEGOTIATION
•	 Organize bid packages for optimal bid response 

and cost savings.
•	 Work with Owner to create prequalification 

requirements for subcontractor bidding if 
requested.

•	 Evaluate all selected bids for completeness and 
compliance with bid package. 

•	 Issue Notices to Proceed to all accepted bidders.
•	 Prepare American Institute of Architects industry 

standard contracts.
•	 Procure insurance certificates for all selected 

subcontractors.

CONSTRUCTION SERVICES 

Once the Design phase is complete and the project 
has been bid and let, we will proceed into construction.

SCHEDULING
•	 The foundation for a successful project is a 

detailed and accurate project schedule. Our 
project management team uses Microsoft 
Project for initial task sequencing & resource 
tracking to create a master schedule which will 
be continually updated through out the project.  
Our project manager and site superintendent will 
provide 2 week schedule outlooks at each weekly 
construction progress meeting. 

COMMUNICATION
•	 Drawings, specifications, and construction 

documentation such as RFI’s, submittals, 

and progress reports will be managed through 
our online construction management software 
Procore. 

•	 We have the capability in our local Freeport office 
conference room to host video conferencing with 
the different team members using programs such 
as GoTo Meetings.    

•	 On the job communication -  Each project 
manager and job site superintendent is equipped 
with both a tablet and smart phone enabling 
our team to stay in constant and instantaneous 
communication.

PROJECT MANAGEMENT
•	 Our team handles in house project task such 

as transmittals, RFI’s, pay requests and job 
cost tracking with ease using industry leading 
construction accounting and project management 
software Foundation. Our efficiency behind the 
scenes leads to better manged jobs in the field.  

•	 Furthermore our constant communication with the 
Owner’s Representative, will ensure all project 
and or contract modifications are documented 
and processed efficiently to prevent any delay in 
completion.

Microsoft Project Scheduling
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BUILDING INFORMATION MODELING	  

We use BIM in many different forms throughout the 
design and construction process.

During initial schematic design and programing 
our design team utilizes both Autodesk REVIT 
and Trimble Sketchup, a 3d modeling software, to 
produce quick and informative floor plans and 3d 
interior and exterior concept drawings. 

BIM Colored Floor Plan

We also use BIM to provide initial 3d walkthroughs 
giving clients a virtual tour of the concepts.

Annotated BIM Walkthrough Export

We also use BIM during design development to 
coordinate structural, mechanical, and electrical 
elements to provide interference detection to 

produce a more complete and error free Construction 
Document drawing package.

During the construction phase our field staff have 
access to Autodesk 360, an online tool which 
displays the 3d BIM model and allows our team to 
quickly dissect the building for scheduling and project 
planning.

Autodesk 360 web screen shot

INFORMATION GATHERING	  

We use many different methods to work with the Owner 
Team to gather and process information and make 
decisions. We will conduct thoughtful and concise 
project meetings with direct and focused topics 
for discussion.  Meeting agendas with requested 
information will be sent in advance, allowing for more 
informed discussion.  For functional information, 
we will often distribute pre-made questionnaires to 
assess program needs. We have survey forms for 
things ranging from measuring existing furniture & 
equipment to mechanical system requirements.

Our team will assist the Owner in information 
gathering and decision making by knowing what 
questions to ask, being able to provide objective 
feedback, and guiding the topic to a resolution.

 PROGRESS REPORTS	  

During design and construction our project team 
will provide weekly or biweekly reports to the entire 
project team outlining progress made during the prior 
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period and for the next three weeks.

Updates will be provided electronically via email or a 
shared project website, or will be provided additionally 
in person during scheduled site meetings.

Reports may include pdf’s of design drawings 
and excel or pdf files of project budgets during 
preconstruction. Construction progress reports 
will include site photos and categorized updates 
on payment, RFI, RFP, CO, submittal and project 
schedules.

CONTRACTOR PAYMENTS	  

Upon receiving a contract, each contractor will 
be required to provide a schedule of values for 
their portion of the work outlining expected costs 
of materials and labor.  At a monthly interval the 
Construction Project Manager will aggregate all 
requests for payment received during the period 
and review them with the on site superintendent to 
verify  that the amount requested reflects the work 
completed in the field.  We will also verify if there 
are any known defects or incompleteness in the work 
and adjust the application accordingly.  

The combined pay request, which will be organized 
by contractor and construction specification division, 
will be provided on a standard AIA form for review by 
the Architect for completeness and forwarded on to 
the Owner for processing.

DESIGN MANAGEMENT	  

Our preconstruction team is keenly aware of how 
a successful design process requires careful and 
consistent input of constructibility and cost analysis. 
The creativity and ingenuity of the AE team, when 
supplemented by these objective guides and criteria, 
provides for the best outcomes.

In recent years, almost 80% of our yearly revenue 
was delivered via, design-build, CM, or other types of 
projects including preconstruction services.
The majority of this work is provided via design-build 
with our in-house architecture department, thus giving 
our preconstruction team considerable experience in 
this phase of the project.  

CONSTRUCTIBILITY AND FEASIBILITY REVIEW	  

A key component of constructibility review during the 
design phase is to organize the analysis to equal the 
current level of the design.  During schematic design, 
we will provide review of macro-level decisions such 
as location of program and structural elements and 
MEP systems. These early decisions have a large 
impact on costs and constructibility down the road.

During Design Development and into Construction 
Documents, the review becomes more detailed to 
include specific assemblies and systems, and then 
selection of materials and vendors if necessary to 
provide the most cost-effective end product.

ON-SITE ORGANIZATION	  

Our full-time site superintendent will be responsible 
for maintaining a clean, safe, and organized 
construction site.  

Elements critical to this are: 
•	 Effective safety signage, 
•	 Orientation and safety instruction to all 

subcontractors and visitors coming on site, 
•	 Weekly subcontractor safety meetings, 
•	 Strategically located waste and recycling 

containers, 
•	 Clear staging of materials and equipment,  
•	 Consistent construction cleaning

For projects involving extensive remodeling of 
existing and /or currently occupied facilities, an 
organized and clean site will be especially important 
in keeping both workers and building residence safe. 

SUBCONTRACTOR WORK	  

Effective bidding of subcontractor work begins with 
clear and concise construction documents and 
detailed and organized Bid Packages. We cast a wide 
net of solicitation for bids using our own extensive 
subcontractor and vendor list while also listing the 
project on multiple electronic plan procurement sites, 
and with local trade organizations.  Once bids are 
received, all low or Owner preferred bidders will be 
contacted to review their bid scope of work to insure 
there are no obvious omissions or overlap with other 
contractors.  We may additionally require a written 
scope of work from such contractors to clarify their 
bid.
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WINTER CONSTRUCTION INC.
GENERAL & DESIGN / BUILD CONTRACTOR 

LOCATION
1840 South Walnut Avenue
Freeport, Illinois 61032
(815) 235-1234
Fax: (815) 232-1818 

PROJECT TEAM                         
Project Managers, Design/Build Planners, Estimators, Architects

PROFESSIONAL AND BUSINESS ASSOCIATIONS  
Northern Illinois Building Contractors Association (NIBCA)
Associated General Contractors of America (AGC)
Freeport Area Economic Development Foundation
National Federation of Independent Business
Freeport Chamber of Commerce
American Society for Healthcare Engineering (American Hospital Association)

COMMITMENT TO EXCELLENCE                    
Established in 1954 by James A. Winter, Winter Construction, Inc. has grown to become one of the largest 
commercial, industrial and institutional General Contractors in Northwest Illinois.  As the business has grown, 
so has the ability of our experienced team to provide our clients, both old and new, with larger and more 
sophisticated building programs for a wide variety of building types over a continually broader geographical 
area. Annual completed projects exceed $10,000,000 in sales volume, and projects sizes vary up to 
$20,000,000. Competitive bid and negotiated Design/Build work, both for public and private sectors, constitute 
sources of annual sales, reflecting both the firms cost competitiveness and customer oriented management 
philosophy. A commitment to quality craftsmanship, on-time project completion, and a sincere concern 
for customer satisfaction has fueled our growth in the market and continues to be the cornerstone of our 
corporate philosophy.

OUR EXPERTISE IN PROJECT TYPES INCLUDES: 

• 	 Pre-engineered steel structures including retail, manufacturing, gymnasiums,
	 tennis and basketball courts, religious and educational buildings.
•	 Manufacturing facilities and plant renovation.
•	 Commercial building & restaurant construction; office building construction.
•	 Financial institutions including banks and savings & loans.
•	 Medical care facilities, medical clinics, chiropractic & dental clinics, hospital remodeling, assisted 		
	 care and skilled care nursing home construction.
•	 Multi-family housing includes: senior citizen independent, supportive and assisted living including 		
	 government subsidized HUD 202 and Section 8 apartments, special needs housing, student 		
	 housing, and market rate apartment complexes.
• 	 School construction and remodeling including ADA and Life-Safety renovation.

WWW
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ORGANIZATION CHART
WINTER CONSTRUCTION TEAM

WINTER CONSTRUCTION TEAM 

PHILIP D. COPUS
VP, DIRECTOR OF
       OPERATIONS

•	 28 years 
experience in 
the construction  
industry.
•	 Oversees project 
management team 
and field operations 
& Lead Estimator
•	 Seasoned 
estimator in both 
renovation and 
new construction.
•	 Experienced in 
phased buyout and 
Fast Track Delivery.	

DARIN M. BUHLMANN
SENIOR
PROJECT MANAGER

•	 20 years 
construction 
experience.
•	 Specializes in 
handling large multi-
million dollar/ multi-
building projects.
•	 Manager 
for many large 
renovation projects 
for repeat clients. 
•	 ASHE Trained 
Healthcare 
Constructor	

MARK A. WINTER
PRESIDENT, CEO

•	 40 years 
experience.
•	 Second 
generation owner 
and President.
•	 Bachelors of 
Architecture.
•	 Experienced 
with many building 
types. Managed 
Renovation of 
Stephenson St. 
Hotel.
•	 Responsible for 
ensuring total client 
satisfaction and 
quality control.

SCOTT A. WINTER
VP DESIGN/BUILD 
SERVICES

•	 18 years of 	
combined architec-
tural & construction 
experience.
•	 LEED AP Certified
•	 Licensed Illinois 
Architect
•	 Experienced 
with application of 
building codes and 
standards.
•	 ASHE Trained 
Healthcare 
Constructor

KELLY KUBATZKE
GENERAL 
SUPERINTENDENT

•	 30 years of hands 
on construction 	
experience.
•	 Superintendent 
for large scale Senior 
& Specialty Housing, 
& Medical projects.
•	 Recently 
completed 
renovation of 
Carnegie Library in 
Freeport, IL.
•	 ASHE Trained 
Healthcare 
Constructor
•	 Company Safety 
Director

PROJECT      MANAGEMENT

CONTRACTS, ESTIMATING
SITE SUPERVISION, QUALITY CONTROL

CERTIFICATIONS:
FIRESTOP APPLICATOR
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MARY L. ZUMDAHL
CHIEF FINANCIAL OFFICER

SCOTT A. WINTER,  AIA,  LEED AP
VICE PRESIDENT - DESIGN/ BUILD SERVICES,   PRINCIPAL ARCHITECT,  WINTER DESIGN, INC.

PHILIP D. COPUS
VICE PRESIDENT - DIRECTOR OF OPERATIONS / ESTIMATOR

MARK A. WINTER
PRESIDENT, CEO	

DARIN BUHLMANN
SENIOR PROJECT MANAGER

As President and CEO of the company, Mark is responsible for the short term and long range strategic 
planning, client relations, marketing and business development, as well as the company’s Total Quality 
Management Program.  His formal architectural training, combined with forty years experience in the 
construction profession, give him a unique perspective and capabilities in both the aesthetic and functional 
design, cost budgeting, and construction completion of building projects. 

As director of operations Phil is responsible for ensuring projects run smoothly and clients have 
their expectations not only met but exceeded. As head estimator, Phil’s ability to quickly analyze and 
evaluate different construction systems for cost, quality, and constructibility, produces accurate and 
dependable estimates.  He is highly skilled at both concept budgeting for design build projects and 
detailed estimates in design-bid-build situations.   

Scott has fifteen years of combined professional experience in architecture and 
construction.  His unique talents are grounded in strong design with an acute attention to 
the technical needs of the project.  A balanced approach he developed during his early 
hands-on involvement in construction.  Scott draws from his multidisciplinary experiences 
to provide integrated project delivery from concept design through final occupancy.

Mary has forty years of experience in the construction industry and is an invaluable member of 
the project team. She is responsible for all financial and fiscal management aspects of company 
operations. She provides leadership and coordination in the administrative, business planning, 
accounting and budgeting efforts of the company. 

Darin brings twenty years of experience in construction and project management to the project team. 
He consistently provides efficient and accurate management of highly complex construction projects. 
Through rigorous attention to detail and customer service Darin consistently delivers an organized 
approach to project planning, scheduling, and budgeting. This leads to higher quality projects that are 
more affordable and meet demanding schedules.   

W I N T E R
DESIGN, INC.
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4 - PROJECT STAFF

Scott has combined professional experience in architecture and construction and his 
unique talents are grounded in strong design with an acute attention to the technical 
needs of the project.  A balanced approach he developed during his early hands-on 
involvement in construction.  Scott draws from his multidisciplinary experiences to 
provide integrated project delivery from concept design through final occupancy.

EDUCATION:
University of Illinois | Bachelor of Architectural Studies 
Ecole des Beaux Arts, Versailles France
University of Illinois | Masters of Architecture
University of Illinois | Masters of Civil Engineering – Construction Management

WORK EXPERIENCE: 
WINTER CONSTRUCTION & DESIGN - Freeport, IL |2010 to Present 	
Vice President Design/Build Services/ Project Manager

MYHRE GROUP ARCHITECTS - Portland, OR | 2007-2010
Job Captain, Construction Administrator
RATIO ARCHITECTS - Champaign, IL  | 2005-2007 
Architectural Graduate
UNIVERSITY OF ILLINOIS FACILITIES & SERVICES - Champaign, IL  | 2003-2005 
Project Assist	
WINTER CONSTRUCTION, INC. - Freeport, IL  | 2000
Apprentice Carpenter

AFFILIATIONS: 
LEED Accredited Professional
AIA - American Institute of Architects
American Society of Healthcare Engineers
Executive Board Member - Freeport Area Chamber of Commerce
Board Member Freeport YMCA of Northwest Illinois
Young Professionals Network
Member of St. Thomas Aquinas Church, Freeport, IL
Build Little Cubs Field – Architect of Record

REFERENCES: 
Mr. Mark Gridley	
Director of Facilities Services
Freeport Health Network	
1045 W. Stephenson Street
Freeport IL  61032
Tel:  815-599-6203

Mr. Tony Nardi, Vice President
P&P Industries
2100 Enterprise Dr.
Sterling, Illinois 61081
Tel: 815-632-3297 

Mrs. Heather Sotelo
Greater Sterling Development Corporation
1741 Industrial Drive
Sterling, Illinois 61081
Tel: 815-625-5255

SCOTT A. WINTER
AIA,  LEED AP

VICE PRESIDENT  
DESIGN/BUILD SERVICES/

PROJECT MANAGER

PRINCIPAL ARCHITECT
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MARK A. WINTER
PRESIDENT / CEO

As President and CEO of the company, Mark is responsible for the short term 
and long range strategic planning, client relations, marketing and business 
development, as well as the company’s Total Quality Management Program.  His 
formal architectural training, combined with thirty-nine years experience in the 
construction profession, give him a unique perspective and capabilities in both the 
aesthetic and functional design, cost budgeting, and construction completion of 
building projects. 

EDUCATION:
University of Illinois 
Bachelor of Architectural Studies |1975

Ecole des Beaux Arts 
Versailles France | 1975

AFFILIATIONS: 
Freeport Area Economic Development Foundation-Board of Directors
Highland Community College Foundation-Board of Directors
City of Freeport Planning Commission Member
City of Freeport Water and Sewer Commission Member
Stephenson County Partners in Planning-Board of Directors
Member of St. John United Church of Christ
Freeport Kiwanis Club-Past Board of Directors
Freeport Area Swim Team-Past President, Board of Directors
NW IL & E. Iowa Carpenter’s Joint Apprenticeship Training Committee Trustee
Rebuilding Together Board Member
Kappa Delta Rho Fraternity
University of Illinois Alumni Association
Build Little Cubs Field – Vice President

REFERENCES: 
Mr. Mark Wright, President / Co-CEO
Midwest Bank of Freeport
510 S. Park Crest Drive
Freeport, Illinois
Tel: 815-235-6137

Mr. Mike Clark, CFO
Freeport Health Network
1045 W. Stephenson Street
Freeport, Illinois
Tel: 815-235-0316

Mrs. Janey Morse
The Morse Group
500 W. South Street
Freeport, Illinois
Tel: 815-266-4200
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PHILIP D. COPUS As director of operations Phil is responsible for ensuring projects run smoothly 
and clients have their expectations not only met but exceeded. As head estimator, 
Phil’s ability to quickly analyze and evaluate different construction systems for 
cost, quality, and constructibility, produces accurate and dependable estimates.  
He is highly skilled at both concept budgeting for design build projects and 
detailed estimates in design-bid-build situations.

EDUCATION:
Central Michigan University – Mount Pleasant, Michigan   
Bachelor of Science-Communications and General Study

WORK EXPERIENCE: 
WINTER CONSTRUCTION INC. – Freeport, IL | 1996 to Present
Estimator and Project Manager

GITZ-MEIER REMODELING/RESTORX – Freeport, IL  | 1993-1996
Production Manager

WOLOHAN LUMBER COMPANY – Freeport, IL   | 1989-1993 

TRAINING: 
University of Wisconsin – Madison Continuing Education
    Comprehensive Practices for Effective Construction Management | 2003
    Principles and Practices of Construction Project Scheduling | 2002
    Project Cost and Time Estimating for Construction Professionals | 2001

REFERENCES: 
Mr. Rick Long	
Director of Facilities Services
Freeport Health Network	
1045 W. Stephenson Street
Freeport IL  61032
Tel:  815-599-6203

Mr. Guy Gehlhausen, AIA			 
Saavedra-Gehlhausen Architects
504 N. Church Street
Rockford, IL  61103
Tel: 815-963-9392

Mr. Henry Fortney, Owner
Miller Engineering Inc.
1616 S. Main Street
Rockford, IL  61102
Tel: 815-963-4878

VICE PRESIDENT   
DIRECTOR OF OPERATIONS/ 

ESTIMATOR
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DARIN BUHLMANN Darin brings sixteen years of experience in construction and project management 
to the team to efficiently and accurately mange highly complex construction proj-
ects. He consistently delivers an organized approach to project planning, sched-
uling, and budgeting. This leads to higher quality projects that are more affordable 
and meet demanding schedules.  

EDUCATION:
University of Wisconsin-Stout   Menomonie, Wisconsin       
Bachelor of Science-Construction Management (Marketing) | 1995

WORK EXPERIENCE: 
WINTER CONSTRUCTION - Freeport, IL |2003 to Present 	
Project Manager

LINDEN INDUSTRIAL SERVICE COMPANY - Rockford, IL | 1995 - 2003
General Manager, Project Manager
  
ROBERT RUCHTI BUILDERS-Monroe Wisconsin | 1994 / Intern
Residential Carpenter
	
CLARNO LUMBER COMPANY - Monroe Wisconsin | 1988 -1993
Customer Relations

TRAINING: 
Principles and Practices of Construction Project Scheduling – UW Madison | 2007
ASHE Renewal – Infection Control | 2007
Comprehensive Practices for Effective Construction Project Management | 2006 
ASHE (American Society Healthcare Engineering)- Healthcare 
     Construction Certificate | 2005
Subpart R Steel Erection Course (OSHA) �| 2002
Dale Carnegie Course | 1998
AGC (Associated General Contractors) Supervisory Training Program | 1998
10 Hour (OSHA) Program - Construction Safety & Health/Hazard 
      Communication | 1998

REFERENCES: 
Mr. Sean Lane, VP
Loescher HVAC
1860 S. Walnut Ave.
Freeport, Illinois
Tel: 815-232-6166

Mr. Mike Messink, VP
Architectural Metals Inc.
6200 Forest Hills Road
Rockford, Illinois
Tel: 815-987-3215

Mr. Don Robinson, President
Waukegan Steel Sales
1201 Belvidere Street
Waukegan, Illinois
Tel: 847-662-2810

SENIOR
PROJECT MANAGER
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With a history that dates back 100 years, IMEG grew from several 
firms coming together under one uniting vision: people-centered 
engineering. As a national engineering and design consulting 
company we’ve intentionally localized our focus to serve carefully 
chosen regions and markets, allowing us to put relationships and 
communities first, without sacrificing expertise. Our specialties 
are high-performing building systems, infrastructure, program 
management and construction-related services, but our secret to 
success is found in our deep bench of nearly 1,300 team members 
and challenging ourselves to be thought leaders in the A/E/C industry.

As places to gather, study, and explore, libraries serve as engaging 
centers in which people of all ages can connect through lifelong 
learning. In many ways, public libraries today represent the 
crossroads of communities, offering opportunities to attend 
special events, take classes, and meet with friends and neighbors. 
Academic library designs embrace campus culture while responding 
diligently to academic program needs. IMEG’s library specialists 
understand how to create dynamic, flexible, and inspiring libraries 
that are also sustainable, easy to maintain, and cost-efficient. 

$12M New Moline Public Library, Moline, IL

About IMEG

MARKET FACTS
•	Top 5 Cultural Sector Engineering Firm
•	Over 100 library projects

FACILITIES
•	New Construction
•	Renovations
•	Historic Renovations
•	Contemporary Spaces
•	Community Spaces

LIBRARIES FIRM OVERVIEW

AT-A-GLANCE 
•	100 Year Collective History
•	Employee-Owned 
•	1,300 Employees 
•	40+ Locations 
•	400+ Licensed Engineers 
•	125+ LEED AP’s 
•	$177 Million in Annual Revenue 
•	Top 6 Engineering Firm in U.S. 

SERVICES 
•	Structural 
•	Mechanical 
•	Electrical 
•	Plumbing 
•	Fire Protection 
•	Technology 
•	Civil 
•	Survey
•	Materials Testing 
•	Security 
•	Acoustics 
•	Architectural Lighting 
•	Commissioning 
•	Building Performance Analysis
•	Building Certification 
•	Medical Equipment Planning 
•	Process Engineering 
•	Utility Infrastructure



Services
IMEG’S IN-HOUSE SERVICES & SPECIALTIES

STRUCTURAL
•	 Conventional and 

Specialized Foundation 
Solutions

•	 High Seismic and Hurricane 
Expertise

•	 Critical Path Delivery 
Solutions

•	 Cost Optimization Strategies
•	 Long Span Expertise
•	 Single- and multi-span 

bridge design
•	 Dam design and inspections
•	 Forensic Investigations
•	 Historic Structure 

Rehabilitation

MECHANICAL
•	 HVAC
•	 Plumbing
•	 Fire Protection
•	 Central Plants
•	 Geothermal
•	 Chilled Beam
•	 Process Piping
•	 Industrial Ventilation
•	 Bulk Material Handling / 

Drying
•	 Energy Recovery
•	 Temperature Controls
•	 Building Automation 

Systems

ELECTRICAL
•	 PV/Energy Storage
•	 Arc Flash
•	 Fire Alarms
•	 Cogeneration
•	 Emergency Power
•	 Power Conditioning
•	 Primary & Secondary  Power 

Distribution
•	 UPS (Uninterruptible Power 

Supply)
•	 Metering & Monitoring

ARCHITECTURAL LIGHTING
•	 Luminaire Selection, Layout 

& Design
•	 Custom Luminaire Design & 

Mounting Details
•	 Historic Fixture Restoration
•	 Interior & Exterior Lighting
•	 Daylight Harvesting & 

Analysis 
•	 Photometric Point-by-Point 

Calculations
•	 3D Models & Renderings
•	 Grant & Rebate Applications
•	 Smart Metering & 

Monitoring

CIVIL
•	 Site Plan Development
•	 Municipal Infrastructure
•	 Traffic and Transportation
•	 Bridges and Retaining Walls
•	 Sanitary Treatment and 

Collection
•	 Water Distribution and 

Treatment
•	 Storm Drainage & Flood 

Mitigation
•	 Water Quality and 

Resources
•	 Land Acquisition/Relocation 

Assistance 
•	 Land Master Planning
•	 Regulatory Permitting
•	 Subsurface Utilities
•	 Erosion Control

SURVEY
•	 Easement and Right-Of-Way
•	 ALTA/NSPS Land Title
•	 Construction Layout
•	 Aerial Photo Control Surveys
•	 Topographic Surveys
•	 Hydraulic Surveys
•	 Volume/Quantity Surveys
•	 Drone-Digital Aerial 

Photography
•	 As-Built Surveys
•	 Laser Scanning
•	 Flood Elevation Surveys
•	 Letter of Map Amendment 

(LOMA) applications
•	 Global Positioning System 

(GPS) control surveys

GIS
•	 Municipal Government GIS
•	 GIS Implementation
•	 Database Development and 

Maintenance
•	 Asset Management
•	 GPS Data Collection & 

Update
•	 Spatial & Network Analysis
•	 Cartographic Map 

Production
•	 ESRI’s ArcGIS Suite and 

Autodesk’s AutoCAD Suite

TESTING/ENVIRONMENTAL
•	 Geotechnical Drilling and 

Engineering
•	 Concrete Coring
•	 Nuclear Density Testing
•	 Slope Stability Analysis
•	 Asphalt Extractions
•	 Sieve Analysis
•	 Concrete Air/Slump/

Compression Testing

TECHNOLOGY
•	 Audio-Visual 
•	 Theatrical AV
•	 Digital Signage
•	 Distance Learning
•	 Sound Reinforcement
•	 Technology Utility 

Infrastructure
•	 Structured Cabling Systems
•	 Telephony Systems
•	 Wired & Wireless 

Networking
•	 Distributed Antenna 

Systems
•	 RFID / RTLS
•	 Caregiver Communications
•	 Patient Education / 

Entertainment
•	 Clinical Workflow 

Management
•	 Healthcare IT Systems

SECURITY
•	 Needs Assessments
•	 System Planning, Design & 

Engineering
•	 Pedestrian & Vehicular 

Access Control
•	 Visitor Management
•	 Infant Security & Patient 

Wandering
•	 System Procurement
•	 System Implementation
•	 Standards Development
•	 Vulnerability Assessments
•	 Threat Assessments
•	 Active Shooter Training
•	 Guidance with DHS 

Chemical Facility Anti-
Terrorism Standards 
(CFATS) Top Screens, SVAs, 
and SSPs for Regulatory 
Compliance

•	 Policy & Procedure 
Development

•	 External Security Audits

ACOUSTICS
•	 Noise Control
•	 Speech Intelligibility
•	 Room Acoustics
•	 Computer Modeling
•	 Performance Sound 

Systems-Masking

PROCESS
•	 Process Flow
•	 Process Piping
•	 Process Controls
•	 Process Instrumentation
•	 Equipment Specification
•	 Bulk Material Handling / 

Drying
•	 Temperature Controls

COMMISSIONING
•	 System Peer Review
•	 LEED Fundamental  and 

Enhanced
•	 Mission Critical
•	 Integrated Systems Testing
•	 Computerized Maintenance 

Management Systems 
Integration

•	 Well Building Standard
•	 Retro Commissioning
•	 Seed Process 

Commissioning

SUSTAINABILITY
•	 PV/Energy Storage
•	 Energy modeling
•	 Architectural massing and 

envelope optimization
•	 Post occupancy energy 

performance analysis
•	 Performance based design
•	 Daylighting analysis
•	 CFD
•	 LEED Design and 

Certification
•	 WELL Building Design and 

Certification
•	 Net Zero Design and 

Certification
•	 Green Globe Design and 

Certification
•	 Energy Star Certification
•	 Living Building Challenge 

Design and Certification

MEDICAL EQUIPMENT 
PLANNING
•	 Emerging Technology 

Studies & Planning
•	 Inventory Assessment 
•	 Equipment Lists 
•	 Budget Preparation 
•	 Architecturally Significant 

Equipment Documentation
•	 3D Equipment Placement 

Models 
•	 Procurement Assistance / 

Bid Analysis
•	 Equipment Replacement / 

Phasing 
•	 Clinical Engineering 

Investigations 
•	 Receiving, Storage and 

Installation Coordination



Ali has experience in structural design plans and specifications along 
with design, inspection, and analysis of various types of bridges including 
super and sub structures and culverts. He also has experience in the 
design of buildings and structures of all types and sizes including deep 
or shallow footings and foundations including multi-story buildings, 
schools, and storage buildings. Ali has designed, detailed, and written 
specifications for all types of retaining walls ranging from short landscape 
concrete block to tall steel sheet pile for heights in excess of 20 feet. His 
designs provided are in conformance with design codes, including the 
International Building Code (IBC), AASHTO LRFD and concrete/masonry/
steel/timber manuals and design guides.EXPERIENCE

33 Total, 21 with IMEG

EDUCATION
University of Iowa, MS  Structures, 1985
University of Iowa, BS Civil Engineering, 
1983

REGISTRATIONS
Professional Engineer 1990 
Illinois, Iowa, Missouri, Minnesota, North 
Carolina, Pennsylvania, Texas, Wisconsin

Structural Engineer 1993
Illinois

ACCREDITATIONS
Certified Bridge Inspection Team Leader 
and Program Manager WisDot, ILDOT, 
IADOT

AFFILIATIONS
National Society of Professional Engineers
American Concrete Institute
American Council of Engineering 
Companies

Structural Engineer

Apace Design, Spring Valley, IL
•	 Prepared structural construction documents for the Mautino Library in Spring 

Valley, Documents included a foundation plan, a first floor framing plan, a 
roof framing plan, and necessary structural details and review of technical 
specifications for structural items prepared by the client.

City of Waukegan, Waukegan, IL
•	 An 0.8 mile section of urban right-of-way vital to the City of Waukegan’s 

Master Plan for Lakefront and Downtown Redevelopment. This $9.5 M 
project included a complete roadway reconstruction, water main and sanitary 
sewer replacement, three signalized intersection improvements, a pedestrian 
underpass, a complete streetscape enhancement and new street lighting. To 
meet the City’s aggressive schedule, the Phase I and Phase II were developed 
concurrently resulting in the successful acquisition of federal STP funding 
ahead of competing municipalities. IMEG provided Phase III services including 
layout and construction observation.

City of Davenport - Engineering, Davenport, Iowa
•	 IMEG is to develop options and rough cost estimate for supporting a new 

sidewalk on the north side of 229 Brady St., commonly known as the Union 
Arcade Building. Subsequently, a meeting will take place to determine the 
chosen option, and then IMEG will provide a set of plans for the selected 
option.

•	 Provide a plan, detail and short form specifications for the modification of the 
existing end walls to accommodate new steel beam guardrail installation for 
the pavement widening project in Davenport. Based on the information given 
to IMEG on 4/30/19, the existing end walls will require modifications in order 
to anchor the new steel beam guardrail detail. Services included are: Review 
existing bridge plans; Provide a site visit to inspect the structural condition of 
the parapet end walls; Provide plan, details and short form specifications for 
the modification of the end walls to receive railing.

•	 Provide a plan, detail and short form specifications for the modification of the 
existing end walls to accommodate new steel beam guardrail installation for 
the pavement widening project in Davenport.

PROJECT EXPERIENCE

Ali Gharamti, PE, SE	



Timothy is responsible for civil drafting, manual and computer aided, 
drafting supervision, structural detailing, quantity take-offs, design 
computations, and technical assistance. He has extensive experience 
working with Structural Engineers, and Civil Engineers in all aspects of 
infrastructure design, plan layout and presentation.

EXPERIENCE
43 Total, 42 with IMEG

Senior Engineering Technician

City of Davenport - Engineering, Davenport, Iowa
•	 Provide a plan, detail and short form specifications for the modification of the 

existing end walls to accommodate new steel beam guardrail installation for 
the pavement widening project in Davenport. Based on the information given 
to IMEG on 4/30/19, the existing end walls will require modifications in order 
to anchor the new steel beam guardrail detail. Services included are: Review 
existing bridge plans; Provide a site visit to inspect the structural condition of 
the parapet end walls; Provide plan, details and short form specifications for 
the modification of the end walls to receive railing.

City of Macomb, Macomb, IL
•	 Engineering Services for the South Johnson Street (South City Limits at 

Harmony Lane to Grant Street) Phase 1 - Project Development Report, and 
preparation of preliminary plans.

•	 IMEG provided design services for the rehabilitation of North Charles Street 
(Pierce to Orchard) and North Charles Street water main replacement (Adams 
to Orchard). Assisted in the bidding phase and performed construction 
guidance and observation for the water main portion of the project along with 
providing construction engineering services was also provided for the street 
rehabilitation portion.

City of Ottawa, Ottawa, IL
•	 Performed boundary and topographic survey, and provided preliminary and 

final plat of entire 72 acre parcel to be developed into an industrial park. 
Prepared plans, specifications and estimate of cost for a Rail Spur extension 
that consisted of approximately 1,450-ft with one switch. Designed street 
improvements approx. 1,000-ft with temporary turn around and prepared 
roadway, drainage and detention construction plans to serve the Ottawa 
Industrial Park including intersection at Rte. 6. Also prepared plans and 
specifications for approximately 2,200-lf water main and 2,400-lf sanitary 
sewer construction. Provided record drawings of the improvements for 
submittal to the City. Assisted in the bidding phase and provided full time 
Resident Inspector during the construction phase.

Village of Blandinsville, Blandinsville, IL
•	 Prepared design of a 100,000 gallon elevated storage tank for the Village, 

to be located north of Village Hall on land currently owned by the Village. 
Services included preparation of specs, topographic survey, site plan, design 
of interconnection with the water system, controls of the high service pumps, 
foundation design, specifications for demolition of the existing water tower 
and preparation of the IEPA permit documents, including coordination with the 
State of Illinois Historic Preservation Officer and the DNR. 

PROJECT EXPERIENCE

Timothy Branch	



David is responsible for design on several types of structural projects, 
such as, bridges, dams, buildings, water treatment and distribution, 
pump stations, and reservoirs. He has designed, detailed, and written 
specifications for all types of retaining walls ranging from short landscape 
concrete block to tall steel sheet pile for heights in excess of 20 feet. His 
designs provided are in conformance with design codes, including the 
International Building Code (IBC), AASHTO LRFD and concrete/masonry/
steel/timber manuals and design guides.

EXPERIENCE
28 Total, 28 with IMEG

EDUCATION
University of Illinois, BS Engineering 
Mechanics, 1986

Structural Engineer

Apace Design, Spring Valley, IL
•	 Prepared structural construction documents for the Mautino Library in Spring 

Valley, Documents included a foundation plan, a first floor framing plan, a 
roof framing plan, and necessary structural details and review of technical 
specifications for structural items prepared by the client.

Village of Carbon Cliff, Carbon Cliff, IL
•	 Prepared design of a bike path/route to connect the Great River Trail along the 

Mississippi Riverfront in East Moline to the Hennepin Canal State Parkway in 
Colona. The path route will travel through East Moline, Silvis, Carbon Cliff, and 
Colona. The project included design of the bike path/route, striping and signing, 
drainage culverts, restroom/parking facility, agency coordination and project 
report. Also included final construction plans. Project was not constructed.

City of Davenport - Engineering, Davenport, Iowa
•	 Provide a plan, detail and short form specifications for the modification of the 

existing end walls to accommodate new steel beam guardrail installation for 
the pavement widening project in Davenport. Based on the information given 
to IMEG on 4/30/19, the existing end walls will require modifications in order 
to anchor the new steel beam guardrail detail. Services included are: Review 
existing bridge plans; Provide a site visit to inspect the structural condition of 
the parapet end walls; Provide plan, details and short form specifications for 
the modification of the end walls to receive railing.

Heart of America Group, Cedar Rapids, Iowa
•	 Provide structural engineering services for the addition of one stair tower 

and one stair/elevator tower on the exterior of the east side of the sixth story 
building. The towers will penetrate the two-story building that is adjacent 
to the sixth story building all the way to basement level. Design Services 
include: 1.Design of structural systems including: a. Foundations. Also, an 
elevator pit that will require underpinning design. b. Soil-supported slab on 
grade. c. Structural steel framing, and associated columns. d. Lateral force 
resisting system. e. Lintels for wall openings. Also, for existing wall openings f. 
Establishing testing, tolerance, and quality control requirements for structural 
systems. g. Structural analysis of the existing footings close to the elevator 
pit. 2. Prepare applicable structural specifications. 3. Provide two site visits to 
determine and confirm existing conditions. 4. Provide design for three framed 
floor openings. 5. Prepare contract documents that are suitable for pricing and 
construction purposes.

PROJECT EXPERIENCE

David Ferguson, EI	
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About The Morse Group

The Morse Group originated with the founding of Morse Electric, Inc. in 1944. Since its inception, Morse Electric 
has continued to grow through continuous investment in both technology and top personnel to meet changing 
customer demands. Today, The Morse Group is an industry leader and ranks among the top 50 electrical contracting 
firms in the United States, with permanent offices in multiple states and project operations nationwide.

In response to customer and community needs, the company expanded operations under The Morse Group to 
include focused specialty companies anchored in the electrical, energy and construction markets. The Morse Group 
is now comprised of a strong network of member companies with over $180 million in annual sales. Collectively, 
these member companies bring specialty engineering, construction, audio visual, automation services and project 
management under a unified umbrella. This positions The Morse Group to provide automation system integration, 
electrical engineering and installation on a turnkey basis, adding convenience and value for customers.

“Morse and ASA’s customer service is outstanding and exceeds their competitors.”
	 — Tom Lodato, General Mills

The Morse Group Family of Companies includes several subsidiaries, including, but not limited to, AMP Electric, ASA, FBP Systems, IEE, Morse Electric and 
The Rockwell Group. In order to make this document more user-friendly, the material in this document does not always identify the entity that has or is 
currently undertaking the various business activities described by this document. The precise meaning depends on the context. For more information 
regarding this matter, please contact us.
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Expertise

The Morse Group will continue to be recognized as a leader in providing customers with incomparable service 
and value through electrical design, engineering and construction of the highest standards and quality by:

	 • Creating partnerships with our customers to provide cost-effective solutions for their application needs

	 • Capitalizing on years of industry-focused expertise to meet all electrical and communications requirements

	 • �Investing in our personnel and in state-of-the-art equipment to maximize our portfolio of services to meet 
and exceed the demands of our chosen markets

	 • �Seeking continuous improvement and innovation in both our customer service and business performance 
through our focus on The Morse Group’s Quality & Safety Management Program

	 • �Providing employees a work environment that encourages strategic thinking and expanding paradigms in 
their daily work.

 

Quality Control and Assurance
The Morse Quality Assurance Program (MQAP) is our commitment to quality in everything we do. It provides the 
framework that ensures:

	 3 Continuous improvement of our design and construction services

	 3 Quality in our completed work

	 3 Customer satisfaction

We recognize that our customers are the sole reason for the existence of The Morse Group of Companies. The purpose  
of MQAP is to ensure that customer needs are met the first time and every time. Our customers rely on our expertise 
in electrical design and construction to provide them with safe, reliable and efficient systems for power, control 
and communications.

The Morse Group of Companies does not rely on chance to provide our customers with the quality they need and 
deserve to stay competitive in the global marketplace. We make every effort to be deserving of our customers’ 
trust and high expectations.



SERVICES
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Services

The Morse Group works together with our subsidiaries, AMP Electric, ASA (Automation Solutions of America), FBP 
Systems, IEE (industrial Electrical Engineers), Morse Electric, and The Rockwell Group, to provide our customers 
with efficient, turnkey solutions for even the largest and most challenging projects. The Morse Group can bundle 
any combination of specialty engineering, design, construction, automation services, and project development 
into one unified service for you. Our goal is to provide turnkey solutions that make you look good; your reputation 
becomes our reputation. Drawing upon years of experience, The Morse Group is capable of bringing together a 
complex array of services to perform as one unified system.

Alternative Energy
• Commissioning
• Engineering
• Equipment Specification
• Funding, Permits & Tax Credits
• Power Distribution
• Operation & Maintenance
• Safety/Protective Device Coordination
• Site Analysis
• System Integration
• Utility Interconnection Systems

Architectural Construction
• Drywall Installation
• Finishing
• Framing
• Installation

Audio Visual
• Audio Systems
• Automation
• Digital Signage
• Lighting
• Programming
• Video Systems

Automation 
• Assembly & Test Equipment
• Control Panels 
• Control Systems
• Machine Safety Integration

Data & Communication
• Conduit
• Engineering
• Installation
• Low Voltage Cabling
• Power Wiring
• RCDD
• Wireless Communication

Design Build
• Budgeting
• Commissioning
• Engineering & Design
• Equipment Specification
• Installation
• Project Management & Estimates
• Purchasing
• System Design & Evaluation

Electrical Construction
• Critical Power Back-up
• Medium & High Voltage Distribution
• Power Distribution & Lighting
• Process Controls
• Specialty Systems

Electrical Engineering
• CAD/BIM
• Design Build
• Electrical System Design & Evaluation
• Equipment Specification & Pre-purchase
• Medium & High Voltage Distribution
• Process Controls 
• Project Estimates & Management
• Power Back-up
• Renewable Energy Project Engineering

Industrial Construction Management
• Budgeting, Scope & Scheduling
• Coordination
• Estimating & Development
• Planning & Procurement
• Supervision



SAFETY
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Safety

The Morse Group strives to provide a safe and healthful work environment. We are committed to maintaining 
an injury-free workplace and complying with applicable laws and regulations governing workplace safety. 

To achieve this goal, The Morse Group has established an injury and illness prevention program. The work 
performed by The Morse Group is varied, both in nature and location. Under all circumstances, it is the intent of 
The Morse Group to comply with all codes including EPA and OSHA. The Morse Group’s safety program ensures 
all employees work together to identify and correct hazards before they result in injury or illness.
 

The Morse Group’s Safety Program

EMR.81 TRIR 1.6 DART .5

Year ending 2013

Objectives Include: 
	 • �Provide a safety program that includes best 

practices 

	 • �Reduce the number of accidents to an  
absolute minimum 

	 • �Create an attitude of safety consciousness in 
general management, field supervision and 
employees 

	 • �Provide for assignment of specific responsibilities 
for effective implementation and continuation 
of the program 

	 • �Provide a basis for continuing education and 
training

Actions Involve:  
	 • Pre-planning through job hazard analysis  

	 • �Providing mechanical and physical safeguards  

	 • �Conducting audits of safety program and  
projects to discover and correct unsafe  
conditions and practices  

	 • �Training all employees in applicable work tasks  

	 • Providing necessary PPE 

	 • �Enforcing safety rules and assuring all employees 
cooperate as a condition of employment

	 • Investigating accidents promptly and thoroughly 

3 �The Morse Group is partnered with ISNetworld for Industrial/Commercial.  As an ISN partner,  
our organization has had our internal safety programs and our corporate policies and  
procedures reviewed by ISN’s RAVS review and verification program for conformance with  
regulatory standards.

3 �The Morse Group’s Safety Program includes a certified third party 1,000-point system audit annually 
to assure safety compliance.
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Locations

Since incorporating in 1944, The Morse Group of Companies has expanded operations throughout the 
United States, Canada and Mexico with multiple office locations in Illinois, Iowa, Wisconsin, Oklahoma, 
Ohio, Arizona and Nevada.

=  Office Locations

The Morse Group Corporate Headquarters
500 W. South St. Freeport, IL 61032-6042
T: 815.266.4200
F: 815.266.8900
E: info@themorsegroup.com
W: www.themorsegroup.com

Other Locations
	Beloit, WI	 	Madison, WI
	Belvidere, IL	 	Phoenix, AZ
	Cincinnati, OH	 Tulsa, OK
	Dubuque, IA	 	Verona, WI
	Las Vegas, NV
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Financials

BMO Harris Bank N.A.
One West Main St.
Madison, WI 53703
Kirt Soukup
Senior Vice President, Commercial Banking
T: 608.252.5917
F: 608.283.5713
E: kirt.soukup@bmo.com

Dun & Bradstreet
82 947 1312

Bonding Company

801 Warrensville Rd., Ste. 700
Lisle, IL 60532
Dan Panek
Surety Manager
T: 800.262.4554

Ruhl & Ruhl Insurance
215 N. Main St.
Burlington, IA 52601
Scot Saverald
Bonding Agent
T: 563.823.6703
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Client References

Epic Systems
Bruce Richards 
Facilities and Engineering Director
T: 608.777.4478

Bombardier Transportation
Roy Ryan
Senior Project Manager
T: 412.335.1266

Alberici Constructors
Leroy Stromberg
COO
T: 314.733.2277

McCarthy Building Company
Randy Highland
President, California Region
T: 702.990.6707

JP Cullen & Sons, Inc
Ron Becher
President
T: 608.754.6601

Kajima Building & Design Group
Donald Sherwood 
Senior Project Manager
T: 404.812.8200
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Contractor Certification Score

The Contractor Score is an empirical tool derived from the contractor’s documented and verified information. 
It is based on objective calculations without subjectivity or bias. The main goal of Contractor Score is to provide 
a concise gauge whereby customers may evaluate the short-term liquidity and management capacity of the 
contractor relative to its own needs. It is not a bond nor guarantee of performance. The emphasis is on liquidity, 
working capital, leverage and profitably of the most recent fiscal year and fiscal quarter as it relates to the existing 
backlog. Available funds contributing to the liquidity may be internal or external. 

Has a contractor score of 

2500*

Effective Date as of Latest Financial Statements Submitted 
August 31, 2014

0 – 350  Weak    |    350 – 650 Fair    |    650 – 1000 Good    |    Over 1000 Excellent

This financial information has been prepared by CONTRACTOR SCORE for the purpose of providing interested parties with general information about the 
Company. The data included was derived from the books and records of the Company. Although such information is believed to present fairly the history 
and business of the Company, CONTRACTOR SCORE does not make any representation as to the completeness or accuracy of the contents of these financial 
metrics. CONTRACTOR SCORE, specifically, is only calculating data provided to CONTRACTOR SCORE by the Company. CONTRACTOR SCORE has, in no 
manner, attempted to verify the information provided to them.

Parties wishing to pursue business with the Company shall be responsible for the verification of any information upon which they may make any decisions.

The underlying financial information to Contractor Score is treated as confidential. The recipient shall use such information only for the purpose of evaluating 
conduction of business with the Company and not in any manner or for any purpose adverse to the interests of the Company. Contractor Score is in no way 
a guarantee of the company’s future performance.

*Represents the maximum Contractor Score. The actual Contractor Score will be equal to or exceed 2500.



www.themorsegroup.com

02-15
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LOESCHER HVAC
STATEMENT OF PROCESS,  REFERENCES, & RESUMES

2 - EXTENDED COMPANY RESUMES



      Heating  Air Conditioning  Sheet Metal  Refrigeration  
Plumbing                                Electrical Contracting  Duct Cleaning 

 Thermal Diagnostics 
 
 

 

 

 

Linda Fortney
President

Jim Fortney
CAD/BIMM Manager

Mike DeBoer
Foreman

Kevin Rauch 
Preconstruction

Sean Lane
Project Manager

Freeport, IL   
815.232.6166 

Rock Falls, IL 
815.625.4822 

Monroe, WI 
608.328.4328 

www.loescherhvac.com 
 

http://www.loescherhvac.com/
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Heating    Air Conditioning     Sheet Metal    Refrigeration    Plumbing
 Electrical Contracting    Duct Cleaning    Thermal Diagnostics 

Freeport, IL 61032 
815.232.6166 

Sterling, IL 61081 
815.625.4822 

Monroe, WI 53566 
608.328.4328 

www.loescherhvac.com 

FIRM TEAM MEMBERS 

Linda Fortney- President 
42 years experience 
Plan and spec estimating 
General day to day business duties 

Sean Lane- Vice President 
25 years experience 
Journeyman sheet metal worker 
Associate degree in business management 
Plan and spec estimating  
Project management 
Job accounting 

Kevin Rauch- Project Manager 
12 years experience 
Bachelor of Science degree in Construction Management 
Project Management 
Material acquisition 

Zack Lane- Project Manger 
5 years experience  
Bachelor of Science degree in Business Management 
Project Management  
Plan and spec estimating  

Jake Ghinazzi - Project Manager
3 years experience  
Bachelor of Science degree in Business Management 
Bachelor of Science degree in Business Marketing 
Account Manager 
Project Management   



   
                                                              Heating    Air Conditioning     Sheet Metal    Refrigeration    Plumbing 

                                                                             Electrical Contracting    Duct Cleaning    Thermal Diagnostics 

 

 

Freeport, IL 61032  
815.232.6166 

Sterling, IL 61081 
815.625.4822 

Monroe, WI 53566 
608.328.4328 

www.loescherhvac.com 

 TRADE REFRENCES 
 

 
Johnstone Supply 
3358 Pyramid 
Rockford, IL 61109 
815-874-8250 
 
Columbia Pipe & Supply Company 
5730 Columbia Pkwy 
Rockford, IL 61108 
815-229-3300 
 
Crescent Electric 
Box 500 
East Dubuque, IL 61025 
815-232-1102 
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INSURANCE AND CONTRACTING

INSURANCE

Winter Construction and Winter Design maintain both Professional and General Liability 
insurance as follows:

Professional Liability		  $1,000,000 occurrence
				    $2,000,000 aggregate
General Liability			  $1,000,000 occurrence
				    $2,000,000 aggregate
Excess Liability			  $5,000,000

Bonding Capacity		  $10,000,000 maximum single project
				    $20,000,000 aggregate

3 - OTHER QUALIFICATION  INFO

DESIGN-BUILD CONTRACTING

 

DESIGN‐BUILD CONTRACTS EXPLAINED 
 
We use standard American Institute of Architect (AIA) contract documents for design‐build 
projects.  They are set up as a single contract with two parts. In Part 1, the AIA 141‐2014 Standard 
Form of Agreement Between Owner and Design‐Builder, we outline the project scope and our 
responsibilities and fees for design & engineering. Once the design is complete, we provide you with a 
Design‐Builder’s Proposal, which states the project cost and detailed written specifications defining 
the scope.  Part 2, the AIA 141‐2014 Exhibit A Design‐Build Amendment, is a contract amendment 
agreeing to the Design‐Builder’s Proposal and authorizing us to proceed with permit drawings and into 
construction. 
 
 
 
CONTRACTUAL PROCESS OUTLINE 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
At your request we will forward a draft AIA 141‐2014 “Standard Form of Agreement Between Owner 
and Design‐Builder” for your review. 
 

CONCEPT DESIGN 
Programming/ Preliminary 
Concepts DESIGN   

DEVELOPMENT 
Pricing Proposal

CONSTRUCTION 
DRAWINGS  
PERMIT SET

Typical Deliverables: 
1) Colored Schematic  
     Floor Plans 
2) Exterior Renderings – 3d Model
3) Conceptual Budget 

Typical Deliverables: 
1) Floor Plans, Elevations 
2) DD Outline Specification, 
    Mechanical Selections. 
3) Design Builder’s Proposal 

Typical Deliverables: 
1) Permit Drawings 
2) Construction 
Management/Design Build 

BUILD
PROJECT

Part 2
Design-Build Amendment 
AIA 141-2014 Exhibit A 

Part 1 
AIA 141-2014
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