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January 24, 2020

Laurel Bergren, President
Mount Carroll District Library
208 North Main Street
Mount Carroll, IL 61053

Dear Ms. Bergren,

Thank you very much for the opportunity to respond to your request for qualifications on the Mount Carroll District Library 
historic rehabilitation and expansion project.
 
Our design-build team includes Engberg Anderson Architects.  We have teamed with Engberg Anderson on past projects, 
including the Davenport Eastern Avenue Library in Davenport, Iowa, and Marion Public Library in Marion, Iowa. Both of our firms 
have extensive experience in historic restoration projects, as well as library and educational facilities. We have included team 
and past project experience for your review, along with our design-build project approach.

We are excited for the Mount Carroll community to benefit from the time and hard work you have put in to make this project a 
reality. We look forward to the next step in this process. If you have any questions or concerns, or require additional information, 
please do not hesitate to let us know.

Sincerely,

Jerod Engler
Senior Vice President
Bush Construction

5401 Victoria Avenue | Davenport, IA 52807 | P. (563) 344-3791 | www.bushconstruct.com
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ABOUT US
CONTACT INFORMATION
Bush Construction Company, Inc.
A.J. Loss, President
ajloss@bushconstruct.com

5401 Victoria Avenue
Davenport, Iowa 52807
P. (563) 344-3793

www.bushconstruct.com
FEIN: 26-2545522

AFFILIATION
McCarthy-Bush Corporation
Affiliate Originated in 1897
Bush Construction is a corporation 
founded in 2008

SAFETY RECORD
Zero lost time incidents since the 
company’s inception. Bush’s safety 
ratings have continued to surpass industry 
averages.

KEY EXECUTIVES
A.J. Loss, President/CEO
Jerod Engler, Senior Vice President
Rob Davis, Vice President of Operations
Bryce Henderson, Vice President of 
Project Development

COMPANY DESCRIPTION
Bush Construction is a commercial 
construction company offering 
construction management, design-build, 
general contracting, pre-construction, 
development and design services to our 
clients.

NUMBER OF EMPLOYEES
45

CORE VALUES
Integrity | Relationships | Collaboration | 
Innovation | Drive

MARKET SECTORS

Bush Construction is proud to be part 
of the McCarthy-Bush Corporation 
family of companies. McCarthy-Bush 
Corporation, a family-owed business, 
has a storied history spanning well 
over 100 years. Patrick F. McCarthy 
started the McCarthy Stone Company 
in 1897. 

Bush Construction has followed in the 
footsteps of Patrick F. McCarthy by 
building landmark projects that will 
stand the next 100 years. The success 
of these projects all starts with the 
integrity of our people. 

We are grounded in our commitment 
to the principles of honesty, integrity, 
and mutual respect.  We are true to 
our word and fair to our clients, our 
subcontractor and supplier partners, 
and our employees.

Because of our excellent relationships 
in the subcontractor and supplier 
market, we are consistently able to 
offer highly competitive pricing.

We strive to set the standard in 
company culture by hiring talented, 
committed individuals who adhere 
to the same principles upon which 
our firm was founded. At Bush 
Construction, we impose the highest 
ethical standards upon ourselves.

“Building on a foundation of Integrity” 
is not just our tag-line; it is our way of 
life.

Automotive +
Transportation

Civic + 
Government

Cultural + 
Entertainment

Education Historical
Restoration

Healthcare Industrial +
Manufacturing

Multi-Family +
Hospitality

Office +
Commercial

Religious

WHAT SETS US APART

FIRM PROFILE
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Engberg Anderson Architects

Who We Are
Engberg Anderson, Inc was founded in 1987 and has been an active corporation 
for over 30 years. Our 41 person firm is comprised of six partners and six principals 
with a professional staff who bring together a depth of diverse architectural, interior 
design and planning experience. From sensitive historic preservation projects to 
complex public and private community projects of a highly technical nature, we 
collaborate with clients to help them achieve their goals with inspired work that 
supports activities and institutions at the heart of a vibrant community. 

A Full Range of Library Architecture, Planning and Design Services

Capital Improvement Plans
Master Planning
Site Evaluation
Site Planning
Feasibility Assessments

Space Planning
Programming
Building Design
Interior Design
Sustainable Design

Zoning & Code Analysis
ADA Compliance
Historic Preservation
Fundraising Assistance
Construction Administration

Libraries that Adapt
As culture continues to change, so must the services a library provides. As demand 
for information continues to grow, a library must meet those demands. Future-
friendly, accessible technology, mobile furnishings and scalable planning allow the 
library to embrace on-going changes in service delivery with minimal disruption 
and expense. Our team’s planning approach considers spatial and technology 
adaptability the heart of successful library design. We are firm believers in the power 
of libraries to shape lives and appreciate the role of design in creating a  
transformative space.

Libraries that Inspire
Connecting people to people, staff, outside experts, fellow citizens ― that is the 
essence of the modern library. These links can be ideas, interaction, content 
creation, collaboration, education, recreation or inspiration and is fostered by good 
design. We believe buildings shape behavior. Open, engaging and comfortable 
buildings with connections to the surrounding neighborhoods increases 
participation and user satisfaction. Environment and service are connected elements 
in defining a user’s library experience. 

A Smart Building + A Smart Community
A sustainable facility creates a smart community. Regardless of particular use, every 
building should be a wholly-integrated project that optimally serves the client 
and the community. The art of building green lies not in the number of rooftop 
solar panels or LED light fixtures a building contains, but rather in the ability to 
derive multiple benefits from one solution, including efficiency, patron comfort 
and seamless integration. Green building is a successful blend of technology, 
environmental sensitivity and financial resources with architectural planning and 
design. 

PARTNERS
Joe Huberty, AIA, LEED AP
Bill Robison, AIA, LEED AP
Alexandra Ramsey, AIA
Bill Williams , AIA, LEED AP
Mark Ernst , AIA, LEED AP
Eric Ponto

PRINCIPALS
Shaun Kelly, AIA, LEED AP
Timothy Wolosz, Assoc AIA
Jim Brown, AIA
Felipe Ornelas, Assoc AIA
Jeff Hanewall
Josie Vega

STAFF
35 Architects, Designers 
     & 	Interior Designers

LOCATIONS
Chicago
5600 N River Rd, Ste 800
Rosemont, IL 60018
(847) 704-1300

Milwaukee 
320 E Buffalo St, Ste 500
Milwaukee, WI 53202
(414) 944-9000

Madison
305 W Washington Ave
Madison, WI 53703
(608) 250-0100

Tucson
2 E Congress, Ste 900
Tucson, AZ 85701
(520) 882-6900

WEBSITE
www.engberganderson.com
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JLK ARCHITECTS   |   230 W Huron St.  |   Suite 510   |   Chicago IL 60654   |   www.jlkarch.com

CLIENTS
Village of Barrington
City of Lake Forest
City of Chicago
Naper Settlement
Glessner House Museum
Wintrust Bank
Garfield FarmMuseum
Allerton Park
Kane County Forest Preserve
Ragdale Foundation
2FM
Chicago Public Schools
Chicago Department of Transportation
University of Illinois
University f Chicago
Federal Agencies
Department of the Navy
CTA
Edgewater Beach Apartments
Museum of Science and Industry

PROJECTS
Ragsdale House 
UIUC Graduate Library 
CTA Damen Blue Line Station 
Barrington White House 
Animal Bridge 
Battledeck House 
Federal Plaza Facades
Chicago Custom House
Darlington Hotel
Pure Oil Station for Wintrust 
Lawson YMCA
Governor Duncan Mansion
Glessner House
Essanay Studios
Wacker Drive

Historic Preservation Overview

JLK Architects provides complete historic preservation services from assessment and research through preservation design and construction.

Assessments & Planning
Historic Building Preservation Plans
Facility Assessment
Material Investigations
ADA / Code Compliance
Façade and Envelope Improvement

h a n d s  o n

Restoration Projects
Master Planning
Adaptive Reuse
Preservation Treatments
Secretary of the Interiors’ Standards
Material Studies

p r a c t i c a l

Historic Research and Reports
Historic Structure Reports
HABS/HAER
Tax Credit Application
National Register Nomination Forms
Section 106 
Building Preservation Plans

a n a l y s i s

University of Illinois Graduate Library Restoration

Edgewater Beach Apartment Rehabilitation

Battledeck House Restoration
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TEAM ORGANIZATIONAL CHART

Jerod Engler 
Senior Vice President

Project Executive

Ryan Welborn
Senior Project Manager

Wayne Gordon
Pre-Construction Manager

Shaun Kelly, AIA
Principal

Joe Huberty, AIA
Principal-in-Charge

•	 Historic Preservation Consultant 
(JLK Architects)

•	 MEP Engineers

•	 Civil Engineer

•	 Structural Engineer

•	 Interior Designer

MOUNT CARROLL
DISTRICT LIBRARY

Brian Wegerer
MEP Coordinator

Bryce Henderson
Historic Tax Credit Consulting

Rene del Fabro
QA/QC

Value-Add Resources

Tom Travis
Field Superintendent
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TEAM ORGANIZATIONAL CHART PROJECT TEAM

RESPONSIBILITIES & QUALIFICATIONS 
Jerod provides invaluable oversight, leadership, direction, quality and 
coordination of the entire team. He will serve as an effective liaison between 
the design team and the builder and how both disciplines work to support 
the overall goals and vision of your project. 

INDUSTRY EXPERIENCE
20 years 

EDUCATION
BS in Construction Management 
University of Northern Iowa

JEROD ENGLER PROJECT EXECUTIVE

RESPONSIBILITIES & QUALIFICATIONS 
Ryan understands the complex challenges and goals building owners 
have. He is responsible for leading the total construction process to ensure 
the project is completed in accordance with project design, budget and 
schedule. 

INDUSTRY EXPERIENCE
12 years  

EDUCATION
BS Construction Management
Illinois State University

RYAN WELBORN SENIOR PROJECT MANAGER

RESPONSIBILITIES & QUALIFICATIONS 
Wayne works with the design team and the project manager to perform 
value analysis, estimating, and scheduling activities during the 
pre-construction phase of projects. As the project moves toward on-site 
construction, his responsibilities shift to support to the project team.

INDUSTRY EXPERIENCE
10 years  

EDUCATION
BS Construction Engineering
Iowa State University

WAYNE GORDON PRE-CONSTRUCTION MANAGER

TEAM MEMBER'S ROLES

RESPONSIBILITIES & QUALIFICATIONS 
Tom  understands how to build a successful project and to create solutions 
to meet the client’s project goals.  He is onsite during construction 
monitoring the schedule, trades onsite and quality control.  Tom has 
impeccable character and has built strong relationships with each owner 
representative on his projects. 

INDUSTRY EXPERIENCE
26 years  

EDUCATION
Southeastern Community College
AA Automated Manufacturing 
Technology

TOM TRAVIS FIELD SUPERINTENDENT



Bush Construction • Engberg Anderson Architects  | Mount Carroll District Library   |  24 January 2020

RESPONSIBILITIES & QUALIFICATIONS 
Shaun will lead the design team and act as point of contact and liaison 
between the Owner, the Contractor, and the various consultants working on 
the project. He has the flexibility and expertise to design solutions and lead 
the project team.

INDUSTRY EXPERIENCE
20 years 

EDUCATION
Masters of Architecture
University of Wisconsin-Milwaukee 
BS in Architectural Studies 
University of Wisconsin-Milwaukee
BA in Philosophy
University of Wisconsin-Milwaukee

SHAUN KELLY, AIA PRINCIPAL

RESPONSIBILITIES & QUALIFICATIONS 
Joe brings years of experience, creative thinking and unique problem solving 
skills to the team as an Architect with 35 years of experience designing both 
new construction and historic preservation projects.

INDUSTRY EXPERIENCE
35 years  

EDUCATION
Masters of Architecture
University of Wisconsin-Milwaukee 
BS in Architectural Studies 
University of Wisconsin-Milwaukee
Ecole Speciale d'Architecture
Paris, France

JOSEPH HUBERTY, AIA  PARTNER-IN-CHARGE

PROJECT TEAM
TEAM MEMBER'S ROLES

RESPONSIBILITIES & QUALIFICATIONS 
As the team’s Interior Designer, Sarah brings an exceptional design ability 
and acute analytical skills to her work. She recognizes that a library needs 
to fit the unique needs of each community. As a specialist in cutting-edge 
library trends, she finds solutions to both technical issues and space 
planning challenges.

INDUSTRY EXPERIENCE
30 years  

EDUCATION
BS in Interior Design 
University of Wisconsin-Madison

SARAH PONTO INTERIOR DESIGNER
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As an experienced member of the construction community in the Quad-City area, Jerod 
Engler is a key asset to Bush Construction. As a leader of Bush Construction, Jerod 
manages the company’s superintendents, foremen, and carpenter group.  He oversees 
warehouse operations, field staff coordination, and the ongoing improvement of Bush 
Construction’s safety and quality control programs.  He also plays a key role in Bush’s 
business development efforts with his leadership in the company’s pre-construction 
operations.  Jerod also supports the entire project team  as a Project Executive, adding his 
extensive knowledge and experience to  ensure a successful project. 

Jerod’s professional goal is to maintain his focus on completing quality projects while 
fostering quality relationships with owners and subcontractors. 

Education
University of Northern Iowa 

Bachelor of Science 
Construction Management 

Business Management, Minor 
 

4-year Carpenter Apprenticeship 
Program 

 
 

Experience 

20 years 
 
 

Affiliations and Memberships 

Illowa Construction Labor and 
Management Council

Board of Directors Member

Habitat for Humanity of the Quad Cities, 
Past Board of Directors Member 

 
Young Professionals Network 

 
Quad Cities Chamber of Commerce 

 
USGBC- LEED Accredited Professional 

Select Project Experience 
Pleasant Valley High School 
Bettendorf, IA
Addition + Renovation
Construction Manager
88,000 SF
$20,000,000 

Western Illinois University 
Riverfront Campus - Phase 1
Moline, IL
Addition & Renovation
General Contractor
60,300 SF
$13,200,000 

Pershing Hill Lofts
Davenport, IA
Historical Restoration 
84,000 SF 
$11,000,000

Lawrence Lofts
Sterling, IL
Historical Restoration
20 Units
$4,000,000

Village Cooperative of Crow Creek 
Bettendorf, IA 
New Construction 
General Contractor 
120,000 SF 
$12,600,000 

Hilton Garden Inn 
Bettendorf, IA 
New Construction 
Construction Manager 
79,000 SF 
$9,000,000

St. Vincent’s Center Sports Complex
Assumption High School
Davenport, IA 
New Construction 
Construction Manager
13 Acres
$5,700,000 

Rock Island Center for Math & Science
Rock Island, IL
New Construction
General Contractor
65,000 SF
$11,400,000

Davenport Community School District 
Truman Elementary School 
Davenport, IA 
Renovation 
Construction Manager 
65,000 SF 
$6,600,000 

St. Ambrose University   
Ambrose Hall Exterior Renovation 
Davenport, IA 
Exterior Historical Renovation 
Construction Manager 
$5,400,000 

St. Ambrose University North Hall
Davenport, IA
New Construction 
Construction Manager
55,684 SF
$9,500,000

Wilson Building Lofts 
Clinton, IA
Historical Restoration 
44,000 SF 
$7,300,000

Green Hyundai
Moline, IL
New Construction
Design-Build
35,528 SF
$5,100,000 

Zimmerman Honda
Moline, IL
New Construction
Design-Build
45,500 SF
$6,000,000 

JEROD ENGLER
Senior Vice President
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RYAN WELBORN
Senior Project Manager

Ryan Welborn has spent twelve years as a Project Manager and Project Engineer, gaining 
knowledge and experience with every project.  He has the knowledge and experience 
needed to lead every project to its successful completion. From the office to the field, he 
knows how to get the job done. 
 
Ryan’s strength is maintaining a high level of teamwork, excellence and performance with 
an intense focus on providing quality service to every client. 

Education
Illinois State University 

Bachelor of Science 
Construction Management 

 
Experience 

12 years 
 
 

Affiliations and Memberships 

USGBC-LEED Accredited Professional

Young Professionals of the Quad Cities
Quad Cities Chamber of Commerce

Select Project Experience 
Hershey Lofts 
Muscatine, IA
Historical Renovation
Design-Build
35,000 SF
$5,000,000 

Davenport Fire Department
Central Fire Station
Daveport, IA
Addition/Historical Renovation
Construction Manager 
30,000 SF
$15,000,000 

Pleasant Valley High School 
Bettendorf, IA
Addition + Renovation
Construction Manager
88,000 SF
$20,000,000 

Smart Luxury Motors of the Quad Cities
Davenport, IA
New Construction
General Contractor
53,000 SF
$9,600,000

St. Vincent’s Center Sports Complex
Assumption High School
Davenport, IA
New Construction
Construction Manager
13 Acres
$5,700,000 

LyondellBasell
Administration Center
Clinton, IA
New Construction
95,000 SF 
$30,000,000 

Pearson Data Hall Remodel
Generator Replacement
Iowa City, IA
Renovation
Design-Build 
$890,000

*Data Center
West Des Moines, IA
New Construction
General Contractor 
115,000 SF
$75,000,000

*Data Center
Denver, CO 
LEED Certified Project
New Construction
Design Build
40,000 SF
$22,000,000 

*Data Ranch Interior Buildout
Austin, TX
Addition and Renovation
General Contractor
44,000 SF
$17,000,000
 
*Data Center (Phase 1&2)
Boydton, VA
New Construction
Design Build
330,000 SF
$173,000,000
 
*Government Office Building 
LEED Certified Project
Herndon, VA 
New Construction
General Contractor
425,000 SF
$202,000,000

*Higher Education Building 
LEED Certified Project
Salisbury, MD
New Construction
General Contractor
165,000 SF
$58,000,000

*completed with previous employer
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Wayne Gordon has an extensive list of completed projects under his belt, with almost ten 
years of experience as a Project Manager and Project Engineer. With each  project, he  gains  
new  skills  and  insights. He is an integral member of the Bush Construction team who 
addresses any challenge with enthusiasm. 

Wayne’s professional goal is to provide owners and subcontractors with a superior 
construction experience while building lasting relationships. He works to deliver projects in a 
timely, cost-effective manner that benefits everyone involved. 
 

Education 
Iowa State University 

Bachelor of Science 
Construction Engineering 

Experience
 

10 years

Affiliations and Memberships 
 

USGBC-LEED Accredited Professional

Young Professionals of the Quad Cities
Quad Cities Chamber of Commerce 

Select Project Experience 
Pershing Hill Lofts
Davenport, IA
Historical Restoration 
84,000 SF 
$11,000,000

Lawrence Lofts
Sterling, IL
Historical Restoration
20 Units
$4,000,000

Village Cooperative of Crow Creek 
Bettendorf, IA 
New Construction 
General Contractor 
120,000 SF 
$12,600,000 

Hilton Garden Inn 
Bettendorf, IA 
New Construction 
Construction Manager 
79,000 SF 
$9,000,000 

Bowe Machine
Bettendorf, IA
Addition
Design-Build
32,000 SF
$4,700,000
 
Trinity Health Systems
Obstetrics and Gynecology
Bettendorf, IA 
Demolition and Renovation 
Construction Manager 
7,500 SF 
$840,000 
 
Trinity Express Care 
Bettendorf, IA
Demolition and Renovation
Construction Manager
4,500 SF 
$600,000 

Trinity Health Systems 
Registration Upgrade 
Moline, IL 
Demolition and Renovation 
Construction Manager 
2,500 SF 
$145,000 
 
Iowa Masonic Health Facilities - Phase I
Bettendorf, IA 
Interior Renovation
General Contractor
12,500 SF 
$1,080,000 

Davenport Public Library
Eastern Avenue Branch
Davenport, IA 
New Construction
General Contractor
25,800 SF 
$5,000,000
 
Black Hawk College
Student Services Addition
Moline, IL
Addition & Renovation
General Contractor
16,600 SF 
$3,400,000 
 
Jackson Square
Rock Island, IL
Addition and Historical Renovation
General Contractor 
50,000 SF 
$6,200,000

Western Illinois University 
Riverfront Campus - Phase I
Moline, IL
Addition and Renovation
General Contractor 
60,300 SF 
$13,200,000

  

WAYNE GORDON
Pre-Construction Manager
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TOM TRAVIS
Field Superintendent

With extensive construction industry experience in trade and superintendent-level 
positions, Tom Travis is a highly respected member of the Bush Construction team. He 
has the knowledge needed to oversee a project successfully from groundbreaking to 
completion. 

Tom’s professional goal is to continue to build great relationships with all the clients 
and subcontractors he has the opportunity to work with on his jobs. 

Education
Southeastern Community College

Associates of Arts
Automated Manufacturing Technology

Journeyman Ironworker

Superintendent Training for Ironworkers

Certified Safety Trained Supervisor

30-Hour OSHA Training

First Aid and CPR

Fall Protection Plan
 
 

Experience 

26 years 
 
 

Affiliations and Memberships 

Ironworkers Local #89 – Cedar Rapids, 
Iowa

Select Project Experience 
Hershey Lofts 
Muscatine, IA
Historical Renovation
Design-Build
35,000 SF
$5,000,000 

Lawrence Lofts
Sterling, IL
Historical Restoration
20 Units
$4,000,000
 
Horizon Milling
Process Packaging + Warehouse Facility
New Construction
45,000 sf
$7,500,000
 
Diamond V Mills
Bin Storage Complex
New Construction
4,000 sf
$650,000

Alcoa
Inter-Connecting Pre-Engineered Metal 
Building
Davenport, IA
Addition
30,000 sf
$3,000,000

Schimberg
Warehouse
Addition + Renovation
5,000 sf
$1,500,000

Cargill
Manufacturing
New Construction
20,000 sf
$2,700,000

Cargill
Manufacturing
Addition
15,000 sf
$3,500,000

Valero
Renewable Energy Facility
New Ventilation System
$300,000

Pioneer Hi-Bred
Manufacturing
Automated System Installation
$1,000,000

Cargill
Manufacturing
New Construction
20,000 sf
$2,700,000

John Deere Building 40
Manufacturing
Equipment Installation
$800,000

Sinton Dairy
Addition + Renovation
15,000 sf
$2,400,000
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RELEVANT EXPERIENCE

Joseph M. Huberty
AIA | LEED AP BD+C | NCARB | PARTNER IN CHARGE

Joe has been with Engberg Anderson since 1988 and was named Partner 
in 2000. As a recognized leader in the Midwest design community, Joe has 
lent his expertise to over 200 library projects. As an effective communicator, 
he readily establishes rapport with clients, staff, administrative, corporate 
personnel, design team members and constructors. He has led the design 
teams of many library buildings that are nationally and locally recognized for 
their sustainable design features.

EDUCATION
University of Wisconsin-Milwaukee

Master of Architecture, 1987
B.S. in Architectural Studies, 1985

Ecole Speciale d’Architecture
Paris, France, 1987

REGISTRATIONS
Registered Architect 
GA, IL, IA, IN, MI, WI

National Council of Architectural 
Registration Boards (NCARB) 

Certified

ACTIVITIES | AFFILIATIONS 
American Library  

Association, Member

Public Library Association, Member

Library Administration Management 
Association, Member

American Institute of  
Architects (AIA), Member

ACADEMIC EXPERIENCE
University of Wisconsin-Milwaukee

Adjunct Professor - Construction 
Technology, Spring 1994

RECOGNITION
American Institute of Architects

Henry Adams Medal for Excellence 
in Architecture, 1987

•	 Altoona Public Library, IA

•	 Barrington Area Library, IL

•	 Batavia Public Library, IL

•	 Bay County Library System, MI

•	 Beloit Public Library, WI

•	 Bradley Public Library, IL

•	 Brookfield Public Library, WI

•	 Brown County Library System, WI

•	 Cedarburg Public Library, WI

•	 Charlevoix Public Library, MI

•	 Chicago Ridge Public Library, IL

•	 Cook Memorial Library, IL

•	 Cromaine District Library System, MI

•	 Crystal Lake Public Library, IL

•	 Davenport Public Library 

Eastern Avenue Library, IA

•	 Edwardsville Public Library, IL

•	 Elkhart Public Library, IN

•	 Evansville Vanderburgh Public  

Library System, IN

•	 Fitchburg Public Library, WI

•	 Frank L. Weyenberg Library, WI

•	 Frankfort Public Library, IL

•	 Fremont Public Library, IL

•	 Gail Borden Public Library District, IL

•	 Glen Ellyn Public Library

•	 High Plains (Weld) District  

Library System, CO

•	 Highland Park Public Library, IL

•	 Homer Township Public Library 

Homer Glen, IL

•	 Indian Trails Public Library, IL

•	 Iowa City Public Library, IA

•	 Jacksonville Public Library 

University Park Library, FL

•	 Kalona Public Library, IA

•	 Lake Bluff Public Library, IL

•	 L.D. Fargo Public Library 

Lake Mills, WI

•	 Lemont Public Library, IL

•	 Lester Public Library, Two Rivers, WI

•	 Lisle Public Library, IL

•	 Madison Public Library System, WI

•	 Manhattan Public Library, IL

•	 Manitowoc Public Library, WI

•	 Marion Public Library, IA

•	 McHenry Public Library, IL

•	 Morton Grove Public Library, IL

•	 Mukwonago Community Library, WI

•	 Palos Heights Public Library, IL

•	 Park Forest Public Library, IL

•	 Park Ridge Public Library, IL

•	 Reddick Public Library, Ottawa, IL

•	 River Forest Public Library, IL

•	 Rockford Public Library, IL

•	 Shorewood Public Library, WI

•	 South Omaha/Metro Community 

College Library, Omaha, NE

•	 Talcott Free Library, Rockton, IL

•	 Tempe Public Library, AZ

•	 Traverse Area District Library, MI

•	 Urbandale Public Library, IA
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Space Planning: Reinventing Your Library Space
PLA 2019 Regional Training, Jacksonville, FL. Co-presenter. December 2019.

The Challenges of Opportunity: Service, Space, Community & Economic 
Development 

ILA 2018 Annual Conference, Peoria, IL. Co-presenter. October 2018.

Getting Your Community to Say Yes!
ILA 2017 Annual Conference, Tinley Park, IL. Co-presenter. October 2017.

Don’t Worry, We’re Only Going to Change Everything
PLA Conference, Denver CO 
Co-presenter. April 2016.

Space Planning Without the Space: Re-imagining Your Existing Library
RAILS - Reaching Across Illinois Library System
Co-presenter. January 2016.

University of Illinois - Urbana Champaign
iSchool Public Library Architecture, 2009-2019

Envisioning the Future: 21st Century Libraries and the Role of Integrated 
Building Design �

LJDI, Burton Barr Central Library, Phoenix, AZ. November 2011. 
Architect-led breakout design session in collaboration with Casa Grande PL (AZ).   �

Budget-Challenged Buildings: The New Reality for Construction/Renovation
LJDI, Minneapolis Central Library (MN). May 2011
�Architect-led breakout design session in collaboration with Chula Vista PL (CA). 

The Twenty-First Century Library: Tomorrow’s Design is Here Today
ILA Annual Conference, Peoria, IL. Co-presenter. October 2009.

The Efficient, Saleable Public Library - Project Shoehorn
ILA Annual Conference, Peoria, IL. Co-presenter. October 2009.

Creating a New Model for Today’s Branch 
ILA Annual Conference, Peoria, IL. Co-presenter. October 2009. 

Design and Working Relationships in Library Projects 
University of Illinois-Urbana Champaign Graduate School of Library and Information 
Science, 2006-2009.

Extreme Makeover: Library Edition - How We Programmed, Designed, Funded 
and Built a Library in Just Two Years 

Illinois Library Association Annual Conference, 2005. Co-presenter: Elaine Savage, 
Palos Heights Public Library Director, and Frederick Schlipf, Palos Heights Public 
Library Programmer.

So Goes the Community - Annual Facilities Showcase
American Libraries, April 2005.

Building for the Future - Annual Facilities Showcase
American Libraries, April 2003.

“Room to Grow - Showcasing New Facilities” 
American Libraries, April 2001.

“Mainstreaming Green Design Practices” 
Energy & Environmental Building Association Excellence Conference, 2001.

PRESENTATIONS
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EDUCATION
University of Wisconsin-Milwaukee

Masters of Architecture, 2006

Bachelor of Science in Architectural 
Studies, 2000

Bachelor of Arts Degree in 
Philosophy, 2002

REGISTRATIONS
Registered Architect: IL

LEED Accredited Professional 
LEED AP 

ACTIVITIES | AFFILIATIONS 
American Institute of  

Architects, Member

PRESENTATIONS
“PlaySpaces in the Library,” 

Public Library Association (PLA) 
Conference, March 2014.  

Co-presenters: Ryann Uden, Rory Parilac  

and Kiera Parrott.

A Greener Barrington, public 
workshop, October 27, 2008.

“Walking the Talk”: A Trek Through 
Engberg Anderson’s new LEED 

Office, Wisconsin Green Building 
Alliance (WGBA) 

“Sustainability & Energy Efficiency 
Leadership” SE2 Conference, 

September 17, 2008.  
Co-presenters: Mark Ernst, James Stearns.

Shaun Kelly
AIA | LEED AP BD+C | PRINCIPAL

Shaun leads the efforts of the Chicago office. With a focus on library design,  
corporate workplaces, cultural projects and municipal projects Shaun 
provides creative, technology-rich and sustainable solutions to meet the 
needs of the ever-changing work environment. Shaun was instrumental in 
numerous corporate workplace projects for Bader Rutter & Associates, Miller 
Coors and KCT Credit Unions, and notable libraries such as Barrington Area 
Library, Rockford Public Library, Helen Plum Memorial Library and Fitchburg 
Public Library.

Charlevoix Public Library, Charlevoix, MI
Renovation of a 1928 school house into a new 20,000 sf library facility.

Gail Borden Public Library District, Elgin, IL
Rakow Branch
New 10,000 sf LEED®-Gold certified branch library.
Main Library | Circulation & Popular Materials
Renovation of Circulation, New Books, Media and an Art Wall lighting 
display.
Main Library | Masterplan

Rockford Mixed Use Development, Rockford, IL
The Library has embraced the needs of the local aerospace and healthcare 
industries as well as the local homeless community in a way that anchors 
downtown revitalization efforts, encourages stronger connections to area 
businesses and the riverfront, and draws families to a safe, welcoming, 
and invigorating library experience. The Library plans to incorporate 
multipurpose spaces, exhibit areas, and active learning environments for 
all ages.  Entries related to both the city and the river not only recall the 
heritage of the 1902 building, they speak to the connective nature of the 
library at an important crossroad in the city. 

Helen Plum Public Library, Lombard, IL
Strategic Facility Plan focused on defining strategically viable solutions that 
served both the Library and the neighboring Park District.  Options included 
renovation, expansion and replacement with corresponding cost models 
and operation budgets.

Joliet Public Library
Masterplan
Engberg Anderson will restore the original historic building, provide 
access to new Library services, house the expanded local history area, and 
modernize buildings systems seamlessly into the existing design.  In 1989 
the Library was expanded to the south east and tripled the Library’s space.  
The 1989 addition will be transformed into a contemporary Library with an 
entire floor devoted to early literacy and learning, separate industrial and 
recording studios, and a collaborative learning environment surrounded by 
collections, study spaces, and integrated technology.

Marion Public Library
Masterplan



Bush Construction • Engberg Anderson Architects  | Mount Carroll District Library   |  24 January 2020

RELEVANT EXPERIENCE

EDUCATION
University of Wisconsin-Madison

Bachelor of Science -  
Interior Design, 1991

REGISTRATIONS
National Council for Interior Design 

Qualification, 2002

PROJECT AWARDS
Historic Garfield  + Griot 

Apartments | America’s Black 
Holocuast Museum

Daily Reporter Top Projects Award

Business Journal Real Estate Award

Mayor’s Design Award

The North End
Daily Reporter Top Projects Award
WCREW  Impact Ingenuity Award

Gail Borden Public Library - Rakow
American Libraries’ Design Showcase,
Midwest Construction, Award of Merit

Cultural

Waukesha Public Library |
Children’s Department

WI -American Society of Interior 
Designers (ASID) Educational/

Institutional Platinum Design Award 

Midwest Construction Award of Merit, 
Interior Design/Tenant Improvement

American Libraries’ Design Showcase

Milwaukee Public Library  |
Villard Square Branch

Daily Reporter Top Projects Award

MANDI (Milwaukee Awards for 
Neighborhood Development 

Sarah’s award-winning interior design is about balancing cost efficiency and 
comfort to the living environment. As our senior interior designer, Sarah has 
had a hand in designing the interiors of the majority of our residential work. 
Working alongside the architects, our holistic process integrates interiors 
from the beginning. With a combination of creativity and practicality, Sarah 
fuses color, texture, lighting, finishes and furniture in inspiring ways, creating 
unique, aesthetically-pleasing interiors with an emphasis on simplicity, 
flexibility, sustainability and function.

Sarah Ponto
NCIDQ | INTERIOR DESIGNER | SENIOR ASSOCIATE

Edwardsville Public Library, Edwardsville, IL
Addition to 1903 Carnegie library, 50,000 sf total.

Gail Borden Public Library District, Elgin, IL
Rakow Branch
New 10,000 sf LEED®-Gold certified branch library.
Main Library | Circulation & Popular Materials
Renovation of Circulation, New Books, Media and an Art Wall lighting 
display.
Main Library | Masterplan

Bay County Library System, Bay County, MI
Auburn Branch Library, Bay City
Renovation/expansion of 12,000 sf branch library.
Alice and Jack Wirt (Central) Library, Bay City
New 70,000 sf central facility.
Pinconning Branch Library, Pinconning
New 12,000 sf branch facility.
Sage Branch Library, Bay City
17,800 sf expansion, renovation and restoration of this branch library listed 
on the National Register of Historic Places.

Barrington Area Library, Barrington, IL
21st Century Library Renovation Project
Strategic renovations to modify aging collection-centered facility into a 
Destination Library with activity-focused spaces.

Roanoke City Branch Libraries, Roanoke, VA
Williamson Road Branch Library  
Programming, renovation and expansion of a 9,000 sf library to 11,000 sf.
Melrose Branch Library
Programming and design of a 13,000 sf branch library within an existing 
retail building. 

Reddick Public Library, Ottawa, IL
Transformative renovation of existing 20,500 sf library

Palos Heights Public Library, Palos Heights, IL
Expansion and remodeling of 11,400 sf library to 25,000 sf.

Lemont Public Library, Lemont, IL
Interior transformation project, 19,000 sf updating finishes, furnishings, 
lighting, power and technology. 
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JLK A R C H I T E C T S  

Educaon 
Master of Architecture: Design 
University of Texas at Ausn 
Master of Science: Architectural History 
University of Texas Ausn 
Bachelor of Science: Anthropology 
University of Illinois, Urbana 
 
Professional Affiliaons 
American Instute of Architects 
AIA HRC Commiee 
Society for Commercial Archaeology 
Associaon for Preservaon Technology Internaonal 
 
 

Meg Kindelin 
Principal 
AIA 

Meg is principal and owner of JLK. She is an 
accomplished architect and she brings   
energy and creave problem solving to 
many types of projects. Her porolio     
includes new commercial buildings,        
libraries, churches, mid-rise residenal, and 
schools. She is principal liaison with The 
University of Illinois System, Forest         
Preserve Districts, Various Municipalies, 
and the City of Chicago. Meg leads the 
Higher Educaon, Civic, and Preservaon 
Studios at the firm. 

Her strengths lie in the study and            
coordinaon of complex programming in 
new and exisng buildings. She is able to 
extract the potenal of a project early in 
design and provide a praccal means to 
achieve a successfully executed project. 

She also brings a parcular sensivity to 
context, programming, and owner issues. 
She is a collaborave team leader. Meg sits 
on the Illinois State Sites Advisory Council, 
and on the Easement Commiee of Land-
marks Illinois. She is a frequent speaker 
with the AIA and other organizaons in 
Chicago. Her projects within the preserva-
on studio have won awards with 
the Illinois and Chicago AIA. 
 
 

Select Projects 
 
Wintrust Bank /Hyde Park Bank 
Chicago, IL 
 
Cadence Warehouse and Trucking 
Joliet, IL 
 
Lincoln Elementary School 
Chicago Public Schools 
Chicago, IL 
 
Chicago Transit Authority 
California and Damen Blue Line Staons 
Chicago, IL 
 
University of Illinois Graduate Library 
Urbana, IL 
 
University of Illinois, Memorial Stadium Addion 
Consultant 
Urbana, IL 
 
Ragdale House 
Lake Forest, IL 
 
SoNo Chicago High Rise Residenal Tower 
Chicago, IL 
 
Flair Tower 
Chicago, IL 
 
New Faith MB Church 
Maeson, IL 
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Arizona

Tempe Public Library

Coolidge Public Library

California

Beaumont Library

Colorado

High Plains District Library
•	 Centennial Park Branch
•	 Farr Branch 

Florida

Jacksonville Public Library | University Park

Illinois

Barrington Area Library
Batavia Public Library
Bradley Public Library
Cary Area Library
Cook Memorial Library
Chicago Ridge Public Library

Crystal Lake Public Library
Edwardsville Public Library
Ela Area Public Library
Evergreen Park Public Library
Frankfort District Library
Fremont Public Library
�Gail Borden Library District
•	 Rakow Branch
•	 Main Library
Glen Ellyn Public Library
Helen Plum Memorial Library
Highland Park Public Library
Homer Township Public Library
Indian Trails Public Library
Joliet Public Library
Lake Bluff Public Library
Lemont Public Library
Lisle District Library
Manhattan Public Library
•	 Elwood Branch
•	 Manhattan Branch
McHenry Public Library
Morton Grove Public Library
Nippersink Public Library
Palos Heights Public Library
Park Forest Public Library
Park Ridge Public Library
Poplar Creek Public Library 
Reddick Public Library 
River Forest Public Library

Engberg Anderson 

has worked with

+180 libraries

across 12 states 

ranging in size 

from 300 sf to 

over 180,000 sf ―

many of which are 

renovations and/or 

expansions.  

LIBRARY PROJECTS

Helping libraries across the nation
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Rockford Public Library
Round Lake Public Library 
Talcott Free Library
Winfield Public Library

Indiana

Elkhart Public Library
Evansville Vanderburgh Public Library 
System
•	 Central
•	 North Park Branch
•	 Oaklyn Branch
New Albany-Floyd County Public Library
�St. Joseph County Public Library

Iowa

Altoona Public Library
Clive Public Library
Davenport Eastern Avenue Branch
Indianola Public Library
Iowa City Public Library
Kalona Public Library
Musser Public Library
Onawa Public Library
Sioux City Public Library
Urbandale Public Library
Winterset Public Library

Michigan

Bay County Library System
•	 Auburn Branch
•	 Central
•	 Pinconning Branch
•	 Sage Branch
Charlevoix Public Library
Cromaine Library District
•	 Central
•	 Crossroads Branch
Traverse Area District Library

Nebraska

�South Omaha | Metro Community  
College Library

New York

Schenectady County Public Library

Virginia

Washington County Public Library

Roanoke City Branch Libraries 
•	 Williamson Road Branch
•	 Melrose Branch

Newport News Public Library System

Wisconsin

Appleton Public Library
Aram Public Library
Beloit Public Library
Berlin Public Library
Brookfield Public Library
Brown County Library System
•	 Weyers-Hilliard Branch
•	 Kress Family Branch
Cedarburg Public Library
Cudahy Family Library
Fitchburg Public Library
Frank L. Weyenberg Library
LD Fargo Public Library
Lester Public Library
Marathon County Public Library
Madison Public Library
•	 Meadowridge Branch
•	 Goodman South Madison Branch
•	 Hawthorne Branch
•	 Monroe St. Branch
•	 Pinney Branch
•	 Sequoya Branch
Manitowoc Public Library
McMillan Memorial Library
Menomonee Falls Public Library 
Milwaukee County Federated Library System
Milwaukee Public Library System
•	 10 Neighborhood Library Study
•	 Bay View Branch
•	 Villard Square Branch
•	 Tippecanoe Branch
Mukwonago Community Library
Neenah Public Library
Onalaska Public Library
Platteville Public Library
Shorewood Public Library
Waukesha Public Library
West Bend Community Memorial Library
Whitefish Bay Public Library
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DESCRIPTION
This $15.2 million, 30,000 sf active fire house was 
originally built in 1902.  The main building – on the 
National Register of Historic Places – underwent two 
previous additions, in 1940 and 1951.  

Because of its age, space and access problems, the 
City of Davenport hired Bush Construction to demolish 
the previous two additions and build a new 20,000 SF 
addition to the original 10,000 SF building.

>> Central Fire Station is the oldest 
operating fire station west of the 
Mississippi River.

CENTRAL FIRE STATION | Davenport, IA

DESCRIPTION
Ambrose Hall is a campus icon for St. Ambrose 
University, built in 1885.  Bush Construction 
completely restored the exterior of this fully-occupied 
building, returning the structure back to its original 
configuration based on construction documents that 
were developed 128 years ago. 

The restoration include the replacement of all 
deteriorated brick and stone, tuckpointing, restoration 
of cornice work, dormers, and clock tower.

>> This restoration included custom, 
authentic replacements of all 370 
windows.

AMBROSE HALL | Davenport, IA

DESCRIPTION
The 71,600 SF, $6.7M building on the Rock Island 
Arsenal was a public/private partnership project 
providing a civilian business a cost-effective option 
while restoring an existing under-utilized government 
building. 

The project included abatement and remediation and 
followed historic preservation guidelines during the 
addition of office spaces and locker rooms.   

>> A vacant, deteriorating building 
underwent extensive restoration in order to 
make it ready for industrial use.

HISTORIC RESTORATION EXPERIENCE

ROCK ISLAND ARSENAL BUILDING 250 | Rock Island, IL
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DESCRIPTION
This 90-year-old, 50,000 sf, $6 million renovation 
and addition project transformed a former industrial 
manufacturing facility into a trendy living and office 
space. This historical structure required abatement 
and remediation of regulated materials. Much of 
the building’s original, character-rich structure and 
features were retained, including interior exposed 
brick walls and wood flooring.  This building is on the 
National Register of Historic Places.  
 >> Once an urban brownfield, now an 
attractive center for family living and 
commerce.

DESCRIPTION
A 62-unit, 100,000 sf, $11 million conversion of early 
1900’s industrial space into residential lofts.  Two 
adjoining structures make up these lofts – the 6-story 
Crescent Electric Company and the 3-story Sieg Iron 
Company buildings. The lofts include a combination 
of 1, 2 or 3-bedrooms/1 or 2 baths and studio loft 
options. Four of the units meet ADA requirements. 
These buildings are on both state and federal historic 
registries. 

>> Existing elements and features were 
either refurbished or matched, including 
exposed brick walls and original concrete 
floors.

JACKSON SQUARE LOFTS  |  Rock Island, IL

PERSHING HILL LOFTS | Davenport, IA

HISTORIC RESTORATION EXPERIENCE

DESCRIPTION
The upper stories of the Lawrence Building in 
downtown Sterling, Illinois, remained vacant for 
over 50 years. Bush renovated the 22,000 sf second 
through fifth floors, in this $4 million project, creating 
20 residential units. The offices of Whiteside County 
Courthouse remain on the first floor. 

LIHTC funding. 

>>  This project was part of the City’s 
revitalization plan of adaptive re-use of 
underutilized buildings.

LAWRENCE LOFTS  |  Sterling, IL
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Status 
Completed 2006

Size 
34,000 sf

Construction Cost 
$ 6.2 million

Charlevoix Public Library | Historic Preservation
Charlevoix, Michigan

Previously a 1920’s elementary school, this library is now a 34,000 sf facility that 
features a children’s activity room and community room. The old gymnasium is 
transformed into the adult reading room and features the original ceiling structure. 
New gardens lead from the parking lot to the library entrance and contain public 
art pieces that reflect the maritime history of Charlevoix. Engberg Anderson is 
Architect of Record in association with Architecture Artistry Interiors of Traverse City, 
Michigan.
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Barrington Area Library
Barrington, Illinois

After a complete renovation, the Barrington Area Library is ready to meet the 
needs of the community head on. A new grand stair creates a beacon for the library 
which redefines the connection to the community. New collaborative spaces — like 
Smart Rooms, Media Labs, Maker Spaces, the Business Center, Internet Cafe and 
Reading Commons — expand library service to the 21st century and beyond. 

A new Youth Services Department engages younger readers with interactive, 
museum-quality learning experiences, promoting active play, and offers a kid-
friendly media lab.

Status 
Completed 2014

Size 
60,000 sf

Construction Cost
$8.5 million
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Rockford Public Library 
Rockford, IL

Status 

In Progress 

Size 

68,000 sf

Client Reference

Lynn Stainbrook

Executive Director

815.987.6601

lstainbrook@rockfordpubliclibrary.org

As the primary resource for a variety of literacies within the city and surrounding 
communities, the Library is focused on creating environments that allow it to serve 
populations of diverse economic, social, racial, ethnic and cultural backgrounds.  The Library 
is planned to acknowledge and embrace the needs of the local aerospace and healthcare 
industries as well as the local homeless community in a way that anchors downtown 
revitalization efforts, encourages stronger connections to area businesses and the riverfront, 
and draws families to a safe, welcoming, and invigorating library experience.  All users will 
find spaces that meet their needs.  The result is a lot of different seating environments – this 
is a place for people!

Partnering opportunities are driving the form of the facility.  These partners include local 
colleges, museums, social services, arts groups, park district, and literacy council.  Multi-
purpose spaces, exhibit areas, and active learning environments for all ages and interests 
sit front and center along major arterials and the Riverwalk.  Entries related to both the city 
and the river not only recall the heritage of the 1902 building, they speak to the connective 
nature of the library at an important crossroad in the city, a link between the east and west 
sides of the city, a place where identities can merge into a cohesive community spirit.
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Status 
Study Completed 2014

The team of Engberg Anderson with PJHM Architects is working with the Beaumont 
Library District, CA, to expand their existing library from 12,000 to 47,000 square 
feet. The library was originally established in 1911 then moved into a Carnegie 
funded building in 1914. Tucked into a neighborhood park-like setting of specimen 
native California trees, the library was left virtually unchanged until a 1966 addition 
doubled its size. This beloved Carnegie building is still in use today and is both the 
organizing element and stylistic inspiration of the planned expansion. As an early 
adopter of self-service technologies, the new expansion will continue to promote 
patron ease-of-use through strategic collection placement, clear way-finding and 
utilization of productivity enhancing technologies to minimize staff busy-work and 
maximize staff interaction with the public.

Beaumont Public Library
Beaumont, California
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Gail Borden Public Library refreshed and transitioned Media + Circulation area 
into a new Market Place. The main goal was to make the media collections more 
browseable, bring featured and new collections closer to the entry and revision 
the patron experience with Librarians. Without expanding the Library, the design 
team moved collections closer to the main entry making holds and new books more 
accessible, moved the media collection from spine out to a browsing model, added 
six self-check stations, consolidated staff into an efficient work flow arrangement. 
The new Market Place now provides expanded library services, and created a zone 
where collections from fiction and non-fiction can be predominately displayed in a 
retail based arrangement.

Status 
Completed 2015

Size 
10,000 sf

Project Cost 
$338,000 (construction)

$317,000 (furniture)

Gail Borden Public Library | Market Place
Elgin, Illinois
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WESTERN ILLINOIS UNIVERSITY | QUAD CITIES CAMPUS PHASE II
 

DAVENPORT PUBLIC LIBRARY   |  EASTERN AVENUE BRANCH  

Location:   Davenport, IA 
Size:  25,800 SF 
Project Value: $5,200,000
Project Duration: 11 months
Delivery Method:  General Contractor

Project Description:  
This project included the construction of a new 25,800 SF LEED-certified public library. The work involved a steel frame on standard 
concrete footings and foundations, stone and masonry exterior on metal stud back-up, metal panel on metal stud back-up, aluminum 
windows, storefront and entry systems, and membrane roof.  Building systems included new HVAC, electrical, plumbing, fire 
protection, and communications.  The Mechanical GSHP system is dependent on a vertical geothermal well field located on site.  Site 
features included a Children’s Garden, reinforced turf area for outdoor events, and landscape features to support the LEED criteria for 
stormwater management.  Building components included administrative support areas, public meeting rooms, a computer area, and a 
public reading room with Adult, Teen and Children’s collections.
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Project Description:  
Phase II of WIU’s Riverfront Campus is a state-of-the-art, 95,000 SF project, which includes  three separate structures.  Each building 
is interconnected by two enclosed pedestrian bridges, which not only provides unique views of the campus and Mississippi River, but 
assists with climate control within the building as well.

This LEED Silver certified project incorporated a number of “green” building features such as vegetative roofing, various forms of 
permeable paving, lighting and building controls, and strategically placed windows allowing for efficient use of natural daylight.  
As with any educational project, timing and schedule was of paramount importance to the client.  Even though Bush Construction 

dealt with the challenge of constructing during one of the coldest and snowiest winters 
on record, they were able to enclose the project, modify the original plan, and continue 
working without having to sacrifice quality.  The project team also worked with the school 
and its vendors to provide a phased turn-over of the spaces to facilitate their furniture and 
equipment deliveries and installation.  

Location:   Moline, IL
Size:  95,000 SF
Project Value: $30,200,000
Project Duration: 19 months
Delivery Method:  General Contractor

WESTERN ILLINOIS UNIVERSITY | QUAD CITIES CAMPUS PHASE II
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AMBROSE HALL EXTERIOR RESTORATION

Project Description:  
Bush Construction rose to the challenge on this project to completely restore the exterior facade of Ambrose Hall, the fully-occupied 
campus icon of St. Ambrose University built in 1885.  This renovation served two purposes:  to repair the deteriorating facade of the 
building and to return the structure to its original configuration based on construction plans that were developed 128 years ago. This 
complex project required daily coordination and cooperation from both the project team and the university faculty.  Countless hours 
were spent in pre-planning the coordination, delivery, removal, and replacement of each of the 370 custom window units. 

Other major construction activities included the replacement of all deteriorated brick and stone, tuckpointing of all masonry joints, 
restoration of all wood soffit, fascia and cornice work, replacement of the majority of the 
existing roof material, restoration of the existing clock tower, restoration of the existing 
dormers, and removal and infill of the existing exterior fire escapes.  Mansards were restored 
to their original condition with the use of natural slate and copper flashings.  

Location:   Davenport, IA 
Project Value: $5,300,000
Project Duration:   12 months
Delivery Method:  Construction Manager
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CITY OF DAVENPORT | CENTRAL FIRE STATION

Project Description:  
The Central Fire Station was originally built in 1902. The main building is listed on the National Register of Historic Places. This fire station 
is the oldest operating fire station west of the Mississippi River. 

Over the course of its life the Central Fire Station has had two additions, 1940 and 1951, and several renovations. Because of its age, 
space and access problems, the City of Davenport hired Bush Construction as Construction manager to demolish the 1940s - 1950s 
additions, to build a 20,000 SF innovative and modern addition, as well as to renovate the 10,000 SF original historical section of this 
facility in accordance to historical regulations.  

The fire house remained fully-operational during the entire construction process. It houses 
24-7 emergency responders and Davenport's fire department administration staff.

Location:   Davenport, IA 
Project Value: $15,200,000
Project Duration:   18 months
Delivery Method:  Construction Manager
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During the preconstruction phase of your design-build project, 
our team will work with you to provide design, scheduling, site 
logistics, phasing, estimating and constructability services. 
We closeout the preconstruction phase by reviewing bids 
and awarding contracts.  Once we move into construction, 
we manage all subcontractors and suppliers and oversee 
all onsite construction activities from start through project 
completion. 

Our extensive experience in the design-build delivery method, 
combined with our strong industry relationships, allows us to 
deliver cost-effective and high-quality construction solutions

BENEFITS THE DESIGN-BUILD APPROACH OFFERS:
•	 Single point of responsibility for both design and 

construction
•	 Limited conditions that might lead to a change order
•	 Establish reasonable project scope within project budget
•	 Team approach between owner, architect and constructor
•	 Fast-tracking of project is possible
•	 More cost-effective mechanical, plumbing and electrical 

systems

Below are steps showing how our process ensures a 
successful design-build delivery. 

PRE-CONSTRUCTION PHASE SERVICES
During the Pre-Construction Phase of this project, we will:
•	 Conduct programming meetings with you to review the 

desired functionality of the project.
•	 Conduct design meetings with you to develop design 

details and understand design expectations.
•	 Discuss project phasing and develop project timeline 

schedules.
•	 Conduct initial reviews of design documents to ensure 

that budget, design, quality, and schedule goals are being 
maintained.

•	 Provide SD (Schematic Design) level design and 
construction cost opinion based on historical data, as well 
as current market pricing with subcontractor partners.

•	 Study value engineering opportunities to ensure the 
greatest value is incorporated into the project.

•	 Work closely design team during the development of the 
plans and specifications.

•	 Conduct weekly design team meetings.
•	 Develop scope of work/bid packages.
•	 Develop site logistics/site staging plans.
•	 Create MEP Design Narrative to competitively solicit 

design-build MEP proposals.  Once a MEP team is 
selected, this will become the formal MEP team that will 
design the final systems and become the engineers of 
record for the project

•	 Provide DD (Design Development) level design and 
construction cost opinion based on historical data, as well 
as current market pricing with subcontractor partners.

•	 Utilize the Trend Estimate Log to analyze and track design 
changes against established budgets.

•	 Obtain competitive subcontractor and supplier pricing. 
Proposals will be solicited based upon completed design 
documents. 

•	 Prepare final cost estimate summary and final owner 
contract.

CONSTRUCTION PHASE SERVICES
During the Construction Phase of this project, we:
•	 Manage all contracts and material purchase orders.
•	 Manage onsite activities to ensure overall project 

schedule, quality control, safety, energy components, and 
project budget are maintained. 

•	 Conduct bi-weekly progress meetings with you and the 
project team to discuss the status of the project.

•	 Work closely with you to obtain the required inspections 
during construction.

•	 Obtain certificates of occupancy from governmental 
agencies.

•	 Provide you with warranty information, start-up 
assistance, maintenance instructions, as-builts, and 
operational guidelines.

DESIGN-BUILD ANTICIPATED RISKS
One of the major risks with the Design-Build delivery model 
is the potential to “assume” or incorrectly “read between the 
lines” regarding the Owner’s expectations. If communication 
is insufficient, architectural and functionality requirements 
may not be met; leading to re-design and schedule delay.

Through frequent communication at regularly scheduled 
design meetings and face-to-face interactions almost daily 
(as mentioned above), this potential risk will be mitigated and 
owner expectations can be exceeded.  

DESIGN-BUILD APPROACH
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DESIGN-BUILD APPROACH
The beauty of the design-build delivery method is that the 
Owner, Architect, Engineers and Contractor all work together 
from start to finish in open communication and purposeful 
collaboration.

When the entire project team sits at the same table during the 
course of a project, creative solutions take hold. This results 
in minimizing costs, streamlining schedules and realizing 
efficiencies.

The end result is a sound design, a budget defined and a 
schedule on-target. 

This collaboration ensures your business goals are met.

As mentioned on the previous page, our team will hold a series 
of collaborative meetings from the onset of your project, which 
include:

•	 Programming meetings
•	 Design meetings
•	 Project phasing and timeline meetings
•	 Budgeting meetings – utilizing the Trend Estimate Log
•	 Value engineering meetings
•	 Subcontractor/Supplier meetings

We utilize the latest technology to support collaborative team 
communication.  

Microsoft Teams is a cloud-based, communication platform 
that provides an ideal collaborative space for file sharing, 
video/conference call meetings, and task tracking.

ProCore is our all-in-one, project management software.  It 
is also cloud-based and connects the entire project team 
allowing share access to documents, planning systems and 
other project data.

ProCore also speeds up the Request for Information (RFI) 
process, making it simple to assign people to respond to 
issues and instantly links drawings and other information.  
The mobile capabilities of this software offers easy access to 
those in the field.

Our priority is on providing you with a smooth and efficient 
project.  We do that through purposeful collaboration and 
continuous communication.

TEAM COLLABORATION
OWNER, ARCHITECT, CONSULTANTS, CONTRACTORS + OTHER PROJECT PARTNERS
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TEAM COLLABORATION BUDGET CONTROL
OWNER, ARCHITECT, CONSULTANTS, CONTRACTORS + OTHER PROJECT PARTNERS

BUILD THE BUDGET is the first step in the Bush Budget Control process.  This 
starts with clearly defining the scope of work with the owner and architect through a series 
programming meetings.  Once the scope of work is defined, the estimates can begin to 
take shape.  The three main types of estimates are Schematic Design (SD) based on 50% 
complete drawings, Design Development (DD) based on 75% drawings, and Construction 
Document (CD) based on 100% drawings.

UTILIZE THE TOOLS  is the next step in the process. We utilize a host of 
sophisticated tools to ensure that quick, accurate and up-to-date budget estimates are 
produced for each and every project.  Owners rely on our budgets when making major 
financial decisions, and architects rely on these same budgets when making critical design 
decisions, so we must be correct with our information.  These tools include:
•	 SmartBid, a 100% web-based bid solicitation tool for sending out bid invitations and 

bid documents to our subcontractor and supplier partners.  This allows bid information 
to get disseminated quickly to all parties.  

•	 Hard Dollar is our cost estimating software.  This software gives our team the ability 
to analyze various subcontractor and supplier quote combinations to determine the 
lowest, most complete cost scenario.  Estimate analysis can be done in real time with 
multiple users simultaneously modifying an estimate.  Hard Dollar is also able to sort 
and analyze historical data to assemble budgetary estimates when needed.  

•	 Trend Estimate Log is a powerful tool to track key owner cost/design decisions 
before they become final plan revisions.  Each design change is logged, a rough order 
of magnitude cost is assigned, and a “go/no go” decision is determined by the design 
team before the change can be added to the plans.  If the change is approved, the 
budget is adjusted up or down accordingly.

SYNCHRONIZE PLANS TO BUDGET  is the third step in the process.  This 
is where the phrase “Design to a detailed estimate, not estimate to a detailed design” 
becomes so critical for the design team.  The budget has been firmly established in the 
previous steps, now the design team must align the project documents to meet this highly 
detailed budget.  If the design team keeps this budget in mind throughout the entire design 
process, the end result will be a project designed and constructed on budget that does not 
require extensive value engineering and costly re-design.  

HOLD THE PROJECT TEAM ACCOUNTABLE  is the final step in the 
process.  Keeping owners, architects, engineers, subcontractors, suppliers, consultants, 
and specialists all on task and on schedule can be a daunting task.  It is the job of the 
Construction Manager to set firm milestone schedule dates for key Pre-Construction 
activities early on in the process.  Maintaining these dates is the only way to ensure a 
successful project outcome.  If dates slip during Pre-Construction, the whole schedule can 
slip to the point of no return.
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SCHEDULE CONTROL

M T W TH F SAT M T W TH F SAT M T W TH F SAT

Contractor ACTIVITY 10/6 10/7 10/8 10/9 10/10 10/11 10/13 10/14 10/15 10/16 10/17 10/18 10/20 10/21 10/22 10/23 10/24 10/25

BUSH MISC FRAMES AND FIRST FLOOR DOORS

MCI Curb & Gutter 
SOUTH PAVING
EAST PAVING

NORTH PAVING
WEST PAVING

TOP SOIL

ALL AROUND TOWN Retaining Wall
LANDSCAPING

RAO CONSTRUCTION

PETERSEN PLMB 1ST FLOOR PUBLIC RR ROUGH
1ST FLOOR MECHANICAL ROUGH IN

GAS PIPING
POOL RR ROUGH

MILLER ELECTRIC 1ST FLOOR ELECTRICAL ROOM
2-5 DISTRIBUTION PANELS 

RTU ROUGH
1ST FLOOR ELECTRICAL ROUGH
GUESTROOM SOFFIT ROUGH 2-5

PIC 4TH FLOOR SOFFIT FRAMING
3RD FLOOR ROCK

GUESTROOM SHAFTWALLS COMPLETE
2ND FLOOR CORRIDOR
1ST FLOOR CEILINGS

2ND FLOOR ROCK
5TH FLOOR SOFFIT ROCK

5TH FLOOR TAPING

SUNRISE POOL 

GABRILSON 5TH FLOOR SOFFIT
1ST FLOOR ROUGH
3RD FLOOR ROUGH
2ND FLOOR ROUGH
4TH FLOOR SOFFIT
3RD FLOOR SOFFIT

GEISLER ROOFING METAL EDGE 
ROOF DETAILING

DESIGN CONST. WATER BARRIER
EIFS - NORTH
EIFS - WEST

EIFS - 1ST FLOOR

TRISTATE SPRINKLER 2ND FLOOR GUEST ROOMS
STAIR RISERS

1ST FLOOR
SPRINKLER RISER ROOM

EMG DOOR FRAMES

CENTURION STONE CULTURED STONE

TRI STATE ROOFING PERGOLA ROOF

BIG BEAR INSULATION 2ND FLOOR CEILINGS AND WALLS
1ST FLOOR CEILINGS

STAIRWELL WALLS
1ST FLOOR WALLS

QC IRRIGATION IRRIGATION SLEEVES

SCOTT DECORATING PAINTING EXTERIOR DOORS AND FRAMES

KINZLER 5TH FLOOR GYPCRETE

SKOLD LAUNDRY CHUTE
OPERABLE PARTITION TRACK

Job Number:

10/6/2014 Thru

13050

Remarks

10/25/2014

                  Two Week Look Ahead Schedule

Period: PM: 
Super:Job Name: HILTON GARDEN INN, BETTENDORF Ryan Schertz

Wayne Gordon
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QC IRRIGATION IRRIGATION SLEEVES

SCOTT DECORATING PAINTING EXTERIOR DOORS AND FRAMES
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10/6/2014 Thru

13050

Remarks

10/25/2014

                  Two Week Look Ahead Schedule

Period: PM: 
Super:Job Name: HILTON GARDEN INN, BETTENDORF Ryan Schertz

Wayne Gordon

Throughout the pre-construction and construction process, 
Bush Construction utilizes MS Project, a Critical Path 
Method (CPM) software, through which detailed schedules 
are prepared and updated. Milestone schedule dates, near-
term activities that may require various team members’ 
involvement, and critical-path tasks necessary for timely 
project completion are shown and communicated to the 
entire project team. 

The schedule during the pre-construction phase can be just as 
important as the construction phase itself. Meeting all design, 
budgeting, site analysis, and constructability milestone dates 
are critical to ensure the project bids on time and construction 
begins as anticipated. 

As the project moves past the pre-construction phase, each 
subcontractor and supplier will provide critical schedule input 
to validate the logic and ensure the dates indicated on the 
schedule are accurate. 

THREE-WEEK LOOK AHEAD SCHEDULES 
Once the Overall Master Schedule is created and vetted by all 
parties, Bush Construction will then begin breaking this larger 
schedule down into smaller components. These three-week 
“snapshots” of time will give a more detailed description of 
activities. These smaller schedules are critical to the overall 
success of the project. 

PROGRESS MEETINGS 
When construction begins, progress meetings will be 
scheduled. Depending on the project’s needs, these meetings 
are held either weekly or bi-weekly with the entire project 
team (owner, architect, subcontractors, suppliers, etc.). These 
meetings will be conducted so all parties are kept up-to-date 
on the project’s progress and coordination requirements. 
Discussions to resolve any construction or design issues will 
be facilitated at this time to ensure timely resolution. 

WEEKLY FOREMEN MEETINGS 
Bush Construction conducts weekly meetings with key foremen 
of each prime contractor on the project. These meetings are 
intended to delve down into further detail matters regarding 
schedule, material placement onsite, deliveries, manpower, 
inspections, RFI’s, etc. 

Time is money. The professionals at Bush Construction 
understand the increasing pace at which projects must 
be completed and are here to help accomplish your overall 
construction schedule goals

Three Week Look Ahead Schedule
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REFERENCES

BUSH CONSTRUCTION + ENGBERG ANDERSON (LIBRARY)
Marion Public Library
Hollie Trenary
Director
319-743-1984
htrenary@marionpubliclibrary.org

BUSH CONSTRUCTION (HISTORIC RESTORATION)
St. Ambrose University
Mike Poster
Vice President for Finance
St. Ambrose University
Davenport, IA
563.333.6032
postermichaelc@sau.edu

ENGBERG ANDERSON (LIBRARY)
Rockford Public Library
Lynn Stainbrook
Executive Director
lstainbrook@rockfordpubliclibrary.org
815.987.6601

ENGBERG ANDERSON (LIBRARY)
Gail Borden Public Library
Carole Medal
Executive Director
cmedal@gailborden.info
847.429.4699
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Mount Carroll District Library 
Signature Form 

Name of Individual/Partnership/Corporation/Company/Entity Managing the Project 

Name of Preparer (print) Title 

Signature Date

Attesting Signature (Required of Corporations) Title 

Business Address 

City State Zip

Telephone Number FAX Number 

Email Address 

Federal Employee Identification Number (FEIN) 

Bush Construction Company, Inc.

Jerod Engler Senior Vice President

January 24, 2020

5401 Victoria Avenue

Davenport Iowa 52807

(563) 344-3791 (563) 344-3792

jengler@bushconstruct.com

26-2545522

Executive Assistant
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