

**Commissioners**

Bob Emery  
Stan Wilson  
Michael Slusarski

LENAWEE COUNTY

**BOARD OF COUNTY ROAD COMMISSIONERS**

Wayland P. Hart Maintenance Facility  
2461 Treat Highway  
Adrian, Michigan 49221-4009  
Phone (517) 265-6971

Road McMahan Rd - 0.95

Est # 4398

**Managing Director**  
Scott A. Merillat, P.E.

**AGREEMENT**

Date Prepared: 03/15/2022

The Board of County Road Commissioners of the County of Lenawee, State of Michigan ("Road Commission") and Blissfield Township ("Township") agree as follows:

- 1. Work: The Township requests, and the Road Commission agrees to perform, the work described in attached Exhibit A.
- 2. Cost: The Township agrees to pay the Road Commission the actual cost of the project, a sum not to exceed: \$166,906.60
- 3. Payment: Fifty (50%) percent \$83,453.30 is due upon the Township's execution of this Agreement with the balance billed monthly as work progresses with payment due within thirty (30) days of billing.
- 4. Change Orders: \_\_\_\_\_ is the designated Township Official to approve and sign any change order(s) affecting the work. Any work beyond what is detailed in Exhibit A shall require a change order and the cost of the additional work shall be added to the contract price.
- 5. Force Majeure: The Road Commission shall be entitled to an equitable adjustment to the work schedule and cost for any Force Majeure events, including but not limited to: work stoppages, unusually severe weather, acts of war, terrorism, pandemics, quarantine restrictions, unknown subsurface conditions, unavailability of materials, increase in material cost, cyberattack, or other events outside the control of the Road Commission. The Road Commission will notify the Township of any additional costs immediately upon becoming aware of same. Any adjusted schedule or contract costs shall be reflected in a change order signed by the parties.
- 6. Non-Payment: Failure of the Township to make timely payment may result in the Road Commission ceasing further work until delinquent payments are made in full. Any additional mobilization or other costs occasioned by a failure to make timely payments shall be added to the contract price.
- 7. Completion: It is anticipated the work will be completed during the construction season. However, the parties understand that unforeseen circumstances may delay completion of the work and further that the Road Commission shall not be responsible for damages as a result of such delay.

Executed this 12<sup>th</sup> day of April, 2022.

Roger W. Binkley  
Steven Elison  
Jammy M. Wynn  
Diam Paul Wance

TOWNSHIP OF BLISSFIELD

By Adela Q Navar  
Its Supervisor

BOARD OF COUNTY ROAD COMMISSIONERS  
OF THE COUNTY OF LENAWE

By \_\_\_\_\_  
Its CHAIRMAN

# Exhibit A

Estimate 4398 Est. Year 2022

Township Blissfield

Description Asphalt Paving

Road McMahan Rd - 0.95 miles

Location Blissfield Hwy to Twp Line

Primary/Local Local

Estimator Jason Schnaidt

Reviewed  03/08/2022

**Project Notes:**

0.95 miles x 20' wide

**Townships**

In/Out In

Project Status Mailed

Status Date 03/15/2022

Work Order #

**Project Components**

#	Type	Section	Cost
1381	Asphalt	McMahon Rd - 0.95 miles	\$155,881.62
712	Grinding	McMahon Rd - 0.95 miles	\$1,388.91
1234	Shoulders	McMahon Rd - 0.95 miles	\$9,037.17
2631	Signs	McMahon Rd - 0.95 miles	\$598.90

Refresh Totals

**Total Cost**

\$166,906.60