

Exhibit A

Estimate 4823 Est. Year 2024

Township Joint Projects

Description Underseal and Asphalt Overlay

Road Wellsville Hwy - 0.35 miles

Location Pixley to Twp Line

Activity # Local Heavy Maint Roads

Primary/Local Local Twp #

Estimator Jason Schnaidt AR Dist

Reviewed 02/06/2024 PAR

Project Status Mailed In/Out In

Status Date 02/12/2024

Work Order #

Project Notes:

0.35 miles x 20.5'

2 End Grinds

Pre Wedding = 1000'

Townships

Palmyra
Blissfield

#	Type	Project Components Section	Cost
1517	Asphalt	Wellsville Hwy - 0.35 miles	\$51,760.69
779	Grinding	Wellsville Hwy - 0.35 miles	\$1,475.16
2920	Seal Coat	Underseal	\$6,473.55
836	Shoulder Removal	Wellsville Hwy - 0.35 miles	\$3,001.26
1389	Shoulders	Wellsville Hwy - 0.35 miles	\$1,577.80
3242	Signs	Wellsville Hwy - 0.35 miles	\$616.09

Refresh Totals

Total Cost \$64,904.54

Commissioners

Bob Emery

Stan Wilson

Michael Slusarski

LENAWEE COUNTY

BOARD OF COUNTY ROAD COMMISSIONERS

Wayland P. Hart Maintenance Facility

2461 Treat Highway

Adrian, Michigan 49221-4009

Phone (517) 265-6971

Road Wellsville Hwy - 0.35

Est # 4823

Managing Director

Scott A. Merillat, P.E.

AGREEMENT

Date Prepared: 02/12/2024

The Board of County Road Commissioners of the County of Lenawee, State of Michigan ("Road Commission") and Blissfield Township ("Township") agree as follows:

1. Work: The Township requests, and the Road Commission agrees to perform, the work described in attached Exhibit A.
2. Cost: The Township agrees to pay the Road Commission the actual cost of the project, a sum not to exceed: \$32,452.27
3. Payment: Fifty (50%) percent \$16,226.14 is due upon the Township's execution of this Agreement with the balance billed monthly as work progresses with payment due within thirty (30) days of billing.
4. Change Orders: _____ is the designated Township Official to approve and sign any change order(s) affecting the work, up to a maximum amount of \$_____. Any work beyond what is detailed in Exhibit A shall require a change order and the cost of the additional work shall be added to the contract price.
5. Force Majeure: The Road Commission shall be entitled to an equitable adjustment to the work schedule and cost for any Force Majeure events, including but not limited to: work stoppages, unusually severe weather, acts of war, terrorism, pandemics, quarantine restrictions, unknown subsurface conditions, unavailability of materials, increase in material cost, cyberattack, or other events outside the control of the Road Commission. The Road Commission will notify the Township of any additional costs immediately upon becoming aware of same. Any adjusted schedule or contract costs shall be reflected in a change order signed by the parties.
6. Non-Payment: Failure of the Township to make timely payment may result in the Road Commission ceasing further work until delinquent payments are made in full. Any additional mobilization or other costs occasioned by a failure to make timely payments shall be added to the contract price.
7. Completion: It is anticipated the work will be completed during the construction season. However, the parties understand that unforeseen circumstances may delay completion of the work and further that the Road Commission shall not be responsible for damages as a result of such delay.

Executed this _____ day of _____, 2024.

TOWNSHIP OF BLISSFIELD

By _____

Its _____

BOARD OF COUNTY ROAD COMMISSIONERS
OF THE COUNTY OF LENAWEE

By _____

Its CHAIRMAN