

Commissioners

Bob Emery
Stan Wilson
Michael Slusarski

LENAAWEE COUNTY

BOARD OF COUNTY ROAD COMMISSIONERS

Wayland P. Hart Maintenance Facility
2461 Treat Highway
Adrian, Michigan 49221-4009
Phone (517) 265-6971

Road Wellsville at Laberde

Est # 4538

Managing Director
Scott A. Merillat, P.E.

AGREEMENT

Date Prepared: 03/22/2022

The Board of County Road Commissioners of the County of Lenawee, State of Michigan ("Road Commission") and Blissfield Township ("Township") agree as follows:

1. Work: The Township requests, and the Road Commission agrees to perform, the work described in attached Exhibit A.
2. Cost: The Township agrees to pay the Road Commission the actual cost of the project, a sum not to exceed: \$6,455.25
3. Payment: Fifty (50%) percent \$3,227.62 is due upon the Township's execution of this Agreement with the balance billed monthly as work progresses with payment due within thirty (30) days of billing.
4. Change Orders: _____ is the designated Township Official to approve and sign any change order(s) affecting the work, up to a maximum amount of \$_____. Any work beyond what is detailed in Exhibit A shall require a change order and the cost of the additional work shall be added to the contract price.
5. Force Majeure: The Road Commission shall be entitled to an equitable adjustment to the work schedule and cost for any Force Majeure events, including but not limited to: work stoppages, unusually severe weather, acts of war, terrorism, pandemics, quarantine restrictions, unknown subsurface conditions, unavailability of materials, increase in material cost, cyberattack, or other events outside the control of the Road Commission. The Road Commission will notify the Township of any additional costs immediately upon becoming aware of same. Any adjusted schedule or contract costs shall be reflected in a change order signed by the parties.
6. Non-Payment: Failure of the Township to make timely payment may result in the Road Commission ceasing further work until delinquent payments are made in full. Any additional mobilization or other costs occasioned by a failure to make timely payments shall be added to the contract price.
7. Completion: It is anticipated the work will be completed during the construction season. However, the parties understand that unforeseen circumstances may delay completion of the work and further that the Road Commission shall not be responsible for damages as a result of such delay.

Executed this 12th day of April, 2022.

Forrest W. Gatzert
Stan E. Wilson
Sammy M. Wynn
Diann Paul Warner

TOWNSHIP OF BLISSFIELD

By Adela Q. Navarro
Its Supervisor

BOARD OF COUNTY ROAD COMMISSIONERS
OF THE COUNTY OF LENAAWEE

By _____
Its CHAIRMAN

Exhibit A

Estimate 4538 Est. Year 2022

Township Joint Projects
 Description 103" x 71" Reformed Culvert
 Road Wellsville at Laberdee
 Location At Intersection

Primary/Local Local
 Estimator Jason Schnaidt
 Reviewed

Townships Blissfield Raisin
 In/Out In
 Project Status Mailed
 Status Date 03/22/2022
 Work Order #

Project Notes:
 103" x 71" x 48'
 See EGLE PERMIT

Project Components

#	Type	Section	Cost
1025	Culvert	Wellsville at Laberdee	\$25,222.08
143	Participation	LCRC 50%	(\$12,910.49)
2826	Signs	Wellsville at Laberdee	\$598.90

Refresh Totals

Total Cost \$12,910.49