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Scott VanderSchoor

Kingston & Frontenac Housing Corporation
119 Van Order Drive

Kingston, Ontario KM 1B9

Re: PT 20-07
Parking Lot Resurfacing
6094 Carleton Drive
Verona, ON

1.0 CONTRACT PRICE
6094 Carleton Drive — Parking Lot Resurfacing
Tender No. PT 20-07
UNIT PRICE BID FORM

The Contractor hereby offers to complete the Work specified in the contract for the
following prices for:

e Est . o Total Item
Ir‘:im Description Qty. Unit Unit Price Cost
Removal & Disposal of
Asphalt Pavement, Grading 2
1 and Compaction of Existing 1209 m
Granular Base
2 Granular ‘A’ (Provisional) 130 | Tonne
3 40 mm HL3 Surface Course 1186 | m?
Asphalt
4 Pavement Markings, 10cm 1 LS
White (Provisional)
Thermoplastic Accessible
5 Parking Symbol 2 ea
(Provisional)
6 | 50 mm Topsoil & Seed 23 m?

The Kingston & Frontenac Housing Corporation has the right to eliminate any or all
sections of the project (in the itemized bid form) at any time after Tender Closing
without penalty.
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The Tenderer hereby offers to complete the work specified for Tender No. THK-PT-
20-07 for the following prices:

Sub-Total | $

HST | $

TOTAL COST | $

A I/'We

(Company Name)
having carefully examined the Bid Documents and visited the Project Site, and
having examined and complied with Section 00 10 00 — Instruction to Bidders,
hereby offer to enter into a Contract to perform the work required in the Bid
Documents for the STIPULATED PRICE of

Dollars ($ ) including payment of all applicable federal,
provincial and municipal taxes.

This Bid is firm, irrevocable and open to acceptance by the Owner for sixty
(60) days from the date of Bid closing.

2 The following amount of HST has been included in the above
STIPULATED PRICE

$ HST REGISTRATION NO.
3 I/We agree to comply in all respects with the requirements set out in the Bid
Documents including ADDENDA No. to No. inclusive  as

issued as supplements thereto. (If no addenda have been received, indicate
'NIL" in the spaces provided).

4 I/We agree to commence this work immediately upon being notified in writing
to do so by the Housing Corporation and that work will be done on a
continuous basis.

5 I/We expressly warrant that the prices contained in my/our bid, whether as unit
prices or lump sums are quoted in utmost good faith on my/our part without
any collusive arrangement or agreement with any other person or partnership
or corporation and that I/'we are not party or privy to any deceit tending to
mislead the Owner into accepting my/our bid as a truly competitive offer.
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2.0

I/We agree to complete all work required, acceptable to the Owner.

I/We enclose a bid bond, certified cheque, bank draft or irrevocable letter of
credit in the amount of $3,600.00 payable to Kingston & Frontenac Housing
Corporation and valid for sixty (60) days from the date of bid closing.

Tax Compliance Declaration

| hereby certify that

(name of company)
at the time of submitting this bid, is in compliance with all tax statutes
administered by the Ministry of Finance for Ontario and that in particular, all
returns required to be filed under all provincial tax statutes have been filed and
all taxes due and payable under those statutes have been paid or satisfactory
arrangements for their payments have been made and maintained.

SUBCONTRACTORS

.1 We submit a complete list of subcontractors we propose to use on this
Contract and the Sections of the Work to be done by them.

.2 We reserve the right to substitute another subcontractor for the same work
in the event that a subcontractor should withdraw his bid, or become
bankrupt. All subcontractor substitutions are subject to the Owner’s
approval.

.3 Any such substitution, in order to be considered for approval by the Owners
and/or Consultant, is contingent on the submission of conclusive evidence
of withdrawal, bankruptcy or unsatisfactory performance.

4  The Contractor is responsible for all costs incurred as a result of
substituting one subcontractor for another.

5 Tenders may not be considered unless the names of all
subcontractors are listed in space provided.

SECTION TITLE NAME OF SUBCONTRACTOR
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3.0 AGREEMENT TO BOND

3.1  Attached is our agreement to provide performance bonds as requested in Bid
Documents.

3.2  We agree to furnish Bonds in accordance with “Section 00 10 00 — Instructions
to Bidders” and the General Conditions of this contract within fourteen (14)
days of Contract execution.

40 ACCEPTANCE

4.1  This Bid is irrevocably open to acceptance for a period of sixty (60) days from
the date of bid closing and is promised in consideration of the amount of
$3.600.00. Failure to enter into a contract after Owner’s acceptance of this bid
shall result in forfeiture of the Bid Security.

4.2  We agree to enter into a contract with the Owners within five (5) days of written
notification of acceptance of this Bid.

4.3  We understand and agree that this bid may be adjusted in accordance with any
or all of the separate or additional prices submitted herewith.

4.4  We understand that the submission of this bid implies acceptance of the existing
conditions at the site.

45  We understand that the lowest or any tender will not be necessarily be accepted
and that selected items may be deleted from the Project as represented in the
Bid Form.

46  We understand that the Owner reserves the right to waive minor defects or
irregularities in the bid submission.

4.7  We understand that the Owner may withhold total and partial payment to cover
third party liability claims as outlined in Tender Documents.

48 We agree to complete The Work by June 30, 2020 as outlined in these
specifications.

4.9 We understand that Contract time is of the essence and that any improvements

to the schedule submitted with our bid will be considered prior to the award of the
Contract. We therefore submit the following improvement to the completion date
indicated in the tender package for consideration in evaluating our Bid PT 20-07.

10
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50 BIDDER’S SIGNATURE AND COMPANY SEAL

SIGNED AND SEALED* this day of ,

Print full name

Contractor: Signing Officer:
Address: WSIB Account Number:
City: Postal Code:
Telephone No.: Fax No.:

Cell No.:

Signature:

Printed Signature:

Email Address:

NOTE: BIDDERS ARE ADVISED THAT FAILURE TO COMPLETE THIS
FORM WILL CAUSE DISQUALIFICATION.

* Affix Corporate Seal (if applicable).

END OF SECTION

11
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Bond No. Project No.
Amount $

Know All Men By These Presents, that

As Principal, hereinafter called the Principal, and

as Surety, hereinafter called the Surety, are held and firmly bound unto Kingston &
Frontenac Housing Corporation as Obligee, in the amount of

Dollars ($ )
lawful money of Canada, for the payment of which sum, well and truly to be made, the
Principal and the Surety bind themselves, their heirs, executors, administrators,
successors and assigns, jointly and severally, firmly by these presents.

Whereas, the Principal has submitted a written proposal, (or tender) to the Obligee dated
the day of ) , for

Now Therefore The Condition Of This Obligation in such that if the aforesaid Principal
shall have the tender accepted within sixty (60) days from the closing date of the Call for
Tenders and the said Principal will, within such reasonable time as may be allowed after
notice of such acceptance, enter into a formal contract and give a good and sufficient
bond to secure the performance of the terms and conditions of the contract, then this
obligation shall be null and void; otherwise the Principal and Surety will pay unto the
Obligee the difference in money between the amount of the bid of the said Principal and
amount for which the Obligee legally contracts with another party to perform the work if
the latter amount be in excess of the former.

The Surety shall not be liable for a greater sum than the specified penalty of this Bond.
Any suit under this Bond must be instituted before the expiration of six months from the
date of this Bond.

The Testimony Whereof, the Principal has hereunto set its had and affixed its seal, and
the Surety has caused these presents to be sealed with its corporate seal duly attested
by the signatures of its duly authorized officers, this day of ,
A.D.

Signed, Sealed and Delivered

in the Presence of:

Principal

Surety

END OF SECTION

13
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(name of the contractor*)
as a principal, hereinafter [collectively] called the “Contractor”, and

(place of incorporation)
as a surety, and duly authorized to transact the business of Suretyship in the Province of

(Bond Amount in figures)
hereinafter called the “Bond Amount”, for the payment of which sum the Contractor and
the Surety bind themselves, their heirs, executors, administrators, successors and
assigns, jointly and severally in accordance with the provisions of this Bond (the
“Obligation”).

WHEREAS the Contractor has entered into a written contract with the Owner dated the

(name of month) (title or description of the contract)
(the “Original Contract”) and, for the purpose of specifying the conditions of the
Obligation, this contract together with amendments made in accordance with its terms
are by reference made part hereof and are hereinafter referred to collectively as the
“Contract”;

NOW THEREFORE the condition of this Obligation is such that if the Contractor shall
promptly and faithfully perform the Contract then this Obligation shall be null and void;
otherwise it shall remain in full force and effect, subject to the following terms and
conditions:

1.0  WRITTEN NOTICE

.1 The Owner may make a written demand on the Surety in accordance with this
Bond, by giving notice to the Surety substantially in the form Schedule A (the
“‘Notice”), shared when necessary. Except for a Pre-Notice Meeting in
accordance with Section 2.1, the Surety shall have no obligation under this Bond
until it receives a Notice.

14
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.2 Where the Surety includes two or more companies, the Notice may be delivered
to the first listed Surety on behalf of all Sureties. The first listed Surety is hereby
authorized to respond to the Notice on behalf of the Sureties, and the Owner is
not required to give separate Notice to each Surety and is entitled to
correspond with the first listed Surety on behalf of all Sureties.

2.0 PRE-NOTICE MEETING

.1 The Owner may, at its sole discretion and acting reasonably, request a pre-
Notice conference by notifying the Surety and the Contractor in writing that it
is considering declaring the Contractor to be in default under the Contract
(the “Pre-Notice Meeting”). This notice and request for a Pre-Notice Meeting
by the Owner does not constitute a Notice under this Bond, nor under the
Contract, nor is it a precondition to the giving of a Notice. Upon receipt of
such request the Surety shall propose a face-to-face meeting, a telephone
conference call or a meeting by any other form of electronic media between the
Contractor, the Owner and the Surety to take place at a time and place
mutually convenient for all parties within seven (7) business days (or such
longer time as agreed by all parties) after the Surety’s receipt of the Owner’s
request for a Pre-Notice Meeting in accordance with this Section. The Owner,
the Contractor and the Surety shall make reasonable efforts to arrange and
attend the Pre-Notice Meeting. In the event that the Owner delivers a Notice
prior to the Pre-Notice Meeting, then the Pre-Notice is deemed to be retracted.

.2 The purpose of a Pre-Notice Meeting is to allow the Owner, prior to exercising
its other rights under this Bond, to express any concerns about the
Contractor’s performance pursuant to the Contract and to allow the Contractor
to respond to such concerns. The participation of the parties in one or more
Pre-Notice Meetings shall be without prejudice to their respective rights and
obligations under the Contract, this Bond or applicable law, and neither the
participation by any party in any Pre-Notice Meeting, nor any statement or
position taken or information provided by any party during any Pre-Notice
Meeting, may be relied on by any other party as a waiver or compromise of
the rights or obligations of the Owner, the Surety or the Contractor under the
Contract, this Bond or applicable law; including, but not limited to the
Owner’s right to declare the Contractor in default under the Contract and give
Notice under this Bond.

15
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3.0 SURETY’S INVESTIGATION AND RESPONSE

.1 Upon receipt of a Notice from the Owner, the Surety shall promptly initiate
an investigation of the Notice (the “Investigation”), using its best efforts, to
determine if the Conditions Precedent have been satisfied and to determine
its liability, if any, under the Bond.

.2 Within the four (4) business days following receipt of the Notice, the Surety
shall provide the Owner with an acknowledgement, substantially in the form
set out as Schedule B (the “Acknowledgement”), identifying the date on
which the Notice was received and requesting from the Owner the information
and documentation (the “Information”) the Surety requires to continue the
Investigation and, if necessary, request access to personnel who are
knowledgeable about the circumstances of the Notice and to the Contract work
site(s) where the work is being performed. Upon receipt of the Surety’s
Acknowledgement, the Owner shall promptly, and in accordance with terms
of the Contract, provide the Surety with the requested Information and
access to personnel and the work site(s) within its possession or control.

.3 The Surety shall within a reasonable time conduct the Investigation, but in
any event no later than twenty (20) business days after receipt by the Surety
of a Notice (or such longer period as may be agreed between the Surety and
Owner), the Surety shall provide the Owner with its written response to the
Notice, substantially in the form set out at Schedule C (the “Surety’s
Position”), advising either that:

a) The Surety accepts liability under the Bond and proposes to satisfy its
Obligation by performing one of the options set out in Section 6.1; or

b) The Surety does not accept liability, providing its specific reasons; or

c) The Surety is unable to determine whether or not one or more of the
Conditions Precedent has been satisfied and, in the Surety’s sole
discretion, the Surety may propose a process for collaborating with the
Owner in the advancement of the completion of the work so as to attempt
to mitigate the Owner’s cost to complete the Contract.

4 The Surety shall also, if requested by the Owner to do so, meet with the
Owner to discuss the status of the Investigation within five days following
receipt of the request. This meeting may take place via a face-to-face meeting, a
telephone conference call or a meeting by any other form of electronic media as
may be mutually agreed to by the Owner and Surety.

16
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4.0

5.0

NECESSARY INTERIM WORK

.1 Prior to and during the Investigation, if the Owner must take action which is
necessary to:

a) ensure public or worker safety,

b) preserve or protect the work under the Contract from deterioration or
damage, or

c) comply with applicable law,

The Owner may, acting with due diligence and provided written notice is
subsequently provided to the Surety within three (3) Business Days of the
commencement of such Necessary Interim Work provided that:

Owner shall allow the Surety and/or its consultant(s) reasonable
access to the Contract work site(s) during the course of the
Necessary Interim Work for the purpose of monitoring the progress
of the Necessary Interim Work;

. any such Necessary Interim Work shall be undertaken without

prejudice to the rights of the Owner, the Contractor or the Surety
under the Contract, this Bond or applicable law; and

the reasonable costs incurred by the Owner in undertaking such
Necessary Interim Work (to the extent they are not deducted in the
calculation of the Balance of Contract Price in Section 9.1) shall be
reimbursed by the Surety, subject to the Surety’s liability being
subsequently established and subject to such expenses being
covered by this Bond. Any payments made by the Surety in respect of
the Necessary Interim Work shall reduce the Bond Amount by the
amount of any such payments.

.2 Nothing in this section is intended to limit the ability of an Owner to take
whatever steps are reasonably necessary in the public interest.

.3 Subiject to the foregoing provisions in Section 4.1, the Surety shall not raise
the mere fact that the Necessary Interim Work proceeded as a defense to any
claim by the Owner hereunder.

POST-NOTICE CONFERENCE

.1 Upon receipt of a Notice, the Surety shall propose a face-to-face meeting,
telephone conference call or a meeting by any other form of electronic media
(a “Post-Notice Conference”) with the Owner at a mutually convenient time
and place within five (5) business days (or such longer period as may be
agreed between the Surety and Owner). The Contractor may participate in a
Post-Notice Conference at the invitation of the Surety.

17
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2

The purpose of the Post-Notice Conference shall be to determine what actions
or work, if any, the Owner believes must be done while the Surety is
conducting the Investigation in order to effectively mitigate the costs for which
the Owner is seeking recovery under this Bond (the “Mitigation Work”).
Mitigation Work may be performed after Necessary Interim Work and
throughout the period of investigation by the Surety.

Provided the Owner provides reasonable evidence to the Surety that
Mitigation Work is necessary during the Investigation and that the anticipated
costs are reasonable, the Owner may proceed with the Mitigation Work
subject to the following conditions:

a) Owner shall pay the reasonable costs of the Mitigation Work;

b) Owner shall keep separate records of all amounts related to the
Mitigation Work for which it intends to seek recovery under this Bond,
including amounts to be set off against the Balance of Contract Price;

c) Owner shall allow the Surety and/or its consultant(s) reasonable access to
the Contract work site(s) during the course of the Mitigation Work for the
purpose of monitoring the progress of the Mitigation Work; and

d) the Mitigation Work shall be without prejudice to the rights or obligations
of the Owner, the Contractor or the Surety under the Contract, this Bond
or applicable law.

If the Surety objects to any part of the Mitigation Work, including without
limitation the Owner’s proposed Mitigation Work contractor(s), scope of work,
cost or method of work, it shall immediately advise the Owner in writing of its
objections and the reasons therefor. The Owner may still proceed with the
Mitigation Work and the Surety’s objections will be addressed through
negotiation with the Owner or at the trial of any action brought pursuant to
this Bond.

The reasonable costs incurred by the Owner in undertaking the Mitigation
Work shall be reimbursed by the Surety, subject to the Surety’s liability
being subsequently established. Any payments made by the Surety in
respect of the Mitigation Work shall form part of its Obligation under this
Bond and shall reduce the Bond Amount by the amount of any such
payments.

For greater clarity, any Necessary Interim Work being performed by the
Owner pursuant to Section 4 may continue to be performed pending an
agreement, if any, as to the Mitigation Work.

Subiject to the foregoing provisions in this Section 5, the Surety shall not raise
the mere fact that the Mitigation Work proceeded as a defense to any claim by
the Owner hereunder.

18



Kingston & Frontenac Housing Corporation Form of Performance Bond

February 2020

PT 20-07 0006 00 Page 6

6.0 SURETY’S OPTIONS

.1 If the Surety has accepted liability pursuant to this Bond, the Surety shall promptly
select and commence one of the following options:

a)
b)

c)

d)

remedy the default; or
complete the Contract in accordance with its terms and conditions; or

obtain a bid or bids for submission to the Owner for completing the
Contract in accordance with its terms and conditions and, upon
determination by the Owner and the Surety of the lowest responsible
bidder:

i. arrange for a contract between such bidder and the Owner; and

ii. make available as work progresses (even if there should be a default,
or a succession of defaults, under the contract or contracts of
completion, arranged under this paragraph) sufficient funds to
complete the Contractor’'s obligations in accordance with the terms
and condition of the Contract including any applicable value-added
taxes for which the Surety may be liable, less the Balance of Contract
Price; or

pay the Owner the lesser of: (1) the Bond Amount, or (2) without
duplication, the Owner’s Direct Expenses plus the Owner’s proposed cost
of completion of the Contract and any applicable value-added taxes for
which the Surety may be liable, less the Balance of Contract Price.

.2 The option selected by the Surety is referred to in this Bond and the Schedules as
the “Surety Option”.

7.0 OWNER’S DIRECT EXPENSES

.1 Where the Surety is liable under this Bond, then the Surety shall be liable for
the following fees and expenses, without duplication (the “Owner’s Direct
Expenses”):

a)

b)

reasonable professional fees incurred by the Owner to complete the
Contract which are a direct result of the Contractor’s default and which
would not have been incurred but for the default of the Contractor;

reasonable external legal fees incurred by the Owner to complete the
Contract, which are a direct result of the Contractor's default and which
would not have been incurred but for the default of the Contractor, with
the exception of legal fees incurred by the Owner in defending a claim or
action by the Contractor, or incurred by the Owner in pursuing an action
against the Contractor;

19
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c) reasonable, miscellaneous and out-of-pocket expenses incurred by the
Owner to complete the Contract which are a direct result of the default of
the Contractor and which would not have been incurred but for the
default of the Contractor;

d) direct costs incurred as a result of an extension of the duration of the
supply of services or materials used or reasonably required for use in the
performance of the Contract, which are a direct result of the default of the
Contractor and which would not have been incurred but for the default of
the Contractor;

e) reasonable costs of the Necessary Interim Work;
f) reasonable costs of the Mitigation Work; and

g) any additional fees and expenses agreed to by the Obligee, the Principal
and the Surety.

.2 For the purpose of Section 7.1(d), the “direct costs” incurred are the reasonable
costs of performing the Contract during the extended period of time, including
costs related to the additional supply of services or materials (including
equipment rentals), insurance and surety bond premiums, and costs resulting
from seasonal conditions, that, but for the extension, would not have been
incurred.

.3 Subject to any agreement to the contrary, between the Obligee, the Principal and
the Surety, the Surety shall not be liable under this Bond for:

a) any liquidated damages under the Contract;

b) if no liquidated damages are specified in the Contract, any damages
caused by delayed performance or non-performance of the Contractor,
except as provided in Section 7.1(d); or

c) any indirect or consequential damages, including but not limited to costs of
financing, extended financing, hedging arrangements, loss of or deferral of
profit, productivity or opportunity, or head office overhead costs.

4 If the Surety is liable under this Bond then, at the Owner’s option, Owner’s Direct
Expenses may be deducted by the Owner from the Balance of the Contract
Price as defined hereinafter or will be promptly reimbursed by the Surety subject
to the other terms, conditions and limitations of this Bond and will reduce the Bond
Amount.

8.0 CONDITIONS PRECEDENT

.1 The Surety shall have no liability or Obligations under this Bond unless all of the
following conditions precedent (the “Conditions Precedent’) have been
satisfied:

20
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9.0

10.0

a) The Contractor is, and is declared by the Owner to be, in default under the
Contract;

b) The Owner has given such notice to the Contractor of a default of the
Contractor, as may be required under the terms of the Contract;

c) The Owner has performed the Owner’s obligations under the Contract; and

d) The Owner has agreed to pay the Balance of Contract Price to the Surety
or as directed by the Surety.

BALANCE OF CONTRACT PRICE

The term “Balance of Contract Price” means the total amount payable by the
Owner to the Contractor under the Contract, including any adjustments to the
price in accordance with the terms and conditions of the Contract, or other
amounts to which the Contractor is entitled, reduced by any amounts deducted
by the Owner for the Owner’s Direct Expenses under Section 7.4 and all valid
and proper payments made to or on behalf of the Contractor under the
Contract.

The Balance of Contract Price shall be used by the Owner to first mitigate against
any potential loss to the Surety under this Bond and then under the Labour &
Material Payment Bond, when necessary, and the Owner shall assert all rights
and remedies available to the Owner to the Balance of Contract Price and make
payment of the Balance of Contract Price as directed by the Surety.

LIMITATIONS ON THE SURETY’S LIABILITY

Notwithstanding anything to the contrary contained in this Bond or in the
Contract, the Surety shall not be liable for a greater sum than the Bond Amount
under any circumstances.

The Surety’s responsibility to the Owner under this Bond in respect of any
Surety Option or Owner’s Direct Expenses shall not be greater than that of the
Contractor under the Contract.

11.0 RIGHT OF ACTION

.1 No right of action shall accrue on this Bond to or for the use of any person or

corporation other than the Owner named herein, or the heirs, executors,
administrators or successors of the Owner.

21



Kingston & Frontenac Housing Corporation Form of Performance Bond
February 2020 PT 20-07 00 06 00 Page 9

12.0

13.0

14.0

15.0

COMMENCEMENT OF ACTION

It is a condition of this Bond that any suit or action must be commenced before
the expiration of two (2) years from the earlier of: (a) the date of substantial
performance of the Contract as defined under the Construction Act (the “Act”);
or (b) the date on which a Notice in respect of the default that is the subject of
such suit or action is received by the Surety under this Bond.

The Owner, the Contractor and the Surety agree that any suit or action is to be
made to a court of competent jurisdiction in Ontario and agree to submit to the
jurisdiction of such court notwithstanding any terms to the contrary in the
Contract.

COMMON LAW RIGHTS

.1 The rights and obligations of the Owner, the Contractor, and the Surety under

this Bond are in addition to their respective rights and obligations at common law
and in equity.

APPLICABLE LAW

.1 This Bond is governed by the laws of the Province of Ontario.

NOTICES

.1 All notices under this Bond shall be delivered by registered mail, facsimile, or

electronic mail at the addresses set out below, subject to any change of address in
accordance with this Section. Any notice given by facsimile or electronic mail shall
be deemed to have been received on the next business day or, if later, on the date
actually received if the person to whom the notice was given establishes that he or
she did not, acting in good faith, receive the notice until that later date. Any notice
given by registered mail shall be deemed to have been received five (5) days
after the date on which it was mailed, exclusive of Saturdays and holidays or, if
later, on the date actually received if the person to whom the notice was mailed
establishes that he or she did not, acting in good faith, receive the notice until
that later date. A change of address for the Surety is publicly available on the
Financial Services Commission of Ontario website (see:
https://www$b.fsco.gov.on.ca/Licensing/LicClass/eng/lic companies class.aspx). The
address for the Owner or the Contractor may be changed by giving notice to the
other parties setting out the new address in accordance with this Section.

22
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16.0 HEADINGS FOR REFERENCE ONLY

.1 The headings and references to them in this Bond are for convenience only, shall
not constitute a part of this Bond, and shall not be taken into consideration in the
interpretation of this Bond.

IN WITNESS WHEREOF, the Contractor and the Surety have Signed and Sealed this

Bond, this

[Contractor proper name]

Witnessed by:

By:
Name: Name of Witness:
Title Address of Witness:

| have authority to bind the corporation.

[Surety corporate name]

* IF THERE ARE TWO OR MORE COMPANIES IN PARTNERSHIP OR JOINT VENTURE, JOINTLY
AND SEVERALLY BOUND, INSERT THE NAME OF EACH PARTNER OR JOINT VENTURE PARTY,
AND INSERT THE WORD “COLLECTIVELY” AFTER THE WORD “HEREINAFTER” IN THE FIRST LINE.

** [F THERE ARE TWO OR MORE SURETY COMPANIES, JOINTLY AND SEVERALLY BOUND, INSERT
THE “[Name of the surety company], a corporation created and existing under the laws of [Place of
incorporation],” FOR EACH SURETY, FOLLOWED BY “each as a surety and each duly authorized to

9937

transact the business of Suretyship in the Province of Ontario and hereinafter collectively called the “Surety”™.

*** INSERT THE CROWN, A MUNICIPALITY OR A BROADER PUBLIC SECTOR ORGANIZATION, AS
APPLICABLE, OR SUCH OTHER PARTY DEEMED TO BE THE OWNER UNDER THE ACT, AND
ENTERING INTO THE PUBLIC CONTRACT WITH THE CONTRACTOR.

This document is FORM 32 PERFORMANCE BOND UNDER SECTION 85.1 OF THE ACT, The
“Construction Act of Ontario” as created by the Province of Ontario and provided to Kingston & Frontenac
Housing Corporation by Surety Association of Canada May 11, 2018.

END OF SECTION
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1.0 GENERAL
1.1  Definitions

1 “Owner” means Kingston & Frontenac Housing Corporation.

1.2

Instructions

1

Before submitting a bid, Bidders shall:

1

2

Examine and read the Bid Documents thoroughly.

Examine the site and ascertain the extent and nature of all
conditions, limitations, or building regulations affecting the
performance of the Work. The site is open and available for review
by the Bidders during normal business hours. Coordinate site
access through the Manager of Technical Services. All dimensions
are to be confirmed by on-site measurement by the Bidder.

Confirm all utility services in the vicinity of the Work that will require
protection and maintenance during the course of the Work.

Consider the effect of regulatory requirements applicable to the
Work.

Study and correlate Bidder’'s observations with the Bid Documents.
Immediately notify the Owner of all perceived omissions and
discovered conflicts, errors and discrepancies in the Bid

Documents.

Be satisfied that Bidder understands the Bid Documents and is
competent to undertake and complete the Work.

Bid shall include cost of all permits required (excluding the building
permit), royalties, freight, government duties and taxes where applicable.

The Owner will obtain and pay for the Municipal Building Permit when
required by the Ontario Building Code.

In the event of any change in any applicable tax made public after the date
of tender closing, the Contract Price shall be adjusted by an amount equal
to the increase or decrease in the cost of the Work to the Contractor
brought about by the change in such tax.

24



Kingston & Frontenac Housing Corporation Instructions to Bidders
February 2020 PT 20-07 00 1000 Page 2

The Owner reserves the right to add or delete items to be performed under
this Contract before and after the Contract is awarded without any penalty.
Any revisions to the submitted Contract Price as a result of these deletions
are to be solely based on the unit prices (or lump sum prices) quoted by
the Bidder for those items.

The Bidder shall not engage in collusion of any sort and, in particular, shall
ensure that no person or other legal entity other than the Bidder has an
interest in the Bidder’s bid. The bidder shall prepare the bid without any
knowledge of, comparison of figures with, or arrangement with any other
person or firm preparing a bid for the same work.

It is the Bidder's responsibility to provide all labour, material, equipment
and supervision to complete the repairs outlined in these Bid Documents
taking into account all site conditions, schedule and noise restrictions,
work area restrictions, protection requirements, accessibility restrictions,
etc. No extras will be entertained for inconveniences after award of the
Contract.

Bidder shall read the Bid Documents in their entirety prior to bidding in order
to be aware of all project requirements.

If the Bidder is a joint venture, each party to the venture must execute the
bid under seal in the manner appropriate to such party.

1.3 Form of Contract

1

The Owner will issue an Award Letter which shall be the basis for
acceptance of the Bid by the Owner and Award of the Contract to the
Contractor. The Award Letter will describe information required by the
Owner; namely, Performance Security and Insurance Certificate
requirements.

Upon receipt of the documents outlined in the Award Letter, a Purchase
Order or KFHC Contract, as amended by KFHC General Conditions, will
be raised by the Owner and issued to the Contractor.

1.4 Employment Equity

A1

In accordance with the employment equity goals, Kingston & Frontenac
Housing Corporation encourages bidders to take an active role in
supporting and facilitating opportunities for employment equity designated
groups.
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1.5 Owner and Owner’s Representative

1 The Owner is: Kingston & Frontenac Housing Corporation
119 Van Order Drive
Kingston, ON
K7M 1B9

2 The Owner’s

Representative is: Scott VanderSchoor

Manager of Technical Services
Tel: 613-546-5591 ext. 1560
Fax: 613-546-9375
Email: svanderschoor@kfhc.ca

.3 The Project Consultant is: Rob Asselstine, Civil Technician
Greer Galloway Consulting Engineers
640 Cataraqui Woods Drive, Unit 2A
Kingston, ON K7P 2Y5
Tel: (613) 536-5420 ext. 205
Fax: (613) 548-3793
Email: rasselstine@greergalloway.com

A4 Any questions during the Bid Period shall be directed to the office of the
Owner.

5 Addenda will be issued in all cases where questions result in changes or
clarification to BID DOCUMENTS.

1.6  Pre-Bid Closing Site Meeting

A A NON-MANDATORY pre-bid closing site inspection and meeting will be
held on site at 11:00 a.m. on Friday, February 21, 2020 for the benefit of
all Bidders. Bidders should meet at 6094 Carleton Drive, Verona,
Ontario.

1.7 Examination of Site

1 The onus shall be on the Bidder to investigate the Project Site and inform
themselves before bidding of all physical and labour conditions and
administrative practices prevailing at the project site.

2 The Bidder shall not claim at any time after the submission of their bid any
misunderstanding of the terms and conditions of the Contract relating to the
site conditions.
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3

The Bidder shall make allowances as required for the installation of
temporary services (heating and ventilators, etc.) into and out of the work
area. No extra for this item will be entertained after bids have closed.

19 Bid Submission

1

Completed Bid Forms together with the required bid security, consents of
surety and all supplementary bid submission material, including Appendix A
shall be delivered to the office of the Owner in a sealed envelope no later
than 11:00:00 a.m. on Thursday, February 27, 2020 and addressed as
follows:

Confidential: Bid Submission
Bid For: Kingston & Frontenac Housing Corporation
119 Van Order Drive
Kingston, ON
K7M 1B9
Attention: Scott VanderSchoor
Manager of Technical Services
Tender Number: PT 20-07
Tender Description: Parking Lot Resurfacing

Bidder's name shall be clearly legible on the envelope label provided.
Bids will be opened publically at the office of the Owner.

Using the Bid Form provided, the bid shall be filled out in ink or typed, signed
in longhand by a duly authorized company official, and sealed with the
Bidder’s corporate seal.

The Bid Form shall not be altered and all spaces for information will be
completed.

The Owner may, after bid closing time and before Contract award, require
any Bidder to submit, in a form prescribed by or acceptable to the Owner,
supplementary information about any aspect of the Bidder’s bid that, in the
Owner’s opinion, is necessary for bid evaluation purposes.

Failure to fulfil the requirements of the Bid Documents will result in
disqualification at the sole discretion of the Owner.

Offers submitted after the specified time will be returned to the bidder
unopened.
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9 Verbal or electronically submitted information will not be accepted as part
of the bid documents.

10 Bidders must not submit the entire tender specification documents with
their bid submission forms.
19 Bonding Requirements

1 A bid deposit in the form of a certified cheque or bid bond made payable to
the Owner in the amount of $3,600.00 shall accompany all bids.

2 The Bidder shall provide the Owner with performance security as outlined in
Section 00 72 13 — General Conditions, a consent of surety to provide these
bonds shall accompany the Bid, if applicable.

3 All bonds shall name the Owner as Obligee.

A4 The amount must be as stipulated and valid for a period of sixty (60) days
from the date of Bid Closing.

5 The cost of bonds is to be included in the bid lump sum prices.
1.10 Sufficiency of Bid

| The submission of a bid shall constitute an incontrovertible representation
by the Bidder that:

| The Bidder has complied with all bid requirements.

2 The Bidder is qualified and experienced to perform the Work in
accordance with the Bid Documents.

3 The bid is based upon performing the Work in accordance with the
Bid Documents, without exception.

A4 The price or prices stated in the bid cover all the Bidder's
obligations under the Contract and all matters and things necessary
for the performance of the Work in accordance with the Bid
Documents.

1.11 Bid Irregularities

| At the discretion of the Owner, bids that are unsigned, improperly signed
or sealed, conditional, illegible, obscure, contain arithmetical errors,
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erasures, alterations or irregularities of any kind may be accepted or
declared informal.
At the discretion of the Owner, bids that fail to include or to comply with
bid security, bonding or insurance requirements may be accepted or
declared informal.

Informal bids may or may not be considered at the sole discretion of the
Owner.

The Owner may accept or waive a minor and inconsequential irregularity,
or where practicable to do so, the Owner may, as a condition of bid
acceptance, request a Bidder to correct a minor and inconsequential
irregularity with no change in bid price.

The determination of what is, or is not, a minor and inconsequential
irregularity, the determination of whether to accept, waive, or require
correction of an irregularity, and the final determination of the validity of a
bid, shall be at the Owner’s sole discretion.

Discrepancies between words and figures will be resolved in favour of
words.

1.12 Bid Withdrawal and Acceptance

A1

The Owner reserves the right to reject any or all bids as the interests of
the Owner may require, without stating reasons therefore, and the lowest
or any bid will not necessarily be accepted.

A Bidder who has already submitted a bid may submit a further bid at any
time up to the official closing time. The last bid that is received shall
supersede and invalidate all previously submitted bids by that Bidder for
this Contract.

A bid may be withdrawn at any time before the bid closing time, provided
the request is in the form of a letter received at the office of the Owner
before the bid closing time.

Withdrawn bids may be resubmitted in accordance with these bidding
requirements providing the resubmitted bid is received at the office of the
Owner before the bid closing time.

A bid may not be withdrawn at or after bid closing time and shall be open
to acceptance by the Owner until whichever of the following occurs first:
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.10

A Another Bidder has entered into a Contract with the Owner for
performance of the Work.

2 Sixty (60) days after the bid closing time.

The sixty (60) day acceptance period shall commence at midnight at the
date of bid closing and shall terminate at midnight of the sixtieth (60th) day
thereafter. If the sixtieth (60th) day falls on a statutory holiday, such day(s)
shall be omitted from the computation.

The sixty (60) day acceptance period may be extended at the Owner’s
request and subject to the Bidder’s written agreement to the extension.

If a Bidder withdraws his Bid after the Bid closing or if the Bidder does not
provide Performance Security, Certificate of Liability Insurance or any
other document required; the Owner may retain the Bid Security for its
use.

In the case of an error in addition, the correct sum of the amounts shown
for each bid item shall be deemed to be the total bid price regardless of
the total amount submitted by the Bidder.

Evaluation of Bid

In evaluating the bids, the Owner may consider any criteria, with such
consideration to be exercised by the Owner in its sole discretion, including
the following:

A The Contract Price as determined from the base bid or from the
alternate bid.

2 The Owner’s authorized budget for the Work.
3 The Contract Time.

4 The Bidder’s ability to effectively manage and perform the Work
and work with other subcontractors.

5 The Bidder’s understanding of the Work.

.6 The Bidder's Unit Prices, Allowances, and Separate Prices, if
applicable.

v The Bidder’s ability to present cost saving opportunities that may be
appropriate and acceptable to the Consultant and the Owner.
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8 The Bidder's experience, competence and past performance in
undertaking work similar to the Work, as well as that of its
subcontractors.

9 The Bidder’s financial strength and capability.

.10  The experience, qualifications and abilities of the Bidder’s
supervisory personnel.

11 Aesthetic changes resulting from the Bidder's proposed approach
to the Work.

A2 Other criteria which the Owner, in its sole discretion, may consider

appropriate to its evaluation.

.11 Acceptance of Bid

1

The lowest or any bid need not be accepted by the Owner. The
Owner reserves the right to accept or reject any or all bids at their
sole discretion on any basis at any time without further explanation
or to accept any bids considered advantageous to the Owner.

The Bidder acknowledges and agrees that the Owner will not be
responsible for any costs, expenses, losses, damages or liabilities
incurred by the Bidder as a result of or arising out of submitting a
bid for the proposed Contract, or due to the Owner’s acceptance or
non-acceptance of their bid.

The Owner may also elect not to proceed with the Project.

Where all other factors are equal, lowest price shall govern. Where
all factors are equal, including price, the Buyer shall select the
successful Vendor based on a coin toss, which shall be conducted
in the presence of the tied Prospective Vendors should they wish to
attend. Award shall then be made to the winner of the coin toss.

In the event that three or more tied or identical Bids remain
following evaluation, the Buyer shall select the successful Vendor
based on a lottery draw, which shall be conducted in the presence
of the tied Prospective Vendors should they wish to attend. The
Award shall then be made to the winner of the lottery.
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1.15 Canadian Content

A The Owner reserves the right to give preference to materials, products
and equipment of Canadian origin and manufacture.

1.16 Addenda

A1 Direct all questions in writing to the Owner.
2 Answers to queries are only binding when confirmed by written Addenda.
3 Clarifications requested by Bidders must be submitted in writing to the

Owner no less than four (4) days before the date set for receipt of the
bids. Any reply will be in the form of an Addendum, a copy of which will be
forwarded to known Bidders no less than two (2) days before the date set
for receipt of the bids.

A4 Addenda may be issued by the Owner during the bid period. Any Addenda
will be delivered by the Owner via e-mail or courier to all parties recorded
by the Owner as having received the Bid Documents.

5 All Addenda become part of the Bid and Contract Documents and the
costs arising from any Addenda are to be included in the bid price.

.6 Each Bidder shall ascertain before bid submission that all Addenda issued
by the Owner have been received and the Bidder shall indicate in the Bid
Form the addendum number(s) of all Addendum received.

1.17 Construction Schedule

A Refer to schedule requirements outlined in Section 01 10 01 — General
Requirements.

2 The Contractor will complete the work within the time specified in the
Purchase Order or Contract.

3 TIME IS OF THE ESSENCE OF THE CONTRACT.

1.18 Qualifications

A1 Persons of Bidders submitting bids for this Project shall be actively
engaged and experienced in the type of work required by these Bid
Documents and the Bidder shall provide, on request, a statement of
similar work performed by those persons.

END OF SECTION
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1.0 GENERAL
1.1 Definitions

A Whenever any of the following words or phrases are used in the contract,

they shall have the meanings attributed to them, as follows:

A1

.10

A1

"Bid" means any bid, tender or offer submitted by a bidder pursuant
to the Instructions to Bidders.

"Owner" means Kingston & Frontenac Housing Corporation.

"Contractor" means the person, firm or corporation identified on the
Purchase Order responsible for the work of this contract.

"Contract Price" means the total price including tax the Owner has
agreed to pay the Contractor for the work stipulated in the Contract,
and in any event shall not exceed the amount specified in the
Purchase Order.

"Business Day" means any day except a Saturday, Sunday or
statutory holiday.

"Building Code" means the Ontario Building Code (latest edition).
"As detailed" means as shown on the drawings.

"As specified" means as specified herein.

"Provide" means supply and install.

“Controlled” has the same meaning as in subsection 1 (5) of the
Business Corporation Act.

1.2 Precedence of Documents and Interpretation

| Whenever the words "shall" or "will" are used in the Contract, they have
the meanings attributed to them in the Interpretation Act of Ontario.

2 Whenever words which have well known technical or trade meanings are
used in the Contract, they are used in accordance with such recognized
meanings.

3 The documents forming the Contract are complementary, and what is

required by any one shall be as binding as if required by all.
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The following documents all form part of the Contract:

Instructions to Bidders

Supplementary Conditions

General Conditions

Bid Form

Specifications with Appendices and Addenda
Schedules

Drawings

Award Letter

Purchase Order

A4 In the event of conflict between documents, the following priorities shall

Documents of later date shall govern;

Supplementary Conditions shall govern over General Conditions;
General Conditions shall govern over Specifications;

Specifications shall govern over Drawings;

Figured dimensions shown on the Drawings shall govern even
though they may differ from scaled dimensions.

Drawings of larger scale shall govern over those of smaller scale of
the same date.

1.3  Performance Security

A The Contractor shall provide performance security in favour of the Owner
in order to secure the due and faithful performance of the contract. Such
performance security will be as follows:

1

A Performance Bond issued by a Surety Company acceptable to the
Owner in an amount equal to 50% of the Contract Price including
tax.

If the Contract Price including tax is less than $1,000,000, the bond
alternative forms of security must be equivalent to 20% of the
Contract Price. In each case, the following alternate forms of
security are acceptable:

.1 anirrevocable letter of credit, bank draft, or certified cheque; or

.2 bearer or negotiable bonds of Dominion of Canada, Province of
Ontario, or the Ontario Hydro Electric Power Commission (bonds
to be assessed at market not face value); or

.3 such other collateral, excluding a letter of guarantee, as may be
acceptable to the Owner.
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3 For contracts under $100,000 in value, the alternate forms of
security are reduced to 10% of the contract amount.

If the Contractor fails to meet these requirements within the time stipulated
by the award letter, the Owner retains the right to terminate the contract
and use the bid security towards damages.

Where security is in the form of a Performance Bond, the document will be
retained by the Owner for a period of two (2) years from the date of
substantial completion, after which it will be returned to the Contractor.

Where alternate security is provided, it will be returned to the Contractor
ninety (90) days after completion of the work and correction of all
deficiencies.

Where deficiencies involve seasonal work which must be postponed,
sufficient funds will be retained from the contract amount to cover the cost
of completing such deficiencies and the Performance Security returned to
the Contractor. Where contract funds are not available, the Performance
Security may be reduced to the amount required to cover the correction of
the deficiencies and the balance of the security returned to the Contractor.

1.4 Insurance

1

Contractor must keep in force for the duration of the contract Public
Liability and Property Damage Insurance in an amount not less than
$2,000,000. Without limiting the foregoing, such Insurance Coverage shall
include Comprehensive General Liability; Contractual Liability; Personal
Injury; and Contingent Liability with respect to Sub-Contractors. Submit
proof of same in the form of an Insurance Certificate which lists Kingston
& Frontenac Housing Corporation as an additional insured but only with
respect to the operations of the named insured. Such Insurance Certificate
must contain a firm undertaking to give the Owner thirty (30) days notice
prior to any cancellation.

If the Contractor fails to meet the requirements of this item within the time
stipulated by the award letter, the Owner retains the right to terminate the
contract and use the Bid Security toward damages.

1.5  Workplace Safety & Insurance Board (WSIB)

1

Contractor will submit, evidence of compliance with all of the requirements
of the Workplace Safety & Insurance Board (WSIB) of Ontario, including
payments due thereunder. Such evidence must be furnished to the Owner
before final payment is made.
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1.6 Assignment of Contract or Proceeds of Contract

A1

The Contractor acknowledges that neither the Contract nor the proceeds
thereof may be assigned without the written consent of the Owner.

Any contract entered into is binding upon the parties, their heirs and
successors, and permitted assigns.

The contract cannot be assigned by the Contractor to any third party
without the prior written consent of the Owner, which consent may be
unilaterally withheld.

1.7  Taking The Work Out of the Contractors Hands

A1

The Owner may, without any authorization, take all or part of the work out
of the Contractor’s hands and may employ such means as it may see fit to
complete the work, including the use of Performance Security when
applicable, in any of the following cases, namely:

| where the Contractor has made default or has delayed in
commencing or in diligently executing the work or any portion
thereof to the satisfaction of the person designated on the Purchase
Order, and the Owner has given notice thereof to the Contractor,
and has by such notice required the Contractor to put an end to such
default or delay, and such default or delay continues for seven (7)
days after such notice was communicated.

.2 where the Contractor has made default in the completion of the
work, or any portion thereof, within the time limit for such completion
by the Contract.

3 where the Contractor has become insolvent.
4 where the Contractor has committed an act of bankruptcy.
5 where the Contractor has abandoned the work.

.6 where the Contractor has made an assignment of the Contract
without the required consent of the Owner; or

v where the Contractor has otherwise failed to observe or perform any
of the provisions of the Contract.

Where the work or any portion thereof has been taken out of the
Contractor's hands, the Contractor will not be entitled to any further
payment, including payments then due and payable but not paid, and the
obligation of the Owner to make payments shall be at an end, and the
Contractor shall be liable upon demand therefore to pay the Owner an
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amount equal to all loss and damage suffered by reason of the non-
completion of the work by the Contractor.

Where the work or any portion thereof has been taken out of the
Contractor's hands and that portion is subsequently completed by the
Surety, or by the Owner, the Owner will determine the amount, if any, of
the holdback and progress claims of the Contractor unpaid at the time of
taking the work out of his hands that in the Owners opinion is not required
for the purposes of the Contract and the Owner may, if it is of the opinion
that no financial prejudice will result, pay that amount to the Contractor.

The taking of the work, or any portion thereof, out of the Contractor's
hands does not operate so as to relieve or discharge the Contractor from
any obligations under the Contract or imposed upon him by law, except
the obligation to complete the physical execution of that portion of work so
taken out of his hands.

The Owner may take the work out of the Contractor's hands if a
construction lien has been filed against the project and the Contractor
does not take immediate steps to have the lien removed.

1.8 Indemnification Claims

A1

Contractor will indemnify and save harmless the Owner from all claims
relating to labour and materials furnished or supplied in executing the
Contract and from and against all claims, demands, losses, costs,
damages, actions, suits or proceedings by whomsoever made, brought or
prosecuted in any manner based upon, arising out of, related to,
occasioned by or attributable to the activities of the Contractor in
performing the Contract, or to an infringement or an alleged infringement
by the Contractor of a patent of invention.

19 Subcontractors

A1

2

On request, the Contractor will provide a complete and firm list of names
and addresses of the subcontractors whom he will use for the work.

Contractor agrees to:

A require subcontractors to perform their work in accordance with and
subject to the terms and conditions of the Contract Documents, and;

2 be fully responsible to the Owner for acts and omissions of his
subcontractors and of persons directly or indirectly employed by
them as for acts and omissions of persons directly employed by him.
The Contractor therefore agrees that he will incorporate all the terms
and conditions of the Contract Documents into all subcontract
agreements.
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.3 nothing contained in the Contract Documents shall create any
contractual relationship between any subcontractor and the Owner.

1.10 The Residential Tenancy Act

111

1

Laws,

In accordance with the Residential Tenancy Act, access to premises of
residents may only be gained by permission of the resident, or as
necessary, upon the landlord giving notice to the resident specifying the
time of entry not less than twenty-four (24) hours prior to the time of entry.

Contractor must schedule his work accordingly and shall advise Kingston
& Frontenac Housing Corporation not less than seventy-two (72) hours in
advance of requested access to any residents’ premises.

Notices, Permits and Fees

The laws of the municipality where the project is situated shall apply to the
work.

Contractor will obtain all permits, licences and certificates and pay all fees
required for the performance of the work.

The Owner will obtain and pay for BUILDING PERMITS when required.

Contractor will not be responsible for verifying that the Contract
Documents are in compliance with the applicable laws, ordinances, rules,
regulations and codes relating to the work. If the Contract Documents are
at variance therewith, or changes which require modification to the
Contract Documents are made to any of the laws, ordinances, rules,
regulations and codes by the authorities having jurisdiction subsequent to
the date of tender submission, any resulting change in the cost shall
constitute a corresponding change in the Contract Price. Contractor must
notify the Owner in writing requesting direction immediately on any such
variance or change.

If the Contractor fails to notify the Owner in writing and obtain its direction
as required above and performs any work knowing it to be contrary to any
laws, by-laws, ordinances, rules, regulations, codes and orders of any
authority having jurisdiction, he shall be responsible for and shall correct
any violations thereof and shall bear all costs, expense and damages
attributable to his failure to comply with the provisions of such laws, by-
laws, ordinances, rules, regulations, codes and orders.
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1.12 Ontario Labour Conditions and Regulations

A1 Persons employed on the work must be fully qualified to perform the work
required. The Contractor will comply with the provisions of the
Government Contracts Hours and Wages Act, the Construction Lien Act,
R.S.0. 1990, c. C.30 including all subsequent updates, and the Ontario
Health and Safety Act & Regulations for Construction Project.

2 The Contractor shall comply with Ontario Regulation 644/88 including all
subsequent updates - Workplace Hazardous Materials Information System
(WHMIS) wherever and whenever controlled products are used within the
scope and duration of this Contract.

3 The Contractor will be responsible to ensure that the Ontario Human
Rights Code is adhered to by the Contractor and all of their employees
and subcontractors.

1.13 Toxic and Hazardous Substances

.1 Prior to the Contractor commencing the Work, the Owner shall

A take all reasonable steps to establish whether or not any toxic or
hazardous substances are present at the Place of the Work, and

2 provide the Contractor with written report indicating all toxic or
hazardous substances of such findings.

.2 If the Contractor
A1 encounters toxic or hazardous substances at the Place of the Work, or

2 has reasonable grounds to believe that toxic or hazardous substances
are present at the place of the Work, the Contractor shall

3 takes all reasonable steps, including stopping the Work to ensure that
no person suffers injury, sickness or death and that no property is
injured or destroyed as a result of exposure to the presence of the
substances, and

4 immediately reports the circumstance to the Owner in writing.
1.14 Award Letter and Purchase Order
| The Owner will issue an Award Letter which shall be acceptance of the
Bid and award of the Contract to the Contractor. Award Letter will describe

information required by the Owner namely Performance Security and
Insurance Certificate.
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2 Upon receipt of the above, a Contract Order will be raised.
1.15 Completion Date

A1 The Contractor will complete the work within the time specified in the
Tender Package.

2 TIME IS OF THE ESSENCE OF THE CONTRACT.

END OF SECTION
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1.0

11

1.2

GENERAL

Except as otherwise specifically stated, all obligations set out herein shall be on
account of the Contractor and at the Contractor’s sole expense.

Description Of Work

It is the Contractors responsibility to provide all labour, material, equipment and
supervision to complete the work outlined in this specification, taking into account
all site conditions, noise restriction, work area restrictions, protection
requirements, accessibility restrictions, etc. No extras will be entertained for
inconveniences after the award of this Contract.

Contractor's Use Of Site

| The use of all equipment is to be restricted in accordance with noise by-
laws as modified herein. Contractor has access to the work areas with
quiet work proceeding around the clock if desired.

2 Work will be carried out between the hours of 7:00 A.M. and 5:00 P.M.
Monday through Friday. Work outside of these hours must be approved by
the Owner.

3 The Contractor has twenty-four (24) hour access to site; however, the use
of the premises will be restricted due to user occupancy.

4 The Contractor shall schedule their operation to minimize the interruption
of the normal use of the site and building and to comply with laws,
ordinances, rules and regulations relating to Work.

5 The building is to remain open and operational through the Contract. It is
the Contractor's responsibility to ensure the building remains operational
and that areas outside those designated for closure remain available and
safely accessible at all times.

.6 Do not unreasonably encumber the Place of Work with materials or
equipment. Construction related debris shall not be permitted to
accumulate on site where visible to building users. Remove daily if

necessary.
v Do not overload the structure.
.8 Do not close or obstruct or store materials in roadways, sidewalks or

passageways without prior approval from the Owner. Do not interfere with
safe passage to and from the building and adjacent public sidewalks and
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10

A1

12

13

14

15

roads. Move stored products or equipment that interferes with building
operations.

Take all precautions and provide all required protection to ensure the
safety of the general public.

No storage of materials or equipment is allowed outside the designated
work areas without the Owner's approval.

During transportation of materials or equipment through occupied areas,
ensure the public, property, and finishes are protected from damage. All
damage caused by the Contractor is to be repaired or rectified at the
Contractor’s expense.

Propane powered equipment not permitted within interior areas.

Arrange all construction access into occupied areas with the Owner to
allow the Owner to provide proper notice, where required.

Maintain work areas and the vicinity clean and tidy to the satisfaction of
the Owner and Consultant.

The Contractor is to obtain and pay for all permits required for completion
of the Work, excluding the Building Permit. Do not start construction until
the Building Permit has been issued. Provide copies of all other permits to
the Owner and Consultant and post on site where required.

1.3 Walkthrough Inspection of Site

A1

Prior to start of Work, the Contractor and Owner will perform walk-through
inspection of the site to determine existing conditions. Owner to pay for
elevator service personnel during inspection if applicable.

The Contractor is to perform a thorough inspection of the site prior to the
start of work and provide a written notice to the Owner that details all
damaged property as well as all items that appear to be of poor working
order or appearance (i.e. signs, fixtures, dirt, etc.).

Upon receiving this notice, the Owner will review the validity of the items
listed.

If written notice is not given within five (5) days of commencement of
Work, it will be assumed that the Contractor has reviewed the site and has
accepted the condition of the property as being free of damage.
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Any damages not listed as part of the written notice of clause 1.5.2 above
found after the completion of the work will be the sole responsibility of the
Contractor to rectify. These rectifications shall be completed in a timely
and satisfactory manner.

The project will not be considered substantially performed if the cost to
correct these outstanding deficiencies is greater than the limits outlined in
the Construction Lien Act.

1.4 Electrical Power

A1

2

Discuss available power with the Owner prior to bidding. Existing 110V
power outlets may be used for small hand tools. No other power is
available without prior written approval from the Owner. Alternatively, the
Contractor may pay for alterations to the electrical system that are
required to accommodate the Contractor's equipment. Co-ordinate
alterations with the Owner and reinstate the system to the Owner's
satisfaction upon completion.

Power consumption will be paid for by the Owner.

1.5  Water Supply

A1

2

Discuss available water with the Owner prior to bidding. Alternatively, the
Contractor may pay for water services that are required to accommodate
the Contractor's equipment/work. Co-ordinate alterations with the Owner
and reinstate the system to the Owner's satisfaction upon completion.

Water consumption will be paid for by the Owner.

1.6  Sanitary Facilities

1

Existing sanitary services, where available, may be used by the Contractor
and his personnel on approval by the Owner. If not available at the
specific project, the Contractor must provide this service at his own
expense. Locate where agreeable to the Owner.

Provide all required signage necessary to protect the public from the
construction and work area, control pedestrian and/or vehicular traffic flow,
and to inform users that construction activity is in progress. Signage is to
be of a professional quality and design to the Owner’s satisfaction.
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1.7  Protection of Work and Property

A1

The Contractor shall take all reasonable precautions necessary to protect
the Work and property from damage during performance of the Contract,
and shall make good any damage to the Work or property caused by the
Contractor or any of its Subcontractors.

Ensure all property is protected from dust and damage. Interior areas that
require access outside of working hours are to be cleaned at the end of
each work shift to provide a functional environment for the user.

Dust, dirt, construction debris, water and fumes from the Work must be
contained so as not to affect areas that are to remain in operation outside
of the designated work areas. Resulting damage caused by contamination
is the responsibility of the Contractor.

The Contractor is responsible for any damage to all property, mechanical
equipment, motors, elevator equipment, fixtures, air intakes, etc., resulting
from dust contamination from the Work.

The Contractor shall completely enclose and ventilate the work areas
(fresh air in and exhaust out) without allowing any dust to escape from the
work area. The exhaust system must filter the dust out of the air before it
is released into the atmosphere. All exhaust systems must be filtered and
directed to the outside through ducting, which is to be installed in a
manner acceptable to the Owner. Filters are to be cleaned and replaced
regularly.

Protection shall be provided for all entrance and exit-ways, floors, walls
and all standing fixtures, air intakes and equipment rooms.

Areas that are to be protected but still require access such as elevator
lobbies and stairs will be hoarded using temporary vestibules.
Pressurization to be adjusted by Contractor (by providing necessary fans)
to prevent dust from entering these areas.

Contractor shall patch and repair all finishes or painted surfaces damaged
during the course of the Work. This includes surfaces damaged by tape,
fasteners, or similar materials during hoarding and protection.

Contractor shall not keep secure doors open for extended periods without
the Owner’s permission. Any resulting damage caused to building finishes
or equipment, and any resulting property losses due to compromised
building security, shall be the responsibility of the Contractor.
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1.8  Protection of Existing Exposed Facilities/Services

A1

In general, no essential services such as electric power and domestic hot
water supply are to be interrupted for more than one continuous hour, and
no longer than three consecutive hours for the heating system during the
heating season. In all cases, previous arrangements are to be made and
approval obtained from the Owner.

The Contractor shall make allowance in the price to cover all costs of
temporary removal and replacement and/or relocation of existing electrical
wiring and hardware required for completion of the Work.

All exposed conduit, fixtures, attached devices, wet sprinkler fire system
plumbing, mechanical system components, louvers and ducts are to be
protected or Contractor to correct damages at their own expense.
Contractor to promptly report any damage to the Owner.

Prior to commencing the Work, contact the Owner to locate all protective
or alarm systems and sensors. All services shall be protected against
damage or interruption. Provide Owner with forty-eight (48) hours
minimum advance notice of any necessary interruption. All claims
resulting from damage shall be the responsibility of the Contractor.

The Contractor shall restore landscaping beds in the area of work to their
original plantable state after the work is complete. The Owner will arrange
to remove and store for replanting, all landscaping including plants,
shrubs, trees, etc. impacted by the work.

19 The Work, Work in Progress, Property and Persons

1

2

Protect the Work during construction from damage by weather.

Protect existing buildings, walls, floors, ceilings, furnishings, equipment,
plant materials, lawns, etc. from any damages resulting from performing
work on this Contract. Any damages to be repaired without cost to the
Owner.

Protect new work from damages from any cause. All finished surfaces
must be protected so that no marks or scratches mar the finished surfaces
prior to acceptance of the work.

Protect and be responsible for all new finished and unfinished work which
is exposed and susceptible to vandalism or theft.
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Provide means for protecting occupied areas from water leakage between
the removal and reinstallation of roofing systems, moisture barriers,
sealants, etc.

Take reasonable and required measures, including those required by
authorities having jurisdiction, to protect the public and those employed on
the Work from bodily harm.

Comply with requirements of the Ontario Occupational Health and Safety
Act and Regulations for Construction Projects.

The Contractor shall be prepared to provide respirators, dust protection,
ear protection, hard hats, etc. for those employed by the Owner at the
Site.

Direct all Subcontractors to protect their own work, existing property,
adjacent public and private property and work of other Sections from
damage while working.

1.10 Location of Existing Utilities

A1

The contractor shall be responsible for arranging for the location of all
existing utilities prior to construction and protection of it during
construction.

Use the electrical service and water service at the site only as directed by
the Owner.

Supply and pay for hoses, extension cords, special wiring or boxes as
required.

1.11 Fire Protection

Contractor will:

1

Take necessary precautions to eliminate fire hazards and to prevent
damage to the Work, building materials, equipment and other property
both public and private having to do with the Work. Inspect the Work at
least once a week for this purpose.

Store and locate products and equipment packed in cardboard cartons,
wood crates and other combustible containers in orderly and accessible
manner. Place approved types of firefighting equipment in vicinity of
products packed in this type of crate or carton until permanent fire
protection and equipment are available.

Store no flammable products such as paint or fuel in the parking garage
without the Owner’s permission in writing.
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4 Ensure tarpaulins to be fire-resistant.
5 Ensure open fires or burning of rubbish or debris are not permitted on Site.

1.12 Overhead Protection

1 The Contractor shall erect and maintain pedestrian walkway including roof
and side covers to protect the public and property from injury or damage.

2 Minimum extent of overhead protection as designated on drawings.

3 All overhead protection and enclosures to be marked with safety signage.

4 All overhead enclosures and protection to be maintained daily, keeping

them clean, orderly and graffiti free.
5 Remove temporary facilities from site promptly when directed by Owner.
1.13 Work Site Safety — Contractor is “Prime Contractor”

| The Contractor shall, for the purposes of the Ontario Occupational Health
and Safety Act, and for the duration of the Work and Contract:

| Be designated as “Prime Contractor” pertaining to safety at the
“‘Work site”.
2 Do everything that is reasonably practicable to establish and

maintain a system or process that will ensure compliance with the
Act and its regulations, as required to ensure the health and safety
of all persons at the “Work site”.

2 The Contractor shall direct all subcontractors, workers and any other
persons at the “Work site” on safety related matters, to the extent required
to fulfill its “Prime Contractor” responsibilities pursuant to the Act.

1.14 Material and Equipment

A Unless otherwise specified, Contractor shall provide, maintain and pay for
all materials, tools, machinery, equipment, temporary facilities, controls
and conveniences necessary for execution of the Work. All materials shall
be new, of merchantable quality, and suitable for the intended purpose.

2 Unless otherwise specified, comply with Manufacturer's latest printed
instructions for materials and installation methods. Notify the Consultant in
writing of any conflict between the Contract Documents and
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Manufacturer’s instructions. Deliver, store and maintain packaged
materials with Manufacturer’s seals and labels intact.

1.15 Coordination

A1

Co-operate with Kingston & Frontenac Housing Corporation and arrange
for all work to be expedited with the minimum of inconvenience to all
parties, and report in writing any difficulties encountered in expediting the
work.

The Contractor is responsible for coordination of trades. Lines of
demarcation between Contractor’'s work and trades’ work are solely the
responsibility of the Contractor. The Owner assumes no responsibility for
division of the Work or for any jurisdiction regarding such division.

Contractor is responsible for coordination with the Owner of all on-site
activity as it affects the operation of the building.

The Contractor is to notify the Building Inspector at least 72 hours in
advance for site review where a Building Permit is required to perform the
work. No work shall be covered or concealed until the Building Inspector
has reviewed it, unless they have informed the Contractor that a site
review will not be performed. Such review does not absolve the Contractor
from their responsibility to perform the Work in accordance with the
Contract Documents.

1.16 Waste Removal and Cleaning

1

The Contractor shall maintain the Place of the Work free from unsightly or
hazardous accumulations of waste materials and rubbish, and shall
perform all required cleaning during the Work. Area of work to be cleaned
and swept daily.

All wastes, which create hazardous conditions, must be removed from the
premises daily.

Disposal of all waste products to be performed in strict accordance with
the product Manufacturer's Material Safety Data Sheet, and in accordance
with the provincial Waste Control Regulations. Drainage systems shall not
be used to dispose of Project wastes and materials.

Ensure all moisture sensitive equipment (i.e. exposed electrical and
mechanical systems, etc.) are removed or protected against moisture
infiltration during washing and dust-generating activities.
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1.17

2.0

3.0

Remove all construction-related grease, dust, dirt, stains, labels,
fingerprints, over-spray and other foreign materials immediately prior to
the Consultant’s final review. Return all adjacent areas, equipment, duct
work, etc. to the Owner in a dust-free condition. Leave site in a neat and
tidy condition at completion of the Work.

Superintendence and Workmanship

1

The Contractor shall provide a full time on-site Superintendent that is
responsible for the quality, control, organization, and coordination of all
phases of the Work. The Superintendent shall be in attendance at all site
meetings.

Superintendence shall be satisfactory to the Owner.

Superintendence shall be deemed unsatisfactory and changes or
additions to superintendence can be demanded by the Owner when
control, organization, or coordination of the Work is not adequate, the
quality of the Work does not meet the Contract Document requirements,
directions given in accordance with the Contract Documents are not
followed, or progress is behind schedule.

Ensure that only experienced, skilled, and certified tradesmen are
employed.

Repair, replace or otherwise make good all unacceptable or defective
work.

PRODUCTS

Not applicable

EXECUTION

Not applicable

END OF SECTION
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1.0 GENERAL
1.1  Payment and Holdbacks

1.2

13

14

1

For the purpose of the Construction Lien Act, R.S.0. 1990, c. C.30, the
Payment Certifier shall be the Owner, or any person the Owner may
designate from time to time as required by the Construction Lien Act, R.S.O.
1990, c. C.30, who shall:

1 Determine and certify substantial performance; and

2 Determine completion.

Applications for Payment

1

4

The Contractor shall submit a detailed schedule of values for the various
components of the work in a form to the satisfaction of the Owner for
review within ten (10) days of Award of Contract. This schedule of values
shall form the basis by which progress draws are evaluated for
completeness of the work performed.

Applications for payment on account may be made MONTHLY as the
work progresses and submitted to the Kingston & Frontenac Housing
Corporation.

Before tax totals, all applicable taxes and totals must be shown separately
on all invoices.

Payments will be due thirty (30) days after receipt of invoice.

Evidence of Publication

A1

Upon completion of the work, the Payment Certifier will issue a Certificate
of Substantial Performance. Contractor must then provide the Owner with
evidence acceptable to it of publication. Holdback will be released on the
sixtieth (60™) day from date of publication.

No Additional Payment for Increased Costs

1

The amount payable to the Contractor under the Contract will not be
increased or decreased by reason of any increase or decrease in the cost
of the work brought about by any increase or decrease in the cost of plant
equipment, labour, materials or wage rates.
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15 Deductions for Uncorrected Work

| If in the opinion of the Payment Certifier, it is not expedient to correct
defective work, or for work not done in accordance with the Contract
Documents, the Owner may deduct from the Contract Price the difference
in value between the work as done and that called for by the Contract.

1.6 Warranty/Guaranty Period

| The Contractor shall provide a one (1) year minimum warranty for all Work
of the Contract.

1.7 Bonds

A Bonding costs, including the expense of getting bonds executed, shall be
borne by the Contractor.

2 Provide the Owner with the following surety bonds within fourteen (14) days
after Contract award:

1 A Performance Bond to secure the due and proper performance by
the Contractor of their obligations under the Contract in an amount
equal to 50% of the Contract Price.

2 A Labour & Material Payment Bond of 50% of the contract price,
not exceeding the maximum sum of 50% of the amount of the
tender.

3 If a lien claim is filed against the title of the lands on which the work or any
part thereof is performed in relation to the Contract by an entity other than
the Contractor, the Contractor is to provide a Lien Bond to remove the
registered lien claims and/ or certificates of action.

4 Bonds are to be in favour of the Owner.

5 Bonds are to name the Owner as Obligee. The Obligors are the Contractor
and a Guarantee Surety Company unobijectionable to the Owner and not
insolvent, bankrupt, in receivership or winding-up proceedings.

.6 Guarantee Surety Company is to be a properly licensed surety company
registered and duly authorized to transact the business of suretyship in the
Province Ontario.
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20 PRODUCTS

Not applicable.

3.0 EXECUTION

3.1 Remedial Work Under Guaranty/Warranty

A1

The Contractor shall perform any required warranty repair work for the
duration of the warranty period at no extra cost.

Notice will be provided to the Contractor during the warranty period within
thirty (30) days of the discovery of any defect in the Work. The Contractor
shall take necessary steps to protect the area against further damage
immediately upon receipt of notice and shall take corrective action to
make good any damage incurred. The Contractor shall schedule repair
work with the Owner and shall make every attempt to make good the
defects within three (3) weeks of notice.

Remedy is to be at no cost to the Owner and is to include all labour,
material, equipment, and supervision necessary to make good defective
areas of the Work and any damages incurred to obtain access to defective
areas.

The Contractor must reimburse the Owner for any resulting assessment
costs incurred to define the extent of the defect and for costs incurred to
test the repaired defect to confirm acceptability of repairs.

The Contractor must reimburse the Owner for all associated costs
incurred due to closure of the areas requiring repair under warranty.

Warranty periods for areas requiring repair are to be extended by the
amount of time lapsed between issuance of notice and completion of
remedial work. The warranty/guaranty period will then re-commence upon
completion of the remedial work.

Warranties are not to be deemed to restrict any liability of the Contractor
arising out of any applicable law.

END OF SECTION
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Special Provisions — Item Specific

NOTE: The following list of items (including but not limited to) will be incorporated in
the price of each bid item as per OPSS. GC 8.02.01(.02):

1. Mobilization & Demobilization;

2. Insurance & Bonding;

3. Sign Restoration and/or Replacement; and

4. Calcium Chloride Flake and Water for Dust Control.

SP#01 - Iltem #1 Removal & Disposal of Asphalt Pavement, Grading and
Compaction of Existing Granular Base

SCOPE OF WORK

The work included under this item shall include the full-depth removal of asphalt
pavement as per OPSS 501, grading of existing granular material as per OPSS 206,
and compaction of granular base material as per OPSS 501.

MEASUREMENT FOR PAYMENT

Measurement of Removal of Asphalt Pavement, Grading and Compaction of Existing
Granular Base shall be by square meters.

No additional payment shall be made where asphalt depth is found to be thicker than
what is assumed at the onset of the Contract.

BASIS OF PAYMENT

Payment at the Contract price for the above tender item shall be full compensation for all
labour, Equipment, and Material to do the work.

SP#02 — Iltem #3 40 mm HL3 Surface Course Asphalt

SCOPE OF WORK

The work included under this item shall include the production and placement of Hot
Mix Asphalt as detailed on the Contract Drawings. The production of HL3 hot mix
asphalt material shall conform to OPSS 1150. The placement of asphalt material
shall conform to OPSS 310.

MIX DESIGN

The Contractor shall, at his own expense, be responsible for the design of asphalt
mixes which shall conform to the requirements for the type of asphalt mix specified in
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the tender items. Proposed mix designs must be submitted to the Contract
Administrator for approval, a minimum of two weeks prior to commencing any hot
mix paving.

CONSTRUCTION

Limit of Construction Joints are to have a minimum of 1 meter ‘lap joint’. This tender
item shall include any saw cutting, sweeping, cleaning, etc., required for Construction
Joints. Existing pavements shall be saw-cut in smooth straight lines. No separate
payment will be made for saw cutting existing pavements.

This item shall include any and all fine grading necessary to prepare the surface for
paving.

QUALITY CONTROL / ASSURANCE

The Contractor shall be responsible to collect a total of 3 samples per lot. The first
sample will be taken by the Contract Administrator and analysed to obtain results that
will be measured against the specification requirements. The second sample will be
the Contractor’'s sample for the Contractor to test and confirm or dispute any results
obtained from the Contract Administrator's sample. The third sample (of the same lot)
will be the referee sample. If results obtained from first and/or second samples are
not agreeable by both parties (Contract Administrator and Contractor), the referee
sample shall be analysed by an independent qualified geotechnical party and the
results shall be deemed accurate by both parties. At this point, 100% payment of the
contract unit price will be used if the results meet or exceed specifications. Final
acceptance is by the Contract Administrator from Greer Galloway. However, if the
results are less than specifications, it will be the Contract Administrator’'s and Owner’s
discretion to have the unit price payment amount reduced or to have the asphalt
removed and replaced at the Contractor’s expense.

MEASUREMENT FOR PAYMENT

Measurement of Hot Mix Asphalt placed shall be in square meters.

BASIS OF PAYMENT

Payment at the Contract price for the above tender item shall be full compensation for
all Labour, Equipment, and Material to do the work.

END OF SECTION
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ONTARIO PROVINCIAL STANDARD SPECIFICATIONS

The Contractor is responsible for obtaining and having on site a current issue of the
OPSS. Where Provincial oriented and Municipal oriented specifications are both
available for the specification number listed in the Form of Tender, the municipal
oriented specification shall govern unless otherwise specified.

ONTARIO PROVINCIAL STANDARD DRAWINGS

The Contractor is responsible for obtaining and having on site a current issue of the
OPSD.

LIST OF CONSTRUCTION DRAWINGS

The Contractor Drawings for Tender No. PT 20-07 are as follows:

C1-00 — Site Plan Removals

C2-00 — Site Plan Reconstruction
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WORK PERFORMANCE REFERENCE

NOTE:

(1)  Reference must be from persons or companies for whom you have
performed work within the last twenty-four (24) months. Also
reference must be for work of the same nature as that called for in
the contract.

(2) If you have performed work for Kingston & Frontenac Housing
Corporation within the past forty-eight months please use them as
one of your references. Failure to do so may be cause for
disqualification.

1. Name:

Address:

Telephone:

2. Name:

Address:

Telephone:

3. BANK REFERENCE

Name of Branch:

Address:

Telephone:

FIRM:

ADDRESS:

TELEPHONE:

Date Signature
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NOTES

1. ALL OPSS & OPSD SHALL BE ASSUMED
TO BE THE CURRENT EDITION AT THE
TIME OF TENDER.

2. MANAGEMENT OF EXCESS MATERIALS SHALL
BE AS PER OPSS 180. IT IS THE CONTRACTOR’S
RESPONSIBILITY TO ENSURE THAT MATERIALS
ARE ADEQUATELY DISPOSED OF AND ALL
ASSOCIATED COSTS SHALL BE BORNE BY THE
CONTRACTOR.

3. THE CONTRACTOR SHALL BE RESPONSIBLE FOR
OBTAINING LOCATES PRIOR TO THE ONSET OF CONSTRUCTION

4. NO ADDITIONAL PAYMENT SHALL BE MADE FOR VARIANCES IN
EXISTING ASPHALT DEPTH.

5. THE CONTRACTOR SHALL ENSURE THAT THE EXISTING BARRIER
CURB IS NOT DAMAGED THROUGHOUT CONSTRUCTION. ANY SUCH
DAMAGE SHALL BE REPAIRED BY THE CONTRACTOR AT NO COST
TO THE OWNER.

EXISTING CHAIN—LINK FENCE
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WALKING PATH o
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AS PER OPSS 510
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XISTING TREE
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EASTING: 5026.1165m
ELEV: 100.488m
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ASPHALT AT LIMITS OF
RESURFACING

XISTING MH

BENCHMARK #01:

NAIL IN HYDRO POLE
NORTHING: 5008.3034m
EASTING: 5106.3489m

ELEV:

98.723m

HP

THE GREER GALLOWAY GROUP INC.
ENGINEERS & PLANNERS

PETERBOROUGH
BELLEVILLE
KINGSTON

640 CATARAQUI WOODS DRIVE #2A
KINGSTON, ONTARIO, K7P 2Y5
PHONE: 613—-536—-5420

FAX: 613—548—-3793

NOTES:

1. ALL WORK SHALL BE IN ACCORDANCE WITH RELEVANT
CODES AND GUIDELINES.

2. ALL DRAWINGS AND ADDENDA ARE TO BE READ AS,
AND IN CONJUNCTION WITH THE SPECIFICATIONS.

3. ALL EQUIPMENT SHALL BE INSTALLED AS SPECIFIED OR
APPROVED EQUIVALENT.

4. CONTRACTOR MUST CHECK AND VERIFY ALL DIMENSIONS
BEFORE PROCEEDING WITH WORK AND BE RESPONSIBLE
FOR SAME.

5. CONTRACTOR MUST REPORT ANY DISCREPANCIES TO
ENGINEER FOR RESOLUTION BEFORE COMMENCING THE
WORK.

6. ANY CHANGES MUST BE APPROVED BY THE ENGINEER.
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1. ALL OPSS & OPSD SHALL BE ASSUMED

TO BE THE CURRENT EDITION AT THE

TIME OF TENDER.
2. THE CONTRACTOR SHALL MATCH THE
EXISTING SURFACE COURSE ASPHALT
ELEVATIONS UNLESS DIRECTED OTHERWISE
BY THE CONTRACT ADMINISTRATOR.
TESTING SHALL BE AT THE DISCRETION OF
THE CONTRACT ADMINISTRATOR.
ALL LINE PAINTING SHALL BE AS PER
OPSS 710.
ALL ENVIRONMENTAL PROTECTION MEASURES
ARE THE RESPONSIBILITY OF THE CONTRACTOR.
THE CONTRACTOR IS RESPONSIBLE FOR LOCATING
ALL UTILITIES, INDICATED ON THE DRAWING OR
OTHERWISE, PRIOR TO CONSTRUCTION.

o 0 & U

XISTING BARRIER CURB
TO REMAIN

EXISTING ASPHALT
WALKING PATH

EXISTING CHAIN—LINK FENCE

REMOVED WALKING PATH AREA
TO BE RESTORED WITH

50 mm TOPSOIL & SEED

AS PER OPSS 802 & 804

EXISTING CHURCH

NEW 10 cm WHITE PARKING LINE PARKING LOT

APPROX STALL DIMENSIONS: 2.7mX5.2m
AS PER OPSS 710

PLACE 40 mm HL
AS PER OPSS 310 & 1150
AND AS PER DETAIL 01

@

APPROXIMATE LOCATION OF
UNDERGROUND HYDRO LINE

EXISTING ELECTRICAL BOX

EXISTING CONCRETE SIDEWALK

ACCESSIBLE PARKING SPACES WITH

THERMOPLASTIC ACCESSIBLE SYMBOLS

APPROX STALL DIMENSIONS: 3.2m x 5.3 m

WIDTH OF ISLE: 1.5m @

<564 CARLETON DRIVE

XISTING CONCRETE RAMP

Item No. | Governing OPSS/OPSD Item Description Unit [Quantity

Removal & Disposal of Asphalt
Pavement & Grading and

1 OPSS 180, 510 ) . .- 2 1209
Compaction of Existing Granular m
Base

2 OPSS 314, 1010 Granular 'A" (Provisional) tonne| 130
40mm HL3 Surface Course

3 OPSS 310, 1150 m? 1186
Asphalt

4 OPSS 710 Paver?le.:nt Markings, 10cm white LS 1
(Provisional)
Thermoplastic Accessible Parking

5 OPSS 710 - each 2
Symbol (Provisional)

6 OPSS 802, 804 50 mm Topsoil & Seed m? 23
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NAIL IN LIGHT POST
NORTHING: 5033.2212m
EASTING: 5026.1165m
ELEV: 100.488m

BENCHMARK #03:

NAIL IN TREE
NORTHING: 5005.0100m
EASTING: 5026.5005m
ELEV: 100.056m

EXISTING SOCCER FIELD

XISTING MH
T/G: 98.35

CONTRACTOR SHALL:

MATCH EXISTING GRADES
UNLESS DIRECTED OTHERWISE
BY CONTRACT ADMINISTRATOR

PLACE 40 mm HL
AS PER OPSS 310

PLACE AND COMPACT
GRANULAR A’

AS PER OPSS 314
AS REQUIRED

COMPACT EXISTIN
SUBGRADE MATERIAL
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1. ALL WORK SHALL BE IN ACCORDANCE WITH RELEVANT
CODES AND GUIDELINES.

2. ALL DRAWINGS AND ADDENDA ARE TO BE READ AS,
AND IN CONJUNCTION WITH THE SPECIFICATIONS.

3. ALL EQUIPMENT SHALL BE INSTALLED AS SPECIFIED OR
APPROVED EQUIVALENT.

4. CONTRACTOR MUST CHECK AND VERIFY ALL DIMENSIONS
BEFORE PROCEEDING WITH WORK AND BE RESPONSIBLE
FOR SAME.

5. CONTRACTOR MUST REPORT ANY DISCREPANCIES TO
ENGINEER FOR RESOLUTION BEFORE COMMENCING THE
WORK.

6. ANY CHANGES MUST BE APPROVED BY THE ENGINEER.
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