

ADDENDUM NO. 1

November 22, 2024

**RE: Job 020676 – Highway 82 – East of Hamburg - Mist
(Widening) (S), Route 82, Section 9
Water Line Relocation
Ashley County, Arkansas**

**FROM: GarNat Engineering, LLC
3825 Mt Carmel Road
Bryant, Arkansas 72022**

TO: Prospective Bidders

This Addendum forms a part of the Contract Documents and modifies the original Bidding Documents dated **October 2024**, as noted below. Acknowledge receipt of the Addendum in the space provided on the Bid Form. Failure to do so may subject the Bidder to disqualification.

This Addendum consists of one (1) sheet.

GENERAL

Acknowledge receipt of this addendum by signing in the space provided below and returning this page to the Engineer by e-mail to garnatengineering@gmail.com

Signature

Company Name

CHANGES TO BIDDING REQUIREMENTS FORMS

- A. Section 00500 – Agreement
 - 1. Modify Contract Times in Paragraph 3.1 as follows:
 - a. Substantial Completion from Ninety (90) to One Hundred Twenty (120) days.
 - b. Final Payment from One Hundred Twenty (120) to One Hundred Fifty (150) days.

END OF ADDENDUM