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August 22nd, 2024 

 

Intermountain Health 

Alta View Clinic 2nd Floor Infill 

ENT & General Surgery Clinics 

 

Subject: RFP Bidding Questions 

 

Bid Question - #1: 

 

“There are a number of new doors and storefronts to be cut in to the existing walls. Are we required 

to prepare these openings as per the openings in the new walls? The new wall openings require 

structural box headers and structural jamb studs.” 

Response: 

All new openings in both new and existing walls are required to be framed per the details for 

doors/storefront/etc. No new openings have existing framing. Please bid to provide all new 

openings to have required structural framing.  

Bid Question - #2: 

 

“Keyed Notes on A601A are calling for 1/2" glass at frames type A & B.  Please confirm 1/2" 

thickness.” 

 

Response: 

 

Glass at storefronts is to match facility standards on record of 1/2". Please bid as 1/2” thickness. Any 

revisions/credit based on field verification to be addressed in submittals.  

 

Bid Question - #3: 

 

“After-Hours Definition for Underfloor Work. We are planning underfloor work in areas located above 

the Podiatry and Instacare suites. Please clarify:  

• What hours are officially considered “after hours” for work in these areas?  

• Are there any restrictions or coordination requirements with tenants?” 

 

Response: 

 

The majority of underfloor work will be located above the Podiatry clinic, as the hallway shared with 

Instacare aligns with the hallway west of the new clinic space. Wednesdays, the Podiatry clinic does 

not have patients in this clinic space and with tenant notification, this day can be utilized. In 

addition, the Podiatry clinic potentially has no scheduled patients the second half of Fridays that the 

contractor may coordinate to utilize. After the Podiatry clinic closes for the evening and weekends 

this space can be utilized for afterhours work. For any underfloor work required for the Instacare 

suite, times will be restricted until after closing and need to be coordinated for after approximately 

10:00 PM and finished with time for terminal cleaning before the opening at 10:00 AM. All spaces on 

level 1 will be required to use a containment cart to mitigate dust and debris and a reasonable 

notice (48 hrs or more) for coordination with tenants will need to be given. See attached sheets A113 

and A121A for more information on containment for construction. 
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Bid Question - #4: 

 

“Does the hospital have a cart on site or should we add that cost to our bid?” 

 

Response: 

 

The hospital has a containment cart that potentially may be loaned to the contractor with conditions 

that the hospital will have priority use of the cart that may require a time of unavailability or 

immediate return. The cart would be loaned with requirements of the contractor being responsible 

for the maintenance of the cart to be in excellent condition.  

 

Bid Question - #5: 

 

“Negative Air Protocol and Curtain Wall Access. Please confirm the preferred method for 

establishing negative air containment during  

construction. Specifically:  

• Is removal of the curtain wall required to achieve proper negative air setup?  

• Are there alternative containment strategies acceptable to the design team or facility?” 

 

Response: 

 

The preferred method is removal of a glazing panel on the east curtain wall to achieve proper 

negative air. Please bid for the temporary glazing removal and replacement with weather tight seal, 

and exhaust to exterior method. If the contractor would like to discuss alternative methods with the 

infection protection nurse during preconstruction, an alternative method may be considered but is 

not guaranteed to be accepted. 

 

Bid Question - #6: 

 

“Are you accepting equals on this project for JR Smith on the drains?” 

 

Response: 

 

No issue taken with JR Smith for the drains.  

 

Bid Question - #7: 

 

“Lighting Schedule – Missing Fixture Details (TG24H & TG24M)  

The lighting plan references fixture types TG24H and TG24M, but these are not included in the  

lighting fixture schedule.  

Please confirm the following for each type:  

• Manufacturer and model  

• Fixture specifications (lamp type, wattage, mounting style, finish, etc.)  

• Control requirements  

• Intended location and quantity.” 

 

Response: 

 

See attached Electrical Addendum #1.  
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Bid Question - #8: 

 

“Fire Alarm Vendor Clarification  

Maintenance has indicated that Mountain Alarm is the fire alarm vendor. However, the project  

specifications list Notifier or Siemens as the acceptable panel manufacturers.  

Please confirm:  

• Is Mountain Alarm an approved vendor for this project?  

• Which fire alarm panel manufacturer is preferred or required for compliance?” 

 

Response: 

 

MountainAlarm is acceptable with electrical requirements. Match facility standards. See attached 

electrical Addendum #1 

 

Bid Question - #9: 

 

“Page A252 elevation 1 ENT Exam 

Item 11.09 Ent Equipment cart.  On page A127A  the floor plan notes show PL1 on the top of this 

cart. Is this an owner furnished item or millwork? If owner furnished do we provide a top?” 

 

Response: 

 

Item keynoted as 11.09 ENT Equipment Cart is an owner furnished equipment item in entirety. No 

plastic laminate top required to be provided by contractor. See attached sheet A127A revised for 

clarity that designation PL1 is for vertical cabinets and MM1 for horizontal countertops in ENT Exam 

Rooms. 

 

Bid Question - #10: 

 

“Is it acceptable to IH for Building Control Systems to bid on the project?” 

 

Response: 

 

All performance requirements must still be met. If they can still meet the test and balance 

requirements without the accreditation, they may bid on the project. 

 

 

 

Katianne Jones 

Project Manager 

NJRA Architects, Inc. 
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KEYED NOTES
01.11 SHADED AREA DENOTES LOCATION OF REMODEL ABOVE. COORDINATE

REQUIRED WORK AND INFECTION CONTROL ABOVE CEILING ON LEVEL 1 WITH
FACILITY TEAMS. ITEMS IN THESE AREAS MAY REQUIRE OFF HOURS WORK.

01.17 DIAGONAL HATCH AREA INDICATES EXISTING PODIATRY CLINIC TO REMAIN
OPERATIONAL. WORK IN THIS AREA TO BE COORDINATED FOR HOURS AFTER
CLINIC CLOSURE FOR THE NIGHT OR WEEKEND. ADDITIONAL HOURS OF
CLOSURE THAT THE CONTRACTOR MAY COORDINATE WITH THE CLINIC ARE
ALL DAY WEDNESDAYS AND FRIDAY AFTERNOONS. ALL AREAS MUST BE
TERMINALLY CLEANED BEFORE CLINIC OPENS.

01.18 DIAGONAL CROSSHATCH INDICATES EXISTING HALLWAY UTILIZED BY
PODIATRY AND INSTACARE CLINICS. ANY WORK IN THIS ARE TO BE
COORDINATED FOR HOURS AFTER INSTACARE CLOSURE, APPROXIMATELY
10:00 PM AND BE TERMINALLY CLEANED BEFORE CLINIC IS OPENED AT 10:00
AM DAILY. NO WEEKEND CLOSURE IS AVAILABLE.

GENERAL NOTES
A. SEE SHEET G003 AND G005 FOR SYMBOLS, GENERAL NOTES AND LEGEND.
B. SEE SHEET A505A FOR CABINET LEGEND.
C. SEE SHEET A601A FOR DOOR SCHEDULE.
D. SEE SHEET A602A FOR WINDOW SCHEDULE.
E. SEE SHEET A603A FOR FINISH SCHEDULE AND GENERAL NOTES.

SCALE:  3/32" = 1'-0"1 Floor Plan Level 1 - Overall For Reference Only

1 Addendum #1 8/22/25
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KEY PLAN

KEYED NOTES

GENERAL NOTES
A. SEE SHEET G003 AND G005 FOR SYMBOLS, GENERAL NOTES AND LEGEND.
B. SEE SHEET A505A FOR CABINET LEGEND.
C. SEE SHEET A601A FOR DOOR SCHEDULE.
D. SEE SHEET A602A FOR WINDOW SCHEDULE.
E. SEE SHEET A603A FOR FINISH SCHEDULE AND GENERAL NOTES.

01.01 DASHED LINE INDICATES FLOOR TO DECK DUST PROOF CONSTRUCTION
BARRIER TO PREVENT DUST AND DIRT MIGRATION AND TO SEPARATE AREAS
OCCUPIED BY THE OWNER FROM FUMES AND NOISE. CONSTRUCTION BARRIER
TO BE ERECTED WITH PRE-MADE POLYCARBONATE TYPE BARRIER SYSTEM-
BASIS OF DESIGN: 'STARC' BARRIER SYSTEM.  TAPE & SEAL ALL JOINTS AND
OPENINGS. SEAL JOINTS AT PERIMETER. PARTITION TO BE EQUIPPED WITH 4'-0"
LOCKABLE MAN DOOR WITH STICKY MATS ON BOTH SIDES OF DOOR.
COORDINATE WITH OWNER FOR EXACT LOCATION OF  CONSTRUCTION
BARRIER.

01.12 COORDINATE WINDOW REMOVAL AND REINSTALLATION WITH FACILITIES TO
PROVIDE NEGATIVE AIR FOR ICRA REQUIREMENTS DURING CONSTRUCTION.

01.13 SEAL EXISTING DOOR PER ICRA REQUIREMENTS TO PREVENT DUST AND DIRT
MIGRATION AND TO SEPARATE AREAS OCCUPIED BY THE OWNER FROM
FUMES.

01.16 ALONG THIS WALL PROVIDE EITHER FULL ICRA BARRIER PER KEYNOTE 01.01 OR
SEAL ALL DOORS PER KEYNOTE 01.13, MAINTAIN PATIENT PRIVACY AND
PROTECT EXISTING WALL. CLINICAL TEAMS TO MAINTAIN USE OF EXISTING
EXAM ROOMS THROUGHOUT CONSTRUCTION.

02.02 REMOVE EXISTING DOOR, HARDWARE AND FRAME.
02.03 REMOVE EXISTING STUD FRAMED WALL SHOWN DASHED AS REQUIRED FOR

NEW DOOR OPENING, INCLUDING STUDS, GYPSUM BOARD, ELECTRICAL,
MECHANICAL, AND PLUMBING ITEMS LOCATED IN THE WALL.

02.04 REMOVE EXISTING STUD FRAMING AND GYPSUM BOARD WALL SHOWN
DASHED AS REQUIRED AND MODIFY FOR NEW GYPSUM BOARD HEADER.
REMOVE OR RELOCATE M/E/P ITEMS IN NEW OPENING.

02.05 REMOVE EXISTING FLOORING AND BASE INCLUDING ADHESIVE ALL THE WAY
DOWN TO THE BARE CONCRETE FLOOR. CLEAN FLOOR AND PREP FOR NEW
FLOOR FINISHES.

02.07 SAW CUT AND CHIP EXISTING SLAB ON DECK AS REQUIRED IN DETAIL 4/A506A
IN HATCHED AREA. PREPARE RECESSED SLAB AS REQUIRED FOR NEW TILED
FLOORING. COORDINATE LOCATIONS WITH NEW FLOOR PLAN LAYOUT AND
SEE FLOOR PATTERN PLAN FOR TILE LOCATIONS. ALSO SEE DETAILS ON
STRUCTURAL DRAWINGS.

02.08 CLEAN AND PREP EXISTING CONCRETE SLAB FOR NEW FLOOR FINISHES.
02.10 REMOVE PORTION OF WALL FOR NEW STOREFRONT AND DOOR OPENING. SEE

KEYED NOTE 02.01 FOR WALL DEMOLITION. FRAME WALL FOR NEW OPENING.
SEE DETAILS ON SHEET A502A.

02.14 EXISTING WALL TO REMAIN. PROTECT DURING CONSTRUCTION.
02.15 EXISTING DOOR AND HARDWARE TO REMAIN. PROTECT DURING

CONSTRUCTION.
02.16 FINISH THIS SIDE OF EXISTING METAL STUD WALL WITH GYPSUM BOARD AS

REQUIRED FOR WALL TYPES INDICATED ON SHEET A124A AND PAINT PER
FINISH SCHEDULE.

02.17 EXISTING SEMI-RECESSED WALL MOUNTED FIRE EXTINGUISHER TO REMAIN.
PROTECT DURING CONSTRUCTION.

02.18 REMOVE EXISTING SEMI-RECESSED WALL MOUNTED FIRE EXTINGUISHER
CAREFULLY AND SALVAGE TO REINSTALL AS INDICATED IN NEW FLOOR PLANS.

02.19 EXISTING ALUMINUM WINDOW AND STOREFRONT SYSTEM TO REMAIN.
PROTECT DURING CONSTRUCTION.

02.21 EXISTING STEEL STRUCTURAL COLUMN TO REMAIN. PROTECT DURING
CONSTRUCTION. IF FIRE PROOFING IS DAMAGED DURING CONSTRUCTION,
REPAIR TO MATCH EXISTING.

02.22 COORDINATE ANY M/E/P WORK REQUIRING FLOOR CORE DRILLING OR
ABOVE CEILING WORK ON LEVEL 1 DURING OFF HOURS/WEEKENDS IN AREAS
WHERE   CLINIC FUNCTIONS OF THE SPACE BELOW ARE TO REMAIN
OPERATIONAL DURING CONSTRUCTION. CONTRACTOR TO COORDINATE
WORK WITH BUILDING FACILITIES TEAM.

SCALE:  1/4" = 1'-0"1 Demolition Floor Plan Level 2 - Area A

1 Addendum #1 8/22/25
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FLOOR AND WALL FINISHES. SEE GENERAL NOTE "C" ON SHEET A603A FOR FLOOR 
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GENERAL NOTES
A. SEE SHEET G003 AND G005 FOR SYMBOLS, GENERAL NOTES AND LEGEND.
B. SEE SHEET A505A FOR CABINET LEGEND.
C. SEE SHEET A601A FOR DOOR SCHEDULE.
D. SEE SHEET A602A FOR WINDOW SCHEDULE.
E. SEE SHEET A603A FOR FINISH SCHEDULE AND GENERAL NOTES.

SAMPLE LAYOUTS

SCALE:  1/4" = 1'-0"1 Finish Floor Plan Level 2 - Area A
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