

ADDENDUM

Date Issued:	April 11, 2024
Project:	Intermountain Health Layton Hospital - Brachytherapy 201 W Layton Parkway Layton, UT 84041
Addendum Number:	1

The Contractors submitting proposals on the above-captioned project shall be governed by the following addendum, changes and explanations to the drawings and specifications and shall submit their bids in accordance therewith.

Item Number	General Items Description
1	Please reference the updated bid set of drawings and specifications for this project dated March 22, 2024
2	Updated bid schedule dates. See attached

Attachments:

1. 240322 Layton Brachytherapy Bid Set – Drawings (44 Pages)
2. 240322 Layton Brachytherapy Bid Set – Specifications (957 Pages)
3. Bid Schedule

PROJECT SCHEDULE

GC Invitation to Bid:	April 1, 2024
Construction Documents Available:	April 1, 2024
Pre-Bid Meeting Located at: Intermountain Layton Hospital 201 W Layton pkwy LH-01-BOARD-1 (Admin)	April 8, 2024; 11:00 AM
Questions and Substitution Requests Due (7 days prior to Bid Due Date):	April 16, 2024
Final Addenda Issued:	April 19, 2024
Bid Due Date:	April 23, 2024; 2:00PM
General Contractor Notice of Intent to Award:	~April24, 2024
Pre-Construction Kick-Off Meeting ¹ :	May 6, 2024; 2pm
Anticipated Construction Start:	May 13, 2024
Anticipated Substantial Completion/ Certificate of Occupancy ² :	August 12, 2024

¹Tentative date: information will be provided to the awarded General Contractor.

²Respondent's proposed construction schedule will be evaluated for best value to Owner.

*All indicated times are Mountain Time (MT) Zone.

**Pending NTP from Owner