

# ADDENDUM

---

Project: Hillcrest 1, 2 Roof

Project No.: 510649520030101

Addendum No.: 1

Project Address: 875 N 1500 E, Logan, UT 84321

Date: 3 May 2022

Owner: The Church of Jesus Christ of Latter-day Saints, a Utah corporation sole

From (Architect): McNeil Engineering

---

## Instructions to Prospective Bidders:

This Addendum forms a part of the Contract Documents and modifies the original Bidding Documents and/or prior Addenda as noted below. All conditions, requirements, materials and workmanship are to be as described in the Contract Documents unless specifically stated otherwise. This Addendum consists of 1 page(s) and the attached drawing(s), Sheet(s) \_\_\_\_\_, dated \_\_\_\_\_

---

### 1. Changes to prior Addenda:

- a. n/a
- b.

### 2. Changes to Bidding Requirements:

- a. Bid opening will be postponed until Monday, May 8, 2022 at 2:00 p.m. A notification will be sent out through ConsLog. The delay is due to the structural engineer being behind in providing the details for reinforcing the existing steeple. Those details should be made available tomorrow (May 4) in a second addendum.
- b. Contractor is to include an allowance of \$10,000.00 in their bid for plan review and permit fees through Logan City.

### 3. Changes to Conditions of the Contract:

- a. none
- b.

### 4. Changes to Specifications:

- a. none
- b.

### 5. Changes to Drawings:

- a. none
- b.

**End of Addendum**