

Addendum #1 11/21/22

project: Intermountain Healthcare

Layton Hospital - CT Remodel

201 Layton Parkway Layton, UT 84041

The following questions have been received. Responses, revisions, clarifications and/or additions shall become part of the construction documents for the above referenced project. Any plan changes referenced are clouded and tagged as revision 1 on the plans:

1. Question: On the shielding report in the specifications, the required lead shielding shown on the drawing and text notes indicate 1/32" but the calculations indicate 1/16", what is required. Also, on the ceiling lead, do the joints need to be lapped or can they be butted tight together?

Response: The ceiling and above 7' can be 1/32". 1/32" lead and the concrete decking combine to be equivalent to 1/16" to meet the requirements.

The joints in the ceiling should be overlapped. Butted joints are acceptable if they can be done in the thicker areas of the decking (at the trough of the decking or along steel beams).

.

- 2. The State Department of Health gave review comments and is considering the biomed/engineering room and the EVS storage room on the 3rd floor an incidental use. As such they need to be 1 hour fire rated.. The following changes to the plans have been made.
 - a. Added a code plan for the 3rd floor on sheet G001 Code Diagrams to clearly show which walls are rated.
 - b. Removed note 2.09 on A103 Level 3 Plan, calling for the stencils to be blacked out on existing walls, as these existing walls will still need to be rated now.
 - c. Added note 2.10 calling for stenciling on walls that don't currently have the stencils on A103 Level 3 Plan
 - d. Changed wall hatch and wall type call out for walls that are now fire rated walls, on A103 Level 3 Plan.
 - e. Changed doors 301 and 303 to be 45 minute rated and revised door hardware groups. See A601 Door Schedule.
 - Revised fire dampers on supply and return air, see mechanical and electrical narrative / drawings.

3. Question: F2 & F4 have the same exact description on the Floor Finish Legend. Just wanted to make sure this was correct. Are they supposed to be different colors of the same material? Also, the Soiled Linen Room 106 says F4, but the pattern matches F2.

Response: F4 is supposed to be the same material but different color compared to F2. It has been revised to call out color "ETW450 Dun". In the Soiled linen room, we were trying to show that we are tying into existing. So the halftoned, light, flooring is existing and the room footprint is expanding and so we are extending the flooring. It is correctly called out as F4. If there is no background grey then it is F2 (F2 is in the CT Control

- 4. Revised light fixtures on lighting schedule, see electrical narrative and revised plans.
- 5. Question: can you find out what colors will be used on cabinetry and counter tops on this project? Finish legend only indicates manufacturers colors, under each of the line items.

Response: PL1 will be Arborite W-46 EV Sulawesi Dunes (all cabinets)

PL2 will be the headwall in Sedation - Arborite W-465 EV Mocha Modern Cherry

SS1 will be Corian Whisper

room and the 3rd Floor rooms).

See updated Finishes legend on A401 Interior Elevation and added PL2 tag on 6/A401.



ADDENDUM #1

DATE: November 18, 2022

PROJECT NO: 22389

PROJECT: Layton Hospital CT Addition.

The following revision, additions, deletions, and/or items of clarification shall hereby be included as an integral part of the Contract Documents for the above-listed project and shall be fully binding. All other requirements of the original plans and specification shall remain in effect in their respective order.

DIVISION - 21,22,23,26

DRAWINGS

SHEET - MD103

1. Showed removal of existing fire damper to be replaced by combination fire/smoke damper.

SHEET - M103

- 1. Showed new combination fire/smoke damper being added in place of existing fire damper at duct serving corridor.
- 2. Added fire damper at return duct serving Bio Med.



Salt Lake City | Phoenix | St. Louis | Baltimore [p] 800-678-7077 www.spectrum-engineers.com

Electrical Addendum #1

Date: November 21, 2022

To: Brent Murray From: Jason Worthen

Company: E4H Architecture **Email:** Jason.worthen@speceng.com

Re:

Job: Layton Hospital New CT Phone: 801-401-8442

Job No: 220346

Cc:

This Addendum shall be considered part of the Contract Documents and Project Manual for the above mentioned project as though it had been issued at the same time and shall be incorporated integrally therewith. Where provisions of the following supplementary data differ from those of the original Contract Documents and Project Manual, the Addendum shall govern and take precedence.


Electrical Addendum

Drawings

- 1. EL601 Interior Lighting Fixture Schedule
 - a. Changed DX-20D to be dim to dark.
 - b. Added additional approved fixtures.
- 2. EY102 Level 3 Auxiliary Plan
 - a. Added fire smoke damper to be connected to existing fire smoke damper circuit.

END OF ADDENDUM

Attachments < EL601, EY102 >



EGRESS EXITING

WITH NO CHANGES TO CORRIDORS OR ACCESS TO CORRIDORS THERE IS NO SIGNIFICANT MODIFICATION TO OVERALL EGRESS EXITING

SPACE OCCUPANCY CLASSIFICATION				
- · · · · · · · · · · · · · · · · · · ·	Area Per	Occupancy		
Classification	Occupant	Gross or Net		
ccessory Storage	300 SF	Gross		
ssembly Without Fixed Seats -	15 SF	Net		

Classification	Occupant	Gross or Net
Accessory Storage	300 SF	Gross
Assembly Without Fixed Seats - Unconcentrated (tables and chairs)	15 SF	Net
Business Areas	150 SF	Gross
Educational - Shops and other vocational room areas	50 SF	Net
Institutional Areas - Inpatient treatment areas	240 SF	Gross
Institutional Areas - Outpatient areas	100 SF	Gross
Institutional Areas - Sleeping areas	120 SF	Gross
Kitchens, Commercial	200 SF	Gross
Locker Rooms	50 SF	Gross

DUE TO LIMITED AREA BEING AFFECTED WE HAVE COMPARED THE AFFECTED AREA'S EXISTING OCCUPANT LOAD VERSUS THE NEW OCCUPANT LOAD. ON LEVEL 1 WE HAVE DECREASED THE OCCUPANT LOAD BY 1, AND ON LEVEL 3 WE HAVE INCREASED BY 2. NEITHER AFFECT EXITING SIZING, PLUMBING CALCULATI

12.037514


EXISTING OCCUPANCY AREA				
NAME	AREA	PERCENTAGE	AREA PER OCCUPANT	OCCUPANT LOAD
LEVEL 1				
BUSINESS AREAS	722 SF	26%	150 SF	4.81176
INPATIENT TREATMENT	298 SF	11%	240 SF	1.241673
STORAGE	838 SF	30%	300 SF	2.792405
STORAGE	203 SF	7%	300 SF	0.676829
				9.522666
LEVEL 3				
ACCESSORY STORAGE	754 SF	27%	300 SF	2.514848
·	•	•	•	2.514848

<u>occui</u>	<u>PANCY</u>	<u>AREA</u>	<u>SUMM</u>	<u>ARY</u>
NAME	AREA	PERCENTAGE	AREA PER OCCUPANT	OCCUPANT LOAD
EVEL 1				
USINESS AREAS	295 SF	10.54%	150 SF	1.97
NPATIENT	923 SF	33.01%	240 SF	3.84

STORAGE	824 SF	29.47%	300 SF	2.75
	2041 SF			8.56
LEVEL 3				
ACCESSORY	105 SF	3.76%	300 SF	0.35
STORAGE				
BUSINESS AREAS	614 SF	21.98%	150 SF	4.10
OUTPATIENT AREAS	35 SF	1.25%	100 SF	0.35
	754 SF		•	4.80
TOTAL.	2706 CE			12.25

WALL LEGEND


TREATMENT



2-HOUR FIRE BARRIER, (HORIZONTAL EXIT) UL RATED DESIGN No. U419	

SMOKE BARRIER (1-HOUR RATED), UL RATED DESIGN No. U419
SMOKE PARTITION, NO FIRE RATING, CAPABLE OF RESISTING

SMOKE PARTITION, NO FIRE RATING, CAPABLE OF RESISTING THE PASSAGE OF SMOKE



1 10.17.22 STATE HEALTH

DESCRIPTION

ENVIRONMENTS
FOR HEALTH
ARCHITECTURE

0 833 South 200 East, SLC, UT 84111
ALLAS | FT. WORTH | NASHVILLE
SALT LAKE CITY | WASHINGTON DC
or Health. LLC
e4harchitecture.com

Intermountain Healthcare

ORIG SUBMISSION:

CURRENT:


07/07/06 10.17.22 STATE HEALTH

SHEET TITLE AND NUMBER: **CODE DIAGRAMS**

LEVEL 3 PLAN CODE PLAN

G001 scale: 1/8" = 1'-0"

Grand total



Intermountain[®]

07/07/06 10.17.22 STATE HEALTH

SHEET TITLE AND NUMBER:

ORIG SUBMISSION:

CURRENT:

LEVEL 3 PLAN

DESCRIPTION

1 10.17.22 STATE HEALTH

KEY PLAN LEVEL 3

PARTS 302 WEST

A401 scale: 1/4" = 1'-0"

PARTS 302 - NORTH

scale: 1/4" = 1'-0"

ENVIRONMENTS
FOR HEALTH
ARCHITECTURE
833 South 200 East, SLC, UT 84111
ALLAS | FT. WORTH | NASHVILLE
ALT LAKE CITY | WASHINGTON DC

Intermountain ! Healthcare

CURRENT:

IN WALL.

12.04 WORK STATION AND CHAIR PROVIDED BY OWNER. COORDINATE

12.05 OWNER PROVIDED RELOCATED EXISTING DESK, SHELVING UNIT AND CARTS. COORDINATE ELECTRICAL AND DATA LOCATIONS.

ELECTRICAL CONNECTIONS WITH FURNITURE VENDOR MID-WEST.

DESCRIPTION


10.17.22 STATE HEALTH

DATE

09/09/22 ORIG SUBMISSION: 10.17.22 STATE HEALTH

SHEET TITLE AND NUMBER:

INTERIOR ELEVATIONS



DOOR FRAME TYPES

HOLLOW METAL

SEE FRAME

ANCHORS

A601 scale: 3" = 1'-0"

TYPES

FRAME, PAINTED,

NOTE: DOOR FRAMES TO BE PAINTED SHERWIN WILLIAMS "_____" W/ SEMI GLOSS FINISH

INTERIOR DOOR TYPES

NOTE: WOOD DOORS SHALL BE _____ WITH A PLAIN SLICED CUT. ALL ____ SHALL BE FINISHED WITH A CLEAR POLYURETHANE FINISH.

FLUSH, SOLID CORE

BUILDING STANDARD

HARDWOOD EDGES

VENEER W/

SEE SPECS FOR HARDWARE SCHEDULE

A

SEE SCHEDULE

5/8" GYP BRD. BOTH SIDES, PAINTED. CAULK CONT. BETWEEN FRAME AND WALL FINISH

HOLLOW METAL - 5/8" GYP BRD. BOTH FRAME, PAINTED, SIDES, PAINTED. SEE FRAME TYPES CAULK CONT. BETWEEN **ANCHORS**

DOOR JAMB (HEAD SIM)

FRAME AND WALL FINISH

FRAMED OPENING JAMB (HEAD SIM) A601 scale: 3" = 1'-0"

103A 5' - 0" 7' - 0" 1 3/4" A (UN EQ. PAIR) 1/A601 1/A601 LEAD LINED, UNEQUAL PAIR 42" + 18", MAG HOLD OPEN 9.0 90 MIN 103B 3' - 0" 7' - 0" 1 3/4" 1/A601 1/A601 LEAD LINED 8.0 3' - 0" 7' - 0" 1 3/4" 1/A601 1/A601 EXISTING. ADD AUTO OPENER 7' - 0" 1 3/4" A (EQ PAIR) EXISTING EXISTING 10.0 45 MIN 3' - 6" 7' - 0" 1 3/4" EXISTING EXISTING 10.0 **45 MIN** EXISTING TO REMAIN GASKETING, SEALS, BOTTOM TRACK THRESHOLD 7' - 0" 12.0 1 3/4" 1/A601 20 MIN 4' - 0" 7' - 0" 1 3/4" 1/A601 1/A601 5.0 20 MIN 109 7' - 0" 1/A601 1/A601 90 MIN 3' - 0" 1 3/4" KEY LOCK EXISTING EXISTING EXISTING DOOR / FRAME, ADDING CARD READER 7' - 0" 7' - 0" | 1 3/4" A (PAIR) LEVEL 3 RELOCATED EXISTING DOOR 300 7' - 0" 1 3/4" 1/A601 1/A601 6' - 0" 7' - 0" 1 3/4" A (EQ PAIR) 1/A601 CARD READER, AUTOMATIC OPENER 1/A601 45 MIN 🗦 HOLLOW METAL FRAMED OPENING 2/A601 4' - 0" 7' - 0" 1/A601 45 MIN SENSOR HOLD OPEN 1/A601 1/A601 10.0 RELOCATED EXISTING DOOR 3' - 0" 7' - 0" 1 3/4" 1/A601 45_M/N 4' - 0" 7' - 0" 1 3/4" 1/A601 1/A601 4.0

DOOR SCHEDULE

DETAILS

HEAD

1/A601

1/A601

Doors: 305

1 Storeroom Lock

1 Cylinder & Core

1 Surface Closer

Kick Plate

1 Gasketing

Doors: 108

3 Hinge, Full Mortise

1 Storeroom Lock

1 Cylinder & Core

1 Surface Closer

Kick Plate

1 Gasketing

1 Concealed Overhead Stop

1 Stop

1/A601

Hardware Sets 3 Hinge, Full Mortise Set: 1.0 Doors: 102, 109 TA2714 US26D MK 3 Hinge, Full Mortise 1 Storeroom Lock LC 8204 LNMW US26D SA Medeco SFIC 33700006N or to match 1 Cylinder & Core facility standard 1 Surface Closer 351 O / P10 EN SA K1050 10" CSK BEV Kick Plate US32D RO 400/403/441H (as required) US26D RO 1 Stop Set: 2.0 Doors: 303 3 Hinge, Full Mortise TA2714 US26D MK 1 Storeroom Lock LC 8204 LNMW US26D SA Medeco SFIC 33700006N or to match 1 Cylinder & Core facility standard 1600-CS 630 HS 💠 1 Electric Strike SW200i (surface single) 1 Single Door Operator 689 BM 💠 K1050 10" CSK BEV US32D RO Kick Plate 400/403/441H (as required) US26D RO 1 Stop 1 Gasketing S88BL

DIMENSIONS

1 3/4"

1 3/4"

7' - 0"

7' - 0"

INTERMOUNTAIN HEALTHCARE LAYTON HOSPITAL CT REMODEL

3' - 0"

WIDTH HEIGHT THICKNESS TYPE DOOR TYPE JAMB

DOOR

NUMBER

LEVEL 1 101

Doors: 104

1 Office Lock

1 Stop

1 Gasketing

1 Cylinder & Core

DOOR HARDWARE

3 Hinge, Full Mortise

TA2714 US26D MK LB LC 8205 LNMW US26D SA Medeco SFIC 33700006N or to match 400/403/441H (as required) US26D RO S88BL

Set: 4.0

1 Cylinder & Core facility standard 1 Electric Strike 1600-CS 351 O / P10 1 Surface Closer 1 Kick Plate K1050 10" CSK BEV 1 Stop 1 Gasketing S88BL 1 Power Supply 1 Card Reader/Keypad Set: 7.0 Doors: 301

Medeco SFIC 33700006N or to match 400/403/441H (as required) provided by access control.

LC 8204 LNMW

US26D MK US26D SA 630 HS 4 EN SA US32D RO US26D RO

US26D MK

US26D SA

EN SA

US32D RO

US26D RO

US26D MK

US26D SA

EN SA

EN SA

US32D RO

1 Stop US26D RO 400/403/441H (as required) 1 Gasketing Set: 9.0 Doors: 103A FM300 2 Continuous Hinge 1 Flush Bolt 570 1 Dust Proof Strike 74 8215 LNMW 1 Passage Latch (Lead Lined) 1 Electric Strike 1 Pair Door Operators SW200i (surface pair) 2 Kick Plate K1050 10" CSK BEV S88BL 1 Gasketing 1 Door Harness QC-C__ (as required)

FM300

INTERMOUNTAIN HEALTHCARE LAYTON HOSPITAL CT REMODEL

TA2714

LC 8204 LNMW

facility standard

2600 (brackets as required)

400/403/441H (as required)

AQD Series (as required)

provided by access control.

LB LC 74 8205 LNMW

351 O / P10 Lead Line Cover

K1050 10" high SA BEV CSK

SW200i (surface pair)

K1050 10" CSK BEV

QC-C__ (as required)

Medeco SFIC 33700006N or to match

2848

310-2

US26D MK

US32D RO

US26D SA

630 FO 💠

689 BM 🛷

US32D RO

US26D RO

US28

630

US26D SA

EN SA

US32D RO

OT

RO

MK 💠

NO 💠

SU 💠

630 MR US26D RO US26D RO US26D SA 630 FO 💠 689 BM 🕹 US32D RO MK 👍 087100 - 21 DOOR HARDWARE

INTERMOUNTAIN HEALTHCARE LAYTON HOSPITAL CT REMODEL LAYTON, UT

NO 💠 2 Actuator 1 Power Supply AQD Series (as required) SU 🛷 Set: 10.0 Doors: 300, 304 Existing hardware to remain 1 Existing Hardware Set: 11.0 Doors: 110 LC 8204 LNMW US26D SA 1 Storeroom Lock Medeco SFIC 33700006N or to match 1 Cylinder & Core facility standard 630 FO 💠 1 Electric Strike 310-2 MK 💠 1 Door Harness QC-C__ (as required) AQD Series (as required) 1 Power Supply 1 Card Reader/Keypad provided by access control. OT 1 Existing Hardware Existing hardware to remain

Set: 12.0 Doors: 107 1 Gasketing 1 Gasketing S88BL 1 Door Bottom 420APKL 1 Existing Hardware Existing hardware to remain

END OF SECTION 087100

ORIG SUBMISSION: **CURRENT:**

> STATE HEALTH SHEET TITLE AND NUMBER:

07/07/06

10.17.22

DOOR SCHEDULE

DOOR HARDWARE

087100 - 22

Doors: 101 3 Hinge, Full Mortise 1 Storeroom Lock

DOOR HARDWARE

TA2714

HARDWARE FIRE Card

20 MIN Yes

NOTES

LAYTON, UT

6 Hinge, Full Mortise

1 Storeroom Lock

1 Cylinder & Core

1 Pair Door Operators

1 Electric Strike

1 Coordinator

2 Kick Plate

1 Gasketing

2 Actuator

Doors: 103B

1 Continuous Hinge

1 Surface Closer

1 Office Lock, Lead Lined

1 Kick Plate (Adhesive)

1 Door Harness

1 Power Supply

1 Card Reader/Keypad

2 Stop

1 Auto Flush Bolt w/Fire Bolt

THRESHOLD GROUP RATING Reader

6.0

INTERMOUNTAIN HEALTHCARE LAYTON HOSPITAL CT REMODEL

TA2714

LC 8204 LNMW

facility standard

K1050 10" CSK BEV

Set: 5.0

400/403/441H (as required)

351 O / P10

S88BL

TA2714

698S

S88BL

LC 8204 LNMW

facility standard

351 O / P10

K1050 10" CSK BEV

Set: 6.0

Medeco SFIC 33700006N or to match

Medeco SFIC 33700006N or to match


DESCRIPTION


1 10.17.22 STATE HEALTH

∆ DATE

ENVIRONMENTS
FOR HEALTH
ARCHITECTURE
833 South 200 East, SLC, UT 84111
LLAS | FT. WORTH | NASHVILLE
LT LAKE CITY | WASHINGTON DC
Health. LLC
e4harchitecture.com

Intermountain !






FINISH LEGEND / SYMBOLS

F? B? W? C? CEILING FINISH WALL FINISH ☐ BASE FINISH ☐ FLOOR FINISH

GENERAL FINISH NOTES

- A. ALL HOLLOW METAL FRAMES TO BE PAINTED IN SEMI-GLOSS ALKYD ENAMEL IN PAINT
- B. ALL WALLS TO BE PAINTED IN LATEX EGGSHELL (FIELD COLOR) UNLESS NOTED OTHERWISE. (SEE ELEVATIONS FOR ACCENT WALLS)
- C. SEE CEILING PLAN KEYNOTES FOR GYP. BD. CEILING DETAILS REFERENCES.
- SEE ELEVATIONS FOR EXACT FINISH LOCATIONS ALL MATERIAL SUBSTITUTIONS MUST BE APPROVED BY ARCHITECT.
- E. PROVIDE _____ CORNER GUARDS AT ALL OUTSIDE LOCATIONS. BOTTOM OF GUARDS TO START AT TOP OF WALL BASE.
- PROVIDE HEAT WELDED ROD SEAMS AT ALL SHEET VINYL COLOR MATCHED TO FLOORING. MATCH DARKER COLOR IF SEAMING BETWEEN TWO PATTERNS.

FLOOR FINISH LEGEND



MANNINGTON - REALITIES: BOARDWAIK, 5662 SPARROW.

SHEET VINYL FLOORING: MANNINGTON - ENTWINED COLLECTION : SUBER, ETW450 DUN

BASE FINISH LEGEND

- **B1** 4" CARPET BASE SHAW CONTRACT, DESIGN SERIES V 30
- **B2** 6" INTEGRAL COVED BASE

WALL FINISH LEGEND

- PAINTED GYPSUM BOARD. ALL WALLS TO BE PAINTED W1a FIELD PAINT UNLESS NOTED OTHERWISE.

 - FIELD WALL PAINT W/ EGGSHELL FINISH: SHERWIN WILLIAMS SW7005 PURE WHITE FIELD WALL PAINT W/ EGGSHELL FINISH: SHERWIN WILLIAMS SW7010 WHITE DUCK
 - ACCENT WALL PAINT W/ EGGSHELL FINISH: SHERWIN WILLIAMS SW7045 INTELLECTUAL GRAY
 - d. ACCENT WALL PAINT W/ EGGSHELL FINISH: SHERWIN WILLIAMS SW7604 SMOKY BLUE
 - e. HOLLOW METAL FRAME PAINT W/ SEMI-GLOSS FINISH: SW7005 PURE WHITE
- W2 4' WALL PROTECTION C/S ACROVYN 0.04" RIGID SHEET 858 PUMICE (PVC FREE)


CEILING FINISH LEGEND

C1 LAY-IN GRID & PANELS - SEE REFLECTED CEILING PLAN FOR GRID, PANEL SIZE, COLORS AND TYPES.

REFERENCE NOTES

EXISTING CORRIDOR WITH SHEET VINYL FLOORS, INTEGRAL BASE, AND RIGID WALL PROTECTION, PROTECT DURING CONSTRUCTION, PATCH AT INFILLED DOORS AND WALLS TO MATCH EXISTING (F4, B2, W1a, W2).

 Δ DATE DESCRIPTION 1 10.17.22 STATE HEALTH



Intermountain Healthcare


ORIG SUBMISSION: CURRENT:

STATE HEALTH

09/09/22

10.17.22

SHEET TITLE AND NUMBER: FINISH PLAN / SCHEDULE



NOT FOR CONSTRUCTION

DONALD K. BRADSHAW ORIG SUBMISSION:

KEY PLAN LEVEL 3

09/27/22 11/18/2022 Addendum #1

SHEET TITLE AND NUMBER: LEVEL 3 MECHANICAL DEMOLITION PLAN

Δ **DATE DESCRIPTION**1 11/18/2022 Addendum #1


181 East 5600 South Murray, Utah 84107 O: (801)530-3148 www.vbfa.com VBFA Project #: 22389

Intermountain Healthcare

ENVIRONMENTS FOR HEALTH ARCHITECTURE 833 South 200 East, SLC, UT 84111

KEYNOTES

ITEMS SHOWN LIGHT ARE EXISTING TO REMAIN. ITEMS CROSSED OUT TO BE REMOVED. FIELD VERIFY EXISTING CONDITIONS. DUCT OPENINGS REMAINING THAT ARE NOT REUSED TO BE CAPPED. TYPICAL.



NOT FOR CONSTRUCTION

SHEET TITLE AND NUMBER:

KEY PLAN LEVEL 3

DONALD K. BRADSHAW

09/27/22 11/18/2022 Addendum #1

LEVEL 3 HVAC PLAN

Δ **DATE DESCRIPTION**1 11/18/2022 Addendum #1


181 East 5600 South Murray, Utah 84107 O: (801)530-3148 www.vbfa.com VBFA Project #: 22389

Intermountain Healthcare

KEYNOTES

2 REUSE EXISTING VAV BOX FOR NEW SYSTEM AND REBRAND TO CFM SHOWN.
3 REMOVE EXISTING FIRE DAMPER AND INSTALL NEW COMBINATION FIRE SMOKE DAMPER

CONTRACTORS TO COORDINATE FINAL LOCATION OF ALL DUCTWORK AND PIPING WITH EXISTING INSTALATION. TYPICAL.



ENVIRONMENTS
FOR HEALTH
ARCHITECTURE
833 South 200 East, SLC, UT 84111
LAS | FT. WORTH | NASHVILLE
T. LAKE CITY | WASHINGTON DC
Health. LLC
e4harchitecture.com Intermountain ! **SPECTRUM** 324 S. State St., Suite 400

transfer the second sec

D1-U)

11/21/22


Δ DATE DESCRIPTION

Salt Lake City, UT 84111 800-678-7077 801-328-5151 fax: 801-328-5155 www.spectrum-engineers.com

ORIG SUBMISSION:

CONSTRUCTION DOCUMENTS

SHEET TITLE AND NUMBER: INTERIOR LIGHTING FIXTURE SCHEDULE



LINE SHOWN ABOVE IS EXACTLY VE INCH LONG AT THIS SHEETS ORIGINAL PAGE SIZE