

SALT LAKE CITY DEPARTMENT OF AIRPORTS

**Design and Construction Management Division
3920 West Terminal Drive, Third Floor
P.O. Box 145550
Salt Lake City, UT 84114-5550**

**NWS Remodel Tenant Improvement
PROJECT NO. 54 8201 1849
CONTRACT NO. CA-003763**

ADDENDUM NO. 3


May 30, 2024

All bidders submitting proposals on the project referenced above shall be governed by the following addendum changes and/or clarifications and the work designated herein shall be part of and included in the contract and contract documents.

The bidder shall acknowledge receipt of this Addendum by indicating so in SECTION 2 – CONTRACTOR’S BID “ADDENDA” on page 5 of the Bid Form.

This addendum package consists of the following:

- Addendum Document, including this cover page, the Acknowledgement of Receipt, questions submitted by Bidders, and changes to the Task Order (4 pages)



Robert S. Bailey, P.E.
Assistant Director,
Design and Project Mgmt.

SALT LAKE CITY DEPARTMENT OF AIRPORTS

**Design and Construction Management Division
3920 West Terminal Drive, Third Floor
P.O. Box 145550
Salt Lake City, UT 84114-5550**

**NWS Remodel Tenant Improvement
PROJECT NO. 54 8201 1849
CONTRACT NO. CA-003763**

ACKNOWLEDGEMENT OF RECEIPT

ADDENDUM NO. 3

May 30, 2024

The undersigned hereby acknowledges they have received for and on behalf of the company stated below, one copy of Addendum No. 1 for the NWS Remodel Tenant Improvement.

Please return this form via email to allie.bastian@slcgov.com.

COMPANY

BY

DATE

CHANGES TO THE TASK ORDER

Item 1 Remove: Page 5, Section 2: Contractors Bid.
Replace with : Page 5, Section 2: Contractor's Bid, Addendum 3
Reason: Added Bid Alternate 1.

CHANGES TO THE CONTRACT DRAWINGS

None

QUESTIONS SUBMITTED BY BIDDERS

Item 2 BIDDER QUESTIONS AND ANSWERS

QUESTION 1 – Can Bid Opening be extended 1 week to allow time to get a proper bid from Siemens?

ANSWER – Bid Opening will be extended 1 week, to **June 6, 2024 at 1:00 pm**, in lieu of the Thursday, May 30, 2024, at 1:00 pm per the original Task Order.

QUESTION 2 – The Task Order form was not updated for Alternate 1. How would you like us to proceed?

ANSWER – Page 5 of the Task Order has been updated and issued with this addendum.

END OF ADDENDUM NO. 3

SECTION 2: CONTRACTOR'S BID

PRE-QUALIFIED CONTRACTOR: _____

LICENSE STATUS: My license is properly in effect: Yes No

ADDENDA: The Contractor acknowledges receipt of the following Addenda:

BID: In compliance with these Task Order Bid Documents, the Contractor has examined all conditions surrounding the Work, and agrees that if this bid is accepted, Contractor will perform the Work as a part of Contractor's Contract. Contractor agrees to be bound by the total bid price submitted in Contractor's Bid and submits this Bid to cover all costs in performing the Work.

LUMP SUM:

Item No.	Description	Unit	Price
1	NWS Remodel Tenant Improvements - Complete	LS	\$ _____ (Numbers)
			_____ (Words)
2	Bid Alternate 1: for Shower in lieu of Storage 110, per Addendum 01.	LS	\$ _____ (Numbers)
			_____ (Words)
TOTAL – ALL ITEMS			\$ _____ (Numbers)
			_____ (Words)