

Project: Timpanogos Regional Hospital – MRI Retrofit

Date: August 19, 2020

To: Contractors/Subcontractors

From: HKS Architects, Inc
90 South 400 West, Suite 110
Salt Lake City, Utah 84101
(801) 532-2393

The Pricing Documents shall be amended and/or revised by Addendum hereinafter specified and all Work affected by this Addendum shall be included.

Except as may otherwise be described, labor and materials for the Work hereinafter shall conform to all requirements of the original Contract Documents.

Pages of Addendum: 1 each pages

General Clarifications:

Clarification:

The following dates are being modified in the bidding process (from the original invitation to bid):

Pre-bid walk thru shall occur on **Friday August 21, 2020**, at the Hospital. Meet in the main lobby at 1:00 p.m.

Final addendum questions shall be received by end of work day Thursday **August 27, 2020**. Addendum will be issued on Friday August 28, 2020.

Thursday September 3, 2020, 2:00 p.m. MDT.

Bids are due to the Owner – Chuck Wilson per the invitation to bid.

End of Addendum