

NJRA Architects, Inc.

5272 S. College Drive, Suite 104 | Murray, Utah 84123 | 801.364.9259 | www.njraarchitects.com

ADDENDUM

Date Issued:	October 23, 2023
Project:	Intermountain Healthcare Park City Hospital USP797 Pharmacy Remodel 900 Round Valley Drive Park City, Utah 84060
Addendum Number:	1

The Contractors submitting proposals on the above-captioned project shall be governed by the following addendum, changes and explanations to the drawings and specifications and shall submit their bids in accordance therewith.

Item Number	General Items Description
1	Plans have been submitted to Park City Offices and the permit can be picked up by the contractor after project award. Fee for the permit has not be determined but shall be paid for by the contractor. The permit fees should NOT be included in your bid. Once fees are paid, submit receipts to Intermountain Healthcare P.M. for reimbursements. No contractor markups shall be allowed for permit fees.
2	Allowance: The specifications call for an allowance to be included for work required by SwissLog for p-tube relocation. This is no longer required. Disregard Section 012100 – Allowances from this project.
3	Contractors Questions: 1. Do we include all of Division 270000 in our bid? Response: Yes, the contractor is to include all of Division 270000 in their bid.

Attachments: