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PORT OF CORPUS CHRISTI AUTHORITY 

OF NUECES COUNTY, TEXAS 

MASTER SERVICES AGREEMENT NO. 18-13 

FOR PROFESSIONAL ENGINEERING SERVICES 

 

THIS MASTER SERVICES AGREEMENT FOR PROFESSIONAL ENGINEERING 

SERVICES (“Agreement”) is made effective as of the 15th day of May 2018 (“Effective Date”) 

between the Port of Corpus Christi Authority of Nueces County, Texas, (“PCCA”) and AECOM 

Technical Services, Inc. (“Engineer”), each a “Party” and collectively the “Parties”.   

 

RECITALS 

 

(a) From time to time PCCA may request that the Engineer provide professional 

services for Specific Projects.  Each engagement will be documented by a Service Order.   

 

(b) This Agreement sets forth the general terms and conditions which shall apply to all 

Service Orders duly executed under this Agreement. 

 

NOW, THEREFORE, in consideration of the promises and mutual covenants contained 

herein, and for other good and valuable consideration, the receipt and sufficiency of which are 

hereby acknowledged, the Parties hereby agree as follows: 

 

ARTICLE 1 

DEFINITIONS AND INTERPRETATION 

 

Section 1.01 Certain Definitions 

 

A. Wherever used in this Agreement (including the Exhibits hereto) and printed with initial 

or all capital letters, the terms listed below shall have the meanings set forth in this Section, which 

are applicable to both the singular and plural thereof: 

 

1. Addenda.  Written or graphic instruments issued prior to the opening of Bids that 

clarify, correct, or change the Bid Documents or the proposed Construction 

Contract Documents. 

 

2. Agreement.  This “Master Services Agreement between PCCA and Engineer for 

Professional Engineering Services,” including all Attachments and Exhibits attached 

hereto.  

 

3. Bid.  The offer or proposal of the bidder submitted on the PCCA-prescribed form 

setting forth the prices and schedule for the Work to be performed. 

 

4. Bid Documents.  The notice or invitation to submit bids or proposals for construction 

of a Specific Project, including the instructions to bidders, the Bid form and 

attachments, the bid bond, if any, the Construction Contract Documents, and all 

Addenda, if any.  
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5. Business Day.  means any day other than Saturday or Sunday or any other day on 

which banks in Texas are permitted or required to be closed. 

 

6. Change Order.  A document which is signed by a Contractor and PCCA and 

authorizes an addition, deletion, or revision in the Work or an adjustment in the 

Construction Contract Price or the Construction Contract Times, or other revision 

to the Construction Contract, issued on or after the effective date of the 

Construction Contract. 

 

7. Change Proposal.  A written request by a Contractor, duly submitted in compliance 

with the procedural requirements set forth in the Construction Contract, seeking an 

adjustment in Construction Contract Price or Construction Contract Times, or both; 

contesting an initial decision by Engineer concerning the requirements of the 

Construction Contract Documents or the acceptability of Work under the 

Construction Contract Documents; challenging a set-off against payments due; or 

seeking other relief with respect to the terms of the Construction Contract. 

 

8. Ceiling Price.  The maximum amount PCCA will pay for the Work or phases of 

Work described in a Service Order. 

 

9. Commencement Date of a Service Order.  The date indicated in a Service Order on 

which the Service Order becomes effective; but if no such date is indicated, it means 

the date on which this Service Order is signed and delivered by the last of the two 

Parties to sign and deliver. 

 

10. Constituent of Concern—Asbestos, petroleum, radioactive material, 

polychlorinated biphenyls (PCBs), hazardous waste, and any substance, product, 

waste, or other material of any nature whatsoever that is or becomes listed, 

regulated, or addressed pursuant to (a) the Comprehensive Environmental 

Response, Compensation and Liability Act, 42 U.S.C. §§9601 et seq. 

(“CERCLA”); (b) the Hazardous Materials Transportation Act, 49 U.S.C. §§5101 

et seq.; (c) the Resource Conservation and Recovery Act, 42 U.S.C. §§6901 et seq. 

(“RCRA”); (d) the Toxic Substances Control Act, 15 U.S.C. §§2601 et seq.; (e) the 

Clean Water Act, 33 U.S.C. §§1251 et seq.; (f) the Clean Air Act, 42 U.S.C. §§7401 

et seq.; or (g) any other federal, state, or local statute, law, rule, regulation, 

ordinance, resolution, code, order, or decree regulating, relating to, or imposing 

liability or standards of conduct concerning, any hazardous, toxic, or dangerous 

waste, substance, or material. 

 

11. Construction Contract.  The entire and integrated written contract between PCCA 

and Contractor concerning the Work. 

 

12. Construction Contract Documents.  The documents described in the Construction 

Contract as the “Contract Documents.”   
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13. Construction Contract Price—The money that PCCA has agreed to pay Contractor 

for completion of the Work in accordance with the Construction Contract 

Documents. 

 

14. Construction Contract Times—The numbers of days or the dates by which a 

Contractor shall: (a) achieve milestones, if any, in the Construction Contract; 

(b) achieve Substantial Completion, and (c) complete the Work. 

 

15. Construction Cost.  The cost to PCCA of the construction of those portions of an 

entire Specific Project designed or specified by or for Engineer under this 

Agreement and the specific Service Order, including construction labor, services, 

materials, testing, equipment, insurance, and bonding costs, and allowances for 

contingencies.  The Construction Cost does not include costs of Services of Engineer 

or other design professionals and Consultants; costs of land, rights-of-way, or 

compensation for damages to properties; or PCCA’s costs for legal, accounting, 

insurance counseling or auditing services, or interest and financing charges incurred 

in connection with a Specific Project; or the cost of services to be provided to PCCA 

by others.  Construction Cost is one of the items comprising Total Project Costs. 

 

16. Constructor.  Any person or entity (not including the Engineer, its employees, 

agents, representatives, and Consultants), performing or supporting construction 

activities relating to the Specific Project, including but not limited to Contractors, 

Subcontractors, Suppliers, PCCA’s work forces, utility companies, other 

contractors, construction managers, testing firms, shippers, and truckers, and their 

employees, agents, and representatives. 

 

17. Consultants—Individuals or entities having a contract with Engineer to furnish 

services with respect to a Specific Project as Engineer's independent professional 

associates, consultants, subcontractors, or vendors. 

 

18. Contractor.  The individual or entity with which PCCA enters into a Construction 

Contract.  

 

19. Correction Period.  The time after Substantial Completion during which Contractor 

must correct, at no cost to PCCA, any Defective Work; normally one year after the 

date of Substantial Completion or such longer period of time as may be prescribed 

by Laws or Regulations or by the terms of any applicable special guarantee or specific 

provision of the Construction Contract Documents. 

 

20. Day.  For purposes of this Agreement and associated Service Orders, the term “day” 

means a calendar day of 24 hours. 

 

21. Defective Work.  Any part of the Work the Engineer or the RPR believes is defective 

under the terms and standards set forth in the Construction Contract Documents. 
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22. Documents.  Data, reports, Drawings, Specifications, Record Drawings, and other 

deliverables, whether in printed or electronic media format, generated, provided or 

furnished in appropriate phases by Engineer to PCCA pursuant to this Agreement 

and any attached Service Orders.   

 

23. Drawings.  That part of the Construction Contract Documents prepared or approved 

by Engineer that graphically shows the scope, extent, and character of the Work to 

be performed by Contractor.  Shop drawings are not Drawings as so defined. 

 

24. Effective Date.  The date indicated in this Agreement on which it becomes effective; 

but if no such date is indicated, it means the date on which this Agreement is signed 

and delivered by the last of the two Parties to sign and deliver it. 

 

25. Engineer.  The individual or entity named as such in this Agreement. 

 

26. Engineer’s Contract Representative.  The Engineer’s Contract Representative is the 

person appointed to represent the Engineer’s interests in this Agreement as more 

particularly described in Section 8.01(B). 

 

27. Field Order.  A written order issued by Engineer which directs minor changes in the 

Work but which does not involve a change in the Contract Price or the Contract 

Times. 

 

28. Final Acceptance.  That point in a Specific Project wherein PCCA considers the 

Project complete and PCCA issues a Certificate of Final Acceptance.  

 

29. General Conditions.  That part of the Construction Contract Documents that sets 

forth the terms, conditions, and procedures that govern the Work to be performed or 

furnished by Contractor with respect to a Specific Project. 

 

30. Hourly Rates Service Order.  A Service Order under which PCCA agrees to pay 

Engineer based on the amount of time spent by the Engineer’s employees in 

performing the Work described in the Service Order and for the Reimbursable 

Expenses incurred by Engineer in performing the services, but limited to the Ceiling 

Price specified in the Service Order. 

 

31. Laws and Regulations; Laws or Regulations.  Any and all applicable laws, rules, 

regulations, ordinances, codes, standards, and orders of any and all governmental 

bodies, agencies, authorities, and courts having jurisdiction. 

 

32. Lump Sum Service Order.  A Service Order under which PCCA agrees to pay 

Engineer a specified agreed amount for the services described in the Service Order 

regardless of the number hours it takes to complete the work. 

 

33. Named Reimbursable Expenses.  Only the Reimbursable Expenses expressly listed, 

if any, in a Lump Sum Service Order.   
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34. PCCA’s Contract Representative.  PCCA’s Contract Representative is the person 

appointed to represent PCCA’s interests in this Agreement as more particularly 

described in Section 8.01(A). 

 

35. PCCA Parties.  PCCA and its agents, servants, representatives, employees, officers, 

directors, and Port Commissioners. 

 

36. Proposal.  Document representing technical qualifications, approach to specific 

work, and costs associated with construction of a Specific Project or project specific 

services.   

 

37. Record Drawings.  Drawings depicting the completed Specific Project, or a specific 

portion of the completed Specific Project, prepared by Engineer and based solely 

on Contractor's record copy of all Drawings, Specifications, Addenda, Change 

Orders, Work Change Directives, Field Orders, and written interpretations and 

clarifications, as delivered to Engineer and annotated by Contractor to show 

changes made during construction and to depict the final state of work. 

 

38. Reimbursable Expenses.  The expenses incurred directly by Engineer in connection 

with performing or furnishing Services for a Specific Project for which PCCA will 

pay Engineer as indicated in the Service Order and Exhibit C. 

 

39. Resident Project Representative.  The authorized representative, if any, of Engineer 

assigned to assist Engineer at the Site of a Specific Project during the Construction 

Phase.  As used herein, the term Resident Project Representative or "RPR" includes 

any assistants or field staff of the RPR.   

 

40. Samples.  Physical examples of materials, equipment, or workmanship that are 

representative of some portion of the Work and which establish the standards by 

which such portion of the Work will be judged. 

 

41. Scope of Services.  The scope of the professional engineering services to be provided 

by Engineer for any Specific Project as outlined in the Service Order for that Project. 

 

42. Services.  The professional engineering services to be provided by Engineer under 

any Service Order. 

 

43. Service Order.  A document in the form of Attachment One executed by PCCA 

and Engineer pursuant to this Agreement, including amendments if any, stating the 

scope of services, Engineer's compensation, times for performance of services, 

deliverables, and other relevant information for a Specific Project. 

 

44. Shop Drawings.  All drawings, diagrams, illustrations, schedules, and other data or 

information that are specifically prepared or assembled by or for Contractor and 

submitted by Contractor to PCCA or Engineer to illustrate some portion of the Work.  
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Shop Drawings, whether approved or not, are not Drawings and are not 

Construction Contract Documents. 

 

45. Site.  Lands or areas indicated in the Construction Contract Documents for a 

Specific Project as being furnished by PCCA upon which the Work is to be 

performed, including rights-of-way and easements, and such other lands furnished 

by PCCA which are designated for use of a Contractor for the construction of a 

Specific Project. 

 

46. Specific Project.  The total specific undertaking to be accomplished for PCCA by 

engineers, contractors, and others, including planning, study, design, construction, 

testing, commissioning, and start-up, and of which the services to be performed or 

furnished by Engineer under a specific Service Order are a part. 

 

47. Specifications.  That part of the Construction Contract Documents consisting of 

written technical descriptions of materials, equipment, systems, standards, and 

workmanship as applied to the Work and certain administrative details applicable 

thereto. 

 

48. Standard Hourly Rates.  The Standard Hourly Rates listed in Engineer’s Standard 

Hourly Rates Schedule attached hereto as Exhibit B. 

 

49. Subcontractor.  An individual or entity having a direct contract with a Contractor 

or with any other Subcontractor for the performance of a part of the Work. 

 

50. Substantial Completion.  The time at which the Work (or a specified part thereof) 

has progressed to the point where, in the opinion of PCCA or Engineer, the Work 

(or a specified part thereof) is sufficiently complete, in accordance with the 

Construction Contract Documents, so that the Work (or a specified part thereof) 

can be utilized for the purposes for which it is intended. The terms “substantially 

complete” and “substantially completed” as applied to all or part of the Work refer 

to Substantial Completion thereof. 

 

51. Special Conditions.  That part of the Construction Contract Documents which 

amends or supplements the General Conditions. 

 

52. Term or Term of this Agreement.  The Term of this Agreement is the period from 

the Effective Date until the date on which this Agreement expires or is terminated 

in accordance with the provisions of this Agreement. 

 

53. Total Project Costs.  The total cost of planning, permitting, studying, designing, 

constructing, testing, commissioning, and start-up of the Specific Project, including 

Construction Cost and all other Specific Project labor, services, materials, 

equipment, insurance, and bonding costs, allowances for contingencies, the total 

costs of services of Engineer or other design professionals and consultants, cost of 

land, rights-of-way, or compensation for damages to properties, or PCCA’s costs 
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for legal, accounting, insurance counseling, and auditing services, interest and 

financing charges incurred in connection with the Specific Project, and the cost of 

other services to be provided by others to PCCA. 

 

54. Work.  The entire construction or the various separately identifiable parts thereof 

required to be provided by Construction Contract Documents for a Specific Project.  

Work includes and is the result of performing or providing all labor, equipment, 

materials, services, and documentation necessary to produce such construction; 

furnishing, installing, and incorporating all materials and equipment into such 

construction; and may include related services such as testing, start-up, and 

commissioning; all as required by such Construction Contract Documents. 

 

55. Work Change Directive.  A written directive to a Contractor issued on or after the 

effective date of the Construction Contract, signed by PCCA and recommended by 

Engineer, ordering an addition, deletion, or revision in the Work. 

 

B. Capitalized terms in this Agreement which are not defined in Section 1.01 are defined in 

the text of this Agreement the first time they occur. 

 

Section 1.02 Terminology and Interpretation 

 

A. The terms defined in Section 1.01 or in the text of this Agreement shall apply throughout 

this Agreement.  All references in this Agreement to “Section” or “Article” shall refer to a section 

or article of this Agreement, unless otherwise expressly stated.  All references in this Agreement 

to “Paragraph” shall refer to a paragraph of a Service Order or a paragraph of an Exhibit to this 

Agreement, unless otherwise expressly stated.  All references to “Exhibits” shall mean the exhibits 

attached to this Agreement.  All such Exhibits and any other attachments to this Agreement are 

incorporated in this Agreement by this reference.  All references to herein, hereof, hereto, 

hereunder or similar terms shall be deemed to refer to this Agreement in its entirety.  As used in 

this Agreement, the term “including” shall mean “including but not limited to.”  The headings of 

Articles and Sections in this Agreement and the headings of Paragraphs in the Service Order and 

the Exhibits to this Agreement shall be for convenience only and shall not affect the interpretation 

hereof. 

 

B Words used in the singular number shall include the plural, and vice-versa, and any gender 

shall be deemed to include each other gender.  Reference to any agreement means such agreement 

as amended or modified and in effect from time to time in accordance with the terms thereof. 

 

C. Unless otherwise indicated, for purposes of this Agreement, a period of days shall be 

deemed to begin on the first day after the event that began the period and to end at 5:00 p.m. on 

the last day of the period.  If, however, the last day of the period does not fall on a Business Day, 

the period shall be deemed to end at 5:00 p.m. on the next Business Day.  All references to time 

herein are to time in Corpus Christi, Texas. 
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ARTICLE 2 

SERVICES OF ENGINEER AND REPORTS 

 

Section 2.01 Scope of Services 

 

A. Engineer’s Services will be detailed in a duly executed Service Order for each Specific 

Project.  The general format of a Service Order is shown in Attachment One to this Agreement.  

This Agreement shall be referred to in any Service Order issued pursuant hereto as “Master 

Services Agreement No. 18-13.”  Each Service Order will indicate the specific services to be 

performed, deliverables to be provided, schedule and specific compensation terms. 

 

B. Engineer shall not be obligated to perform work under a prospective Service Order unless 

and until PCCA and Engineer agree as to the particulars of the scope of Engineer's services, time 

for performance, Engineer's compensation, and all other appropriate matters and the specific 

Service Order is executed by both parties. 

 

Section 2.02 Service Order Procedure 

 

A. PCCA and Engineer shall agree on the scope, time for performance, and method of 

compensation for each Service Order.  With respect to the scope of Engineer’s services, each 

specific Service Order shall either (1) be accompanied by and incorporate a customized Exhibit 

A, “Engineer’s Services for Service Order,” prepared for the Specific Project, (2) state the scope 

of services in the Service Order document itself, or (3) incorporate by reference all or portions of 

Exhibit A, “Engineer’s Services for Service Order,” as attached to this Agreement. Each duly 

executed Service Order shall be subject to the terms and conditions of this Master Services 

Agreement, unless specifically modified within the Service Order.  

 

B. Engineer shall provide, or cause to be provided, the services set forth in the fully executed 

Service Order. 

 

Section 2.03 Times for Rendering Services 

 

A. Engineer is not authorized to begin work or to incur costs under a Service Order until the 

time set forth in the Service Order.   

 

B. The Commencement Date of each Service Order and the times for completing services or 

providing deliverables will be stated in each Service Order.  Engineer is authorized to begin 

rendering services under a Service Order as of the Commencement Date of the Service Order 

unless otherwise specified in the Service Order. 

 

C. Unless specific periods of time or specific dates for providing Services are specified in a 

Service Order, Engineer’s obligation to render Services hereunder will be for a period which may 

reasonably be required for the completion of the Services.  
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D. If PCCA has requested changes in the scope, extent, or character of the Specific Project, the 

time of performance and completion of Engineer’s Services may be adjusted equitably as agreed by 

the Parties. 

 

E. If, through no fault of Engineer, the orderly and continuous progress of Engineer’s services 

is impaired, or Engineer’s services are delayed or suspended, then the time for performance and 

completion of Engineer’s services shall be adjusted equitably. 

 

Section 2.04 PCCA Project Manual 

 

In addition to the terms and conditions set forth herein and in associated Service Orders, the 

Engineer will perform Services in accordance with the latest version of the PCCA Project Manual 

issued prior to the date of the Service Order.  

 

Section 2.05 No Guaranteed Amount of Services 

 

Services pursuant to this Agreement will be required on an irregular and as needed basis 

during the Term of this Agreement, and PCCA has not made nor does it make any 

representation of any kind or guarantee regarding the amount of services PCCA will require 

from Engineer under this Agreement. 

 

Section 2.06 Progress Reports 

 

A. Unless otherwise provided in a Service Order, Engineer will provide PCCA with a monthly 

progress report (“Monthly Progress Report”) on the services being performed or furnished by 

Engineer under each Service Order.  At a minimum, the report shall cover the following items: 

 

1. The percentage of Work performed during the previous month. 

2. The total percentage of the Specific Project completed. 

3. Significant findings, problems, delays, inclusions, events, trends, etc. of the 

reporting period which result from or affect the performance of the Construction 

Contract. 

4. Specific actions required of PCCA, to assist in the resolution of a problem or to 

affect the timely progression of the Work 

5. The percentage of the Service Order budget expended during the reporting period 

and total expended to-date.  

6. A statement that Services are on schedule, or an explanation of variance and 

proposed corrective actions. 

B. The Monthly Progress Report for each Specific Project shall be delivered to the PCCA 

Project Manager within ten working days following the end of the month being reported. 

 

 

 

NOT FOR PUBLIC CONSUMPTION



 

 Professional Engineering Services WL #311191 

Rev. Feb 2018 Master Services Agreement No. 18-13 

10/32 

ARTICLE 3 

CHANGES TO SERVICE ORDERS AND PERSONNEL 

 

Section 3.01 Changes to Service Orders Requested by PCCA  

 

PCCA may change the Scope of Services set forth in a Service Order, by sending written notice 

to Engineer. Should Engineer believe that such changes require an equitable adjustment in 

Engineer's agreed compensation and/or schedule for the Services or other terms of the Services, 

Engineer shall notify PCCA in writing of its request for such adjustments no later than fourteen 

(14) calendar days following its receipt of such requested changes from PCCA. Except as 

otherwise instructed in writing by PCCA, Engineer shall not commence the changed Services until 

PCCA and Engineer have mutually accepted Engineer's timely requested adjustments, if any, to 

its compensation or schedule for its Services or other terms of the Services and a written 

amendment to Service Order is executed by the Parties.  

 

Section 3.02 Changes to Service Orders Requested by Engineer 

 

Should an event or condition occur after the initiation of a Service Order, that in the opinion 

of the Engineer, will result in a change in scope, schedule and/or budget, the Engineer will provide 

timely written notice to PCCA stating: the nature of the event or condition; detailing the impact 

on scope, schedule and/or, budget; and providing the Engineer’s recommendation or request for 

modification of the affected Service Order.  Such notice will be provided upon recognition of the 

event or condition and prior to the completion of the services stated in the Service Order.  PCCA 

will not consider a request for an increase in the Ceiling Price of a Service Order that is submitted 

after completion of the services stated in the Service Order, if PCCA determines, in its sole 

discretion, that the event or condition cited as the cause for the increase in the Ceiling Price was, 

or could reasonably have been, known in time to submit a change request prior to completion of 

the services stated in the Service Order.  PCCA will review the Engineer’s recommendation or 

request and provide a written response agreeing with the requested recommendation or request or 

not accepting said recommendation or request.  Any changes or modification to the scope, schedule 

and/or budget will be detailed in a written modification to the Service Order.  No changes to the 

Services shall be made by Engineer except with PCCA's prior written agreement. 

 

Section 3.03 Replacement of Personnel 

 

PCCA, in its sole discretion, shall have the right to demand that Engineer replace any personnel 

providing Services to PCCA under the terms of a Service Order.  Upon receipt of PCCA’s demand, 

Engineer will immediately replace the specified personnel with personnel substantially equal in 

ability and qualifications.  The criteria for demanding replacement of an individual will be based 

on, but not limited to, the following: technical incompetence, inability to meet the position 

qualifications, failure to perform an assignment, poor attendance, ethics violation, unsafe work 

habits, damage to PCCA property, or reasonable PCCA dissatisfaction. 

 

ARTICLE 4  

PAYMENTS TO ENGINEER FOR SERVICES AND REIMBURSABLE EXPENSES 
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Section 4.01 Methods of Compensation 

 

A. The method of compensation for Services (including, if applicable, the method of 

compensation for individual phases of Services) shall be identified in each specific Service Order. 

PCCA shall pay Engineer for Services in accordance with the applicable method of compensation. 

 

B. The method of compensation for services under a Service Order will be specified in that 

Service Order.  The possible methods of compensation are as follows: 

 

1. Lump Sum plus Named Reimbursable Expenses, if any; 

2. Standard Hourly Rates plus Reimbursable Expenses with a Ceiling Price. 

 

Section 4.02 Explanation of Compensation Methods 

 

A. Lump Sum plus Named Reimbursable Expenses 

 

1. PCCA shall pay Engineer a Lump Sum amount for the specified services or 

category of services stated in a Service Order regardless of the amount of time it 

takes to complete the services. 

2. The Lump Sum will include compensation for Engineer's services and services of 

Consultants, if any. The Lump Sum constitutes full and complete compensation for 

Engineer’s services in the specified category, including labor costs, overhead, 

profit, expenses (other than those expenses expressly eligible for reimbursement, if 

any), and Consultant charges. In other words, Engineer will only be reimbursed for 

the Named Reimbursable Expenses (see Section 4.02(A)(3)). 

3. In addition to the Lump Sum, Engineer shall also be entitled to reimbursement from 

PCCA for the Named Reimbursable Expenses explicitly listed in the Service Order, 

if any, that are reasonably and necessarily incurred by Engineer in connection with 

the performing or furnishing of the services (see Exhibit C for rates or charges for 

these specific expenses).  

4. Progress payments may be allowed in a Lump Sum Service Order. If so, the portion 

of the Lump Sum amount billed for Engineer's services will be based upon 

Engineer's estimate of the proportion of the total services actually completed during 

the billing period, subject to acceptance and approval of PCCA. 

 

B. Standard Hourly Rates plus Reimbursable Expenses with a Ceiling Price 

 

1. For the specified services or category of services, the PCCA shall pay Engineer an 

amount equal to the cumulative hours charged to the Specific Project by each class 

of Engineer's employees times the Standard Hourly Rates for each applicable 

billing class. Under this method, Engineer shall also be entitled to reimbursement 

from PCCA for the Reimbursable Expenses identified in Exhibit C, as the same 

may be modified in the individual Service Order.  But the total amount payable to 
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Engineer for the services rendered under the Service Order plus the Reimbursable 

Expenses shall not exceed the Ceiling Price stated in the Service Order.  

2. The Ceiling Price will be stated in the Service Order.  It may be called the Ceiling 

Price or the “Not-to-Exceed Amount.” 

3. Standard Hourly Rates include salaries and wages paid to personnel in each billing 

class plus the cost of customary and statutory benefits, general and administrative 

overhead, non-project operating costs, and operating margin or profit. 

4. Each Standard Hourly Rates Schedule attached hereto as Exhibit B shall remain in 

effect until changed in accordance with Section 4.03. 

5. The Reimbursable Expenses Schedule attached hereto as Exhibit C shall remain in 

effect for the Term of this Agreement. 

6. The total estimated compensation for the specified category of services shall be 

stated in the Service Order. This total estimated compensation will incorporate all 

labor at Standard Hourly Rates, and Reimbursable Expenses (including 

Consultants' charges, if any). 

7. The amounts billed by Engineer will be based on the cumulative hours charged to 

the specified category of services on the Specific Project during the billing period 

by each class of Engineer's employees times Standard Hourly Rates for each 

applicable billing class, plus Reimbursable Expenses (including Consultant's 

charges, if any), but PCCA shall not be required to pay more than the Ceiling Price 

stated in the applicable Service Order without a duly executed amendment to the 

Service Order. 

 

8. For Service Orders that included definable deliverables to be provided to the PCCA, 

Engineer will continue to prosecute work necessary to provide those deliverables 

even when the Ceiling Price has been reached, at no additional cost to PCCA unless 

the parties agree in writing to modify the Ceiling Price. 

 

9. Where no definable deliverable exists, the Engineer’s services will terminate when 

the Ceiling Price is reached. 

 

Section 4.03 Standard Hourly Rates for Service Orders 

 

A. Engineer’s Standard Hourly Rates Schedule are in Exhibit B.  Engineer hereby certifies 

by its execution of this Agreement that the hourly rates in Exhibit B for each class of Engineer’s 

employees are less than or equal to the lowest hourly rates Engineer is currently charging any of 

its other clients.  Engineer agrees that if during the Term of this Agreement it charges any of its 

clients lower hourly rates than the rates in Exhibit B, then Engineer shall charge PCCA such lower 

hourly rate or rates for the services under any Service Order, current or future, for the remainder 

of the Term of this Agreement and such lower hourly rate or rates will be standard for the 

remaining Term of this Agreement.  

 

B. The Engineer may adjust its Standard Hourly Rates as of the first day of each calendar year 

during the Term of this Agreement by submitting to PCCA a new Exhibit B with Engineer’s new 
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Standard Hourly Rates on or before January 15th of such calendar year; provided, however, that 

the new Standard Hourly Rate for each class of Engineer’s employees may not be more than five 

percent (5%) higher than previous Standard Hourly Rates for that class.  The new Standard Hourly 

Rates will apply to all services performed by each class of Engineer’s employees on and after the 

effective date of such new rates, but these adjustments will not affect the Ceiling Prices stated in 

the Service Orders executed under this Agreement. 

 

C. Generally, the compensation method specified in a Service Order executed under this 

Agreement will be Standard Hourly Rates plus Reimbursable Expenses with a Ceiling Price. 

PCCA reserves the right, however, to issue Lump Sum Services Orders when they are deemed to 

be in the best interest of PCCA 

 

Section 4.04 Reimbursable Expenses 

 

A. Under the Lump Sum method of compensation to Engineer, unless expressly indicated 

otherwise, the following categories of expenses are included in the Lump Sum amount:  

transportation (including mileage), lodging, and subsistence incidental thereto; providing and 

maintaining field office facilities including furnishings and utilities; providing field and office 

equipment necessary for the prosecution of the work; toll telephone calls, mobile phone services, 

and courier charges; reproduction of reports, Drawings, Specifications, bidding-related or other 

procurement documents, Construction Contract Documents, and similar Specific Project-related 

items; and Consultant charges.  These expenses are not reimbursable under the Lump Sum 

method, unless expressly indicated otherwise in the specific Service Order. 

 

B. Expenses eligible for reimbursement under the Standard Hourly Rates method of 

compensation include the following expenses reasonably and necessarily incurred by Engineer in 

connection with the performing or furnishing of the services under a specific Service Order: 

transportation (including mileage), lodging, and subsistence incidental thereto; providing and 

maintaining field office facilities including furnishings and utilities; providing field and office 

equipment necessary for the prosecution of the work; toll telephone calls, mobile phone services, 

and courier services; reproduction of reports, Drawings, Specifications, bidding-related or other 

procurement documents, Construction Contract Documents, and similar Specific Project-related 

items; Consultant charges; and any other expenses identified in Exhibit C.  Whenever Engineer is 

entitled to compensation for the charges of its Consultants, those charges shall be the amount billed 

by such Consultants to Engineer times a factor of one hundred five percent (105%).  In other words, 

the markup for Consultant services shall be five percent (5%). 

 

C. Reimbursement for lodging and meals may not exceed the maximum allowable per diem 

rates for domestic or foreign travel as set by the U.S. Department of Defense, Defense Travel 

Management Office.  Lodging and meal per diem rates for specific locations (foreign and 

domestic) may be found on the Defense Travel Management Office’s website.  Engineer shall 

submit proper documentation of any such approved travel expenses to PCCA from time to time, 

and such costs and expenses shall be billed to PCCA at Engineer’s actual cost. 
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Section 4.05 Invoice Procedure and Payment 

 

A. Engineer shall submit invoices monthly to PCCA for work performed during the preceding 

calendar month.  Such invoices shall be due and payable by PCCA within thirty (30) days after 

receipt and acceptance of the invoice by PCCA.  Monthly compensation will be for the Services 

actually performed during the billing period, invoiced in accordance with the prices in the Fee 

Schedules.  On a Lump Sum Service Order, monthly billing will be based on the percentage of 

work completed. Invoices shall also describe any work performed by subcontractors retained by 

Engineer and Reimbursable Expenses.  Engineer will provide sufficient detail with each invoice 

to substantiate the requested amount of monthly payment.  At PCCA's request, Engineer will 

provide additional backup such as signed time sheets, invoices for materials and subcontracted 

service or other documentation sufficient to establish the accuracy of the invoices.  Invoices are to 

be submitted in a format previously approved by PCCA.  The Engineer’s fees will cover all of 

Engineer’s overhead costs, including office rent, long distance telephone charges, postage, and 

payroll. 

 

B. Engineer will provide written notice to PCCA when the sum of previous payments and a 

current invoice meet or exceed 70% of the approved Ceiling Price of a Service Order.  Engineer 

will include a statement that the remaining budget will be sufficient to complete the services, or 

provide an estimate of cost to complete, an explanation of the need for additional funding, and a 

request for a modification to the Service Order. 

 

ARTICLE 5 

RESPONSIBILITIES AND STANDARDS OF PERFORMANCE 

 

Section 5.01 PCCA’s Responsibilities  

 

A. PCCA shall pay Engineer as set forth in each Service Order and Article 4. 

 

B. PCCA shall be responsible for the requirements and instructions that it furnishes to the 

Engineer pursuant to this Agreement, and for the accuracy and completeness of the programs, 

reports, data, and other information furnished by PCCA to Engineer pursuant to this Agreement 

or any Service Order for use of Engineer in performing or furnishing services under any Service 

Order, subject to any express limitations or reservations applicable to the furnished items 

 

C. PCCA shall give prompt written notice to Engineer whenever PCCA observes or otherwise 

becomes aware of: (1) any development that affects the scope or time of performance of Engineer’s 

services; (2) the presence at the Site of a Specific Project of any Constituent of Concern; or (3) 

any relevant, material defect or nonconformance in Engineer’s services, the Work or the 

performance of any Constructor or consultant managed by the Engineer. 

 

D. PCCA shall: 

 

1. Provide Engineer with criteria and information as to PCCA’s requirements for each 

Specific Project, including design objectives and constraints, space, capacity and 
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performance requirements, flexibility, and expandability, and any budgetary 

limitations.  

 

2. Furnish Engineer with copies of design and construction standards that PCCA will 

require to be included in the Drawings and Specifications; and furnish copies of 

PCCA’s standard forms, conditions, and related documents to be included in the Bid 

Documents and Construction Documents, as applicable. 

 

3. Following the Engineer’s assessment of initially available Specific Project 

information and data and upon Engineer’s request, furnish or otherwise make 

available such additional Project-related information and data as is reasonably 

required to enable Engineer to complete its Services, unless the Service Order 

requires Engineer to obtain this information from other sources.  Such additional 

information or data would generally include the following:   

 

a. Property descriptions. 

 

b. Zoning, deed, and other land-use restrictions. 

 

c. Property, boundary, easement, right-of-way, and other special surveys or data, 

including establishing relevant reference points. 

 

d. Explorations and tests of subsurface conditions at the Site, drawings of physical 

conditions in or relating to existing surface or subsurface structures at the Site, or 

hydrographic surveys with appropriate professional interpretation thereof. 

  

e. Environmental assessments, audits, investigations, impact statements, and other 

environmental or cultural studies relevant to the Specific Project and the Site. 

 

f.  Data or consultations as required for the Specific Project but not otherwise 

identified in this Agreement or the Exhibits thereto. 

 

4. Arrange for access to and make provisions for Engineer to enter upon PCCA property 

as required for Engineer to perform Services under the Service Order. 

 

5. Examine alternate solutions, studies, reports, sketches, Drawings, Specifications, 

proposals, and other documents required by the terms of the Service Order which are 

presented by the Engineer and render, in writing, timely decisions pertaining thereto. 

 

6. Provide reviews, approvals, and permits from governmental authorities having 

jurisdiction to approve phases of the Specific Project designed or specified by 

Engineer, and such reviews, approvals, and consents from others as may be necessary 

for completion of each phase of the Project, unless the Service Order requires 

Engineer to obtain these reviews, approvals, or consents from other sources. 
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7. Place and pay for advertisement of Bids in appropriate publications, as required, for 

a Specific Project. 

 

8. Advise Engineer of the identity and scope of services of any independent 

consultants employed by PCCA to perform or furnish Services in regard to the 

Project, including cost estimating, project peer review, value engineering, and 

constructability review unless such Services are related to an issue under legal 

review or are included in the Engineer’s Scope of Services. 

 

9. Furnish to Engineer data as to PCCA’s anticipated costs for Services to be provided 

by others for PCCA so that Engineer may make the necessary calculations to develop 

and periodically adjust Engineer’s opinion of Total Project Costs as required by a 

specific Service Order. 

 

Section 5.02 Standards of Performance  

 

A. Standard of Care: Engineer shall perform the professional engineering and related services 

required by each Service Order issued under this Agreement with the professional skill and care 

ordinarily provided by competent engineers practicing under the same or similar circumstances 

and professional license, and as expeditiously as is prudent considering the ordinary professional 

skill and care of a competent engineer.  

 

B. Technical Accuracy: PCCA shall not be responsible for discovering deficiencies in the 

technical accuracy of Engineer’s services. Engineer shall correct deficiencies in technical accuracy 

without additional compensation, unless such corrective action is directly attributable to 

deficiencies in PCCA-furnished information or an identifiable and documented change in 

conditions or circumstances impacting the Engineer’s work. 

 

C. Consultants: Engineer may retain such Consultants as Engineer deems necessary to assist 

in the performance or furnishing of the services, subject to reasonable, timely, and substantive 

objections by PCCA.  

 

D. Reliance on Others: Subject to the standard of care set forth in Section 5.02(A), Engineer 

and its Consultants may use or rely upon design elements and information ordinarily or 

customarily furnished by others, including, but not limited to, specialty contractors, manufacturers, 

suppliers, and the publishers of technical standards.  

 

E. Compliance with Laws and Regulations, and Policies and Procedures   

 

1. Engineer and PCCA shall comply with applicable Laws and Regulations.   

2. Engineer shall comply with the policies, procedures, and instructions of PCCA that 

are applicable to Engineer's performance of services under this Agreement and that 

PCCA provides to Engineer in writing, subject to the standard of care set forth in 

Section 5.02(A), and to the extent compliance is not inconsistent with professional 

practice requirements. 
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3. Each Service Order is based on Laws and Regulations and PCCA-provided written 

policies and procedures as of the Commencement Date of the Service Order. The 

following may be the basis for modifications to PCCA’s responsibilities or to 

Engineer’s scope of services, times of performance, or compensation:  

a. changes after the Commencement Date of the Service Order to Laws and 

Regulations; or  

b. the receipt by Engineer after the Commencement Date of the Service Order of 

PCCA-provided written policies and procedures or changes to PCCA-provided 

policies or procedures. 

F. Engineer shall not be required to sign any document, no matter by whom requested, that 

would result in Engineer having to certify, guarantee, or warrant the existence of conditions whose 

existence Engineer cannot ascertain within its services for that Specific Project. PCCA agrees not 

to make resolution of any dispute with Engineer or payment of any amount due to the Engineer in 

any way contingent upon Engineer signing any such document.  

 

G. Engineer shall not at any time supervise, direct, control, or have authority over any 

Constructor’s work, nor shall Engineer have authority over or be responsible for the means, 

methods, techniques, sequences, or procedures of construction selected or used by any 

Constructor, or the safety precautions and programs incident thereto, for security or safety at the 

Site of a Specific Project, nor for any failure of a Constructor to comply with Laws and Regulations 

applicable to such Constructor’s furnishing and performing of its work.  Engineer shall not be 

responsible for the acts or omissions of any Constructor. 

 

H. Engineer neither guarantees the performance of any Constructor nor assumes responsibility 

for any Constructor’s failure to furnish and perform the Work in accordance with the Construction 

Contract Documents. 

 

I. Engineer shall not be responsible for any decision made regarding the Construction 

Contract Documents, or any application, interpretation, clarification, or modification of the 

Construction Contract Documents, other than those made by Engineer or its Consultants. 

 

J. Engineer is not required to provide and does not have any responsibility for surety bonding 

or insurance-related advice, recommendations, counseling, or research, or for enforcement of 

construction insurance or surety bonding requirements.  

 

K. Engineer’s services do not include providing legal advice or representation. 

 

L. While at a Site, Engineer, its Consultant, and their employees and representatives shall 

comply with the applicable requirements of Contractor's and PCCA's safety programs of which 

Engineer has been informed in writing. 
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Section 5.03 Design without Construction Phase Services 

 

It is understood and agreed that if Engineer’s Services under this Agreement do not include 

Project observation, review of Contractor’s performance, or any other construction phase services, 

and that such services will be provided by PCCA, then PCCA assumes responsibility for 

interpretation of the Construction Contract Documents and for construction observation or review 

except where such interpretation is attributable to the design are an obvious design error or omission 

and requires correction by the Engineer of record.  

 

Section 5.04 Inspection and Acceptance 

 

Deliverables and/or services furnished under this Agreement shall be subject to review and 

inspection and, as applicable, test by PCCA at times and places covered under the period of 

performance for Services and the applicable Service Order. PCCA reserves the right to reject 

deliverables which do not conform to the Specifications, Drawings, and/or other data or which do 

not comply with the terms and conditions of this Agreement and individual Service Orders.  If 

rejected after delivery, rejected deliverables will be returned to Engineer at Engineer’s risk and 

expense.  Payment for any Services or deliverables shall not be deemed acceptance thereof, and if 

such Services or deliverables are rejected after payment, PCCA shall be entitled to an equitable 

refund.  Additional or varying acceptance terms may be mutually agreed under individual Service 

Orders. 

 

ARTICLE 6 

TERM, RENEWAL, SUSPENSION OR TERMINATION 

 

Section 6.01 Term 

 

A. This Agreement shall be effective and applicable to Service Orders issued hereunder for 

three (3) years from the Effective Date of this Agreement.  

 

Section 6.02 Renewal 

 

A. The Parties may extend or renew this Agreement, with or without changes, by written 

instrument establishing a new term, provided the terms and conditions, including insurance 

coverages, hourly and reimbursable rates and other particulars remain unchanged. 

 

Section 6.03 Termination 

 

A. PCCA may terminate a Service Order or this Agreement for convenience with seven (7) 

days prior written notice to Engineer of such action.  Upon termination of this Agreement in 

accordance with this paragraph, PCCA will have no further obligation to the Engineer hereunder 

except to pay the Engineer unpaid fees and expenses which the Engineer can reasonably show to 

have been earned under this Agreement.  Under no circumstances may Engineer claim or 

recover consequential damages from PCCA. 
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B. Either Party may terminate this Agreement by giving written notice to the other Party if 

the other Party (“Defaulting Party”): (a) materially breaches any term, condition or provision of 

this Agreement and fails to cure the breach to the satisfaction of the notifying Party within ten (10) 

days after the Defaulting Party receives a written notice of the breach from the notifying Party, or 

(b) becomes the subject of any proceedings under state or federal law for the relief of debtors or 

otherwise becomes insolvent, or bankrupt, or makes any assignments for the benefit of one or more 

creditors.   

 

Section 6.04 Suspension 

 

A. PCCA may suspend a Service Order for convenience with seven (7) days prior written 

notice to Engineer of such action.   

 

B. If PCCA fails to give prompt written authorization to proceed with any phase of Services 

after completion of the immediately preceding phase, or if Engineer’s Services are delayed through 

no fault of Engineer, Engineer may, after giving seven (7) days written notice to PCCA, suspend 

Services under this Agreement. 

 

C. PCCA may, upon written notice to the Engineer, suspend work on a Service Order until such 

time that PCCA determines that it is in the best interest of PCCA to resume the work or to terminate 

the Service Order. 

 

D.  In the event of suspension of Services, the Engineer shall resume the full performance of the 

Services when directed in writing to do so by PCCA.  Suspension of the Services for reasons other 

than the Engineer’s negligence or failure to perform shall not affect the Engineer’s compensation as 

provided for in this Agreement.  The schedule for performance of the Services shall be amended by 

a mutually agreed, written modification to the Service Order in progress to reflect the suspension. 

 

E. If Engineer’s Services are delayed or suspended in whole or in part by PCCA for more than 

ninety (90) days after the date of the beginning of the delay or suspension through no fault of 

Engineer, Engineer may be entitled to an equitable adjustment of compensation provided for 

elsewhere in this Agreement to reflect reasonable costs incurred by Engineer in connection with, 

among other things, such delay or suspension and reactivation and the fact that the time for 

performance under this Agreement has been revised, to the extent that the Engineer can demonstrate 

that an actual increase in cost has been incurred and is equitable and compensable.  

 

ARTICLE 7 

OPINIONS OF COST 

 

Section 7.01 Opinions of Probable Construction Cost 

 

A. Engineer’s opinions (if any) of probable Construction Cost are to be made on the basis of 

Engineer’s experience and qualifications and represent Engineer’s judgment as an experienced and 

qualified professional generally familiar with the industry.  However, since Engineer has no control 

over the cost of labor, materials, equipment, or services furnished by others, or over the Contractor’s 

methods of determining prices, or over competitive bidding or market conditions, Engineer cannot 
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and does not guarantee that proposals, Bids, or actual Construction Cost will not vary from opinions 

of probable Construction Cost prepared by Engineer.   

 

B. PCCA reserves the right to request that the Engineer provide a written explanation of 

significant variations between the Engineer’s opinion of probable Construction Cost and the actual 

Construction Cost. 

 

Section 7.02 Opinions of Total Project Costs 

 

A. The services, if any, of Engineer with respect to Total Project Costs for a Specific Project 

shall be limited to assisting the PCCA in tabulating the various categories that comprise Total 

Project Costs. Engineer’s opinions (if any) of probable Total Project Costs are to be made on the 

basis of Engineer’s experience and qualifications and represent Engineer’s best judgment as an 

experienced and qualified professional generally familiar with the industry.  However, since 

Engineer has no control over the cost of labor, materials, equipment, or services furnished by others, 

or over methods of determining prices, or over competitive bidding or market conditions, Engineer 

cannot and does not guarantee that Total Project Costs will not vary from opinions of probable Total 

Project Costs prepared by Engineer. 

 

Section 7.03 Designing to Construction Cost Limit 

 

A. If a Construction Cost Limit for a Specific Project is established between PCCA and 

Engineer in a Service Order, then such Construction Cost Limit and a statement of Engineer’s rights 

and responsibilities with respect thereto will be specifically set forth in the applicable Service Order. 

 

B. If a Construction Cost Limit is set forth in a Service Order, then the Service Order will also 

specify a percentage bidding or negotiating contingency to be added to such Construction Cost 

Limit. 

 

C. Should an opinion of Probable Construction Cost or a revised Opinion of Probable 

Construction Cost be provided by the Engineer during the execution of the Services that is in 

excess of the then established Construction Cost Limit, PCCA shall have the option of increasing 

the Construction Cost Limit, modifying the design criteria and Engineer’s Scope of Services, or 

suspending or terminating the Service Order in accordance with terms herein.  Alternately, PCCA 

may direct the Engineer to separate the work into a Base Bid with alternative or additive bid items 

that can be awarded at PCCA’s discretion. 

 

D. Engineer will be permitted to determine what types of materials, equipment and component 

systems, and the types and quality thereof, are to be included in the Drawings and Specifications 

and to make reasonable adjustments in the scope, extent, and character of the Project to the extent 

consistent with the Project requirements and sound engineering practices to bring the Project 

within the Construction Cost Limit, subject to final approval and acceptance of PCCA.  Engineer 

will present proposed changes in materials, equipment and component systems to PCCA for 

review and approval prior to incorporating such into the design. 
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E. If PCCA does not request Bids for a Project within six months after completion of the final 

design of the Project or if industry-wide prices are changed because of unusual or unanticipated 

events affecting the general level of prices or times of delivery in the construction industry, the 

established Construction Cost Limit will not be binding on Engineer, and PCCA (i) may consent 

to an adjustment in such Construction Cost Limit commensurate with any applicable change in the 

general level of prices in the construction industry between the date of completion of the final 

design of the Project and the date on which Bids are requested, or (ii) may, at PCCA’s sole 

discretion, terminate the Service Order in accordance with terms and conditions herein.   

 

F. If the lowest bona fide Bid exceeds the established Construction Cost Limit, PCCA will: 

(1) give written approval to increase such Construction Cost Limit, (2) cooperate in revising the 

Project’s scope, extent, or character to the extent consistent with the Project’s requirements and 

with sound engineering practices and re-advertise or re-bid the Project, or (3) provide direction to 

the Engineer to revise contract documents to include additive or alternative bid items or add such 

additive or alternative bid items and re-bid the project, or (4) elect not to award additive or 

alternative bid items to keep the Project within the Construction Cost Limit.  In the case of (2), 

above, Engineer will modify the Drawings and Specifications as necessary to bring the 

Construction Cost within the Construction Cost Limit at no cost to PCCA, and the providing of 

such Services will be the limit of Engineer’s responsibility in this regard; and, having done so, 

Engineer will not otherwise be liable for damages attributable to the lowest bona fide Bid 

exceeding the established Construction Cost Limit. 

 

ARTICLE 8 

REPRESENTATIVES AND MANAGERS 

 

Section 8.01 Contract Representatives 

 

A. PCCA shall designate a Contract Representative on the signature page of this Agreement 

who will, on behalf of PCCA, coordinate with the Engineer and administer this Contract.  It shall 

be the responsibility of the Engineer to coordinate all assignment-related activities under this 

Agreement with PCCA’s Contract Representative.  PCCA may change its Contract Representative 

at any time by giving the Engineer written notice of such change. 

 

B. Engineer shall designate a Contract Representative on the signature page of this Agreement 

who will, on behalf of Engineer, coordinate with PCCA and administer this Contract.  The 

Engineer’s Contract Representative and PCCA’s Contract Representative will coordinate all 

assignment-related activities under this Agreement.  Engineer may change its Contract 

Representative at any time by giving PCCA written notice of such change, provided the 

recommended replacement has similar qualification and experience as the original contract 

representative. 

 

Section 8.02 Designated Project Managers 

 

A. Contemporaneously with the execution of each Service Order, Engineer and PCCA will each 

designate a specific individual to act on its behalf as Project Manager with respect to the Services to 

be performed or furnished by Engineer and the responsibilities of PCCA under such Service Order.  
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The Project Managers for each Project will have authority to transmit instructions, receive 

information, and render decisions relative to the Project on behalf of the Party appointing the Project 

Manager.  Either Party may change that Party’s designated Project Manager by giving the other 

Party written notice of the change as provided in Article 9. 

 

Section 8.03 Resident Project Representative 

 

A. The Service Order for a Specific Project shall state whether Engineer must furnish a 

Resident Project Representative (“RPR”) to assist Engineer in observing progress and quality of 

the Work on the Specific Project.  The duties and responsibilities of the RPR, if any, will be as set 

forth in each Service Order. 

 

ARTICLE 9 

NOTICES 

 

Section 9.01 Notices 

 

A.  All notices, demands or requests from Engineer to PCCA shall be given to PCCA’s 

Contract Representative named on the signature page of this Agreement at (i) PCCA’s address for 

notice provided on the signature page, or (ii) the facsimile number for PCCA’s Contract 

Representative stated on the signature page, or to such other person, address or facsimile number 

as PCCA shall request in writing. 

 

B. All payments, notices, demands or requests from PCCA to Engineer shall be given to 

Engineer’s Contract Representative named on the signature page of this Agreement at (i) 

Engineer’s address for notice provided on the signature page, or (ii) the facsimile number for 

Engineer’s Contract Representative stated on the signature page, or to such other person, address 

or facsimile number as PCCA shall request in writing. 

 

C. Notices required to be given to either Party may be given by certified first-class mail, by 

overnight delivery or by fax, to the appropriate Party at its address or fax number stated on the 

signature page of this Agreement.  Notice may also be given by personal service.  Any notice given 

by mail shall be deemed to have been given one day after such notice was deposited in the United 

States mail, certified and postage prepaid, properly addressed to the Contract Representative of the 

Party to be served.  In all other cases, notice to a Party will be considered delivered when actually 

received by the Party’s Contract Representative. 

 

ARTICLE 10 

DOCUMENTS 

 

Section 10.01 Use of Documents 

 

A. Upon payment of all fees owed for a Service Order, all Documents relative to that Service 

Order are the property of PCCA, including native files for each software package used. 
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B. Copies of PCCA-furnished data that may be used by Engineer are limited to the printed 

copies (also known as hard copies) that are delivered to Engineer by PCCA.  Files in electronic 

media format of text, data, graphics, or of other types that are furnished by PCCA to the Engineer 

are only for convenience of Engineer.  Any conclusion or information obtained or derived from such 

files, written or electronic, will be at the user’s sole risk.   Engineer will review documents 

provided by PCCA and determine applicability and usability of information.  Engineer will request 

additional information as necessary. 

  

C. Copies of Documents that may be relied upon by PCCA are limited to the printed copies 

(also known as hard copies) that are signed or sealed by Engineer.  Files in electronic media format 

of text, data, graphics, or of other types that are furnished by Engineer to PCCA are only for 

convenience of PCCA.  Any conclusion or information obtained or derived from such electronic 

files will be at the user’s sole risk. 

 

D. Because data stored in electronic media format can deteriorate or be modified inadvertently 

or otherwise without authorization of the data’s creator, the Party receiving electronic files agrees 

that it will perform acceptance tests or procedures within 90 days, after which the receiving Party 

will be deemed to have accepted the data thus transferred.  Any errors detected within the 90-day 

acceptance period will be corrected by the Party delivering the electronic files.  Engineer is not 

responsible to maintain documents stored in electronic media format after acceptance by PCCA. 

 

E. When transferring documents in electronic media format, neither PCCA nor Engineer make 

any representation to the other as to long-term compatibility, usability, or readability of documents 

resulting from the use of software application packages, operating systems, or computer hardware 

differing from those used by PCCA or Engineer on the Effective Date.  

 

F. Documents provided by Engineer are not intended or represented to be suitable for reuse 

by PCCA or others on extensions of the Project or on any other project.  PCCA may, however, 

reuse such documents without any payment to Engineer. Any such reuse or modification without 

written verification or adaptation by Engineer, as appropriate for the specific purpose intended, 

will be at PCCA’s sole risk and without liability or legal exposure to Engineer or to Engineer’s 

Consultants.  

 

G. If there is a discrepancy between the electronic files and the hard copies, the hard copies 

govern. 

 

Section 10.02 Records Retention 

 

A. Engineer shall maintain on file in legible form, for a period of five years following 

completion or termination of its services under each Service Order, all Documents, records 

(including cost records), and design calculations related to Engineer’s services or pertinent to 

Engineer’s performance under the Service Order.  Upon PCCA’s request, Engineer shall provide a 

copy of any such item to PCCA at cost. 
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ARTICLE 11 

INSURANCE 

 

Section 11.01 Standard Insurance Policy Requirements 

 

A. Without limiting the indemnity obligations or liabilities of Engineer or its insurers, 

provided herein, Engineer agrees to carry and maintain at its sole expense during the Term of this 

Agreement the following policies of insurance (individually, a “Policy” and, collectively, the 

“Policies”) in at least the minimum amounts specified below. 

 

B. At least five (5) days prior to execution of this Agreement by PCCA, Engineer will provide 

to PCCA’s Risk Program Manager certificates of insurance issued by each insurance company 

providing any of the required insurance coverage, and the text entered in each certificate must be 

acceptable to PCCA.  The requirement to provide acceptable certificates of insurance is a material 

condition of this Agreement, and work under this Agreement and any associated Service Order 

may not commence until such certificates of insurance have been received, reviewed, and accepted 

by PCCA. 

 

TYPE OF INSURANCE  LIMITS OF LIABILITY 

 

1. Workers' Compensation  Statutory 

 

2. Employer's Liability   $1,00,000 per Occurrence 

      $1,00,000 Aggregate 

 

3. Commercial General Liability $1,000,000 per Occurrence 

      $2,000,000 Aggregate 

 

The CGL Policy will provide contractual liability coverage at the aforementioned 

limits. 

 

4. Business Automobile Liability $1,000,000 per Occurrence 

 

Automobile liability insurance coverage will include all owned, non-owned, and 

hired vehicles. 

 

5. Professional Liability   $2,000,000 per Claim and in the Aggregate 

 

Engineer will procure and maintain professional liability insurance for protection 

from claims arising out of performance of its Services under this Agreement caused 

by any error, omission, or act for which the Engineer is legally liable.  Policies 

written on a claims-made basis shall have an extended reporting period of at least 

two (2) years beyond termination of the Agreement. 

 

6.  Umbrella Liability   $5,000,000 per Occurrence  
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Umbrella liability coverage will apply to Employer’s Liability, Commercial 

General Liability, and Business Automobile Liability. 

 

Section 11.02 Additional Insurance Policies Required for Certain Work 

 

A. Under certain circumstances, based on the scope and/or location of the services to be 

performed under a Service Order, the Service Order may require Engineer to carry and 

maintain some or all of the additional types of insurance policies described in this Section.  If 

the Service Order for a Specific Project requires additional insurance, Engineer understands 

and agrees that it will not be allowed to commence any work under the Service Order until 

the additional insurance policies have been issued to the Company and the Company provides 

PCCA with appropriate Certificates of Insurance. 

 

Section 11.03 General Insurance Requirements 

 

A. Each Policy, except Professional Liability, must contain an endorsement to the effect that 

the issuer waives any claim or right of subrogation to recover against the PCCA Parties.  

Additionally, the PCCA Parties shall be designated as an additional insured either by a blanket 

additional insured or a specific endorsement on all Policies, except for Worker’s Compensation, 

Employer’s Liability, and Professional Liability.  

 

B. In the event that the work of Engineer’s employees falls within the purview of the United 

States Longshoremen’s and Harbor Workers’ Compensation Act, the Jones Act or the Federal 

Employer’s Liability Act, Engineer shall extend its insurance coverage to provide insurance 

against the liabilities imposed under the applicable Act or Acts even if not specifically required by 

the PCCA. 

 

C. Each Policy, except Workers’ Compensation and Professional Liability, must contain an 

endorsement that the Policy is primary to any other insurance available to the additional insureds 

with respect to claims arising under this Agreement. 

 

D. The insurance required as listed above, shall apply to any Consultant performing for or on 

behalf of Engineer, and Engineer shall ensure that any such Consultant is aware of and complies 

with the insurance requirements during any period such Consultant is performing work under this 

Agreement. 

 

E. The minimum insurance required may be increased periodically upon request by PCCA to 

commercially reasonable limits.  The company writing each of the Policies must possess a current 

rating with A.M. Best Company of at least “A-, VII”.   

 

F. Engineer’s liability shall not be limited to the specified amounts of insurance required 

herein. 

 

ARTICLE 12 

RELEASE, INDEMNIFICATION AND MUTUAL WAIVER 
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Section 12.01 Release by Engineer 

 

A. To the fullest extent permitted by Laws and Regulations, Engineer hereby releases 

and discharges the PCCA Parties from liability for and assumes the risk of loss or damage 

to the property of Engineer and the injury or death of any person employed by Engineer.   

 

Section 12.02 Indemnification by Engineer 

 

A. To the fullest extent permitted by Laws and Regulations, Engineer shall indemnify 

and hold harmless the PCCA Parties from all damages, losses, costs and expenses, of any 

nature whatsoever, whether incurred as a judgment, settlement, penalty, fine or otherwise 

(including reasonable consultants’ and attorneys’ fees) (collectively, “Damages”) arising 

from third-party claims or actions relating to this Agreement, any Service Order, or any 

Specific Project, but only to the extent that the Damages are caused by or result from an act 

of negligence, intentional tort, intellectual property infringement, or failure to pay a 

subcontractor or supplier committed by the Engineer or the Engineer's agent, consultant 

under contract, or another entity over which the Engineer exercises control. 

 

B. Engineer’s indemnity obligations under this Article 12 shall not be limited by a limitation 

on the amount or type of damages, compensation or benefits owed by Engineer to any employee 

of Engineer under workers’ or workmen’s compensation acts, disability benefit acts, or other 

employee benefit acts.   

 

C. The obligations of the Engineer under this Article 12 shall survive the end of the Term of 

this Agreement. 

 

Section 12.03 Percentage Share of Negligence 

 

A. The Engineer’s total liability to the PCCA Parties for any Damages caused in part by the 

negligence of the Engineer Parties and in part by the negligence of the PCCA Parties or any other 

negligent entity or individual, shall not exceed the percentage share that the negligence of the 

Engineer Parties bears to the total negligence of all negligent parties. 

 

Section 12.04 Mutual Waiver 

 

A. To the fullest extent permitted by law, PCCA and Engineer waive against each other, and 

the other’s employees, officers, Port Commissioners, directors, members, agents, insurers, 

partners, and consultants, any and all claims for or entitlement to special, incidental, indirect, or 

consequential damages arising out of, resulting from, or in any way related to this Agreement, any 

Service Order, or a Specific Project, from any cause or causes. 

 

ARTICLE 13 

DISPUTE RESOLUTION 

 

A. In the event a dispute arises between the Parties regarding the application or interpretation 

of, or in any way relating to, this Agreement, the Parties agree to attempt to resolve all such 
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disputes arising hereunder promptly, equitably and in a good faith manner.  If the Parties shall 

have failed to resolve the dispute within the ten (10) Business Days after any written notice of the 

dispute has been received by the other Party, then either Party may elect to refer the dispute to the 

respective upper management of the Parties by notice in writing to the other Party, and the 

appropriate upper management of the Parties shall meet within the ten (10) Business Days after 

the date of the notice, to resolve the dispute.  If the dispute is not resolved within five (5) Business 

Days after such a meeting has commenced (but in any event within ten (10) Business Days after 

the date of the letter referring the matter to upper management), then either Party may at any time 

thereafter resort to mediation, under the remaining provisions of this Article. 

 

B. PCCA and Engineer agree they will, before taking any other legal action, including the 

filing of an action in State or Federal Court, attempt in good faith, to mediate in Corpus Christi, 

Texas, any controversy or claim arising out of or related to this Agreement before a mediator to 

be agreed upon by PCCA and Engineer.  PCCA and Engineer must use their best efforts to agree 

upon a mediator within fifteen (15) Business Days after a written request for mediation by either 

Party, and if PCCA and Engineer are unable to agree upon a mediator within such time either Party 

may request that the American Arbitration Association appoint a mediator.  The mediator will 

schedule a mediation meeting at a time and place determined by the mediator.  PCCA and Engineer 

will each pay one-half of the costs of mediation to the mediator.  Any mediation shall not extend 

beyond thirty (30) days after the appointment of the mediator, and should the Parties fail to resolve 

any dispute by mediation within such 30-day period, the Parties shall have all rights available 

under this Agreement and at law or in equity. 

 

ARTICLE 14 

GENERAL PROVISIONS 

 

Section 14.01 Severability  

 

 If any part of this Agreement is held to be invalid, illegal, or unenforceable in any respect, 

such determination shall not affect any other provision of this Agreement, and this Agreement 

shall then be construed as if the invalid, illegal, or unenforceable provision had not been included 

in this Agreement.    

 

Section 14.02 No Waiver 

 

  Any waiver, expressed or implied, by either PCCA or Engineer to any breach of any 

agreement, covenant or obligation contained in this Agreement shall operate as such only in the 

specific instance, and shall not be construed as waiver to any subsequent breach of such agreement, 

covenant or obligation. 

 

Section 14.03 Applicable Law 

 

 THIS AGREEMENT IS GOVERNED BY AND SHALL BE CONSTRUED IN ACCORDANCE WITH 

THE LAWS OF THE STATE OF TEXAS, EXCLUDING ANY CONFLICT-OF-LAWS RULE OR PRINCIPLE 

THAT MIGHT REFER THE GOVERNANCE OR THE CONSTRUCTION OF THIS AGREEMENT TO THE 

LAW OF ANOTHER JURISDICTION.  PCCA and Engineer agree that if any controversy or claim 
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arising out of or related to this Agreement cannot be resolved pursuant to and in accordance with 

the deadlines set forth in Article 13, then either Party may elect to resolve the controversy or claim 

though litigation filed and maintained in the federal or state courts located in Corpus Christi, 

Nueces County, Texas.  PCCA and Engineer each submits to the exclusive jurisdiction of said 

courts and waives the right to change venue. 

 

Section 14.04 Agreement and Service Orders Control 

 

 In the event of a conflict between the wording of a Service Order and any purchase order 

issued by PCCA in connection with the Service Order, the wording of the Service Order will control.  

 

Section 14.05 Amendment of Agreement 

 

 This Agreement may be changed or modified at the request of either the Engineer or PCCA, 

provided both Parties agree to the requested change, and a written amendment of this Agreement 

is prepared and executed by the Parties. 

 

Section 14.06 Assignment 

 

Neither PCCA nor Engineer may assign or transfer any rights under or interest in this Agreement 

without the written consent of the other. 

 

Section 14.07 No Third-Party Beneficiaries 

 

This Agreement will be for the sole and exclusive benefit of PCCA and Engineer and not for the 

benefit of any other party, person, or entity.  Nothing in this Agreement shall be construed to create, 

impose, or give rise to any duty owed by PCCA or Engineer to any Consultant, Contractor, 

Contractor’s subcontractor, supplier, other individual or entity, or to any surety for or employee of 

any of them. 

 

Section 14.08 Force Majeure 

 

 In the event either Party shall be delayed or hindered in or prevented from the performance 

required hereunder by reason of force majeure, which includes strikes, lockouts, labor troubles, 

failure of power, riots, insurrection, war, acts of God, or other reason of like nature not the fault of 

the Party delayed in performing work or doing acts (herein “force majeure”), such Party shall be 

excused for the period of time equivalent to the delay caused by such force majeure, or the 

Agreement may be terminated in accordance with terms herein should such delay be sufficient that 

termination is in the best interest of the PCCA. 

 

Section 14.09 Public Disclosure 

 

 PCCA is a political subdivision of the state of Texas subject to the requirements of the 

Texas Open Meetings Act and the Texas Public Information Act (Texas Government Code, 

Chapters 551 and 552), and as such, PCCA is required to disclose to the public (upon request) this 
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Agreement, the Service Orders issued hereunder, and certain other information and documents 

relating to the services contemplated hereby.  In this regard, Engineer agrees that the disclosure of 

this Agreement, the Service Orders issued hereunder, or any other information or materials related 

to the services contemplated hereby, to the public by PCCA as required by the Texas Open 

Meetings Act, the Texas Public Information Act, or any other law will not expose PCCA (or any 

party acting by, through or under PCCA) to any claim, liability, or action by Engineer. 

 

Section 14.10 Confidentiality 

 

 Engineer will keep confidential all information in whatever form produced, prepared, 

observed or received from PCCA to the extent that such information is: (a) confidential by law; 

(b) marked or designated “Confidential” or words to that effect; or (c) information that Engineer 

is otherwise required to keep confidential by this Agreement.  Notwithstanding the above, 

Engineer will be permitted to disclose any information required by law or court order.   

 

Section 14.11 Certificate of Interested Parties 

 

 Engineer will comply with the provisions of Section 2252.908 of the Texas Government 

Code and Chapter 46 of the Texas Ethics Commission Rules by preparing a Texas Form 1295, 

“Certificate of Interested Parties” and submitting the signed and notarized form to PCCA at the 

time Engineer submits the signed Agreement to PCCA.  A separate Form 1295 may be required 

for subsequent Service Orders, as required by the referenced code and rules issued thereunder. 

 

Section 14.12 Engineer’s Certificate 

 

Engineer certifies that it has not engaged in corrupt, fraudulent, or coercive practices in 

competing for or in executing this Agreement.  For the purposes of this Section 14.12: 

 

1. "corrupt practice" means the offering, giving, receiving, or soliciting of anything of 

value likely to influence the action of a public official in the selection process or in 

the execution of the Agreement; 

 

2. "fraudulent practice" means an intentional misrepresentation of facts made (a) to 

influence the selection process or the execution of the Agreement to the detriment 

of PCCA, or (b) to deprive PCCA of the benefits of free and open competition; 

 

3. "coercive practice" means harming or threatening to harm, directly or indirectly, 

persons or their property to influence their participation in the selection process or 

affect the execution of the Agreement. 

 

Section 14.13 No Organizational Conflict of Interest 

 

Engineer hereby certifies that it has no actual or potential Organizational Conflict of Interest.  

“Organizational Conflict of Interest” means that because of other activities or relationships with 

other persons or entities, the Engineer is unable or potentially unable to render impartial assistance 

or advice to PCCA or the Engineer’s objectivity in performing the services under this Agreement 
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and related Service Orders is or might otherwise be impaired.  Engineer agrees to immediately 

notify PCCA of any actual or potential Organizational Conflict of Interest that develops during the 

Term of this Agreement.  Engineer agrees that PCCA may terminate this Agreement immediately 

if it becomes aware of any Organizational Conflict of Interest during the term of the Agreement.  

 

Section 14.14 Defamation 

 

The Parties covenant and agree that in no event, and at no time during the Term of this 

Agreement or at any time thereafter, shall either of them disparage, denigrate, slander, libel or 

otherwise defame the other or the other’s businesses, services, properties or assets, or employees, 

personnel, agents, or representatives. 

 

Section 14.15 Parties Bound 

 

This Agreement binds and inures to the benefit of the Parties and their respective legal 

representatives, heirs, distributees, successors and assigns, where assignment is permitted by this 

Agreement.   

 

Section 14.16 Attorneys’ Fees; Default 

 

In the event Engineer or PCCA breach any of the terms of this Agreement and the Party not in 

default employs attorneys to protect or enforce its rights hereunder and prevails, then the defaulting 

Party agrees to pay reasonable attorney's fees and costs incurred by the prevailing Party. 

 

ARTICLE 15 

EXHIBITS  

 

Section 15.01 Suggested Form of Service Order 

 

 The Suggested Form of Service Order is attached as Attachment One, and shall be used as 

the basis for preparing a specific Service Order for each Specific Project under this Agreement. 

 

Section 15.02 Exhibits Included 

 

A. Exhibit A, Engineer’s Services for Service Order. Services, tasks, and terms in Exhibit A 

as included with this Agreement are for reference in preparing the scope of services for specific 

Service Orders, and are contractually binding only to the extent expressly incorporated in a specific 

Service Order. 

 

B. Exhibit B, Engineer’s Standard Hourly Rates for Work performed under the Service 

Order. This Exhibit, as updated from time to time, applies to all Service Orders. 

 

C. Exhibit C, Engineer’s Reimbursable Expenses Schedule for costs incurred by Engineer 

when performing Work under the Service Order. The terms of Exhibit C that will be applicable to 

and govern compensation under a specific Service Order will be determined by the selection of 
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compensation methods made in Paragraph 5, “Payments to Engineer,” of the specific Service 

Order. 

 

D. Exhibit D, Duties, Responsibilities and Limitations of Authority of Resident Project 

Representative.  This Exhibit is not contractually binding except when expressly incorporated in a 

specific Service Order.  

 

E. Exhibit E, Notice of Acceptability of Work.  Engineer shall use this Notice of Acceptability 

of Work form at the conclusion of construction on a Specific Project if the form is expressly 

incorporated by reference in a specific Service Order, and Engineer’s scope of services in the 

specific Service Order includes providing such a Notice. 

 

F. Exhibit E, Amendment to Service Order. PCCA and Engineer may use this form during a 

Specific Project to modify the specific Service Order. 

 

 

 

[Signature page follows this page] 
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ATTACHMENT ONE 

TO MASTER SERVICES AGREEMENT NO. 18-13  

 
SUGGESTED FORM OF SERVICE ORDER 

PORT OF CORPUS CHRISTI AUTHORITY 

OF NUECES COUNTY, TEXAS 

MASTER SERVICES AGREEMENT NO. 18-13 

 

PROJECT NAME (Insert Project name) 

PROJECT NO. (Insert Project number) 

SERVICE ORDER NO. (Insert Service Order number) 

COMMENCEMENT DATE (Insert Commencement Date of Service Order) 

 

This Service Order is executed by any between the Port of Corpus Christi Authority of 

Nueces County, Texas (“PCCA”) and AECOM Technical Services, Inc. (“Engineer”).  PCCA 

and Engineer agree that all of the Services authorized by this Service Order shall be subject to the 

terms and conditions of PCCA’s Master Services Agreement No. 18-13 between PCCA and 

Engineer, as amended (“Agreement”).  Upon execution of this Service Order, the Agreement shall 

be incorporated into and be considered part of this Service Order as if set forth herein in its entirety.  

Any capitalized terms in this Service Order that are not defined herein shall have the meanings 

given to them in the Agreement.  If there is any inconsistency between the terms of this Service 

Order and the terms of the Agreement, the terms of this Service Order will control. 

 

Engineer will provide the Services described in the Services of Engineer below in 

connection with the Specific Project described below.   

 

1. Description of Specific Project: 

 

[Insert a paragraph that describes the Specific Project that is the 

subject of this Service Order.] 

 

2. Services of Engineer (Scope of Services) 

A. The specific services to be provided or furnished by Engineer under this Service 

Order are: [Select one of the following options and delete the other.] 

 set forth in “Part 1—Services” of Exhibit A, “Engineer’s Services for Service 

Order,” modified for this specific Service Order, and attached to and incorporated 

as part of this Service Order. 

[or] 

 as follows: [    ] [Note: Insert detailed scope of services here.]  

B. Resident Project Representative (RPR) Services  
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If the scope of services established in Paragraph 2.A above includes RPR services, then 

Exhibit D of the Agreement is expressly incorporated in this Service Order by 

reference.  The RPR shall provide [Select one of the following options]: 

 

 full time representation; or 

 part time representation as follows: ____________________________________. 

 

[1. If RPR services are not in the scope of this Service Order, do 

not include any references to RPR services in Exhibit A 

(Paragraph A1.05(A)(1)) for this Service Order (or state “Does not 

apply” or similar), or in any other scope of services text or 

document. 

 

2. If appropriate, modify Exhibit D for this specific Service Order, 

and attach it, rather than incorporating the Exhibit D that is 

included with the Agreement.]  

C. Designing to a Construction Cost Limit  

[If the design under this Service Order will be governed by a 

Construction Cost Limit, then include the following clause, with 

blanks filled in; if not, then delete the clause or indicate “Does not 

apply” or similar.] 

 

Under this Service Order, Engineer will design to a Construction Cost Limit, subject to 

the terms of Section 7.03 of the Agreement.  The Construction Cost Limit is 

$______________.  The bidding or negotiating contingency to be added to the 

Construction Cost Limit is _______ percent per PCCA’s Contingency Guidelines for 

General or Marine or Rehabilitation projects accordingly. 

D. Other Services 

Engineer shall also provide the following services:  

[Summarize or provide a brief description of other services (if any) 

that are to be provided by Engineer, but have not been addressed 

in Paragraphs 2.A through 2.C.] 

3. PCCA's Responsibilities 

PCCA shall have those responsibilities set forth in Section 5.01 of the Agreement, subject 

to the following: [State any additions or modifications to Section 5.01 for this Specific 

Project here.] 

 

4. Service Order Schedule   
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In addition to any schedule provisions provided in Exhibit A or elsewhere, the parties shall 

meet the following schedule: [Revise and amend for each specific Service Order.] 

Party Action Schedule 

Engineer Furnish [     ] review copies of the 

Report and other Study and 

Report Phase deliverables to 

PCCA. 

Within [      ] days of the 

Commencement Date of the Service 

Order. 

PCCA Submit comments regarding 

Report and other Study and 

Report Phase deliverables to 

Engineer. 

Within [      ] days of the receipt of 

Report and other Study and Report 

Phase deliverables from Engineer. 

Engineer Furnish [   ] copies of the revised 

Report and other Study and 

Report Phase deliverables to 

PCCA.  

Within [      ] days of the receipt of 

PCCA’s comments regarding the 

Report and other Study and Report 

Phase deliverables. 

Engineer Furnish [   ] review copies of the 

Preliminary Design Phase 

documents, opinion of probable 

Construction Cost, and other 

Preliminary Design Phase 

deliverables to PCCA. 

Within [      ] days of PCCA’s 

authorization to proceed with 

Preliminary Design Phase services. 

PCCA Submit comments regarding 

Preliminary Design Phase 

documents, opinion of probable 

Construction Cost, and other 

Preliminary Design Phase 

deliverables to Engineer. 

Within [      ] days of the receipt of 

Preliminary Design Phase 

documents, opinion of probable 

Construction Cost, and other 

Preliminary Design Phase 

deliverables from Engineer. 

Engineer Furnish [   ] copies of the revised 

Preliminary Design Phase 

documents, opinion of probable 

Construction Cost, and other 

Preliminary Design Phase 

deliverables to PCCA. 

Within [      ] days of the receipt of 

PCCA’s comments regarding the 

Preliminary Design Phase 

documents, opinion of probable 

Construction Cost, and other 

Preliminary Design Phase 

deliverables. 

Engineer Furnish [   ] copies of the 60% 

Design Phase documents, opinion 

of probable Construction Cost, 

and other Preliminary Design 

Phase deliverables to PCCA. 

Within [      ] days of the receipt of 

PCCA’s comments regarding the 

Preliminary Design Phase 

documents, opinion of probable 

Construction Cost, and other 

Preliminary Design Phase 

deliverables. 
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Engineer Furnish [   ] copies of the 90% 

Design Phase documents, opinion 

of probable Construction Cost, 

and other Preliminary Design 

Phase deliverables to PCCA. 

Within [      ] days of the receipt of 

PCCA’s comments regarding the 

Preliminary Design Phase 

documents, opinion of probable 

Construction Cost, and other 

Preliminary Design Phase 

deliverables. 

Engineer Furnish [   ] copies of the final 

Drawings and Specifications, 

assembled drafts of other 

Construction Contract 

Documents, the draft bidding-

related documents (or requests 

for proposals or other 

construction procurement 

documents), and any other Final 

Design Phase deliverables, to 

PCCA. 

Within [      ] days of PCCA’s 

authorization to proceed with Final 

Design Phase services. 

PCCA Submit comments and 

instructions regarding the final 

Drawings and Specifications, 

assembled drafts of other 

Construction Contract 

Documents, the draft bidding-

related documents (or requests 

for proposals or other 

construction procurement 

documents), and any other Final 

Design Phase deliverables, to 

Engineer. 

Within [      ] days of the receipt of 

the final Drawings and 

Specifications, assembled drafts of 

other Construction Contract 

Documents, the draft bidding-

related documents (or requests for 

proposals or other construction 

procurement documents), and any 

other Final Design Phase 

deliverables from Engineer. 

Engineer Furnish [   ] copies of the revised 

final Drawings and Specifications, 

assembled Construction Contract 

Documents, bidding-related 

documents (or requests for 

proposals or other construction 

procurement documents), and 

any other Final Design Phase 

deliverables, to PCCA. 

Within [      ] days of the receipt of 

PCCA’s comments and instructions 

regarding the final Drawings and 

Specifications, assembled drafts of 

other Construction Contract 

Documents, the draft bidding-

related documents (or requests for 

proposals or other construction 

procurement documents), and any 

other Final Design Phase 

deliverables 

 

Should PCCA not return comments and/or instructions in the time listed in the schedule, 

the Engineer’s schedule for subsequent items will be extended by the same number of days 
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by which PCCA comments or instructions exceed the scheduled review with no further 

recourse by the Engineer against PCCA. 

 

5. Method of Compensation 

A. PCCA shall pay Engineer for services rendered under this Service Order using the 

following method of compensation: [Select one of the following options.] 

 Lump Sum plus Named Reimbursable Expenses, if any; or 

 Standard Hourly Rates plus Reimbursable Expenses with a Ceiling Price. 

 

B. If this is a Lump Sum Service Order, PCCA shall pay Engineer the following lump 

sum amount for the services described in this Service Order: $_________________.  

In addition, PCCA shall reimburse Engineer for the following Named 

Reimbursable Expenses (if any): __________________________________________. 

C. If this is an Hourly Rates Service Order, the Ceiling Price for this Service Order is 

$____________________________.  In addition, PCCA shall reimburse Engineer 

for the Reimbursable Expenses described in Exhibit C. 

D. If this is an Hourly Rates Service Order, the estimated amount of compensation 

payable for each category of services rendered under this Service Order is as 

follows: 

[Notes:  1. Delete line items that do not apply to this Service Order. 

2. Cross-references are to Exhibit A. Revise if necessary, or delete 

cross-references if Exhibit A is not used to establish the scope of 

services under this Service Order.] 

Description of Service Amount 

  

Study and Report Phase (A1.01 of Ex. A) $[            ] 

Preliminary Design Phase (A1.02 of Ex. A) $[            ] 

Final Design Phase (A1.03 of Ex. A) $[            ] 

Bidding or Negotiating Phase (A1.04 of Ex. A) $[            ] 

Construction Phase (A1.05 of Ex. A) $[            ] 

Resident Project Representative Services (A1.05(A)(1) of Ex. A) $[            ] 

Post-Construction Phase (A1.06 of Ex. A)  $[            ] 

Commissioning Phase (A1.07 of Ex. A) $[            ] 

Other Services (list as appropriate) (A2.01 of Ex. A) $[            ] 

Reimbursable expenses (if any) $[            ] 

ESTIMATED TOTAL COMPENSATION $[            ] 

 

E. The terms of payment are set forth in Article 4 of the Agreement. 
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6. Consultants retained or that will be retained as of the Commencement Date of the 

Service Order: [List name of Consultants, if any] 

7. Other Modifications to the Agreement or the Exhibits to the Agreement: 

[Supplement or modify the Agreement and Exhibits, if appropriate.] 

 

8. Exhibits or Attachments to this Service Order: 

9. Documents (other than the Agreement) Incorporated by Reference: 

10. Terms and Conditions  

Execution of this Service Order by PCCA and Engineer shall make it subject to the terms 

and conditions of the Agreement (as modified above), which Agreement is incorporated 

by this reference. Engineer is authorized to begin performance upon its receipt of a copy 

of this Service Order signed by PCCA. 

  

NOT FOR PUBLIC CONSUMPTION



 

 

Attachment One – Service Order  311191 
Page 7 

 

 

IN WITNESS WHEREOF, each Party has executed this Service Order effective for all 

purposes as of the Commencement Date. 

 

PCCA:       Engineer: 

 

Port of Corpus Christi Authority   AECOM Technical Services, Inc. 

   of Nueces County, Texas 

 

 

By:        By:       

 

Name:       Name:       

 

Title:        Title:       

 

Date Signed:      Date Signed:      

 

 

Address for giving notice:    Address for giving notice: 

 222 Power Street 605 Third Avenue 

 Corpus Christi, Texas 78401 New York, New York 10158 

 Attention: Director of Engineering Services  

 

 

 

PCCA’s Designated Representative:  Engineer’s Designated Representative: 

 

   .     ____________________________________ 

 

Title:       Title:         

 

Phone Number:      Phone Number:     

 

Facsimile Number:     Facsimile Number:        

 

E-Mail Address:      E-Mail Address:        
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EXHIBIT A TO SERVICE ORDER 

ENGINEER'S SERVICES FOR SERVICE ORDER 

  
 

[Introductory Note to User:  The parties should prepare a specific, modified Exhibit A for each 

specific Service Order, state the scope of services for the Specific Project directly in the specific 

Service Order, or incorporate all or portions of Exhibit A by reference. 

 

The following text as published describes a variety of services that may be included, in whole or 

in part, in a specific Service Order issued under the Agreement.  Until this exhibit is customized 

for inclusion in a specific Service Order, or some or all of the exhibit is incorporated in a specific 

Service Order by reference, it has no legal or contractual effect.  

 

Not all possible services are included in this exhibit.  Language provided is intended to provide 

a basic framework, ideas for inclusion, and to avoid omissions; none, any, or most of this 

language may be applicable to a Specific Project.  The user should revise and supplement the 

descriptions of services provided here for purposes of drafting the scope of Engineer’s Services 

for each specific Service Order.]  

 

PART 1—SERVICES 

A1.01 Study and Report Phase Services 

A. As Study and Report Services, Engineer shall: 

1. If PCCA has already identified one or more potential solutions to meet its Specific 

Project requirements, Engineer will proceed with the study and evaluation of: [List 

the specific potential solutions here.] 

2. If PCCA has not identified specific potential solutions to meet its Specific Project 

requirements, Engineer will identify up to ____ potential solution(s) and then 

proceed with the study and evaluation of these potential solution(s).   

3. Visit the Site, or potential Specific Project sites, to review existing conditions and 

facilities, unless such visits are not necessary or applicable to meeting the objectives 

of the Study and Report Phase.  

4. Advise PCCA of any need for PCCA to obtain, furnish, or otherwise make available 

to Engineer additional Specific Project-related data and information, for  Engineer’s 

use in the study and evaluation of potential solution(s) to PCCA’s Specific Project 

requirements, and preparation of a related report. 

5. After consultation with PCCA, recommend to PCCA the solution(s) which in 

Engineer’s judgment meet PCCA’s requirements for the Specific Project. 

NOT FOR PUBLIC CONSUMPTION



 

 

Exhibit A – Engineer’s Services  311191 
Page 2 

 

 

6. Identify, consult with, and analyze requirements of governmental authorities having 

jurisdiction to approve the portions of the Specific Project to be designed or 

specified by Engineer, including but not limited to mitigating measures identified 

in an environmental assessment for the Specific Project. 

7. Prepare a report (the “Report”) which will, as appropriate, contain schematic 

layouts, sketches, and conceptual design criteria with appropriate exhibits to 

indicate the agreed-to requirements, considerations involved, and Engineer’s 

recommended solution(s). For each recommended solution Engineer will provide 

the following, which will be separately itemized:  opinion of probable Construction 

Cost; proposed allowances for contingencies; the estimated total costs of design, 

professional, and related services to be provided by Engineer and its Consultants; 

and, on the basis of information furnished by PCCA, a tabulation of other items and 

services included within the definition of Total Project Costs. 

8. Review available survey, geotechnical, environmental, and other data and 

recommend additional investigations, studies, tests, professional services that may 

be required to support design of the alternatives.   

9. When mutually agreed, assist PCCA in evaluating the possible use of building 

information modeling; civil integrated management; geotechnical baselining of 

subsurface site conditions; innovative design, contracting, or procurement 

strategies; or other strategies, technologies, or techniques for assisting in the design, 

construction, and operation of PCCA’s facilities.   

10. If requested to do so by PCCA, assist PCCA in identifying opportunities for 

enhancing the sustainability of the Specific Project, and pursuant to PCCA’s 

instructions plan for the inclusion of sustainable features in the design. 

11. Pursuant to the Service Order schedule, furnish the required number of review 

copies of the Report and any other Study and Report Phase deliverables to PCCA, 

and review it with PCCA. PCCA shall submit to Engineer any comments regarding 

the furnished items within the time established in the Service Order schedule. 

12. Pursuant to the Service Order schedule, revise the Report and any other Study and 

Report Phase deliverables in response to PCCA’s comments, as appropriate, and 

furnish the required number of copies of the revised Report and any other Study 

and Report Phase deliverables to the PCCA. 

B. Engineer’s services under the Study and Report Phase will be considered complete on 

the date when Engineer has delivered to PCCA the revised Report and any other Study 

and Report Phase deliverables. 
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A1.02 Preliminary Design Phase 

A. Engineer shall:  

1. Prepare Preliminary Design Phase documents consisting of final design criteria, 

preliminary drawings, outline specifications, and written descriptions of the 

Specific Project.  

2. In preparing the Preliminary Design Phase documents, use any specific applicable 

Specific Project Strategies, Technologies, and Techniques authorized by PCCA 

during or following the Study and Report Phase, and include sustainable features, 

as appropriate, pursuant to PCCA’s instructions. 

3. Provide necessary field surveys and topographic and utility mapping for Engineer’s 

design purposes.  Comply with the scope of work and procedure for the 

identification and mapping of existing utilities selected and authorized by PCCA 

pursuant to advice from Engineer based on ASCE 38, “Standard Guideline for the 

Collection and Depiction of Existing Subsurface Utility Data,” as set forth in 

Paragraph A1.01.A.12 above. If no such scope of work and procedure for utility 

mapping has been selected and authorized, then at a minimum the utility mapping 

will include Engineer contacting utility owners and obtaining available information. 

4. Visit the Site as needed to prepare the Preliminary Design Phase documents. 

5. Advise PCCA if additional reports, data, information, or services necessary so 

support final design and assist PCCA in obtaining such reports, data, information, 

or services.  Include as appropriate scope for: 

(a) geotechnical for investigation 

(b) topographical surveys 

(c) utility mapping 

6. Continue to assist PCCA with Specific Project Strategies, Technologies, and 

Techniques that PCCA has chosen to implement. 

7. Based on the information contained in the Preliminary Design Phase documents, 

prepare a revised opinion of probable Construction Cost, and assist PCCA in 

tabulating the various cost categories which comprise Total Project Costs.   

8. Pursuant to the Service Order schedule, furnish the required number of review 

copies of the Preliminary Design Phase documents, opinion of probable 

Construction Cost, and any other Preliminary Design Phase deliverables to PCCA, 

and review them with PCCA.  Within the time established in the Service Order 

schedule, PCCA shall submit to Engineer any comments regarding the furnished 

items.  
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9. Pursuant to the Service Order schedule, revise the Preliminary Design Phase 

documents, opinion of probable Construction Cost, and any other Preliminary 

Design Phase deliverables in response to PCCA’s comments, as appropriate, and 

furnish to PCCA the required number of copies of the revised Preliminary Design 

Phase documents, revised opinion of probable Construction Cost, and revised 

estimate of design and related professional services, and any other Preliminary 

Design Phase deliverables. 

B. Engineer’s services under the Preliminary Design Phase will be considered complete on 

the date when Engineer has delivered to PCCA the revised Preliminary Design Phase 

documents, revised opinion of probable Construction Cost, and any other Preliminary 

Design Phase deliverables. 

A1.03 Final Design Phase 

A. Engineer shall: 

1. Prepare final Drawings and Specifications indicating the scope, extent, and 

character of the Work to be performed and furnished by Contractor.   

2. Visit the Site as needed to assist in preparing the final Drawings and Specifications. 

3. Provide technical criteria, written descriptions, and design data for PCCA’s use in 

filing applications for permits from or approvals of governmental authorities having 

jurisdiction to review or approve the final design; assist PCCA in consultations with 

such authorities; and revise the Drawings and Specifications in response to 

directives from such authorities, as appropriate. 

4. Advise PCCA of any recommended adjustments to the opinion of probable 

Construction Cost as design progresses. 

5. Assist PCCA in assembling known reports and drawings of Site conditions, and in 

identifying the technical data contained in such reports and drawings upon which 

bidders or other prospective contractors may rely. 

6. In addition to preparing the final Drawings and Specifications, assemble drafts of 

other Construction Contract Documents based on specific instructions and contract 

forms, text, or content  received from PCCA. 

7. Prepare or assemble 60% Design documents (or requests for proposals or other 

construction procurement documents), based on the specific bidding or 

procurement-related instructions and forms, text, or content provided by PCCA.  As 

directed by PCCA, organize the proposed work and related construction documents 

to provide for additive or alternative bids. 

8. Prepare or assemble 90% Design and bidding-related documents (or requests for 

proposals or other construction procurement documents), based on the specific 
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bidding or procurement-related instructions and forms, text, or content provided by 

PCCA.  As directed by PCCA, organize the proposed work and related construction 

documents to provide for additive or alternative bids. 

9. Prepare or assemble draft bidding-related documents (or requests for proposals or 

other construction procurement documents), based on the specific bidding or 

procurement-related instructions and forms, text, or content provided by PCCA.  As 

directed by PCCA, organize the proposed work and related construction documents 

to provide for additive or alternative bids. 

10. Pursuant to the Service Order schedule, furnish for review by PCCA, the required 

number of copies of the final Drawings and Specifications, assembled drafts of 

other Construction Contract Documents, the draft bidding-related documents (or 

requests for proposals or other construction procurement documents), and any other 

Final Design Phase deliverables, and review them with PCCA. Within the time 

required by the Service Order schedule, PCCA shall submit to Engineer any 

comments regarding the furnished items, and any instructions for revisions sealed 

by Registered Professional Engineer licensed to practice in the State of Texas.   

11. Pursuant to the Service Order schedule, revise the final Drawings and 

Specifications, assembled drafts of other Construction Contract Documents, the 

draft bidding-related documents (or requests for proposals or other construction 

procurement documents), and any other Final Design Phase deliverables in 

accordance with comments and instructions from the PCCA, as appropriate, and 

submit the required number of final copies of such documents to PCCA after receipt 

of PCCA’s comments and instructions. 

B. Engineer’s services under the Final Design Phase will be considered complete on the 

date when Engineer has delivered to PCCA the final Drawings and Specifications, other 

assembled Construction Contract Documents, bidding-related documents (or requests for 

proposals or other construction procurement documents), and any other Final Design 

Phase deliverables.  

A1.04 Bidding or Negotiating Phase 

A. Engineer shall: 

1. Attend pre-bid conference and provide a presentation of the technical aspect of the 

project.  

2. Prepare and issue Addenda as appropriate, and as requested by PCCA, to clarify, 

correct, or change the issued documents. 

3. Provide information or assistance needed by PCCA in the course of any review of 

proposals or negotiations with prospective contractors. 

4. Consult with PCCA as to the qualifications of prospective contractors. 
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5.  Consult with PCCA as to the qualifications of Subcontractors, suppliers, and other 

individuals and entities proposed by prospective contractors, for those portions of 

the Work as to which review of qualifications is required by the issued documents.  

6. If the issued documents require, the Engineer shall evaluate and determine the 

acceptability of "or equals" and substitute materials and equipment proposed by 

prospective contractors, provided that such proposals are allowed by the bidding-

related documents (or requests for proposals or other construction procurement 

documents) prior to award of contracts for the Work. Services under this paragraph 

are subject to the provisions of Paragraph A2.01(A)(16) of this Exhibit A.  

7. Attend the bid opening,  and assist PCCA in evaluating bids or proposals, 

assembling final contracts for the Work for execution by PCCA and Contractor, 

and in issuing notices of award of such contracts.  

8. If PCCA engages in negotiations with bidders or proposers, assist PCCA with 

respect to technical and engineering issues that arise during the negotiations. 

9. Engineer shall prepare and submit issued for construction drawings and 

specifications incorporating addenda issued during the Bid phase.  Issued for 

Construction Drawings shall be sealed by Registered Professional Engineer 

licensed to practice in the State of Texas. 

B. The Bidding or Negotiating Phase will be considered complete upon commencement of 

the Construction Phase or upon cessation of negotiations with prospective contractors 

(except as may be required if a Construction Cost limit is a part of this Service Order). 

A1.05 Construction Phase 

A. Engineer shall: 

1. Resident Project Representative (RPR):  Provide the services of an RPR at the Site 

to assist the Engineer and to provide more extensive observation of Contractor’s 

work.  Duties, responsibilities, and authority of the RPR are as set forth in Exhibit 

D.  The furnishing of such RPR’s services will not limit, extend, or modify 

Engineer’s responsibilities or authority except as expressly set forth in Exhibit D.  

[If Engineer will not be providing the services of an RPR, then delete this 

Paragraph 2 by inserting the word “DELETED” after the paragraph title, and 

do not include Exhibit D in the Task Order.] 

2. Selection of Independent Testing Laboratory:  Assist PCCA, as requested, in the 

selection of an independent testing laboratory to perform the testing services 

identified in the contract documents. 

3. Pre-Construction Conference:  Participate in a pre-construction conference prior to 

commencement of Work at the Site. 
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4. Electronic Transmittal Protocols: If the Construction Contract Documents do not 

specify protocols for the transmittal of Project-related correspondence, documents, 

text, data, drawings, information, and graphics, in electronic media or digital 

format, either directly, or through access to a secure Project website, then together 

with PCCA and Contractor jointly develop such protocols for transmittals between 

and among PCCA, Contractor, and Engineer during the Construction Phase and 

Post-Construction Phase. 

5. Schedules:  Receive, review, and determine the acceptability of any and all 

schedules that Contractor is required to submit to Engineer, including the Progress 

Schedule, Schedule of Submittals, and Schedule of Values. 

6. Baselines and Benchmarks:  As appropriate, establish baselines and benchmarks 

for locating the Work which in Engineer’s judgment are necessary to enable 

Contractor to proceed. 

7. Visits to Site and Observation of Construction:  In connection with observations of 

Contractor’s Work while it is in progress: 

(a) Make visits to the Site at intervals appropriate to the various stages of 

construction, as Engineer deems necessary, to observe as an experienced and 

qualified design professional the progress of Contractor’s executed Work.  

Based on information obtained during such visits and observations, Engineer 

will determine in general if the Work is proceeding in accordance with the 

Construction Contract Documents, and Engineer shall keep PCCA informed 

of the progress of the Work. 

(b) The purpose of Engineer’s visits to the Site, and representation by the 

Resident Project Representative, if any, at the Site, will be to enable Engineer 

to better carry out the duties and responsibilities assigned to and undertaken 

by Engineer during the Construction Phase, and, in addition, by the exercise 

of Engineer’s efforts as an experienced and qualified design professional, to 

provide for PCCA a greater degree of confidence that the completed Work 

will conform in general to the Construction Contract Documents and that 

Contractor has implemented and maintained the integrity of the design 

concept of the completed Project as a functioning whole as indicated in the 

Construction Contract Documents.  Engineer shall not, during such visits or 

as a result of such observations of the Work, supervise, direct, or have control 

over the Work, nor shall Engineer have authority over or responsibility for 

the means, methods, techniques, sequences, or procedures of construction 

selected or used by any Constructor, for security or safety at the Site, for 

safety precautions and programs incident to any Constructor’s work in 

progress, for the coordination of the Constructors’ work or schedules, nor for 

any failure of any Constructor to comply with Laws and Regulations 

applicable to  furnishing and performing of its work.  Accordingly, Engineer 

neither guarantees the performance of any Constructor nor assumes 
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responsibility for any Constructor’s failure to furnish or perform the Work, 

or any portion of the Work, in accordance with the Construction Contract 

Documents. 

8. Defective Work: Recommend rejection of Work if, on the basis of Engineer’s 

observations, Engineer believes that such Work is defective under the terms and 

standards set forth in the Construction Contract Documents. Provide 

recommendations to PCCA regarding whether Contractor should correct such 

Work or remove and replace such Work, or whether PCCA should consider 

accepting such Work as provided in the Construction Contract Documents. 

9. Compatibility with Design Concept: If Engineer has express knowledge that a 

specific part  of the Work that is not defective under the terms and standards set 

forth in the Construction Contract Documents is nonetheless not compatible with  

the design concept of the completed Project as a functioning whole,  then inform 

PCCA of such incompatibility, and provide recommendations for addressing such 

Work. 

10. Clarifications and Interpretations: Accept from Contractor and PCCA submittal of 

all matters in question concerning the requirements of the Construction Contract 

Documents (sometimes referred to as requests for information or interpretation—

RFIs), or relating to the acceptability of the Work under the Construction Contract 

Documents. With reasonable promptness, render a written clarification, 

interpretation, or decision on the issue submitted, or an amendment or supplement 

to the Construction Contract Documents.  

11. Change Orders and Work Change Directives:  Recommend Change Orders and 

Work Change Directives to PCCA, as appropriate, and support preparation of 

Change Orders and Work Change Directives as required. 

12. Differing Site Conditions:  Respond to any notice from Contractor of differing site 

conditions, including conditions relating to underground facilities such as utilities, 

and hazardous environmental conditions. Promptly conduct reviews, obtain 

information, and prepare findings, conclusions, and recommendations for PCCA’s 

use, subject to the limitations and responsibilities under the Agreement and the 

Construction Contract.  

13. Shop Drawings, Samples, and Other Submittals:  Review and approve or take other 

appropriate action with respect to Shop Drawings, Samples, and other required 

Contractor submittals, but only for conformance with the information given in the 

Construction Contract Documents and compatibility with the design concept of the 

completed Project as a functioning whole as indicated by the Construction Contract 

Documents.  Such reviews and approvals or other action will not extend to means, 

methods, techniques, sequences, or procedures of construction or to safety 

precautions and programs incident thereto.  Engineer shall meet any Contractor’s 

submittal schedule that Engineer has accepted.  
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14. Substitutes and “or-equal”:  Evaluate and determine the acceptability of substitute 

or “or-equal” materials and equipment proposed by Contractor. 

15. Inspections and Tests:  

(a) Receive and review certificates of inspections, tests, and approvals required by 

Laws and Regulations or the Construction Contract Documents.  Engineer’s 

review of such certificates will be for the purpose of determining that the results 

certified indicate compliance with the Construction Contract Documents and 

will not constitute an independent evaluation that the content or procedures of 

such inspections, tests, or approvals comply with the requirements of the 

Construction Contract Documents.  Engineer shall be entitled to rely on the 

results of such inspections and tests.  

(b) Pursuant to the terms of the Construction Contract, recommend additional 

inspections or testing of the Work, whether or not the Work is fabricated, 

installed, or completed. 

16. Change Proposals and Claims: (a) Review and respond to Change Proposals. 

Review each duly submitted Change Proposal from Contractor and, within 30 days 

after receipt of the Contractor’s supporting data, either deny the Change Proposal 

in whole, approve it in whole, or deny it in part and approve it in part. Such actions 

shall be in writing, with a copy provided to PCCA and Contractor. If the Change 

Proposal does not involve the design (as set forth in the Drawings, Specifications, 

or otherwise), the acceptability of the Work, or other engineering or technical 

matters, then Engineer will notify the parties that the Engineer will not resolve the 

Change Proposal. (b) Provide information or data to PCCA regarding engineering 

or technical matters pertaining to Claims. 

17. Applications for Payment:  As requested by PCCA, review Contractor’s 

applications for payment and provide PCCA with a recommendation to pay, 

partially pay, or request a revised pay application. 

18. Contractor’s Completion Documents:  As required and directed by PCCA, review, 

and transmit to PCCA maintenance and operating instructions, schedules, 

guarantees, bonds, certificates or other evidence of insurance required by the 

Construction Contract Documents, certificates of inspection, tests and approvals, 

and Shop Drawings, Samples, and other data approved as provided from 

Contractor.  Review, and transmit to PCCA the annotated record documents which 

are to be assembled by Contractor in accordance with the Construction Contract 

Documents to obtain final payment. 

19. Substantial Completion:  Promptly after notice from Contractor that Contractor 

considers the entire Work ready for its intended use, in company with PCCA and 

Contractor, visit the Site to review the Work and determine the status of completion. 

Follow the procedures in the Construction Contract regarding the preliminary 

NOT FOR PUBLIC CONSUMPTION



 

 

Exhibit A – Engineer’s Services  311191 
Page 10 

 

 

certificate of Substantial Completion, punch list of items to be completed, PCCA’s 

objections, notice to Contractor, and issuance of a final certificate of Substantial 

Completion.  Assist PCCA regarding any remaining engineering or technical 

matters affecting PCCA’s use or occupancy of the Work following Substantial 

Completion.  

20. Final Notice of Acceptability of the Work:  Conduct a final visit to the specific 

Project to determine if the Work is complete and acceptable so that Engineer may 

recommend, in writing, final payment to Contractor. Accompanying the 

recommendation for final payment, Engineer shall also provide a notice to PCCA 

and Contractor in the form attached hereto as Exhibit E (“Notice of Acceptability 

of Work”) that the Work is acceptable. 

21. Standards for Certain Construction-Phase Decisions: Engineer will render 

decisions regarding the requirements of the Construction Contract Documents, and 

judge the acceptability of the Work, pursuant to the specific procedures set forth in 

the Construction Contract for initial interpretations, Change Proposals, and 

acceptance of the Work. In rendering such decisions and judgments, Engineer will 

not show partiality to PCCA or Contractor. 

22. Preparing Record Drawings, and furnishing such Record Drawings to PCCA.  

23. Supplementing Record Drawings with information regarding the completed 

Project, Site, and immediately adjacent areas obtained from field observations, 

PCCA, utility companies, and other reliable sources. 

24. Conducting surveys, investigations, and field measurements to verify the accuracy 

of Record Drawing content obtained from Contractor, PCCA, utility companies, 

and other sources; revise and supplement Record Drawings as needed. 

B. Duration of Construction Phase:  The Construction Phase will commence with the 

execution of the first Construction Contract for the Specific Project or any part thereof 

and will terminate upon written recommendation by Engineer for final payment to 

Contractors.  If the specific Project involves more than one prime contract then 

Construction Phase services may be rendered at different times in respect to the separate 

contracts. 

A1.06 Post-Construction Phase  

A. Upon written authorization from PCCA during the Post-Construction Phase, Engineer 

shall:  

1. Together with PCCA, visit the Project to observe any apparent defects in the Work, 

make recommendations as to replacement or correction of Defective Work, if any, 

or the need to repair of any damage to the Site or adjacent areas, and assist PCCA 

in consultations and discussions with Contractor concerning correction of any such 

Defective Work and any needed repairs. 
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2. Together with PCCA, visit the Project within one month before the end of the 

Construction Contract’s Correction Period to ascertain whether any portion of the 

Work or the repair of any damage to the Site or adjacent areas is defective and 

therefore subject to correction by Contractor. 

B. The Post-Construction Phase services may commence during the Construction Phase and 

will terminate twelve months after the commencement of the Construction Contract’s 

Correction Period. 

A1.07 Commissioning Phase   

A. Engineer shall: 

1.  Assist PCCA in connection with the adjusting of Specific Project equipment and 

systems. 

2. Assist PCCA in training PCCA's staff to operate and maintain Specific Project 

equipment and systems. 

3. Prepare operation and maintenance manuals. 

4. Assist PCCA in developing procedures for (a) control of the operation and 

maintenance of Specific Project equipment and systems, and (b) related record-

keeping. 

5. Prepare and furnish to PCCA, in the format agreed to, Record Drawings showing 

appropriate record information based on Project annotated record documents 

received from Contractor. 

PART 2—OTHER SERVICES 

A2.01 Other Services Required to be Listed in the Service Order 

A. Each specific Service Order may include Services that do not fit into the categories 

described in Part 1, such as the types of Services listed in this Part 2. Such services should 

be expressly stated in the specific Service Order itself. 

1. Preparation of applications and supporting documents (in addition to those 

furnished under Services) for private or governmental grants, loans, or advances in 

connection with the Specific Project; preparation or review of environmental 

assessments and impact statements; review and evaluation of the effects on the 

design requirements for the Specific Project of any such statements and documents 

prepared by others; and assistance in obtaining approvals of authorities having 

jurisdiction over the anticipated environmental impact of the Specific Project. 

NOT FOR PUBLIC CONSUMPTION



 

 

Exhibit A – Engineer’s Services  311191 
Page 12 

 

 

2. Services to make measured drawings of existing conditions or facilities, to conduct 

tests or investigations of existing conditions or facilities, or to verify the accuracy 

of drawings or other information furnished by PCCA or others. 

3. Services resulting from significant changes in the scope, extent, or character of the 

portions of the Specific Project designed or specified by Engineer, or the Specific 

Project’s design requirements, including, but not limited to, changes in size, 

complexity, PCCA’s schedule, character of construction, or method of financing; 

and revising previously accepted studies, reports, Drawings, Specifications, or 

Construction Contract Documents when such revisions are required by changes in 

Laws and Regulations enacted subsequent to the Commencement Date of the 

Service Order or are due to any other causes beyond Engineer’s control. 

4. Providing renderings or models for PCCA’s use, including services in support of 

building information modeling or civil integrated management. 

5. Undertaking investigations and studies including, but not limited to: 

a) detailed consideration of operations, maintenance, and overhead expenses;  

b) based on the engineering and technical aspects of the Project, the preparation 

of feasibility studies (such as those that include projections of output capacity, 

utility project rates, project market demand, or project revenues) and cash flow 

analyses, provided that such services do not include rendering advice regarding 

municipal financial products or the issuance of municipal securities; 

c) evaluating processes available for licensing, and assisting PCCA in obtaining 

process licensing;  

d) detailed quantity surveys of materials, equipment, and labor; and  

e) audits or inventories required in connection with construction performed or 

furnished by PCCA. 

6. Preparing for, coordinating with, participating in and responding to structured 

independent review processes, including, but not limited to, construction 

management, cost estimating, project peer review, value engineering, and 

constructability review requested by PCCA; and performing or furnishing services 

required to revise studies, reports, Drawings, Specifications, or other documents as 

a result of such review processes. 

7. Assistance in connection with bid protests, rebidding, or renegotiating contracts for 

construction, materials, equipment, or services, except when such assistance is 

required to complete services required by Section 3.02.  

8. Preparation of operation, maintenance, and staffing manuals. 
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9. Protracted or extensive assistance in refining and adjusting of Project equipment 

and systems (such as initial startup, testing, and balancing). 

10. Assistance to PCCA in training PCCA’s staff to operate and maintain Specific 

Project equipment and systems. 

11. Assistance to PCCA in developing systems and procedures for (a) control of the 

operation and maintenance of Project equipment and systems, and (b) related 

recordkeeping.  

12. Preparing to serve or serving as a consultant or witness for PCCA in any litigation, 

arbitration, mediation, lien or bond claim, or other legal or administrative 

proceeding involving the Project.  

13. Providing construction surveys and staking to enable Contractor to perform its work 

other than as required under Paragraph A1.05(A)(6), and any type of property 

surveys or related engineering services needed for the transfer of interests in real 

property; and providing other special field surveys.  

14. Provide assistance in responding to the presence of any Constituent of Concern at 

any Site, in compliance with current Laws and Regulations. 

15. Services in connection with Work Change Directives and Change Orders to reflect 

changes requested by PCCA.  

16. Services in making revisions to Drawings and Specifications occasioned by the 

acceptance of substitute materials or equipment other than “or equal” items; 

services after the award of the Construction Contract in evaluating and determining 

the acceptability of a proposed "or equal" or substitution which is found to be 

inappropriate for the Project; evaluation and determination of an excessive number 

of proposed "or equals" or substitutions, whether proposed before or after award of 

the Construction Contract. 

17. Services resulting from significant delays, changes, or price increases occurring as 

a direct or indirect result of materials, equipment, or energy shortages. 

18. Additional or extended services arising from (a) the presence at the Site of any 

Constituent of Concern or items of historical or cultural significance, (b) 

emergencies or acts of God endangering the Work, (c) damage to the Work by fire 

or other causes during construction, (d) a significant amount of defective, neglected, 

or delayed Work, (e) acceleration of the progress schedule involving services 

beyond normal working hours, or (f) default by Contractor. 

19. Reviewing a Shop Drawing or other Contractor submittal more than three times, as 

a result of repeated inadequate submissions by Contractor. 
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EXHIBIT B  

TO MASTER SERVICES AGREEMENT NO. 18-13 

 

Standard Hourly Rates Schedule 

 
The Standard Hourly Rates Schedule for Services performed under this Agreement is: 

 
            Title Billing Rate/ Hour  

Administrative/Clerical Staff $90  
Asset Management Lead $240  
Assistant Engineer  $120  
CAD/GIS Technician $90  
Cost Estimates Engineer $150  
Cost Estimates Lead $260  
Department Manager - Mooring Analysis $200  
Deputy Project Manager $165  
Economist $120  
Engineer $150  
Engineer Associate 1 $100  
Environmental Specialist $120  
Senior Environmental Specialist $140  
Senior Environmental Engineer $170  
HD Modeler $140  
HD Modeling Lead $190  
Planner $140  
Principal - Environmental $250  
Principal Engineer - Electrical $240  
Principal Engineer - Marine structures $260  
Principal Engineer - Mechanical  $240  
Principal Engineer - Piping $200  
Principal-in-Charge $250  
Program Manager $250  
Project Controls $120  
Project Engineer $100  
Project Manager - Docks $240  
Project Manager - FS $160  
Project Manager - Rail $240  
Public Involvement $160  
Senior CAD/GIS Technician $160  
Senior Economist $190  
Senior Engineer $160  
Senior Engineer - Corrosion Prevention $210  
Senior Engineer - Marine Structure $180  
Senior Engineer - Rail $220  
Senior Engineer - Traffic $175  
Senior Engineer - Utilities $175  
Senior Project Manager $240  
Senior Planner $175  
Senior Public Involvement $190  
Senior Scientist $150  
Simulation Lead $250  
Technical Advisor $275  
Underwater Inspection Lead $200  

Note: 

Additional resource categories will be provided for design and construction services when required.
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EXHIBIT C 

TO MASTER SERVICES AGREEMENT NO. 18-13 

 

Reimbursable Expenses Schedule 

 

The Reimbursable Expenses Schedule for Services performed under the Agreement is: 

 

Fax $0.15  
Copies 8½" x 11" $0.10  
Copies of Drawings 24" x 36" $0.45  
Copies of Drawings 11" x 17" $0.20  
Mileage $ @ IRS rate 
Long Distance Phone Calls At Cost 
Meals & Lodging At Cost  
Travel Expenses (other than mileage) At Cost 
Sub-consultants At Cost + 5% 
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EXHIBIT D 

TO MASTER SERVICES AGREEMENT NO. 18-13 

 

SCHEDULE OF DUTIES, RESPONSIBILITIES, AND LIMITATIONS OF AUTHORITY 

OF RESIDENT PROJECT REPRESENTATIVE 

 

The following duties, responsibilities, and limitations of authority may be incorporated in the 

Service Order for a Specific Project: 

 

Resident Project Representative 

A. Engineer shall furnish a Resident Project Representative (“RPR”) to assist Engineer in 

observing progress and quality of the Work.  The RPR shall provide full-time or part-

time representation as indicated in the Service Order.  RPR is Engineer’s representative 

at the Site, will act as directed by and under the supervision of Engineer, and will confer 

with Engineer regarding RPR’s actions. 

B. Through RPR's observations of the Work, including field checks of materials and 

installed equipment, Engineer shall endeavor to provide further protection for PCCA 

against defects and deficiencies in the Work.  However, Engineer shall not, as a result of 

such RPR observations of the Work, supervise, direct, or have control over the Work, 

nor shall Engineer (including the RPR) have authority over or responsibility for the 

means, methods, techniques, sequences, or procedures of construction selected or used 

by any Constructor, for security or safety at the Site, for safety precautions and programs 

incident to the Work or any Constructor’s work in progress, for the coordination of the 

Constructors’ work or schedules, or for any failure of any Constructor to comply with 

Laws and Regulations applicable to the performing and furnishing of its work.  The 

Engineer (including RPR) neither guarantees the performances of any Constructor nor 

assumes responsibility for any Constructor’s failure to furnish and perform the Work, or 

any portion of the Work, in accordance with the Construction Contract Documents. 

C. The duties and responsibilities of the RPR are as follows: 

1. General: RPR’s dealings in matters pertaining to the Work in general shall be with 

Engineer and Contractor.  RPR’s dealings with Subcontractors shall only be through 

or with the full knowledge and approval of PCCA and the Contractor.  RPR shall 

generally communicate with PCCA only with the knowledge of and under the 

direction of Engineer. 

2. Schedules:  Review the progress schedule, schedule of Shop Drawing and Sample 

submittals, schedule of values, and other schedules prepared by Contractor and 

consult with Engineer and PCCA concerning acceptability of such schedules. 

3. Conferences and Meetings:  Attend meetings with Contractor, such as 

preconstruction conferences, progress meetings, job conferences, and other Project-

related meetings (but not including Contractor’s safety meetings), and as appropriate 

prepare and circulate copies of minutes thereof. 
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4. Safety Compliance:  Comply with Site safety programs, as they apply to RPR, and 

if required to do so by such safety programs, receive safety training specifically 

related to RPR’s own personal safety while at the Site. 

5. Liaison 

a. Serve as Engineer’s and PCCA’s liaison with Contractor.  Working principally 

through Contractor’s authorized representative or designee, assist in providing 

information regarding the provisions and intent of the Construction Contract 

Documents. 

b. Assist Engineer in serving as PCCA’s liaison with Contractor when Contractor’s 

operations affect PCCA’s on-Site operations. 

c. Assist in obtaining from PCCA additional details or information, when required 

for proper execution of the Work. 

6. Clarifications and Interpretations: Receive from Contractor submittal of any 

matters in question concerning the requirements of the Construction Contract 

Documents (sometimes referred to as requests for information or interpretation—

RFIs), or relating to the acceptability of the Work under the Construction Contract 

Documents. Report to Engineer and PCCA regarding such RFIs. Report to Engineer 

and PCCA when clarifications and interpretations of the Construction Contract 

Documents are needed, whether as the result of a Contractor RFI or otherwise. 

Transmit Engineer’s and PCCA’s clarifications, interpretations, and decisions to 

Contractor. ,  

7. Shop Drawings and Samples 

a. Record date of receipt of Samples and Contractor-approved Shop Drawings.   

b. Receive Samples that are furnished at the Site by Contractor, and notify Engineer 

of availability of Samples for examination. 

c. Advise Engineer and Contractor of the commencement of any portion of the 

Work requiring a Shop Drawing or Sample submittal, if RPR believes that the 

submittal has not been received from Contractor, or has not been approved by 

Contractor or Engineer. 

8. Proposed Modifications:  Consider and evaluate Contractor’s suggestions for 

modifications to the Drawings or Specifications, and report such suggestions, 

together with RPR’s recommendations, if any, to Engineer and PCCA.  Transmit 

Engineer’s and PCCA’s response (if any) to such suggestions to Contractor.  

9. Review of Work; Defective Work 

a. Report to Engineer and PCCA whenever RPR believes that any part of the Work 

is defective under the terms and standards set forth in the Construction Contract 
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Documents, and provide recommendations as to whether such Work should be 

corrected, removed and replaced, or accepted as provided in the Construction 

Contract Documents.  

b. Inform Engineer and PCCA of any Work that RPR believes is not defective under 

the terms and standards set forth in the Construction Contract Documents, but is 

nonetheless not compatible with the design concept of the completed Project as 

a functioning whole, and provide recommendations to Engineer and PCCA for 

addressing such Work; and  

c. Advise Engineer and PCCA of that part of the Work that RPR believes should be 

uncovered for observation, or requires special testing, inspection, or approval. 

10. Inspections, Tests, and System Start-ups 

a. Consult with Engineer and PCCA in advance of scheduled inspections, tests, and 

systems start-ups. 

b. Verify that tests, equipment, and systems start-ups and operating and 

maintenance training are conducted in the presence of appropriate PCCA’s 

personnel, and that Contractor maintains adequate records thereof. 

c. Observe, record, and report to Engineer and PCCA appropriate details relative to 

the test procedures and systems start-ups.  

d. Observe whether Contractor has arranged for inspections required by Laws and 

Regulations, including but not limited to those to be performed by public or other 

agencies having jurisdiction over the Work. 

e. Accompany visiting inspectors representing public or other agencies having 

jurisdiction over the Work, record the results of these inspections, and report to 

Engineer and PCCA. 

11. Records 

a. Maintain at the Site orderly files for correspondence, reports of job conferences, 

copies of Construction Contract Documents including all Change Orders, Field 

Orders, Work Change Directives, Addenda, additional Drawings issued 

subsequent to the execution of the Construction Contract, RFIs, Engineer’s 

clarifications and interpretations of the Construction Contract Documents, 

progress reports, Shop Drawing and Sample submittals received from and 

delivered to Contractor, and other Project-related documents. 

b. Prepare a daily report or keep a diary or log book, recording Contractor’s hours 

on the Site, Subcontractors present at the Site, weather conditions, data relative 

to questions of Change Orders, Field Orders, Work Change Directives, or 

changed conditions, Site visitors, deliveries of equipment or materials, daily 

activities, decisions, observations in general, and specific observations in more 
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detail as in the case of observing test procedures; and send copies to Engineer and 

PCCA. 

c. As requested by PCCA to Engineer, photograph or video work in progress or Site 

conditions. 

d. Record and maintain accurate, up-to-date lists of the names, addresses, fax 

numbers, e-mail addresses, websites, and telephone numbers (including mobile 

numbers) of all Contractors, Subcontractors, and major Suppliers of materials 

and equipment. 

e. Maintain records for use in preparing Specific Project documentation. 

f. Upon completion of the Work, furnish original set of all RPR Project 

documentation to Engineer and PCCA. 

12. Reports 

a. Furnish to Engineer and PCCA periodic reports as required of progress of the 

Work and of Contractor’s compliance with the progress schedule and schedule 

of Shop Drawing and Sample submittals. 

b. Draft and recommend to Engineer and PCCA proposed Change Orders, Work 

Change Directives, and Field Orders.  Obtain backup material from Contractor. 

c. Furnish to Engineer and PCCA copies of all inspection, test, and system start-up 

reports. 

d. Immediately inform Engineer and PCCA of the occurrence of any Site accidents, 

emergencies, acts of God endangering the Work, possible force majeure or delay 

events, damage to property by fire or other causes, or the discovery of any 

potential differing site condition or Constituent of Concern.  

13. Payment Requests:  Review applications for payment with Contractor for 

compliance with the established procedure for their submission and forward with 

recommendations to PCCA, noting particularly the relationship of the payment 

requested to the schedule of values, Work completed, and materials and equipment 

delivered at the Site but not incorporated in the Work. 

14. Certificates, Operation and Maintenance Manuals:  During the course of the Work, 

verify that materials and equipment certificates, operation and maintenance manuals 

and other data required by the Construction Contract Documents to be assembled 

and furnished by Contractor are applicable to the items actually installed and in 

accordance with the Construction Contract Documents, and have these documents 

delivered to Engineer for review and forwarding to PCCA prior to payment for that 

part of  the Work. 

15. Completion: 
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a. Participate in Engineer’s and PCCA’s visits to the Site regarding Substantial 

Completion, assist in the determination of Substantial Completion, and prior to 

the issuance of a Certificate of Substantial Completion, submit a punch list of 

observed items requiring completion or correction.   

b. Participate in Engineer’s and PCCA’s visit to the Site in the company of, PCCA, 

and Contractor, to determine completion of the Work, and prepare a final punch 

list of items to be completed or corrected by Contractor. 

c. Observe whether all items on the final punch list have been completed or 

corrected, and make recommendations to Engineer and PCCA concerning 

acceptance and issuance of the Notice of Acceptability of the Work (Exhibit E). 

D. Resident Project Representative shall not: 

1. Authorize any deviation from the Construction Contract Documents or substitution 

of materials or equipment (including “or-equal” items). 

2. Exceed limitations of Engineer’s authority as set forth in this Agreement. 

3. Undertake any of the responsibilities of Contractor, Subcontractors, or Suppliers, or 

any Constructor. 

4. Advise on, issue directions relative to, or assume control over any aspect of the 

means, methods, techniques, sequences or procedures of the Work, by Contractor 

or any other Constructor.  

5. Advise on, issue directions regarding, or assume control over security or safety 

practices, precautions, and programs in connection with the activities or operations 

of PCCA or Contractor. 

6. Participate in specialized field or laboratory tests or inspections conducted off-site 

by others except as specifically authorized by Engineer and/or PCCA. 

7. Accept Shop Drawing or Sample submittals from anyone other than Contractor. 
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EXHIBIT E 

TO MASTER SERVICES AGREEMENT NO. 18-13 

 

NOTICE OF ACCEPTABILITY OF WORK 

 
 

 

PROJECT TITLE: 

 

PCCA PROJECT NUMBER: 

 

MASTER SERVICES AGREEMENT NO.: 

 

SERVICE ORDER NO.: 

 

DATE OF CONSTRUCTION AGREEMENT: 

 

DATE OF NOTICE 

 

 
 

To:  Port of Corpus Christi Authority (PCCA) 

 

And To: (Insert name of Contractor) (Contractor) 

 

From:  (Insert name of Engineer) (Engineer) 

 
 

The undersigned (Engineer) hereby gives notice to PCCA and Contractor that the completed Work 

furnished and performed by Contractor under the above Contract is acceptable, expressly subject 

to the provisions of the related Construction Contract Documents and the terms and conditions set 

forth on the reverse side hereof.  Engineer further recommends PCCA issue a Notice of Final 

Acceptance to the Contractor. 

 

Engineer:       

 

 

By:        

 

Name:        

 

Title:        

 

Date:        
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CONDITIONS OF NOTICE OF ACCEPTABILITY OF WORK 

 

 

The Notice of Acceptability of Work (“Notice”) on the front side of this sheet is expressly 

made subject to the following terms and conditions to which all persons who receive said notice 

and rely thereon agree: 

 

 1. Said Notice is given with the skill and care ordinarily used by members of the 

engineering profession practicing under similar conditions at the same time and in the same 

locality. 

 

 2. Said Notice reflects and is an expression of the professional judgment of Engineer. 

 

 3. Said Notice is given as to the best of Engineer’s knowledge, information, and belief 

as of the date hereof. 

 

 4. Said Notice is based entirely on and expressly limited by the Scope of Services 

Engineer has been employed by PCCA to perform or furnish during construction of the Project 

(including observation of the Contractor’s Work) under Engineer’s Agreement with PCCA and 

under the Construction Contract referenced on the reverse hereof, and applies only to facts that are 

within Engineer’s knowledge or could reasonably have been ascertained by Engineer as a result of 

carrying out the responsibilities specifically assigned to Engineer under Engineer’s Agreement 

with PCCA and the Construction Contract referenced on the reverse hereof. 

 

 5. Said Notice affirms Contractor’s performance under the Construction Contract 

referenced on the reverse hereof but is not an assumption of responsibility for any failure of 

Contractor to furnish and perform the Work thereunder in accordance with the Construction 

Contract Documents. 

 

 6. Said Notice affirms that the design of the Project complies with all City of Corpus 

Christi building codes regardless of whether or not the Project is located within the city limits of 

the City of Corpus Christi. 
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EXHIBIT F 

TO MASTER SERVICES AGREEMENT NO. 18-13 

 

AMENDMENT TO SERVICE ORDER NO. _________ 

 

 

1.  Background Data: 

 

a. 

 

Commencement Date of 

Service Order: 

 

      

 

b. 

 

PCCA: 

 

       

 

c. 

 

Engineer: 

 

       

 

d. 

 

Specific Project: 

 

       

 

2.  Description of Modifications 

[Include the following paragraphs that are applicable and delete those not applicable to this 

amendment.  Refer to paragraph numbers used in the Agreement or a previous amendment for 

clarity with respect to the modifications to be made. Use paragraph numbers in this document 

for ease of reference herein and in future correspondence or amendments.] 

a. Engineer shall perform the following Services: [    ] 

 

b. The Scope of Services currently authorized to be performed by Engineer in 

accordance with the Service Order and previous amendments, if any, is modified 

as follows: [    ] 

 

c. The responsibilities of PCCA with respect to the Service Order are modified as 

follows: [    ] 

 

d. For the additional services or the modifications to services set forth above, PCCA 

shall pay Engineer the following additional or modified compensation: [    ] 

 

e. The schedule for rendering services under this Service Order is modified as 

follows: [    ] 

 

f. Other portions of the Service Order (including previous amendments, if any) are 

modified as follows: [    ] 

 

[List other Attachments, if any] 
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3.   Service Order Summary (Reference only) 

a. Original Service Order amount:   $[    ] 

b. Net change for prior amendments:   $[    ] 

c. This amendment amount:   $[    ] 

d. Adjusted Service Order amount:  $[    ] 

 

The foregoing Service Order Summary is for reference only and does not alter the terms of the 

Service Order. 

 

PCCA and Engineer hereby agree to modify the above-referenced Service Order as set forth in this 

Amendment. All provisions of the Agreement and Service Order not modified by this or previous 

Amendments remain in effect. The effective date of this Amendment is      . 

 

PORT OF CORPUS CHRISTI AUTHORITY  ENGINEER: 

 

By: 

 

      

  

By: 

 

      

 

Title: 

 

      

  

Title: 

 

      

 

Date 

Signed: 

 

      

  

Date 

Signed

: 
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