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Agenda

1. Overview of Ship Canal Water Quality Project

2. Wallingford Conveyance Project Summary

3. Questions
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Ship Canal Water Quality Project
Consent Decree

• US Department of Justice, US Environmental Protection Agency, and WA Department 

of Ecology

• 1 combined sewer overflow per outfall per year on a 20-year moving average

Joint Project

• Outfalls: 2 King County, 5 Seattle

• SCWQP is a $570 Million Program

• Costs shared between City of Seattle and King County (but not for the Wallingford 

Conveyance Project since it is solely in a Seattle basin)

• Reduced community impacts

• Improved operational flexibility
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Combined Sewer 
Overflows
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How a tunnel helps
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Wallingford Conveyance 
Project

•600LF 36 & 42-in FRP combined 
sewer pipe (up to 25ft deep)

•260LF 12-in water main pipe

•A flow diversion structure, valve 
vault, and maintenance holes

•Electrical and Instrumentation

•Roadway & sidewalk restoration

•Landscaping
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Anticipated Subcontracting Opportunities:

• Demolition

• Contaminated soil removal

• Dewatering 

• Temporary sewer bypass

• Excavation & shoring

• Paving

• Striping

• Trucking

• Traffic Control
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Bidding Information
Public Works Contract #: 2020-072

Advertisement: March/April 2022

Engineer’s Estimate: $8.4M

Construction Duration: 420 Working Days

City bidding website: https://seattle.procureware.com/home
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• Federal Loan 
Requirements:
– Federal DBE process
– Davis-Bacon Wages or 

Prevailing Wage
– American Iron and Steel 

requirements
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Elements of the Community  Workforce  Agreement 

• Funded  in  part  by  the  Washington  State 
Department  of  Ecology

• Aspirational goals for utilization of DBEs will be 
10%  for MBE and 6% for WBE

• Contractor must conform to wage requirements  
prescribed by the federal Davis-Bacon Act and 
the state prevailing wage rate requirements, 
whichever is higher
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Questions

Please let me know if there are any questions


