
Task Order 

This is Task Order No. 1, 

consisting of 7 pages. 

In accordance with Paragraph 1.01 of the Agreement Between Owner and Engineer for Professional Services - Task 

Order Edition, dated ("Agreement"), Owner and Engineer agree as follows: 

1. Background Data 

a. Effective Date of Task Order: 

b. 

c. 

d. 
e. 

Owner: 

Engineer: 

Specific Project (title): 

Specific Project (description): 

City of Celina 

Jones & Henry Engineers, Ltd . 

No Feasible Alternative Analysis 
Proposal attached, dated April 19, 2023 

2. Services of Engineer 

A. The specific services to be provided or furnished by Engineer under this Task Order are as follows: 

Proposal for No Feasible Alternative Analysis, dated April 19, 2023 

B. Resident Project Representative (RPR) Services - Not used. 

C. Designing to a Construction Cost Limit - Not used. 

D. Other Services - Not used. 

E. All of the services included above comprise Basic Services for purposes of Engineer's compensation 

under this Task Order. 

3. Additional Services - Not used 

4. Owner's Responsibilities 

A. Owner shall have those responsibilities set forth in Article 2 of the Agreement and in Exhibit B, subject 

to the following: No modifications. 

5. Task Order Schedule 

In addition to any schedule provisions provided in Exhibit A or elsewhere, the parties shall meet the following 

schedule: Scheduling will be coordinated with the Owner as described in Section 2.A. 

6. Payments to Engineer 

A. Owner shall pay Engineer for services rendered under this Task Order as follows: Owner will be billed 

on a time and expense fee as described in Section 2.A. 

B. Based on the attached letter proposal, dated April 19, 2023. 
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7. Consultants retained as of the Effective Date of the Task Order: None 

8. Other Modifications to Agreement and Exhibits: None 

9. Attachments: Proposal for No Feasible Alternative Analysis, dated April 19, 2023. 

10. Other Documents Incorporated by Reference: None 

11. Terms and Conditions 

Execution of this Task Order by Owner and Engineer shall make it subject to the terms and conditions of the 

Agreement (as modified above), which Agreement is incorporated by this reference. Engineer is authorized 

to begin performance upon its receipt of a copy of this Task Order signed by Owner. 

The Effective Date of this Task Order is 
~~~~~~~~~-

OWNER: City of Celina ENGINEER: Jones & Henry Engine,ers, Ltd. 

~ ~ By: 

Print Name: 

Title: 

By: ·~r:tz, H~ r1...> 

Print Name: Peter A. Latta, CDT®, CSI, Principal 

Title: Toledo Office Director 

By: fo~1'1~ 
Print Name: Jake Meinerding, PE 

Title: Cincinnati Office Director 

Engineer License or Firm's 
Certificate No. (if required): 

State of: Ohio 

COA.02387 

~~~~~~~~~~~~~~~~ 

DESIGNATED REPRESENTATIVE FOR TASK ORDER: DESIGNATED REPRESENTATIVE FOR TASK ORDER: 

Name: Name: Peter A. Latta, CDT®, CSI, Principal 

Title: Title: Toledo Office Director 

Address: Address: 3103 Executive Parkway, Suite 300 

Toledo, Ohio 43606 

E-Mail Address: E-Mail Address: PLatta@JHEng.com 

Phone: Phone: 567-661-0251 
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April 19, 2023 

Mayor Jeffrey Hazel 

City of Celina 
225 North Main Street 

Celina, Ohio 45822 

Subject: City of Celina, Ohio 
No Feasible Alternative Analysis 

Dear Mayor Hazel: 

Fluid thinking® 

3103 Executive Parkway, Suite 300, Toledo, OH 43606 
Phone: 419 .473.9611 JHEng.com 

Thank you again for selecting Jones & Henry to assist the City of Celina on this important project. We are pleased 
to provide you with this proposal letter as we discussed in our meeting on January 11, 2023. 

Project Understanding 
The City's NPDES Permit effective date is April 1, 2023. The current permit contains a compliance schedule which 
stated in general, the City is required to take the necessary action to complete a No Feasible Alternative Analysis 
(NFA) for the elimination of the plant bypasses . 

Our suggestion to the City is to contact the Ohio EPA as soon as possible, advising them the City has retained 
Jones & Henry to assist the City with the NFA. This demonstrates to the Ohio EPA that the City is taking the 
necessary action toward compliance. 

We understand, while the actions have not been completed, the City has previously met with the Ohio EPA to 
discuss their compliance schedule. The Ohio EPA has verbally agreed during these discussions to set a goal for the 
elimination of the WWTP bypass for events less than a ten-year storm event. Defining the ten-year storm will be 
important as the project moves along. 

We generally discussed the bypass data provided by the City that indicates small events of normally less than one 
million gallons in size occur approximately eight times per year. When events occur, normally, one plant influent 
screw pump is operating at full speed and two screw pumps are operating at reduced speed (~40 Hz), and the 
influent flow rises sharply in a short period of time, indicating inflow is occurring within the collection system. 

Inflow that makes it to the WWTP quickly is often considered "low-hanging fruit" which can be discovered by 
smoke testing and hopefully quickly identified. We discussed options for addressing this low-hanging fruit, 
focusing primarily on the industrial and commercial areas as well as the main trunk sewers and interceptors' 
sewers. The City's team is reviewing current manhole conditions, locating any brick or failing manholes, and 
scheduling them for rehabilitation or replacement. These are sources of low-hanging fruit also which we will 
coordinate with the City when reviewing collection system records. 

The City's goal is to reduce/eliminate the overflow events to the previously discussed limit of less than a ten­
year storm event. We discussed a comprehensive approach to this goal which involves the following: 
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Project Approach 
We reviewed the draft NPDES Permit and develop a memorandum for the City identifying the differences and 
action items. In addition, we reviewed the compliance schedule, and provided a letter addressing the schedule 
and suggested adjustments to the schedule. As a result of this effort, the Ohio EPA extended the compliance 
schedule. 

Our work scope will chiefly be based on the permit requirements in their existing permit under Part IC-Schedule 
of Compliance, Paragraph B. 

• We estimate meeting monthly for a period of 8 months, once work commences, to discuss the project's 

progress. We plan to meet in person 3 times and 5 times virtually. Meeting discussions will be 
documented with meeting minutes. 

• We included two meetings with the Ohio EPA to discuss the findings of the NFA and a follow-up 
meeting. 

• We will prepare a report to document the findings of our evaluations. The intent is to submit the report 
of our findings to the Ohio EPA, provided that the investigation yields actionable items that may 
reduce/eliminate the bypass. If the first phase does not yield action items, it may be necessary to 
complete Task lf, g, h, I, j, prior to submitting the report. 

• Task la -Assessment of POTW component flow [Unit Processes] and treatment capacities; 

o The unit process evaluation will be coupled with the POTW evaluation and performance, 
considering also the performance as flow rates increase. 

• Task lb -Assessment of present base and peak flows to the POTW and projected future flows; 

o Utilizing existing flow data (no flow monitoring) . 

o We will need input from the City as to expected growth or increase in flows. 

• Task le -Assessment of potential hydraulic limitations and bottlenecks at the POTW and in the sewer 
collection system that could be reduced or eliminated to increase flows through all treatment processes 
and/or the sewer collection system; 

o Assessment of potential hydraulic limitations and bottlenecks at the POTW or eliminated to 
increase flows through all treatment processes and/or the sewer collection system; 

o We will perform a topographical survey of the WWTP focusing on the hydraulics (weir 
elevations, channel elevations, sewer and pipe inverts, etc., associated with hydraulics). This will 
include the nearest portions of the sewers which feed the plant and bypass. 

o Note, we are excluding flow monitoring in the sewer collection system at this time. 

• Tasks ld and le - Collection System 

o Continue our data review of the plant overflow events. 
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o We will develop a sampling procedure for the overflow events (at the plant). The City will 
implement the sampling procedure, and we will evaluate the data collected. 

o Sewer investigation, at this time, will only include a review of the City records, past 
investigations, and work completed to date, and a broad review of the collection system maps 
to understand system layout and operation (i.e., trunk sewers, pump stations, diversion 
chambers, CSO and SSO, etc.). 

o We will not estimate 1/1, rainfall, duration/intensity, or correlations to lake level at this time. 
These estimations related to flow will be required and completed later for the NFA if required. 

o Smoke testing will involve the following: 

• We intend to smoke-test both the sanitary. 

• The City will provide a GIS map of manholes with an identification number. Obtaining 
the shapefiles for the storm and sanitary assets would be preferred. 

• We will provide two Jones & Henry employees to start the project. The City will provide 
two employees. Jones & Henry and the City staff will coordinate the data collection and 
observation during the smoking efforts . We can coordinate utilizing the City GIS system 
to accomplish this task. 

• Generally, we will work two to three days a week in the field, on a regula r schedule from 
start to finish of this work (weather dependent) . This work can commence one day after 
public notices have been made and GIS information has been obtained. 

• We have reviewed the GIS mapping of the collect ion system and estimate 75 miles of 
sanitary sewer. The City only desires to smoke commercial and industrial areas. Typica l 
progress is approximately 2 miles per day, in the field , to smoke sanitary sewers . We 
estimate 10 days in the field to smoke the limited area requested . 

• Once the areas have been completed, we will prepare a "Summary of Findings," and 
submit this to the City. The Summary of Findings will include field observations, photos, 
maps, and other field documents, as may be necessary to document areas of concern 
for potential cross-connections. 

• We will prepare a plan for public notification for distribution by the City, along with 
providing draft public notices for local media and door hanger notices for individual 
homes and businesses. 

• The City will provide traffic control. 

• Additional efforts, beyond our scope, to identify I/I are close-circuit television 
inspections of sewers and dye testing, which are not included in our scope at this time. 
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• Tasks lf, g, h, I, j - Will not be performed at this time. 

o As we discussed, let's see what Tasks la to ld produces first. 

o Then assess the findings of Tasks la through ld to determine the next steps. 

Project Fees 

Jones & Henry 
ENG I NEERS , LTD . 

Our estimated fee for the engineering services to complete the scope of work listed above is as follows : 

Site Survey 
Tasks la, lb, le, ld, le 
Tasks ld, le - Collection System Smoke Testing /Field Work 

$5,000 
$88,020 
$74,920 

Actual charges will be based on time and expenses and will not exceed the estimated fee without approval by 
the City. 

Sincerely, 

JONES & HENRY ENGINEERS, LTD. 

~.f)~ 
Peter A. Latta, CDT®, CSI 
Toledo Office Director 

PAL/bjm 


