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GOVERNMENT PROPERTY (JUNE 2007) — FAR 52.245-1 (APPLICABLE TO SUBCONTRACTS WHERE GOVERNMENT

PROPERTY WILL BE FURNISHED TO THE SUBCONTRACTOR FOR USE IN PERFORMANCE OF THE SUBCONTRACT) ....cecvivveeriierieenrenns 25
PREFERENCE FOR U.S.-FLAG AIR CARRIERS (JAN 2025) — FAR 52.247-63 (APPLICABLE TO SUBCONTRACTS THAT

INVOLVE NTERNATIONAL AIR TRAVEL FOR PERSONNEL OR CARGO) ....vcuueeutiteaueetenueeseastesseentesteaueessesseessesteeasestesseessessesssensesneensenne 25
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ACQUISITION OF REAL PROPERTY (MAR 2011) — DEAR 952.217-70 (APPLICABLE TO SUBCONTRACTS THAT INVOLVE
ACQUISITION OF REAL PROPERTY WHERE THE TITLE OF THE PURCHASE VESTS WITH THE GOVERNMENT; INVOLVE THE
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SECTION A ARTICLES APPLY REGARDLESS OF SUBCONTRACT PRICE
A.1  DEFINITIONS

The following definitions apply internally to these General Conditions and in the other Subcontract Documents, unless the context clearly requires
otherwise:

“Applicable Law” shall have the meaning set forth in Article 25.1.

“Certificate of Completion” means the certificate issued by Contractor to Subcontractor after Subcontractor has completed all Work other
than potential warranty obligations.

“Contractor” means Mission Conversion Services Alliance, LLC (MCSA).

“Damages” shall have the meaning set forth in Article 25.2.

“Day(s)” or “day(s)” means calendar day(s) unless otherwise specified.

“Facility” means the facility located or to be located by Owner on the Facility Site.

“Facility Site” means all those parcels of land, on which the Project is or is to be located and for purposes of this Subcontract, only those
parcels of land which are occupied or used by Subcontractor in the performance of the Work.

8 “Force Majeure Event” shall have the meaning set forth in Article 39.1.

9 “General Conditions” means the terms and conditions set forth in this document.

1

1
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.10  “Hazardous Material” means any hazardous material or waste, toxic substance, pollution or contamination.

1 “Indemnified Parties” shall have the meaning set forth in Article 25.2.

.12 “Lower Tier Subcontractor” means each lower tier vendor, supplier, materialman, consultant, contractor, subcontractor, or other person or
entity performing a portion of the Work for Subcontractor hereunder and/or providing equipment or services directly or indirectly in connection
with the Work or Subcontract.

1.13 “MSDS” shall have the meaning set forth in Article 35.5.

1.14  “Owner” means U. S. Department of Energy (DOE).

1.15 “Party” or “Parties” means Subcontractor and/or Contractor.

1.16  “Prime Contract” means the contract between Owner (DOE) and Contractor for the Project.

1

1

1
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.17 “Project” means Owner’s project as described in the Subcontract.
.18  “Project Schedule” means Contractor’s overall schedule for its work on the Project under the Prime Contract.
.19  “Special Conditions” means the conditions, if any, identified as such in the Subcontract.
1.20 “Subcontract” means the document entitled Subcontract Order issued by Contractor to Subcontractor in connection with the Project, all
Subcontract Documents set forth therein, and all written amendments, change orders, modifications and supplements thereto, if any.
1.21  “Subcontract Documents” means the documents identified as subcontract documents in the Subcontract Order.
1.22  “Subcontract Order” shall mean the document entitled subcontract Order and executed by Contractor and Subcontractor.
1.23  “Subcontract Price” means the price to be paid by Contractor to Subcontractor for the Work as provided for in the Subcontract.
1.24  “Subcontractor” means the individual or entity identified as such in the Subcontract.
1.25 “Work” shall mean all of the labor, services, equipment, materials, supplies, documentation and other items which are to be provided by
Subcontractor under the Subcontract.
1.26  “Work Schedule” shall have the meaning set forth in Article 6.1.

A.2 SUBCONTRACT ADMINISTRATION

21 Contractor may establish and implement a program to monitor the performance and quality of the Work. Subcontractor shall provide
Contractor’s inspectors and supervisory personnel access to all Work wherever it is in preparation or progress. Notwithstanding any
monitoring program implemented by Contractor with respect to the Work, Contractor shall have no obligation to supervise or inspect
Subcontractor’'s Work, and any inspection by Contractor with respect to the Work shall not relieve Subcontractor of its obligations under
this Subcontract.

2.2 Contractor may expedite Subcontractor and Lower Tier Subcontractors in the performance of the Work and Subcontractor shall provide
Contractor with all information reasonably requested by Contractor to enable it to do so. Any expediting efforts by Contractor will not
relieve or lessen Subcontractor's responsibility for its failure to meet its obligations under the Subcontract.

2.3 Subcontractor shall be solely responsible for the performance of the Work and neither Owner nor Contractor shall be responsible for
Subcontractor’s safety precautions and programs incident thereto, failure to comply with Applicable Law, or failure to furnish or perform
the Work as required under the Subcontract.

2.4 Neither Owner nor Contractor shall be responsible for the acts or omissions of Subcontractor or any Lower Tier Subcontractor(s).

2.5 During the performance of the Work, Contractor may disapprove or reject Work where, in its opinion, such Work does not conform to the
requirements of the Subcontract.

2.6 Contractor may schedule and conduct job meetings to be attended by persons designated by Contractor, including Subcontractor and its
Lower Tier Subcontractor(s) for the Project, to discuss matters related to the Work and Project, including but not limited to procedures,
progress, problems, scheduling, safety and coordination.

2.7 Contractor and/or the Owner may implement from time to time safety, health, and drug-free programs (and amendments thereto) of
general applicability to the Facility Site. Contractor’'s personnel, Subcontractor's personnel, and all Lower Tier Subcontractor personnel
shall all fully comply with any such programs. Contractor will keep copies of any such programs at the Facility Site and they will be available
during normal business hours for Subcontractor to inspect and/or copy.

2.8 Contractor may establish procedures for processing shop drawings, samples, and other submittals by Subcontractor.

29 Contractor shall review and process all requests for change orders by Subcontractor as set forth in Article 9.

2.10 Contractor shall determine when Subcontractor’s Work is complete as set forth in Article 12.

A.3 SUBCONTRACT

3.1 The Subcontract Documents are intended to be read as a whole, and any Work required by one part and not mentioned in another shall
be executed to the same extent and purpose as though required by all. The misplacement, addition, or omission of a word or character

OSMS-Form 9054, Rev. 0 (01/2026)

Page 5 of 25



3.2

3.3

34

A4
4.1

A5
5.1

5.2

5.1

A.6
6.1

6.2

6.3

A7
7.1

A.8
8.1

ANCSA

Mission Conversion Services Alliance

shall not change the intent of any part from that set forth by the Subcontract as a whole. Should a question or doubt arise as to the intent
and meaning of any part of the Subcontract, Subcontractor shall immediately notify Contractor in writing before the part of the Work
affected is performed. Contractor's determination of intent and meaning of such part shall be final, subject to dispute resolution under
Article 40.

In the various parts of the Subcontract where reference is made to applicable codes and standards, the Work shall, except as otherwise
specified, conform to the latest issue of the referenced code or standard available at the time the Work is performed. Upon any point of
conflict between codes and standards applicable to the Work, Contractor shall be notified, but the code or standard imposing the more or
most stringent requirement as the case may be shall govern, unless otherwise stipulated by Contractor in writing.

Where specific governing standards are not specified in connection with the Work, the highest applicable industry codes and standards
shall govern.

Subcontractor acknowledges and agrees that it shall provide all labor, services, equipment, materials, supplies, documentation and other
such items necessary or appropriate to perform and complete the Work in conformity with and as reasonably inferred from the Subcontract
Documents, notwithstanding the fact that each such necessary or appropriate item may not be expressly specified therein.

SAFETY

Subcontractor acknowledges that safety is of prime importance to Contractor and Owner, and Subcontractor shall cooperate with
Contractor and Owner in efforts to prevent injuries to personnel and to comply with all applicable safety rules and regulations.

LOWER TIER SUBCONTRACTORS

Subcontractor shall notify Contractor in writing of the names of Lower Tier Subcontractors proposed for any of the Work and shall not
subcontract any part of the Work without the prior written authorization of Contractor. Subcontractor shall not subcontract the Work as a
whole. Subcontractor shall bind all Lower Tier Subcontractors to the provisions of the Subcontract applicable to the subcontracted Work.
Neither the Subcontract nor any subcontract with a Lower Tier Subcontractor shall create any contractual relationship between any Lower
Tier Subcontractor and either Owner or Contractor, nor any payment or other obligation on the part of either Owner or Contractor to any
Lower Tier Subcontractor.

Notwithstanding the existence of any subcontract with a Lower Tier Subcontractor, Subcontractor shall be fully responsible to Contractor
for the performance of the Work as if no such subcontract exists.

SCHEDULE

Within ten (10) days after Subcontract award, Subcontractor shall prepare and submit for Contractor’'s approval a detailed schedule for
the performance of the Work as required by the Subcontract(such approved schedule, the “Work Schedule”). The Work Schedule must
conform to all schedule parameters provided in the Subcontract, including without limitation the Project Schedule. Subcontractor shall,
subject to Contractor’'s approval, maintain and update the Work Schedule throughout the performance of the Work. Unless directed
otherwise by Contractor, Subcontractor shall perform the Work strictly in accordance with the Work Schedule (as updated), and shall,
without additional cost to Contractor, work such overtime or take such other or different measures as may be required in order to meet the
Work Schedule.

Subcontractor represents that it shall (i) prepare documents for its planning, scheduling and coordination of the Work that are feasible and
realistic, and (ii) prepare schedules, updates, revisions and reports that accurately reflect Subcontractor’s reasonable expectations as to
the sequence of activities, duration of activities, productivity or efficiency, projected and actual completion of any Work item or activity,
and delays or problems expected or encountered and specified float time.

Subcontractor acknowledges that the dates required in the Work Schedule for the performance and completion of the Work are essential
conditions of the Subcontract and agrees that Subcontractor’s failure to perform and complete the Work consistent with such dates shall
constitute a material violation of the Subcontract for the purposes of Article 16 and for the purposes of any other remedy available to the
Contractor under the Subcontract, at law, and/or in equity.

PROJECT INVESTIGATION

Subcontractor represents that it has, or has had full opportunity to, examine the Facility Site and Subcontract Documents; that it has
satisfied itself as to the requirements of the Work and all conditions which may affect the Work, including but not limited to labor conditions
and availability, the condition of the Facility Site and access thereto to perform the Work and local weather conditions; that the Subcontract
Price and Work Schedule have been determined with due regard for all such requirements and conditions which do or may affect the
Work; and that its entry into the Subcontract has not been induced either wholly or in part by any promises, representations or statements
by or on behalf of the Contractor, its agents or representatives, or the Owner, its agents or representatives, other than those set forth in
the Subcontract. Subcontractor acknowledges and accepts the risk of mistake or error with respect to all matters within the scope of its
Project investigation, and agrees that it shall not be entitled to, and shall make no claim for, any additional compensation or damages of
any kind or character or extension of time should any requirements or conditions applicable to the Work be different from or in addition to
those identified by Subcontractor through such investigation.

OTHER WORK

Subcontractor shall be required in the performance of its Work to coordinate its activities at the Facility Site with those of Contractor’s or
Owner’s other contractors. Subcontractor agrees that the Owner or Contractor shall have the right to perform or have performed in or
about the Facility Site during the time when Subcontractor is performing its Work such other work as Owner or Contractor may desire and
that Subcontractor shall make every reasonable effort to enable both its Work and such other work to be completed without hindrance or
interference. In the event Subcontractor’s performance of its Work is delayed or interfered with by the work of Contractor, Owner or their
respective other contractors, or the manner in which Contractor coordinates, prioritizes or otherwise requires or permits the Work and
such other work to be performed, Subcontractor’'s sole and exclusive remedy shall be an extension of time for the performance of the
Work. Any claim by Subcontractor for an extension of time arising out of any alleged delay or interference shall be made to Contractor in
accordance with Article 9.
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CHANGES

Contractor has the right by written order to Subcontractor to add to, deduct from or otherwise change the Work. If any such Contractor
directed change in the Work affects the Subcontract Price, Work Schedule or any other provision of the Subcontract, or Subcontractor
becomes aware of any circumstance which Subcontractor believes necessitates a change in the Subcontract Price, Work Schedule or any
other provision of the Subcontract, Subcontractor shall, within seven (7) days of receipt of such written order or becoming aware of such
circumstance, submit a written request to Contractor for an adjustment to the Subcontract Price, Work Schedule or other provision of the
Subcontract Subcontractor believes is affected thereby. Subcontractor’s written request shall include documentation sufficient to enable
Contractor to determine the factors necessitating the adjustment(s) being requested. If Subcontractor fails to provide such written request
to Contractor within such seven (7) day period (or fails within such period to provide Contractor with a detailed statement of the reasons it
is unable to do so and, as soon as it is able to do so, provides such request), Subcontractor shall be deemed to have waived any claim for
an adjustment of the applicable Subcontract Price, Work Schedule or other provision of the Subcontract.

Following receipt of timely written documentation from Subcontractor as prescribed in Article 9.1, Contractor shall, provided an adjustment
is warranted, issue a written amendment to Subcontractor either (i) adjusting the Subcontract Price, Work Schedule or other provision of
the Subcontract as requested by Subcontractor or (ii) in the event Contractor disagrees with Subcontractor’s statement as to the effect of a
Contractor directed or other change to the Work, adjusting the Subcontract Price, Work Schedule or other provision of the Subcontract if
and as it deems appropriate. Subcontractor shall thereafter perform its Work in accordance with such written amendment, subject to dispute
resolution under Article 40. Subcontractor shall have no right to suspend or delay its performance of Work while Contractor is reviewing
Subcontractor’s change request or if it disagrees with the written amendment issued to it by Contractor.

Notwithstanding anything to the contrary in this Article 9.0; no adjustment in the Subcontract Price, Work Schedule or any other provision
of the Subcontract shall be made for or as a result of any correction of errors, omissions, deficiencies, or improper or defective Work on the
part of Subcontractor or its Lower Tier Subcontractors.

Any changes to the Work hereunder shall be performed by Subcontractor consistent with all of the requirements of the Subcontract, unless
otherwise directed in writing by Contractor.

INVOICING AND PAYMENT

By not later than the fifth (5"") day of each month, and utilizing Contractor's application for payment form (in the form included in the
Subcontract Documents), Subcontractor shall submit to the Contractor’'s Representative an invoice with supporting documentation for
review and reconciliation.

Following reconciliation, and by not later than the twenty-fifth (25") day of each month, Subcontractor shall submit an approved invoice
with supporting documentation to the Contractor’'s Representative for payment.

Subcontractor shall complete and submit a tax withholding notice (in the form included in the Subcontract Documents), no later than the
date on which Subcontractor’s first invoice for the Work is submitted. Failure to submit the tax withholding notice may result in the delay
in payment by Contractor and will be cause for Contractor to deduct from all payments income taxes as required by Applicable Law.
Contractor shall review and process all invoices for payment submitted by Subcontractor.

Subcontractor invoices will be paid as set forth herein only if they meet the invoicing requirements set forth in Article 10.0, and shall each
be subject to ten percent (10%) retainage until final completion of all Work and issuance by Contractor to Subcontractor of the Certificate
of Completion (in the form included in the Subcontract Documents).

Any invoice deviating from the requirements of this Article 10 will be returned to Subcontractor for correction and/or submission of
acceptable supporting documentation.

Terms of payment contained in the Subcontract shall take precedence over terms of payment shown on Subcontractor’'s invoices or
elsewhere.

Subcontractor shall, and shall cause its Lower Tier Subcontractors to, submit a release and waiver of liens and claims and certification
and proof of payment as to all labor and materials, with each invoice in the form prescribed by the Contractor (in the form included in the
Subcontract Documents).

No payment shall constitute a waiver of any claims Contractor may have against Subcontractor.

All payments are provisional and any overpayment by Contractor to Subcontractor shall be deemed to be a mistake of fact and promptly
repaid to Contractor upon demand.

The date of receipt by Contractor of a proper, complete and fully substantiated invoice from Subcontractor will establish the effective date
of the invoice. If not otherwise specified in the Subcontract, payment shall be net forty-five (45) days after the effective date of the invoice.
The acceptance of any payment shall constitute a waiver of all claims by Subcontractor.

Applicable freight charges and sales and use taxes shall be shown separately on the invoices. Freight charges shall be supported by copy
of the paid freight bill.

Notwithstanding anything to the contrary in this Subcontract, Contractor shall pay Subcontractor the undisputed portion of any invoice only
after Contractor receives corresponding payment from Owner.

PAYMENTS WITHHELD

Contractor may withhold the whole or any part of any payment to Subcontractor to such extent as may be necessary to protect Contractor
from loss as a result of:
a) incomplete, defective or damaged Work not remedied;

b) back-charges, per Article 46;

c) claims filed or reasonable evidence indicating probable filing of claims, including lien claims, involving or arising out of
Subcontractor’'s Work;

d) damage to Contractor’'s, Owner’s or their respective other contractors work;

e) failure of the Subcontractor to make payments when due to Lower Tier Subcontractors;

f)  reasonable insecurity regarding Subcontractor’s intention or ability to continue with the proper and timely performance of the Work;

g) failure of the Subcontractor to perform or comply with any of its obligations under the Subcontract Documents; or

h)  expenses arising from frivolous claims against Contractor.
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Funds withheld in accordance with this Subcontract are not for the benefit of the bonding company or any other third party.

A.12 COMPLETION OF THE WORK

121

12.2

12.3

When Subcontractor deems the Work finally completed, Subcontractor shall give written notice thereof to Contractor. Within fifteen (15)
days after receipt of such notice, Contractor will determine if the Work has been completed as required and advise Subcontractor in writing
either (i) that the Work has been finally completed or (ii) that the Work has not been finally completed, stating reasons therefor. In the
event the Contractor advises Subcontractor that the Work is not finally complete, Subcontractor will promptly complete the Work and give
written notice to Contractor when it has done so. The procedure stated herein shall be repeated until the Work has been satisfactorily and
finally completed and the Certificate of Completion has been submitted by Subcontractor and accepted in writing by Contractor. The Work
will be deemed finally complete as of the date of Contractor’s notice to Subcontractor to that effect. The procedure set forth in this Article
12 shall in no way limit Contractor's rights or Subcontractor’s obligations under Article 21. No delivery of any product shall be considered
made or complete until such product is completely and finally delivered to Contractor’s physical possession and control in its entirety,
including but not limited to replacement of any defective parts.

At any time prior to final completion of all the Work, Contractor may temporarily take possession of and use any part of the Work. Contractor
may return any such Work to Subcontractor for completion.

The Contractor may at any time request in writing that Subcontractor permit Contractor to accept any such part of the Work and
Subcontractor shall make that part of the Work available for Contractor’s inspection as soon as reasonably possible, and in no event later
than five (5) days following the request. If Contractor agrees following the inspection that the part of the Work in question can be accepted
by Contractor, Contractor shall issue a Certificate of Completion for such portion of the Work. Such action by Contractor and/or use by
Contractor and/or Owner shall neither relieve Subcontractor of any of its responsibilities under the Subcontract, nor act as a waiver by
Contractor of any of the conditions thereof, provided that Subcontractor shall not be liable for the cost of repairs, rework, or renewals which
may be required due to ordinary wear and tear resulting from such use. Subcontractor shall not use any portion of the Work other than as
approved in writing by Contractor. In any such case Subcontractor shall properly use and maintain and, upon completion of its use and at
its expense, recondition such portion of the Work to the satisfaction of Contractor.

A.13 SUBCONTRACTOR INSURANCE

131

13.2

13.3

13.4

Unless otherwise specified in the Subcontract, Subcontractor agrees that it shall obtain and maintain during the performance of any Work
at the Facility Site and until the acceptance thereof, the insurance described in 14.2 and shall be carried with insurance companies with at
least a Best’s “A” rating. Subcontractor will furnish to Contractor three (3) copies of the certificate(s) evidencing such insurance prior to
commencing performance or physically present on the Facility site under the Subcontract.

The required insurance coverage is as follows:

a) Worker's Compensation Insurance and Employer’s Liability Insurance (including occupational disease) to cover statutory benefits and
limits of the Worker's Compensation laws of any applicable jurisdiction in which the Work is to be performed hereunder, and
Employers’ Liability Insurance with limits of five hundred thousand dollars ($500,000) for trauma, each accident; five hundred
thousand dollars ($500,000) for disease, each person and five hundred thousand dollars ($500,000) disease, policy limit.

b) Commercial General Liability Insurance written on the latest ISO occurrence form and including coverage for Contractual Liability and
Products and Completed Operations (to remain in force for two (2) years following acceptance of the Work. The insurance required
by this clause (b) shall have the following limits of liability:

1)  Third Party Bodily Injury and Property Damage Liability: $1,000,000 combined single limit per occurrence and $2,000,000 combined
single limit general aggregate, with such limits available to the Project.

c) Business Automobile Liability insurance covering all owned, leased and non-owned vehicles used in connection with the Work, with
not less than $1,000,000 combined single limit per occurrence for bodily injury and property damage.

d) If Professional services are involved, Professional Liability Insurance with not less than $1,000,000 per occurrence with a 24 months
discovery period after completion of the work.

The following endorsements shall be included in the above insurance coverages:

a) Thirty (30) days advance written notice in the event of cancellation, non-renewal or material change of any policy. Language referring
to “endeavor to” and “but failure to mail such notice shall impose no obligation or liability of any kind upon the company, its agents or
representatives” shall be stricken from the certificate of insurance.

b) Contractor and Owner named as additional insureds (except on workers’ compensation and professional liability)

c) A waiver of subrogation in favor of Contractor and Owner.

d) Severability of Interest or Separation of insureds.

e) Subcontractor’s insurance is primary and any insurance maintained by Contractor is considered excess and
non-contributory.

Subcontractor shall insert the substance of this Article in lower tier subcontracts under the Subcontract that require work at the facility site

and shall require lower-tier subcontractors to provide and maintain the insurance required in this Article or elsewhere in the subcontract.

A.14 RISK OF LOSS; DEDUCTIBLES; TITLE

141

14.2

14.3

Notwithstanding any other provision(s) in this Subcontract, at all times prior to the final completion of the Work as evidenced by issuance of
the Certificate of Completion, Subcontractor shall bear the risk of loss and full responsibility for the costs of replacement or repair resulting
from any damage to, loss of or destruction of the Work (to the extent not covered by insurance proceeds received by or for the benefit of
Contractor under Builder’'s Risk insurance applicable to the Project), including but not limited to Owner furnished work, construction
equipment, and the Facility as a whole.

In addition to its obligations under Article 14.1, Subcontractor shall be responsible for deductibles for any damage or loss covered by
insurance provided by Subcontractor under Article 13, and for the payment of deductibles for any damage or loss covered by any Builder's
Risk insurance and covering the Work, provided that with respect to such Builder’s Risk insurance deductible, such damage or loss was
(i) caused by the fault, negligence or willful misconduct of Subcontractor or any of its Lower Tier Subcontractors or (ii) caused by the failure
of Subcontractor to meet its obligations under the Subcontract.

Title of the Work, or portions thereof, shall pass to Contractor upon the occurrence of the earliest of the following events, as applicable: a)
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when such Work or portion is delivered to the Contractor or Facility Site pursuant to the Subcontract; b) when Subcontractor has been paid
any sum to which it may become entitled in respect to such Work or portion; c) when such Work or portion is identifiable to the Subcontract;
or d) when the Certificate of Completion is issued by Contractor. All equipment, materials, supplies and other items to which Contractor has
title shall not be removed from the Facility Site without Contractor's prior written consent. Use of storage facilities furnished to Subcontractor
at the Facility Site shall not relieve Subcontractor of such risk of loss unless otherwise agreed in writing.

A.15 CONTRACTOR'S RIGHT TO DO WORK

15.1 If the Subcontractor should neglect to prosecute the Work properly or timely or fail to perform any of its other obligations under the
Subcontract, Contractor, after two (2) days written notice to the Subcontractor (or shorter period if necessary in Contractor’s sole discretion),
may proceed to make good such deficiencies and deduct all costs, expenses and damages thereby suffered, in whole or in part, from any
payment then or thereafter due to the Subcontractor, without prejudice to any other remedy it may have to collect the said damages or any
part thereof not so deducted.

A.16 TERMINATION FOR CAUSE

16.1 If the Subcontractor should file a bankruptcy petition or be adjudged bankrupt, or if it should make a general assignment for the benefit of
its creditors, or if a receiver should be appointed for the Subcontractor, or if it should fail to supply enough properly skilled workmen or
proper plant or materials or fail to make sufficient progress so as to endanger the timely and proper performance of the Work, or if it should
abandon the Work or unreasonably delay its progress or completion, or persistently disregard Applicable Law or the instructions of
Contractor or otherwise be guilty of a material violation of any provisions of the Subcontract, then Contractor may, without prejudice to any
other right or remedy, upon written notice to Subcontractor, terminate the employment of the Subcontractor with respect to all or part of the
Work and take possession of such Work, and all materials for the Work and tools, plant, appliances and equipment and temporary
construction used in connection therewith and finish the Work by whatever method Contractor may deem expedient, all at the expense of
Subcontractor. In such case Subcontractor shall not be entitled to receive any further payment from Contractor.

16.2 If Contractor’'s expense of completing the Work, including any attorney’s fees and other legal expenses in connection therewith, exceed
the amount, if any, which Contractor agrees would have been payable to Subcontractor had it completed the Work as required under the
Subcontract, Subcontractor shall pay the difference to Contractor within ten (10) days after receipt from Contractor of written notice of the
amount thereof.

16.3 Upon the failure of Subcontractor to pay Contractor as set forth in Article 16.2, Contractor shall have the right to sell the whole or any part
of any of Subcontractor’'s materials, tools, plant, appliances, equipment and temporary structures at public or private sale at any time or
times thereafter without further notice to Subcontractor and to transfer and deliver the same. Contractor shall have the right to become the
purchaser at such sale or sales (free and discharged of any equity of redemption) and after deducting all legal and other costs, attorney
fees and expense of sale and delivery, shall apply the balance, if any, of the proceeds of such sale or sales so made, to the amount due
Contractor. Contractor shall pay the surplus, if any, to Subcontractor and Subcontractor shall pay any deficiency to Contractor on demand.

A.17 TERMINATION FOR CONVENIENCE OF CONTRACTOR

17.1  Contractor may upon written notice to Subcontractor, without cause and without prejudice to any other right or remedy, elect to terminate all
or any part of the Work. Such termination shall be effective in the manner specified in said notice. On receipt of such notice Subcontractor
shall, unless the notice directs otherwise, immediately discontinue Work and the placing of orders for equipment, materials, supplies and
other items in connection with the performance of the terminated Work, and shall, if requested, make every reasonable effort to procure
cancellation of existing orders and subcontracts upon terms satisfactory to Contractor, and shall thereafter do only such Work as may be
necessary to preserve and protect Work already in progress and continue to complete the Work not terminated hereunder, and to protect all
material, plant or equipment on the Facility Site or in transit thereto.

17.2 Should Contractor elect to terminate all or any part of the Work for convenience as provided herein, a complete and final settlement of any
and all claims of Subcontractor arising as a result of such termination shall be made as follows: Contractor shall pay to Subcontractor, forty
five (45) days after receipt of an invoice which meets the requirements of Article 10, all amounts due and owing to Subcontractor on or prior
to the date of termination, including a payment for that Work satisfactorily completed but not yet invoiced by Subcontractor prior to the
termination date, all retainage held by Contractor at the date of termination, and all reasonable, actual termination costs incurred by
Subcontractor in terminating the Work (but excluding any and all costs and expenses incurred by Subcontractor from and after the date of
termination for those of its employees who are not directly performing required termination activities). In no event shall Subcontractor be
entitled lost profit on Work not performed.

17.3 As a condition precedent to receiving any termination payment under this Article 17, Subcontractor shall execute and deliver all such papers
and take such steps concerning obligations and commitments of and to Subcontractor in connection with the Work as Contractor may
require for the purpose of fully vesting in Contractor the rights and benefits of Subcontractor under such obligations and commitments,
including but not limited to valid and final waiver of any and all actual or potential liens and/or claims.

A.18 SUSPENSION

18.1 Contractor may upon written notice to Subcontractor at any time suspend the performance of all or any portion of Work. Upon receipt of
such notice, Subcontractor shall, unless the notice requires otherwise:
a) immediately discontinue the suspended Work on the date and to the extent specified in the notice;
b) place no further orders or contracts for equipment, material, supplies, services or facilities with respect to suspended Work, except to
the extent required in the notice;
c) promptly make every reasonable effort to obtain suspension upon terms satisfactory to Contractor of all orders, contracts, subcontracts
and other agreements to the extent they relate to the performance of Work suspended;
d) continue to protect and maintain Work already in place, including those portions of Work which have been suspended; and
e) take any other reasonable steps to minimize Subcontractor’s costs associated with such suspension.
18.2 As full compensation for Contractor’s suspension of Work, Contractor will pay to Subcontractor forty-five (45) days after receipt of an invoice
which meets the requirements of Article 10, the actual, reasonable costs associated with mobilization and demobilization of Subcontractor's
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plant, forces and equipment, the cost of maintaining and protecting the Work to the date of the invoice, and those amounts Contractor and
Subcontractor agree Subcontractor should be paid for equipment, materials, supplies, documentation or other items which Subcontractor
procured for the Project but for which Subcontractor has not been paid as of the date of the suspension. Subcontractor shall during the
period of the suspension continue to invoice Contractor in accordance with Article 10 for the costs of maintaining and protecting the Work.

18.3 Upon receipt of notice to resume suspended Work, Subcontractor shall immediately resume performance thereof to the extent required in
the notice.

18.4 No adjustment shall be made for any suspension to the extent that performance of the Work would have been concurrently suspended,
delayed, or interrupted by Subcontractor’'s non-compliance with the requirements of this Subcontract.

A.19 EMERGENCIES

19.1 In the event of an emergency at the Facility Site threatening loss or injury to life or property which Subcontractor may be able to prevent or
mitigate, Subcontractor, without awaiting special instruction or authorization from Contractor, shall act as necessary to attempt to prevent
or mitigate such threatened loss or injury.

A.20 LABOR AND SUPERVISION

20.1 Subcontractor shall engage in the performance of the Work a sufficient number of skilled workers to perform the Work promptly, diligently,
and in accordance with the requirements of the Subcontract. Prior to commencement of the Work, Subcontractor shall provide Contractor
with copies of its policies regarding the furnishing of labor including copies of all wage agreements, working rules, and regulations, if
applicable, affecting the Work.

20.2 Subcontractor shall engage in the performance of the Work a sufficient number of competent supervisory personnel as are necessary to
perform the Work in accordance with the requirements of the Subcontract. Subcontractor shall further have a competent superintendent
continuously on the Facility Site during work hours and readily available upon call. The superintendent shall be fully acquainted with the Work
and shall have the authority to administer the Subcontract on Subcontractor’s behalf and shall not be changed except with the consent of
Contractor, which shall not be unreasonably withheld.

20.3 If Contractor notifies Subcontractor in writing that any employee or agent of Subcontractor or one of its Lower Tier Subcontractors is
incompetent, disorderly, or otherwise unsatisfactory, such person shall immediately be removed, at Subcontractor’s cost, from the Work and
shall not thereafter be employed in the performance of the Work.

A.21 MATERIALS, WORKMANSHIP, AND WARRANTIES

21.1 All of the equipment, material, supplies and other items to be furnished by Subcontractor and incorporated into the Facility or Project shall
be new, unused, of first rate quality, suitable for use in the Work and in strict conformity with the Subcontract Documents.

21.2 Unless specified otherwise in the Subcontract, the following shall apply:

a) Subcontractor shall at all times and in a manner reasonably satisfactory to Contractor, cover and protect from damage, loss, theft or
destruction all equipment, materials, supplies and other items which are to be used in the performance of, or incorporated into, the Work
at the Facility Site. Subcontractor is solely responsible for all equipment, materials, supplies and other items stored by it at the Facility
Site and any shortages thereof will be replaced by Subcontractor at its expense.

b) Subcontractor shall, at its expense, promptly repair, restore or replace any property of the Owner, Contractor or their respective other
contractors which Subcontractor or any of its Lower Tier Subcontractors damages, destroys or loses.

21.3 Subcontractor warrants that all Work (i) shall, as applicable, be free of defects in design, workmanship and material, (ii) shall be performed
in accordance with the highest accepted industry codes and standards applicable to the Work, (iii) shall be performed in a good and
workmanlike manner and (iv) shall strictly conform to the Subcontract Documents. The warranty period shall be for a period of twelve (12)
months after completion and acceptance of the work by Subcontractor, or the Subcontractors standard commercial warranty period,
whichever is more advantageous to the Contractor. Upon receipt of written notice of a defect or deficiency in the Work, Subcontractor shall
at Contractor’s sole option and at no cost to Contractor, promptly repair, replace, or re-perform such defective or deficient Work so that it
conforms with the requirements of the Subcontract.

21.4 If Contractor deems it inexpedient for Subcontractor to correct defective or deficient Work, Contractor may make a deduction from the
Subcontract Price in lieu of such correction, as determined by Contractor.

21.5 Subcontractor shall, at Contractor’s option, assign to contractor or Owner any and all rights under any warranties it may have received or be
entitled to from suppliers.

21.6 Contractor may or may not elect to obtain (with or without payment therefor) the services, from Subcontractor, a Lower Tier Subcontractor
or elsewhere, of technical advisors for such periods of time, if any, as Contractor in its sole and exclusive discretion deems appropriate.
However, the presence, absence, quality of performance, or period of time of service of any such technical advisor(s) shall be irrelevant to
and shall not in any manner impact any guarantee or warranty of Subcontractor or of any Lower Tier Subcontractor.

A.22 LIENS

22.1 Subcontractor shall promptly pay for all labor, services, equipment, materials, supplies, documentation or other items used or employed by
it or on its behalf in the performance of the Work and shall keep and maintain all equipment, materials, supplies, and other items and the
Facility, Facility Site and Project free from all mechanic's liens and other liens. If any lien or claim of lien is filed upon or against the Facility,
Facility Site and/or Project by a Lower Tier Subcontractor, Subcontractor shall promptly furnish to Contractor (or appropriate governmental
authority) a bond or other collateral necessary to discharge such lien or claim of lien and shall indemnify, defend and hold harmless the
Indemnified Parties against and from any and all Damages arising from or in connection with any such lien, claim of lien and/or claim for
payment, as applicable, and subject to Applicable Law.
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A.23 INTELLECTUAL PROPERTY PROTECTION

231

Subcontractor shall indemnify, defend and hold harmless the Indemnified Parties from and against any and all Damages which the
Indemnified Parties may suffer or pay by reason of any claims or suits arising out of claims of infringement of any patent rights, copyrights
or other intellectual property, proprietary or confidentiality rights relating to the Work performed by Subcontractor or any Lower Tier
Subcontractor under or in connection with the Subcontract, subject to Applicable Law. Any such suit or claim shall be defended at
Subcontractor’'s expense by counsel satisfactory to Contractor. If, in any such suit or claim, a temporary restraining order or preliminary
injunction is granted, Subcontractor shall make every reasonable effort, by giving a satisfactory bond or otherwise, to secure the suspension
of the injunction or restraining order. If, in any such suit or claim, the Work, or any part, combination or process thereof, is held to constitute
an infringement and its use is permanently enjoined, Subcontractor shall promptly make every reasonable effort to secure for Owner or
Contractor, at no cost to Owner or Contractor, a license authorizing continued use of the infringing item. If Subcontractor is unable to secure
such suspension or such license within a reasonable time, Subcontractor shall, at its own expense and without impairing Owner's or
Contractor’s use of the Work, either replace the affected Work, or part, combination or process thereof, with non-infringing components or
parts or modify the same so that same becomes non-infringing.

A.24 CONFIDENTIALITY OF INFORMATION

241

24.2

24.3

24.4

To the extent that the work under this Subcontract requires that the Subcontractor be given access to confidential or proprietary business,

technical or financial information belonging to the Government, Contractor or other companies, the Subcontractor shall, after receipt thereof,

treat such information as confidential and agrees not to appropriate such information to its own use or to disclose such information to third

parties unless specifically authorized by Contractor or the Contracting Officer in writing. The foregoing obligations, however, shall not apply

to:

a) Information which, at the time of receipt by the Subcontractor, is in public domain;

b)  Information which is published after receipt thereof by the Subcontractor or otherwise becomes part of the public domain through no
fault of the Subcontractor;

c) Information which the Subcontractor can demonstrate was in its possession at the time of receipt thereof and was not acquired
directly or indirectly from the government or other companies;

d) Information which the Subcontractor can demonstrate was received by it from a third party who did not require the Subcontractor to
hold it in confidence.

The Subcontractor shall obtain the written agreement, in a form satisfactory to Contractor, of each employee permitted access, whereby the

employee agrees that he will not discuss, divulge or disclose any such information or data to any person or entity except those persons

within the Subcontractor's organization directly concerned with the performance of the Subcontract.

The Subcontractor agrees that upon request by DOE or Contractor, it will execute a DOE-approved agreement, with any party whose

facilities or proprietary data it is given access to or is furnished, restricting the use and disclosure of the data or the information obtained

from the facilities. Upon request by DOE or Contractor such an agreement shall also be signed by Subcontractor personnel.

This Article shall flow down to all subcontracts

A.25 APPLICABLE LAW

251

25.2

253

Subcontractor, all Lower Tier Subcontractors, and all Work provided hereunder shall comply with all laws, treaties, ordinances, judgments,
decrees, injunctions, writs and orders of any court or governmental agency or authority, and rules, regulations, codes, orders, interpretations
of any federal, state, county, municipal, regional, environmental or other governmental body, instrumentality, agency, authority, court or other
body having jurisdiction over the Project or any activity conducted at or in connection with the Project (“Applicable Law”).

Subcontractor shall indemnify, defend, and hold harmless Owner, Contractor, and their respective directors, officers, employees, parents
and subsidiaries of any tier, representatives, agents, successors and assigns, and any and all representatives, agents, directors, officers,
employees of any of the foregoing, (the “Indemnified Parties”), against and from any and all losses, costs, damages, injuries, liabilities,
claims, demands, penalties, interest and causes of action, including without limitation administrative and legal costs, reasonable attorney’s
fees (collectively, “Damages”), arising from or based on any actual or asserted violation of Applicable Law by Subcontractor or any of its
Lower Tier Subcontractors or vendors, subject to Applicable Law.

Subcontractor shall not under any circumstance apply to or enter into negotiations with any governmental authority or agency for acceptance
of variations from or revisions to safety or health, or air, water or noise pollution, laws or regulations relating to the Subcontract or the
performance thereof, without Contractor’s prior written approval.

A.26 FACILITY SITE

261

26.2
26.3

26.4

26.5
26.6

Prior to moving any equipment or personnel to the Facility Site, Subcontractor shall review and become familiar with Facility Site programs
and procedures and Subcontractor and its Lower Tier Subcontractors shall fully and strictly comply with same.

Any temporary construction buildings and sanitary facilities provided by Subcontractor shall conform to Facility Site and permit requirements.
Subcontractor shall perform site clean-up regularly (including on a daily basis if necessary or directed by Contractor) in order to keep that
area of the Facility Site on which it performs any Work hereunder clean and free from accumulation of petroleum, waste materials (including,
without limitation, any waste Hazardous Materials that were brought to or disturbed or released upon or near the Facility Site by
Subcontractor or its Lower Tier Subcontractors or were created or disturbed or released as a result of, or in connection with, the performance
by Subcontractor or any of its Lower Tier Subcontractors of the Work), rubbish and other debris resulting from the performance of the Work.
Subcontractor shall not permit visitors, cameras, or picture or video taking on the Facility Site or Work without the prior, written approval of
Contractor.

Subcontractor shall repair or replace, at its expense, any Work or property which it or any of its Lower Tier Subcontractors damages.
Subcontractor shall conduct inspections to determine if those areas of the Facility Site used by Subcontractor and any of its Lower Tier
Subcontractors to perform the Work are safe for the performance thereof and Subcontractor accepts the sole, non-delegable responsibility
for providing a safe place to work for its employees and the employees of its Lower Tier Subcontractors and for the adequacy of and
required use of all safety equipment.
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A.27 PERMITS AND LICENSES

27.1 Unless obtained by Owner or Contractor, Subcontractor shall obtain and pay for any permits, licenses, or royalties which may be required
for the performance of the Work, and shall furnish evidence thereof to Contractor. Furthermore, whenever reports to municipal authorities
are required from Owner or Contractor under penalty to report, or to report within a specific time, Subcontractor shall be held liable for any
costs or penalties to which Owner or Contractor may be subjected as a result of Subcontractor's failure to give proper evidence of a license
or permit within any time limit specified.

A.28 TAXES

28.1 Subcontractor agrees to pay and that the Subcontract Price is inclusive of, all taxes, fees and contributions on or measured by the income,
gross receipts or assets of Subcontractor or any of its Lower Tier Subcontractors and all taxes, fees and contributions on or measured by
employees or other labor costs of Subcontractor or any of its Lower Tier Subcontractors, including without limitation all payroll or employment
compensation tax, social security tax or similar taxes for Subcontractor’s or any of its Lower Tier Subcontractor’s employees. Subcontractor
further agrees to pay and that the Subcontract Price is inclusive of all sales and use taxes, and all import, export and other customs duties,
charges, levies and fees imposed or incurred in connection with the shipping and delivery of any equipment, materials, supplies or other
items required for the Work to the Facility Site. In the event that Contractor should pay or be required to pay any of the foregoing items or
any portion thereof, Subcontractor shall reimburse Contractor therefor in full within five (5) days of receipt of written demand from Contractor
for any such reimbursement.

A.29 GENERAL INDEMNITY

29.1 Subcontractor shall indemnify, defend and hold harmless the Indemnified Parties against and from any and all Damages (including without
limitation any damage to or destruction of property of, or death of or bodily injury to, persons (regardless of whether they are employees of
an Indemnified Party, Subcontractor or any Lower Tier Subcontractor, or unaffiliated with the Project, or otherwise)) caused or contributed to
by (i) any fault or act or omission of Subcontractor or any of its Lower Tier Subcontractors, or of any of their respective employees, agents,
or representatives, under, in connection with or otherwise relating to this Subcontract or the Project or (ii) by any failure of Subcontractor to
comply with the terms of this Subcontract; subject to Applicable Law.

29.2 In any and all claims against one or more of the Indemnified Parties by any employee of Subcontractor or of any of its Lower Tier
Subcontractors, the indemnification, defense and hold harmless obligation under this Article shall not be limited in any way by any limitation
on the amount or type of damages, compensation or benefits payable by or for the Subcontractor or of any of its Lower Tier Subcontractors,
under Workers’ Compensation acts, disability benefit acts or other employee benefit acts.

A.30 ASSIGNMENT

30.1 Subcontractor agrees that it shall have no right, power or authority to assign or delegate any of its rights or obligations under the Subcontract,
either voluntarily or involuntarily, or by operation of law, without prior written consent of Contractor and that any such unauthorized assignment
or delegation shall be null and void and of no effect.

A.31 NO WAIVER OF BREACH

31.1 Any failure by Contractor at any time, or from time to time, to enforce or require the strict compliance with and performance by Subcontractor
of any of the terms or conditions of the Subcontract shall not constitute a waiver by Contractor or a breach of any such terms or conditions
or any other breaches, or the right of the Contractor to avail itself of the remedies it may have for any such breach.

A.32 PUBLICITY

32.1 Subcontractor shall not disclose the nature of its work on the Project, or engage in any other publicity or public media disclosures with
respect to the Project without the prior written consent of the Contractor.

A.33 SEVERABILITY AND SURVIVAL

33.1 The provisions of the Subcontract are severable, and, if any provision shall be determined to be illegal or unenforceable, such determination
shall in no manner affect any other provision of the Subcontract, and the remainder of the Subcontract shall remain in full force and effect.
In the event that any provision of the Subcontract is held to be unenforceable or invalid by any court of competent jurisdiction, Contractor
and Subcontractor shall in good faith negotiate an equitable adjustment in the provisions of the Subcontract to preserve its purpose and
maintain the allocation of risk, liabilities and obligations originally agreed upon, to the maximum extent then possible under Applicable Law.

33.2 Notwithstanding anything to the contrary in the Subcontract, the provisions of the Subcontract setting forth (i) Subcontractor’s obligations
with respect to confidentiality, indemnification, and warranty; (ii) limitations on Contractor’s liability; and (iii) any obligation which expressly
or by implication survives termination of the Subcontract, shall survive completion of the Work or the earlier termination under Article 14 or
Article 15.

A.34 SUCCESSORS AND ASSIGNS

34.1 The Subcontract shall be binding upon and inure to the benefit of the Parties’ respective heirs, successors, executors, administrators and
authorized assigns.

A.35 HAZARDOUS MATERIALS

35.1 Subcontractor shall notify Contractor immediately upon the discovery of the presence of any Hazardous Material on, or the release of
Hazardous Material on or from, the Facility Site, and shall proceed in accordance with Article 35.2 hereof in connection therewith.

35.2 In the event a Hazardous Material is discovered to exist at the Facility Site and is one for which Subcontractor is responsible pursuant to
Article 35.3 hereof, Subcontractor shall notify Contractor of the presence thereof and be responsible for responding to and handling such
Hazardous Material (including but not limited to the condition resulting from the presence thereof) in compliance with the requirements of
all Applicable Laws and as directed by Contractor. In the event a Hazardous Material is discovered to exist at the Facility Site and is not
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one for which Subcontractor is responsible pursuant to Article 35.3 hereof, Subcontractor shall immediately notify Contractor of the presence
thereof and thereafter proceed with the performance of the Work as directed by Contractor or otherwise.

35.3 Subcontractor is responsible for any Hazardous Material that Subcontractor or any of its Lower Tier Subcontractors creates, brings to or
disturbs or releases upon or near the Facility Site.

35.4 Subcontractor shall indemnify, defend and hold harmless the Indemnified Parties against and from all Damages caused or contributed to by
any Hazardous Material for which Subcontractor is responsible pursuant to Article 35.3 hereof, subject to Applicable Law.

35.5 Subcontractor agrees to comply with Federal OSHA Hazard Communication Standards 29 CFR 1926.59 and 29 CFR 1910.1200 which
require that manufacturers, importers and distributors properly label all containers of hazardous materials or components and furnish a
Material Safety Data Sheet (“MSDS”) for each hazardous material supplied. One (1) copy of the related MSDS must be provided with each
shipment of any hazardous material. Failure to provide the MSDS or proper labeling on the container(s) is a violation of Federal regulations
and may result in the rejection of the shipment. Subcontractor shall be responsible for all shipping charges related thereto. Revised MSDSs
must be submitted to Contractor when there is a change in composition or when significant new information concerning hazards or ways to
protect against hazards become known.

35.6 Nothing furnished by Subcontractor in the performance of the Work for incorporation into the Facility shall contain asbestos (i.e. shall be
“asbestos-free”). Subcontractor shall execute and submit a certificate of conformance with this Section 36.6 in the form furnished by
Contractor.

A.36 CONTRACTOR INFORMATION

36.1 No information, including but not limited to, estimated quantities, bills of materials, lists, weights or quantities of materials or structures which
have been or may be furnished to Subcontractor under the Subcontract are warranted or guaranteed as to accuracy, completeness or
otherwise. They may or may not be accurate in any or all particulars, and they shall not be considered as finally correct, sufficiently complete
or accurately covering any portion or all of the Work to be done under the Subcontract.

36.2 Although the actual amount of Work completed under unit price items, if any, may differ from estimated quantities, the basis of payment for
such Work shall be the actual amount of Work completed in each case, unless otherwise agreed in writing. Subcontractor agrees that it will
make no claim for loss of anticipated profits or for any other damages because no work is ordered under certain items or because of the
quantities of Work actually completed are less than any estimates of quantity that have been or may be furnished to Subcontractor.

A.37 CONTRACTOR FURNISHED MATERIALS

37.1 All equipment, material, supplies or other items furnished by Contractor, if any, as part of the Work shall be unloaded and received by
Subcontractor in the presence of Contractor's authorized representative and quantities thereof shall be checked by Subcontractor. The
delivery and acceptance of all such items shall be recorded in writing, and Subcontractor shall evidence receipt and acceptance of such
items by signing forms satisfactory to Contractor.

37.2 Subcontractor shall carefully note any visible shortage or damage to Contractor furnished items prior to Subcontractor's acceptance of
delivery thereof and shall assume full responsibility for any loss or damage of such items thereafter. Subcontractor shall promptly notify
Contractor if any items supplied to Subcontractor are surplus and, without additional compensation, shall cooperate in the disposition of such
surplus.

A.38 LABOR AGREEMENTS/POLICIES

38.1 Subcontractor and each of its Lower Tier Subcontractors shall at all times during the performance of the Work abide by and be signatories
to any project labor agreement(s) applicable to the Project and Subcontractor shall provide evidence that it and each of its Lower Tier
Subcontractors are signatories to such agreement(s) prior to performing any Work at the Facility Site.

38.2 Subcontractor shall notify Contractor as promptly as possible of any actual or potential labor dispute which may affect the Work. If any such
labor conditions threatens the timely completion of any portion of the Subcontract, or if Subcontractor fails to give satisfactory assurance of
its ability to complete the Work even in the event of such work stoppage, or fails to employ labor that is in harmony with and compatible
with other labor employed on the Project, or fails to continue to perform the Work without interruption or delay during a strike, picket, walkout,
or other work stoppage or slowdown caused by a labor dispute, Contractor may terminate the Subcontract for cause and proceed in
accordance with Article 16 hereof.

38.3 Subcontractor shall comply with all drug, alcohol and safety programs of Contractor.

A.39 FORCE MAJEURE

39.1 Any delay in or failure of performance by either Party hereunder shall be excused if and to the extent caused by a “Force Majeure Event”.
Force Majeure Events are defined as fire, explosion, act of God, act of the public enemy, and change in law, provided that such event is
beyond the control of and without fault on the part of the Subcontractor and the effects of which could not be prevented or avoided by the
exercise of due care or foresight.

39.2 In the event Subcontractor, by reason of a Force Majeure Event, is rendered unable to perform any of its obligations or comply with any
conditions under the Subcontract, Subcontractor shall give written notice to Contractor no later than three (3) days after the occurrence of
such Force Majeure Event, with a description of the particulars of the Force Majeure Event, including the estimated duration of said Force
Majeure Event or the effect thereof and the probable impact on Subcontractor’'s performance under the Subcontract. The effects of said
Force Majeure Event shall, so far as possible, be remedied by Subcontractor with all reasonable dispatch, and Subcontractor shall use its
best efforts to eliminate and mitigate the consequences thereof. The time for Subcontractor’s performance may be extended for a period
equal to the time such performance is delayed by said Force Majeure Event, but such relief shall be conditioned upon Subcontractor’s initial
and continued satisfaction of the notice, reporting, remedy and mitigation, and other requirements of this Article 39.2 in relation to said
Force Majeure Event. Under no circumstances shall Subcontractor be entitled to any additional compensation or damages of any kind or
character by virtue of a Force Majeure Event. Any claim by Subcontractor for an extension of time arising out of any alleged Force Majeure
Event shall be made to Contractor in accordance with Atrticle 9.
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A.40 DISPUTES

40.1 In the event a dispute arises between the Parties regarding the application or interpretation of any provision of the Subcontract, the
aggrieved Party shall give notice in writing to the other Party and the Parties shall negotiate in good faith and attempt to resolve such
dispute. If the Parties fail to resolve the dispute within thirty (30) days after delivery of such notice, each Party shall have the right to pursue
any and all remedies available to it hereunder or available to it at law or in equity. Notwithstanding the existence of a dispute between the
Parties and regardless of whether such dispute is the subject of dispute resolution pursuant to this Article 41, Subcontractor shall not be
entitled to suspend or otherwise delay its performance of the Work.

40.2 Notwithstanding any other provision of this Article 40, in the event: a) Owner and Contractor become involved in any arbitration, mediation,
litigation or other proceedings, and b) Contractor determines that it would be appropriate that disputes under this Subcontract be resolved in
such dispute proceeding due to the existence of common issues of fact or law, Subcontractor shall consent to joinder to, and a consolidated
resolution of issues in, that proceeding. Subcontractor hereby consents to such joinder and irrevocably waives any objection which it may
now or hereafter have to the bringing of any such action or proceeding in such jurisdiction, including any objection to the laying of venue
based on the grounds of forum non conveniens and any objection based on the grounds of lack of in personam jurisdiction.

40.3 In the event Subcontractor submits or pursues a poorly substantiated or frivolous change order or claim against Contractor or Owner or their
respective other contractors, Contractor shall be entitled to back-charge Subcontractor for all cost and expense (including but not limited to
attorney’s fees) incurred by Contractor and/or Owner because of such change order or claim. In the event Subcontractor should submits
and/or pursues any such change order or claim against Contractor, Subcontractor shall pay to Contractor any and all costs and expenses
(including but not limited to attorney’s fees) incurred in investigating and/or defending against and/or resolving such claim or change order,
within ten (10) days after Contractor’s submission of its invoice (which may be interim or total) to Subcontractor therefor.

A.41 NO THIRD PARTY OR OTHER CLAIMS

41.1 Subcontractor agrees that nothing in any agreement between Owner and Contractor creates any rights in favor of Subcontractor and
Subcontractor covenants not to sue Owner or Contractor as a third-party beneficiary of any such agreement.

41.2 Subcontractor agrees that any claims it may have for additional compensation or economic loss of any kind or character arising out of its
performance of the Work or otherwise in connection with the Subcontract shall be made solely as provided for in Article 9. Subcontractor
covenants not to assert any such claim against Owner or Owner’s or Contractor’s respective other contractors. Subcontractor covenants not
to sue Owner, Contractor or Owner’s or Contractor’s respective other contractors on any such claim, whether based upon delay, contract,
tort, negligence, warranty, indemnity, strict liability, error or omission or otherwise, and agrees that it shall assign any such claim it may have
in that regard to Contractor if and when requested by Contractor in connection with any adjustment pursuant to Article 9 hereof.

A.42 DAMAGES

42.1 In no event shall Owner, Contractor, or any of their respective parents, affiliates, subsidiaries, representatives or any directors, officers, or
employees of any of the foregoing be liable to Subcontractor or any of its Lower Tier Subcontractors, whether based on delay, contract,
tort, negligence, warranty, indemnity, strict liability, error or omission or otherwise, for any consequential, special, incidental, indirect,
exemplary, multiple or punitive damages or damages arising from or in connection with loss of use or loss of revenue or profit, actual or
anticipated or otherwise, and Subcontractor hereby releases Owner, Contractor and each of their respective parents, affiliates, subsidiaries,
representatives or any directors, officers and employees from any such liability.

A.43 GOVERNING LAW AND VENUE

43.1 The Purchase Order, unless it expressly provides to the contrary in the “Purchase Order Form”, shall be governed by and construed in
accordance with the laws of the State of Delaware, excluding any provisions or principals thereof which would require the application of the
laws of a different jurisdiction. Any litigation initiated by and between the Parties arising out of or relating to the Purchase Order shall be
conducted in the federal or state court of jurisdiction in the State whose laws govern the Purchase Order, and Buyer and Seller each consent
to the jurisdiction of such court, and excluding FAR and DEAR clauses incorporated into the Purchase Order. FAR and DEAR clauses
incorporated into the Purchase Order shall be governed by and construed in accordance with the federal law of government contracts. In
the event a dispute arises between the Contractor and Owner in connection with the Work or Subcontract, Contractor shall have the right
to implead Subcontractor into the dispute resolution proceeding and Subcontractor hereby agrees to any such impleader.

A.44 ARTICLE HEADINGS

44.1 The Article headings herein have been inserted for convenience of reference only and shall not in any manner affect the construction,
meaning or effect of anything herein contained nor govern the rights and liabilities of the Parties.

A.45 COMPLETE AGREEMENT

45.1 The Subcontract constitutes the complete agreement between the Parties with respect to the subject matter hereof, and supersedes all
prior written or oral contracts, agreements, representations and/or understandings of any kind or nature that the Parties may have entered
into or had prior to the date hereof with respect to the subject matter hereof.

45.2 Subcontractor shall have accepted these Conditions provided Subcontractor has received these Conditions, and either a) received
payment; or b) started performance of the Work, or c) has accepted the order by written acknowledgement and acceptance s.

A.46 BACKCHARGE; OFFSET

46.1 Contractor may accomplish the required redesign, repair, rework or replacement of any Work by the most expeditious means available,
and back-charge Subcontractor for the costs and expenses incurred.

46.2 If Subcontractor requests Contractor to provide the services of its personnel or equipment, or provide permanent, temporary or consumable
materials for Subcontractor’s use, Contractor will charge Subcontractor for such items in accordance with Articles 46.4 and 46.6 below.

46.3 In the event of emergency Contractor may proceed to perform any Work and back-charge Subcontractor for
Contractor’s costs and expenses.

46.4 The cost of such back-charge shall include but not be limited to:
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a) fully burdened labor costs;

b)  material costs including shipping and handling;

c) subcontractor or sub-supplier costs directly related to performing the back-charge work;

d) equipment and tool rentals at Contractor customary rates; and

e) a factor of fifty percent (50%) shall be applied to the total of the foregoing Articles 46.4(a), (b) (c) and (d) for indirect, overhead and
administrative costs.

46.5 Prior to completion of the Work, back-charge costs will be treated as a Subcontract Price adjustment. Subcontractor shall pay the invoice
within ten (10) days from receipt. Contractor’s right to back-charge is in addition to any and all other rights and remedies provided in the
Subcontract or by law. The performance of back-charge work by Contractor shall not relieve Subcontractor of any of its responsibilities under
the Subcontract.

46.6 Independently of its back-charge rights, Contractor shall at any time and from time to time be entitled, but not required, to offset, against any
obligation of Contractor to Subcontractor, any obligation of Subcontractor to Contractor, by giving Subcontractor written notice thereof.

A.47 PRODUCT INFORMATION

47.1 If any design change at any time ever occurs (or is seriously contemplated) to any component of the Work to be supplied under the
Subcontract, Subcontractor shall immediately advise Contractor of such design change, and concurrently provide Contractor with a full written
description of such design change, the reasons for it, and all known or suspected impacts, implications, consequences, and details thereof,
particularly including but not limited to any matters relating to performance, configuration, size, weight and durability. If Contractor is not
willing to accept such design change, any component, material, or other item of any kind incorporating or affected by such design change
shall be deemed defective and therefore rejected under the Subcontract and Subcontractor shall immediately cause such component,
material or other item to be replaced at its sole cost and risk with a component, material or item which does not incorporate and is not affected
by such design change.

47.2 Prior to commencing any Work under the Subcontract, Subcontractor shall furnish to Contractor in detail all pertinent information concerning
the operating history of any product to be furnished hereunder, particularly including but not limited to any deficiencies, problems or customer
complaints relating thereto. Subcontractor shall thereafter promptly keep Contractor current with regard to any new developments regarding
such operating history, particularly including but not limited to any deficiencies, problems or customer complaints.

A.48 INDEPENDENT CONTRACTOR

48.1 Subcontractor is an independent contractor, and neither an employee, agent, nor representative of the Contractor or the Owner, and shall
maintain complete control of, and responsibility for, its Lower Tier Subcontractors, employees, agents, means, methods, and operations.

A.49 SUBCONTRACTOR'S DRAWINGS, SPECIFICATIONS, AND CALCULATIONS

49.1 Drawings, specifications, and calculations submitted by Subcontractor to the Contractor with a request for review, may be reviewed and
commented upon by the Contractor. Such review and comment shall relate only to general conformance with the specifications and for
confirmation of physical interface of items shown with related systems. In no event will such review and comment relieve Subcontractor of
the responsibility of compliance with all requirements of the Subcontract.

49.2 Subcontractor shall furnish all submittals and other documentation when and as required by the Subcontract. All materials specifically
prepared or developed by Subcontractor or any of its Lower Tier Subcontractors to perform Subcontractor's obligations under the
Subcontract shall become the property of Contractor upon payment for or termination of Subcontractor's Work, whether delivered to
Contractor or not, and shall be delivered to Contractor on written request.

A.50 EMPLOYEE CONCERNS PROGRAM

50.1 Subcontractor shall advise its employees that they have the right and responsibility to report concerns relating to the environment, safety,
and health, or management of DOE-related activities; and to cooperate with assessments used to verify that they have acted to minimize,
correct, or prevent recurrence of the situation that precipitated a valid concern. No retaliation or reprisal shall occur for any employee who
has identified employee concerns to their management or Contractor. Subcontractor shall flow this requirement down to all lower-tier
subcontractors/suppliers.

A.51 ONSITE EQUIPMENT USE REQUIREMENTS

51.1 All equipment (vehicles, machinery, and/or hand tools) used by the Subcontractor to perform Work at the Project site must be in good
working condition for the purpose intended and meet all applicable codes and standards. Such equipment must be used and maintained
only as intended by the manufacturer and in accordance with the manufacturer’s instructions and limitations. The equipment must be free
of defects and suitable for safe performance of the Work. Contractor reserves the right, in its sole discretion, to inspect Subcontractor’s
equipment prior to use. Equipment found to be unsatisfactory by Contractor shall be promptly repaired or removed from the premises and
replaced with satisfactory items at no cost to Washington Division. Inspections, whether or not any equipment is found to be unsatisfactory
or whether or not any defects are found by such inspections, do not relieve Subcontractor of any responsibility or liability under this Article
or for performing the Work in a safe manner.

A.52 ACCESS TO DOE-OWNED OR -LEASED FACILITIES (APPLICABLE IF SUBCONTRACTOR EMPLOYEES REQUIRE
PHYSICAL ACCESS TO DOE OWNED OR LEASED FACILITIES)

52.1 The performance of this Subcontract requires that employees of the Subcontractor have physical access to U.S. Department of Energy
(DOE)-owned or leased facilities; however, this Clause does not control requirements for an employee’s obtaining a security clearance. The
Subcontractor understands and agrees that DOE has a prescribed process with which the Subcontractor and its employees must comply in
order to receive a security badge that allows such physical access. The Subcontractor further understands that it must propose employees
whose background offers the best prospect of obtaining a security badge approval for access, considering the following criteria, which are
not all inclusive and may vary depending on access requirements:

a) s, oris suspected of being, a terrorist;
b) Is the subject of an outstanding warrant;
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c) Has deliberately omitted, concealed, or falsified relevant and material facts from any Questionnaire for National Security Positions
(SF-86), Questionnaire for Non-Sensitive Positions (SF-85), or similar form;

d) Has presented false or forged identity source documents;

e) Has been barred from Federal employment;

f)  Is currently awaiting a hearing or trial or has been convicted of a crime punishable by imprisonment of six (6) months or longer; or

g) Is awaiting or serving a form of pre-prosecution probation, suspended or deferred sentencing, probation or parole in conjunction with
an arrest or criminal charges against the individual for a crime that is punishable by imprisonment of six (6) months or longer.

52.2 The Subcontractor shall assure:

a) Ininitiating the process for gaining physical access:
1) Compliance with procedures established by DOE in providing its employee(s) with any forms directed by DOE,
2) That the employee properly completes any forms, and
3) That the employee(s) submits the forms to the person designated by the DOE official.
b) In completing the process for gaining physical access, that its employee:
1)  Cooperates with DOE officials responsible for granting access to DOE-owned or leased facilities and
2)  Provides additional information, requested by those DOE officials.

52.3 The Subcontractor understands and agrees that DOE may unilaterally deny a security badge to an employee and that the denial remains
effective for that employee unless DOE subsequently determines that access may be granted. Upon notice from DOE that an employee’s
application for a security badge is or will be denied, the Contractor shall promptly identify and submit the forms referred to in subparagraph
52.2(a) of this Clause for the substitute employee. The denial of a security badge to individual employees by DOE shall not be cause for
extension of the period of performance of this Subcontract or any Subcontractor claim against Contractor or DOE.

52.4 The Contractor shall return to the DOE official the badge(s) or other credential(s) provided by DOE pursuant to this Clause, granting physical
access to DOE-owned or -leased facilities by the Subcontractor’'s employee(s), upon:

a) Termination of this Subcontract;

b)  Expiration of this Subcontract;

c) Termination of employment on this Subcontract by an individual employee; or
d) Demand by DOE for return of the badge.

52.5 The Subcontractor shall include this Clause, including this paragraph in any lower-tier subcontract, awarded in the performance of this
Subcontract, in which an employee(s) of the lower-tier subcontractor will require physical access to DOE-owned or -leased facilities.

A.53 WORK STOPPAGE AND SHUT DOWN AUTHORIZATION

53.1 Imminent Health and Safety Hazard is a given condition or situation which, if not immediately corrected, could result in a serious injury or
death, including exposure to radiation and toxic/hazardous chemicals. Imminent Danger in relation to the Facility Safety Envelope is a
condition, situation, or proposed activity which if not terminated could cause, prevent mitigation of, or seriously increase the risk of (1)
radiation exposure, (2) toxic hazardous chemical exposure, (3) electrical/steam hazards, (4) fire/explosion and/or (5) personal injury or
death.

53.2 Stop-Work: In the event of an imminent health and safety hazard, identified by conversion facility line management or operators or
conversion facility health and safety personnel overviewing conversion facility operations, or other individuals, the individual or group
identifying the imminent hazard situation shall immediately take actions to eliminate or mitigate the hazard (e.g., by directing the
operator/implementer of the activity or process causing the imminent hazard to stop work, or by initiating emergency response actions or
other actions) to protect the health and safety of the workers and the public, and to protect DOE facilities and the environment. In the event
an imminent health and safety hazard is identified, the individual or group identifying the hazard should coordinate with an appropriate
Contractor official, who will direct the shutdown or other actions, as required. Such mitigating action should subsequently be coordinated
with the DOE and contractor management. The suspension or stop-work will be promptly confirmed in writing from the Contractor.

53.3 Contractor and DOE employees have the right to recommend a facility shutdown, regardless of who is performing the activity, if continuation
of that activity would be considered an imminent danger in relation to the Facility Safety Envelope.

53.4 Shutdown: In the event of an imminent danger in relation to the Facility Safety Envelope or a non-imminent health and safety hazard
identified by conversion facility line management or operators, conversion facility health and safety personnel over-viewing conversion
facility operations, or other individuals, the individual or group identifying the potential health and safety hazard may recommend facility
shutdown in addition to any immediate actions needed to mitigate the situation. However, the recommendation must be coordinated with
contractor management. Any written direction to suspend operations shall be issued by the Contractor, pursuant to the Article entitled FAR
52.242-15 STOP WORK ORDER (AUG 1989) Alternate | (APR 1984) as Facility Representatives (FR) provide the technical oversight of
operations. The FR has the authority to “stop work,” which may apply to the suspension of operations of an entire plant, activity, or job. This
stop-work authority is limited to an operation of a facility which is performing work the FR believes:

a) Poses an imminent danger to health and safety of workers or the public if allowed to continue;

b) Could adversely affect the safe operation of, or could cause serious damage to, the facility if allowed to continue; or

c) Could result in the release of radiological or chemical hazards to the environment in excess of regulatory limits.

d) The Contractor may at any time during the performance of this subcontract issue an order stopping work in whole or in part due to
environmental, safety, and health reasons.

53.5 The subcontractor shall flow down this article to all subcontractors at all tiers.

A.54 SOFTWARE MADE AVAILABLE FOR SUBCONTRACTOR’S USE

54.1 The Government, from time to time, may make certain software acquired under license available to the Contractor for its use in the
performance of this subcontract.

54.2 The Subcontractor recognizes and acknowledges that such software or data contained therein may be proprietary and confidential to a third
party.

54.3 The Subcontractor agrees that it and its employees will not use, copy, disclose, modify, or reverse engineer such software except as
permitted by the license and any other terms and conditions under which the software is made available to the Subcontractor.

54.4 The Subcontractor is not authorized to violate any software licensing agreement, or to cause the Contractor or the Government to violate any
licensing agreement. If, at any time during the performance of this subcontract, the Subcontractor has reason to believe that its utilization of
Government-furnished software may involve or result in a violation of DOE’s licensing agreement, the Subcontractor shall promptly notify the
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Contractor, in writing, of the pertinent facts and circumstances. Pending direction from the Contractor, the Subcontractor shall continue to
perform to the full extent possible without utilizing the software in question.

A.55 COMPLIANCE WITH ORDERS, AGREEMENTS, AND REGULATORY AUTHORITIES

55.1 In addition to the requirements of Article A.57, Compliance with Applicable Federal, State And Local Requirements, the Subcontractor shall
comply with any current or future orders and agreements with regulatory authorities pertaining to UF6 cylinders, including but not limited to
the State of Ohio Director's Final Findings and Orders, dated February 24, 1998, June 24, 2005, and February 1, 2008, and the
Commonwealth of Kentucky Natural Resources and Environmental Protection Cabinet Agreed Order, October 3, 2003.

A.56 COMPLIANCE WITH INTERNET PROTOCOL VERSION 6 (IPV6) IN ACQUIRING INFORMATION
TECHNOLOGY

56.1 If this subcontract involves the acquisition of Information Technology (IT) that uses Internet Protocol (IP) technology, the Subcontractor
agrees that: (1) all deliverables that involve IT that uses IP (products, services, software, etc.) will comply with IPv6 standards and
interoperate with both IPv6 and IPv4 systems and products; and (2) it has IPv6 technical support for development and implementation and
fielded product management available. If the Subcontractor plans to offer a deliverable that involves IT that is not initially compliant, the
Subcontractor agrees to: (1) obtain the Contractors approval before starting work on the deliverable; (2) provide a migration path and firm
commitment to upgrade to IPv6 for all application and product features, and (3) have IPv6 technical support for development and
implementation and fielded product management available. Should the Subcontractor find that the statement of work or specifications of
this subcontract do not conform to the IPv6 standard, it must notify the Contractor of such nonconformance and act in accordance with
instructions of the Contractor.

A.57 COMPLIANCE WITH APPLICABLE FEDERAL, STATE, AND LOCAL REQUIREMENTS

57.1 In performing work under this contract, the Subcontractor shall comply with all relevant federal, state, and local statutes, ordinances, laws,
and regulations, unless relief has been granted in writing by the appropriate regulatory agency.

A.58 SUBCONTRACTORS LIABILITY WITH RESPECT TO COST ACCOUNTING STANDARDS

58.1 The Subcontractor shall be liable to the Government for increased costs or interest for failure to comply with the cost accounting standards
clauses as may be applicable to this subcontract.

A.59 SUSPECT/COUNTERFEIT PARTS IDENTIFICATION

59.1 Subcontractor shall supply products that are not and do not contain suspect/counterfeit parts. Subcontractor shall establish a
Suspect//Counterfeit Parts Identification Program that provides identification, notification, and disposition of suspect/counterfeit parts.

59.2 Subcontractor shall ensure that procurement documents executed in the acquisition of products under this subcontract include these
Suspect/Counterfeit Parts Identification Program requirements and exclude identified suspect/counterfeit parts from the procurement
process and subsequent installation.

59.3 A defective part is any part that has recognized, common manufacturing flaw. A suspect/counterfeit part is any item whose characteristic
or identity does not appear to be authentic and is verified to be either counterfeit or fraudulent; or is refurbished, remanufactured, or has
material substitutions as determined by the definitions below. Subcontractor’s identification program shall monitor these characteristics
particularly at receipt inspection and at time of installation
a) counterfeit — forgery, or an imitation with the intent to deceive.

b) fraudulent -- deliberate intent to misrepresent the actual characteristics of an item

c) material substitution — occurs when a change to specified material of an item is made (failure by the supplier to document the
material substitution is considered to be fraud, and the item then becomes suspect/counterfeit)

d) refurbished - item that is taken part, cleaned, adjusted, inspected, or cosmetically enhanced (failure by the supplier to identify that the
part is refurbished is considered to be fraud, and the item then becomes suspect/counterfeit)

e) remanufactured — item that is refurbished, physically modified, or where its subcomponents were replaced (failure by the supplier to
identify that the part is remanufactured is considered to be fraud, and the item then becomes suspect/counterfeit.

59.4 Notification. Immediately upon determination that a part is or may be suspect/defective/counterfeit, notify the Contractor for disposition, if it
is determined that a suspect/defective/counterfeit part has been supplied, Contractor will then notify the local Department of Energy Office of
Inspector General.

A.60 ENVIRONMENT, SAFETY AND HEALTH

60.1 Reference the Article Titled “Integration of Environment, Safety and Health into Work Planning and Execution”, included in these General
Conditions.

60.2 The Department of Energy has promulgated worker safety and health rules in accordance with Section 234C of the Atomic Energy Act of
1954 (as amended). These rules govern the conduct of contractors (including subcontractors) whose employees work at specified DOE
workplaces as defined in 10 CFR 851.3 and are designed to provide safe and healthful workplaces for DOE contractors and workers. Violation
of the applicable rules may provide a basis for the assessment of civil penalties under 10 CFR 851 Subpart E. Worker safety and health rules
subject to such enforcement are 10 CFR 850, Chronic Beryllium Disease Prevention Program, and 10 CFR 851, Worker Safety and Health
Program as of February 9. 2007. This Subcontract is subject to the above rules if the subcontractor will be performing work on a DOE site
not specifically excluded by 10 CFR 851.

60.3 The Subcontractor, and any lower-tier Subcontractor(s), shall take all reasonable precautions in the performance of the work under this
Subcontract to protect the environment, safety, and health of employees and members of the public. All work shall be performed to include
lower-tier subcontracted work in compliance with all applicable Contractor and DOE environmental, safety, and health requirements, orders,
and procedures including related reporting requirements. Prior to the start of work under this subcontract, the subcontractor shall provide to
Contractor a letter acknowledging a Corporate Safety and Health Policy and confirmation of compliance with Contractors procedures.

60.4 The Contractor shall notify the Subcontractor in writing of any noncompliance with the provisions of this Article and the corrective action to
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be taken. After receipt of such notice, the Subcontractor shall immediately take corrective action. In the event that the Subcontractor fails to
take corrective action and comply with said Contractor/DOE regulations, requirements and procedures the Contractor may, without prejudice
to any other legal or contractual rights of Contractor, issue an order stopping work in whole or in part. An order authorizing the resumption of
work may be issued at the discretion of the Contractor. The Subcontractor shall not be entitled to an extension of time or additional fee or
damages by reason of, or in connection with, any work stoppage ordered in accordance with this Article. The Subcontractor may also be
subject to civil penalties for violation of any applicable safety and health requirement of 10 CFR 851 as included in Contractors Environment,
Safety and Health procedures.
Permits, Compliance, and Indemnification
a) Subcontractor shall comply with all federal, state, county, and municipal laws, ordinances, and
regulations applicable to the Work to be performed.
b)  Subcontractor shall indemnify and hold harmless
Contractor and the Government from all damages of any nature whatsoever that they may incur as a result of Subcontractor’s failure
to comply with all federal, state, county, and municipal laws, ordinances, and regulations applicable to the Work, or Subcontractor’s
failure to secure required licenses or permits prior to commencing Work and to comply with such licenses or permits throughout the
course of the Work. Subcontractor also agrees, if requested, to assume at its own expense the defense of suits that may be filed
against Contractor or the Government as a result of Subcontractor’s failure to comply with any applicable federal, state, county, and
municipal laws, ordinances, or regulations, or Subcontractor’s failure to secure and comply with any required licenses or permits.
Subcontractor shall flow down all of the provisions of this Article and all environmental, safety, and health requirements in all lower-tier
subcontracts, at any level.

A.61 PRICE-ANDERSON AMENDMENTS ACT

61.1

61.2

61.3

61.4

The Department of Energy has promulgated Nuclear Safety Rules in implementation of the Price-Anderson Amendments Act (PAAA) of
1988, Public Law 100-408, August 20, 1988. These rules govern the conduct of persons involved in DOE nuclear activities, and, in particular,
are designed to achieve compliance with DOE nuclear safety requirements. Violation of the applicable rules may provide a basis for the
assessment of civil and criminal penalties under the PAAA. Nuclear Safety Rules subject to enforcement under PAAA are 10 CFR 820,
“Procedural Rules for DOE Nuclear Activities”, 10 CFR 830, “Nuclear Safety Management Subpart A.

This Order is subject to the requirements of the above rules if the performance of work involves conducting activities (including providing
items and services), that affects, or may affect, the safety of DOE nuclear facilities.

Subcontractor assumes full responsibility and shall indemnify, save harmless, and defend Buyer and its principal subcontractors, their
agents, officers, employees, and directors from any civil or criminal liability under Sections 234A or 223 (c) of the Act or the implementing
regulations at 10 CFR Sections 820, et seq., arising out of the activities of the Subcontractor, its lower-tier subcontractors, suppliers, agents,
employees, officers, or directors.

Subcontractor shall comply in all respects to Contractor’'s program for noncompliance identification, tracking, and corrective system,
established under the terms of its contract with the owner.

A.62 SECURITY AND SITE ACCESS

62.1

62.2
62.3

62.4

62.5

62.6
62.7
62.8

The employer shall validate the citizenship of all employees submitted for physical access to on the Project sites or remote access to MCSA
information ensuring all personnel are citizens of the Unites States of America.

Acceptable evidence of U.S. citizenship consists of the following:

For an individual born in the United States, a current or expired U.S. passport or a birth certificate are the primary and preferred means of
citizenship verification. Acceptable birth certificates must show that the record was filed shortly after birth and must be certified with the
registrar’s signature. The birth certificate must bear the raised, impressed, or multi-colored seal of the registrar’s office. The only exception
is if a state or other jurisdiction does not issue such seals as a matter of policy. Uncertified copies of birth certificates are not acceptable. A
delayed birth certificate (one created when a record was filed more than one year after the date of birth) is acceptable if it shows that the
report of birth was supported by acceptable secondary evidence of birth. Secondary evidence may include baptismal certificates, hospital
birth records or affidavits of persons having personal knowledge about the facts of the birth. Other documentary evidence can be early
census, school, or family records; newspaper files; or insurance papers. All documents presented must be original or certified.

For an individual claiming citizenship by naturalization, a Certificate of Naturalization (Form N-550 or N-570) showing the individual’s name
is required.

For an individual claiming citizenship acquired by birth abroad to a U.S. citizen, one of the following (showing the individual’s name) is
required:

. Certificate of Citizenship (Form N-560 or N-561),

. Report of Birth Abroad of a Citizen of the U.S. of America (State Department Form FS 240),
. Certificate of Birth (Form FS 545 or DS 1350),

e A current or expired U.S. passport, or

e Record of Military Processing-Armed Forces of the U.S

Although required, E-verify does not constitute verification of U. S. Citizenship.
Individuals who are not citizens of the United States of America, will be processed in accordance with Section A. 64, Foreign Nationals.

All personnel are required to have a PPPO site recognized DOE security identification badge. The Security badges are required for access
through the DOE security gate and must be worn, visible at all times while on DOE property.
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62.9 DOE identification Badge -— Personnel on site for greater than 10 days but less than six months will be processed for a local site specific
only (LSSO) badge. Individuals who will be on site longer than six months will be processed for a HSPD-12 credential. Visitor badges are
issued to those on site less than 10 days and those who do not complete General Employee Training (GET). Personnel not completing GET
will require an escort. Each escort is allowed to escort up to 10 individuals who have not completed GET at one time. The individuals being
escorted must remain within the escort escort’s person’s sight and sound field of view at all times.

a) There is no charge for issuing DOE Badges. However, the subcontractor will be assessed an administrative fee of $250.00 at the
completion of the subcontractor’s task or upon employee termination for each DOE identification badge which is not returned and the
badge will be reported as a lost/stolen badge.

b) GET and Site Access Badging Training- When employees first report to work at the Project site they will be required to attend a one
and one half hour site orientation lecture provided by Contractor at no charge to the subcontractor, followed by a half hour computerized
test. After successful completion of the initial security briefing and GET, the appropriate security badge will be requested and the
individual will be permitted unescorted access to the Project site. Employees must retake GET every two years and must complete
the annual security refresher briefing annually.

62.10 In accordance with DOE Order 473.3A, Protection Program Operations, the following items are prohibited at all DOE Sites/Facilities:

a) explosives;

b) dangerous weapons;

c) instruments or material likely to produce substantial injury to persons or damage to persons or property;

d) any other items prohibited by law. Specific information covering prohibited items may be found under the provisions of 10 CFR Part
860 and 41 CFR.

A.63 FOREIGN NATIONALS

As used in this article, the term “Foreign National” is defined to be a person who was born outside the jurisdiction of the United States, is a citizen

of a foreign nation, and has not been naturalized under U.S. law.

63.1 The Subcontractor shall obtain the approval of Procurement Representative, in writing, prior to any visit to a DOE or Contractor Operated
facility by any Foreign National in connection with work being performed under this Subcontract, in accordance with the requirements of DOE
Order 142.3, Unclassified Foreign Visits and Assignments Program. Visits are normally for the purpose of technical discussions, orientation,
observation of projects or equipment, training, Subcontract service work, including delivery of materials, or for courtesy purposes. The term
visit also includes officially-sponsored attendance at a DOE or Contractor event offsite from DOE/MCSA facilities, but does not include offsite
events and activities open to the general public. Subcontractor should be aware that required forms and documents necessary for approval
of visits by Foreign Nationals should be submitted to the Contractor Procurement Representative at least four (4) to six (6) weeks prior to the
visit, depending on the nationality of the individual and the areas to be visited. Forms can be obtained from the Procurement Representative.

63.2 In addition, the Subcontractor shall obtain the approval of the Contractor Procurement Representative, in writing, prior to the employment
of, or participation by, any Foreign National in the performance of work under this Subcontract or any lower tier Subcontract at off-site
locations. Such approvals will be processed in accordance with the requirements of DOE Order 142.3.

A.64 FIRST AID FACILITIES

64.1 If performance of work is at the site, Subcontractor must arrange for their own first-aid treatment. However, where the contractor has first-
aid facilities at the jobsite they will be made available for treatment of employees of Subcontractor for life threatening injuries while engaged
in the performance of the work under this subcontract.

64.2 If first-aid facilities and/or services are made available to subcontractor employees then, in consideration for the use of such facilities and
the receipt of such services, subcontractor hereby agrees:

a) To release, defend, indemnify and hold harmless contractor and government and their authorized representatives, successors,
assignees, and all of their officers and employees from and against any and all claims, demands, liabilities, including attorney’s fees,
arising from the receipt of such services or the use of such facilities by subcontractor employees, except for claims and demands
arising out of the sole active negligence of contractor or any of their representatives.

b)  Upon receipt of any notice from contractor of any such claim, demand or liability being pursued against contractor, to not only undertake
the defense of such claim, demand, or liability, but also upon entry of judgment, to make any and all payments necessary hereunder,
and

c) That in the event any of subcontract’'s employees require off-site medical services, including transportation thereto, Subcontractor
shall promptly pay for such services directly to the providers thereof.

A.65 SUPPLEMENTAL DEFINITIONS FOR FAR AND DEAR CLAUSES INCORPORATED BY REFERENCE

65.1 This Subcontract incorporates certain FAR and DEAR Clauses identified below by reference, with the same force and effect as if they were
given in full text. FAR clauses may be accessed electronically at https://www.acquisition.gov/far/. DEAR clauses can be found at
http://www.management.energy.gov/DEAR.htm. Upon request, MCSA will make their full text available. The clauses included in this Section
A, are applicable regardless of the dollar amount of this order. The applicability of clauses in Sections B and C are determined in accordance
with the dollar thresholds, and other criteria as may be set forth in each section. The clauses in Section D are applicable only if specifically
invoked in the subcontract. Supplemental definitions that apply to certain terms in these clauses are included in the following paragraphs.

65.2 “Contract” means this Subcontract or Purchase Order (except in instances when it is not applicable or appropriate), and includes changes
and modifications to this Subcontract.

65.3 “Contractor” means the party to whom this Subcontract or Purchase Order is awarded (except in instances when it is not applicable or
appropriate).

65.4 “Government” means Contractor. except that the term “Government” or its authorized representatives shall retain its original meaning where
(1) the provision pertains to, addresses or governs rights and obligations in property (real, personal or intellectual), (2) a right, act,
authorization or obligation can be granted or performed only by the Government (e.g., under the Nuclear Hazards Indemnity Agreement
provision), (3) the intent of the provision is to provide benefit or protection to the Government, or (4) when access to the subcontractor's
proprietary financial or other data is required.

65.6 “Contracting Officer” means the Contractor’s Procurement Representative.

65.7 “Lower-Tier Subcontractor” means any party entering into an agreement with the Subcontractor or any lower-tier Subcontractor for the
furnishing of supplies or services required for performance of this Subcontract.
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A.66

A.67

A.68

A.69

A.70

A.71

A.72

A.73

A.74

A.75

A.76

A.T7

A.78

A.79

A.80

A.81

A.82

A.83

A.84

A.85

WHISTLEBLOWER PROTECTION FOR CONTRACTOR EMPLOYEES (DEC 2000) — DEAR 952.203-70

LAWS, REGULATIONS, AND DOE DIRECTIVES (DEC 2000) —- DEAR 970.5204-2

PROHIBITION ON REQUIRING CERTAIN INTERNAL CONFIDENTIALITY AGREEMENTS OR
STATEMENTS (JAN 2017) — FAR 52.203-19

PERSONAL IDENTITY VERIFICATION OF CONTRACTOR PERSONNEL (JAN 2011) - FAR 52.204-9

PROHIBITION ON CONTRACTING FOR HARDWARE, SOFTWARE, AND SERVICES FROM
KASPERSKY LAB (DEC 2023) - FAR 52.204-23

PROHIBITION ON CONTRACTING FOR CERTAIN TELECOMMUNICATIONS AND VIDEO
SURVEILLANCE EQUIPMENT (NOV 2021) — FAR 52.204-25

PRINTING (APR 1984) — DEAR 952.208-70

NOTICE OF LABOR DISPUTES (FEB 1997) — FAR 52.222-1

CONVICT LABOR (JUN 2003) - FAR 52.222-3

CONTRACT WORK HOURS AND SAFETY STANDARDS - OVERTIME COMPENSATION (MAY 2018) -
FAR 52.222-4

PROHIBITION OF SEGREGATED FACILITIES (APR 2015) — FAR 52.222-21

EQUAL OPPORTUNITY (SEPT 2016) — FAR 52.222-26

COMBATING TRAFFICKING IN PERSONS (NOV 2021) — FAR 52.222-50

INTEGRATION OF ENVIRONMENT, SAFETY, AND HEALTH INTO WORK PLANNING AND EXECUTION
(DEC 2000) — DEAR 970.5223-1 (APPLICABLE IF SUBCONTRACT INVOLVES PERFORMANCE OF WORK ON-SITE)
ENERGY EFFICIENCY IN ENERGY-CONSUMING PRODUCTS (MAY 2020) — FAR 52.223-15

BUY AMERICAN ACT - SUPPLIES (NOV 2021) — FAR 52.225-1

RESTRICTIONS ON CERTAIN FOREIGN PURCHASES (FEB 2021) - FAR 52.225-13

PATENT INDEMNITY (APR 1984) — FAR 52.227-3

RIGHTS TO PROPOSAL DATA (APR 1984) — DEAR 952.227-82

INSURANCE-WORK ON A GOVERNMENT INSTALLATION (JAN 1997) — FAR 52.228-5
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A.86

A.87

A.88

A.89

A.90

A.91

A.92

A.93

A.94

A.95

A.96

A.97

INTEREST (MAY 2014) — FAR 52.232-17, WITH THE ADDITION OF A PARAGRAPH (D) TO READ AS
FOLLOWS: “(D) NO INTEREST IS PAYABLE TO THE SUBCONTRACTOR FOR ANY CLAIM OR
VOUCHER THE SUBCONTRACTOR MAY SUBMIT FOR PAYMENT EXCEPT AS SPECIFICALLY
IMPOSED BY A COURT ON ANY JUDGMENT OBTAINED BY THE SUBCONTRACTOR OR AS
OTHERWISE PROVIDED HEREIN.”

PRIVACY AND SECURITY SAFEGUARDS (AUG 1996) — FAR 52.239-1 (APPLICABLE IF SUBCONTRACT
INVOLVES PERFORMANCE OF SERVICES ON-SITE)

BANKRUPTCY (JUL 1995) — FAR 52.242-13

STOP WORK ORDER (AUG 1989), ALT 1 (APR 1984) — FAR 52.242-15

SUBCONTRACTS FOR COMMERCIAL ITEMS (JAN 2022) - FAR 52.244-6

NUCLEAR HAZARDS INDEMNITY AGREEMENT (AUG 2016) — DEAR 952.250-70

AFFIRMATIVE PROCUREMENT OF BIOBASED PRODUCTS UNDER SERVICE AND CONSTRUCTION
CONTRACTS (SEPT 2013) — FAR 52.223-2

POLLUTION PREVENTION AND RIGHT-TO-KNOW INFORMATION (MAY 2011) — FAR 52.223-5

WASTE REDUCTION PROGRAM (MAY 2011) — FAR 52.223-10

COMPLIANCE WITH ENVIRONMENTAL MANAGEMENT SYSTEMS (MAY 2011) — FAR 52.223-19

SUSTAINABLE AQUISITION PROGRAM (OCT 2010), ALT 1 (OCT 2010) — DEAR 952.223-78

EXECUTIVE ORDER 13423, STRENGTHENING FEDERAL ENVIRONMENTAL, ENERGY, AND
TRANSPORTATION MANAGEMENT (OCT 2010) — DEAR 970-5223-6

SECTION B ARTICLES APPLY IF THE PRICE OF THIS SUBCONTRACT EXCEEDS $2,500.

B.1

B.2

B.3

B.4

SERVICE CONTRACT ACT OF 1965 AS AMENDED (AUG 2018) — FAR 52.222-41

FAIR LABOR STANDARDS ACT AND SERVICE CONTRACT ACT-PRICE ADJUSTMENT (MULTIPLE
YEAR AND OPTION CONTRACTS (AUG 2018) — FAR 52.222-43

FAIR LABOR STANDARDS ACT AND SERVICE CONTRACT ACT-PRICE ADJUSTMENT (MAY 2014) -
FAR 52.222-44

PAID SICK LEAVE UNDER EO 13706 (JAN 2022) — FAR 52.222-62
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SECTION C ARTICLES APPLY IF THE AMOUNT OF THIS SUBCONTRACT EXCEEDS $3,000.

C.1 EMPLOYMENT ELIGIBILITY VERIFICATION (FEB 2009) — FAR 52.222-54 (APPLICABLE TO SUBCONTRACTS
FOR SERVICES ONLY)

SECTION D ARTICLES APPLY IF THE PRICE OF THIS SUBCONTRACT EXCEEDS $10,000.
D.1 EQUAL OPPORTUNITY FOR WORKERS WITH DISABILITIES (JUN 2020 — FAR 52.222-36

SECTION E ARTICLES APPLY IF THE PRICE OF THIS SUBCONTRACT EXCEEDS $100,000.
E.1 RESTRICTIONS ON SUBCONTRACTOR SALES TO THE GOVERNMENT (JUN 2020) - FAR 52.203-6

E.2 ANTI-KICKBACK PROCEDURES (JUN 2020) — FAR 52.203-7

E.3 LIMITATION ON PAYMENTS TO INFLUENCE CERTAIN FEDERAL TRANSACTIONS (JUN 2020) -
FAR 52.203-12

E.4 ORGANIZATIONAL CONFLICTS OF INTEREST (JUN 1997) — DEAR 952.209-72 (APPLICABLE TO
SUBCONTRACTS FOR ADVISORY AND ASSISTANCE SERVICES ONLY)

E.5 UTILIZATION OF SMALL BUSINESS CONCERNS (OCT 2018) — FAR 52.219-8

E.6 EQUAL OPPORTUNITY FOR SPECIAL DISABLED VETERANS, VETERANS OF THE VIETNAM ERA AND
OTHER ELIGIBLE VEERANS (JUN 2020) — FAR 52.222-35

E.7 EMPLOYMENT REPORTS ON VETERANS (JUN 2020) - FAR 52.222-37
E.8 ACQUISITION OF EPEAT — REGISTERED TELEVISIONS (JUN 2014) - FAR 52.223-14
E.9 AUTHORIZATION AND CONSENT (AUG 2002) - DEAR 970.5227-4

E.10 NOTICE AND ASSISTANCE REGARDING PATENT AND COPYRIGHT INFRINGEMENT (DEC 2000) —
DEAR 970.5227-5

SECTION F ARTICLES APPLY IF THE PRICE OF THIS SUBCONTRACT EXCEEDS $250,000.
F.1 AUDIT AND RECORDS—NEGOTIATION (JUN 2020) - FAR 52.215-2

SECTION G ARTICLES APPLY IF THE PRICE OF THIS SUBCONTRACT EXCEEDS $500,000.

G.1 WORKFORCE RESTRUCTURING UNDER SECTION 3161 OF THE NATIONAL DEFENSE
AUTHORIZATION ACT FOR FISCAL YEAR 1993 (DEC 2000) — DEAR 970.5226-2

G.2 DISPLACED EMPLOYEE HIRING PREFERENCE (JUN 1997) — DEAR 952.226-74
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G.3 SERVICE CONTRACT REPORTING REQUIREMENTS FOR INDEFINITE-DELIVERY CONTRACTS
(OCT 2016) — FAR 52.204-15

SECTION H ARTICLES APPLY IF THE PRICE OF THIS SUBCONTRACT EXCEEDS $750,000.
H.1 SMALL BUSINESS SUBCONTRACTING PLAN (NOV 2021) ALTERNATE Il (NOV 2016) — FAR 52.219-9

SECTION | ARTICLES APPLY IF THE PRICE OF THIS SUBCONTRACT EXCEEDS $650,000.
1 COST ACCOUNTING STANDARDS (JUN 2020) — FAR 52.230-2

.2 ADMINISTRATION OF COST ACCOUNTING STANDARDS (JUN 2010) — FAR 52.230-6

SECTION J ARTICLES APPLY IF THE PRICE OF THIS SUBCONTRACT EXCEEDS $2,000,000.
J.1 SUBCONTRACTOR COST OR PRICING DATA (JUN 2020) - FAR 52.215-12

J.2 SUBCONTRACTOR COST OR PRICING DATA - MODIFICATIONS (JUN 2020) — FAR 52.215-13
J.3 PENSION ADJUSTMENTS AND ASSET REVERSIONS (OCT 2010) — FAR 52.215-15

J.4 REVERSION OR ADJUSTMENT OF PLANS FOR POST RETIREMENT BENEFITS (PRB) OTHER THAN
PENSIONS (JUL 2005) - FAR 52.215-18

J.5 NOTIFICATION OF OWNERSHIP CHANGES (OCT 1997) - FAR 52.215-19

SECTION K ARTICLES APPLY TO SUBCONTRACTS FOR RESEARCH AND DEVELOPMENT
WORK.

K.1 PATENT RIGHTS — MANAGEMENT AND OPERATING CONTRACTS, NONPROFIT ORGANIZATION OR

SMALL BUSINESS FIRM CONTRACTOR (DEC 2000) — DEAR 970.5227-10 (APPLICABLE TO SUBCONTRACTS
WITH NON-PROFIT ORGANIZATIONS OR SMALL BUSINESS FIRMS)

K.2 PATENT RIGHTS - MANAGEMENT AND OPERATING CONTRACTS, FOR PROFIT CONTRACTOR, NON-

TECHNOLOGY TRANSFER (DEC 2000) — DEAR 970.5227-11 (APPLICABLE TO SUBCONTRACTS FOR OTHER
THAN NON-PROFIT ORGANIZATIONS OR SMALL BUSINESS FIRMS)

SECTION L ARTICLES APPLY TO SUBCONTRACTS AS NOTED IN ITALICS BELOW THE
ARTICLE.

L1 CONTRACTOR CODE OF BUSINESS ETHICS AND CONDUCT (DEC 2008) — FAR 52.203-13 (APPLICABLE
TO SUBCONTRACTS THAT EXCEED $5 MILLION AND WHICH HAVE A PERFORMANCE PERIOD GREATER THAN 120 DAYS)

L.2 PRICE REDUCTION FOR DEFECTIVE CERTIFIED COST OR PRICING DATA (AUG 2011) - FAR 52.215-
10 (APPLICABLE TO SUBCONTRACTS WHERE CERTIFIED COST OR PRICING DATA IS REQUIRED)
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L.3

L.4

L.5

L.6

L.7

L.8

L.9

L.10

L.11

L.12

L.13

L.14

L.15

SECURITY (MAY 2002) — DEAR 952.204-2 (APPLICABLE TO ANY SUBCONTRACT WHERE SUBCONTRACTOR
EMPLOYEES ARE REQUIRED TO POSSESS ACCESS AUTHORIZATIONS (L OR Q SECURITY CLEARANCES)

WORKPLACE SUBSTANCE ABUSE PROGRAMS AT DOE SITES (DEC 2000) — DEAR 970.5223-4
(APPLICABLE IF SUBCONTRACT AMOUNT EXCEEDS $25,000 AND SCOPE OF WORK INVOLVES ACCESS TO CLASSIFIED
INFORMATION OR SPECIAL NUCLEAR MATERIALS; TRANSPORTATION OF HAZARDOUS MATERIALS TO OR FROM A DOE
SITE; OR A HIGH RISK OF DANGER TO LIFE, THE ENVIRONMENT, PUBLIC HEALTH AND SAFETY, OR NATIONAL SECURITY)

CHILD LABOR—COOPERATION WITH AUTHORITIES AND REMEDIES (JAN 2025) — FAR 52.222-19
(APPLICABLE TO SUBCONTRACTS THAT EXCEED $10,000 WHERE SUPPLIES ARE ACQUIRED OUTSIDE OF THE UNITED
STATES OR SERVICES ARE PERFORMED OUTSIDE OF THE UNITED STATES)

CONTRACTS FOR MATERIALS, SUPPLIES, ARTICLES, AND EQUIPMENT (JUN 2020) — FAR 52.222-20
(APPLICABLE TO SUBCONTRACTS THAT EXCEED $15,000 INVOLVING MANUFACTURE OR FURNISHING OF
MATERIALS/SUPPLIES)

NOTICE OF RADIOACTIVE MATERIALS (JAN 1997) — FAR 52.223-7 (APPLICABLE TO SUBCONTRACTS FOR
RADIOACTIVE MATERIALS MEETING THE CRITERIA IN PARAGRAPH (A) OF THE ARTICLE)

AEROSOLS (MAY 2024) — FAR 52.223-20 (APPLICABLE TO SUBCONTRACTS WHERE AEROSOL PRODUCTS ARE
EXPECTED TO BE USED IN THE PERFORMANCE OF THE SUBCONTRACT)

PRIVACY ACT (APR 1984) — FAR 52.224-1 AND 52.224-2 (APPLICABLE TO SUBCONTRACTS WHERE
SUBCONTRACTOR IS REQUIRED TO MAINTAIN A SYSTEM OF RECORDS ON INDIVIDUALS)

PRIVACY TRAINING (JAN 2017) — FAR 52.224-3 (APPLICABLE TO SUBCONTRACTS WHERE SUBCONTRACTOR
EMPLOYEES WILL ACCESS A SYSTEM OF RECORDS OR HANDLE PII IN THE PERFORMANCE OF THE SUBCONTRACT)

DUTY-FREE ENTRY (OCT 2010) — FAR 52.225-8 (APPLICABLE TO SUBCONTRACTS WHERE FOREIGN SUPPLIES
MAY BE IMPORTED INTO THE U.S. FOR DELIVERY TO THE GOVERNMENT, EITHER AS END PRODUCTS OR COMPONENTS
INCORPORATED INTO END PRODUCTS)

REFUND OF ROYALTIES (AUG 2002) — DEAR 970.5227-8 (APPLICABLE TO ANY SUBCONTRACT THAT INVOLVES
THE PAYMENT OF ROYALTIES IN EXCESS OF $250)

PATENT INDEMNITY (APR 1984) — FAR 52.227-3 (APPLICABLE TO SUBCONTRACTS THAT REQUIRE THE
DEVELOPMENT OR MANUFACTURING OF PRODUCTS THAT COULD POTENTIALLY INFRINGE ON PATENTS OR WHERE
THE SERVICES INVOLVE PROPRIETARY TECHNOLOGIES OR PROCESSES)

REFUND OF ROYALTIES (APR 1984) — FAR 52.227-9 (APPLICABLE IF THE SUBCONTRACT INVOLVES PAYMENT
OF ROYALTIES)

RIGHTS IN DATA — GENERAL (JUN 1987) — FAR 52.227-14, AS MODIFIED PURSUANT TO DEAR

927.409(A)(1) (APPLICABLE TO SUBCONTRACTS IN WHICH TECHNICAL DATA OR COMPUTER SOFTWARE IS EXPECTED
TO BE PRODUCED, OR IN SUBCONTRACTS FOR SUPPLIES THAT CONTAIN A REQUIREMENT FOR PRODUCTION OR
DELIVERY OF DATA)
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L.16

L.17

L.18

L.19

L.20

L.21

L.22

L.23

ADDITIONAL DATA REQUIREMENTS (JUN 1987) — FAR 52.227-16 (APPLICABLE TO SUBCONTRACTS WHERE
MODIFIED COVERAGE HAS BEEN DETERMINED TO BE APPLICABLE TO THE SUBCONTRACTOR)

INSURANCE—WORK ON A GOVERNMENT INSTALLATION (JAN 1997) — FAR 52.228-5 (APPLICABLE
WHERE WORK IS TO BE PERFORMED ON-SITE)

ACCIDENT PREVENTION (NOV 1991) — FAR 52.236-13 (APPLICABLE TO SUBCONTRACTS THAT REQUIRE ON-
SITE CONSTRUCTION, DISMANTLING, DEMOLITION, OR REMOVAL OF IMPROVEMENTS)

GOVERNMENT PROPERTY (JUNE 2007) — FAR 52.245-1 (APPLICABLE TO SUBCONTRACTS WHERE
GOVERNMENT PROPERTY WILL BE FURNISHED TO THE SUBCONTRACTOR FOR USE IN PERFORMANCE OF THE
SUBCONTRACT)

PREFERENCE FOR U.S.-FLAG AIR CARRIERS (JAN 2025) - FAR 52.247-63 (APPLICABLE TO
SUBCONTRACTS THAT INVOLVE INTERNATIONAL AIR TRAVEL FOR PERSONNEL OR CARGO)

PREFERENCE FOR PRIVATELY OWNED U.S.-FLAG COMMERCIAL VESSELS (NOV 2021) — FAR
52.247-64 (APPLICABLE TO SUBCONTRACTS THAT INVOLVE OCEAN TRANSPORTATION OF SUPPLIES)

ACQUISITION OF REAL PROPERTY (MAR 2011) — DEAR 952.217-70 (APPLICABLE TO SUBCONTRACTS THAT
INVOLVE ACQUISITION OF REAL PROPERTY WHERE THE TITLE OF THE PURCHASE VESTS WITH THE GOVERNMENT;
INVOLVE THE REIMBURSEMENT OF REAL PROPERTY LEASE; OR INVOLVES TEMPORARY INTERESTS SUCH AS
EASEMENTS, LICENSES OR PERMITS)

RIGHTS IN DATA (DEC 2024) - DEAR 970.5227-1 (APPLICABLE TO SUBCONTRACTS THAT INVOLVE TECHNICAL
DATA OR SOFTWARE DEVELOPMENT)

END OF GENERAL CONDITIONS
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