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North Pointe Medical Park Building B- Level 2
Tl for Tooele Pediatric Clinic

NOTICE TO CONTRACTORS

Med West Holdings, LLC

North Pointe Medical Park

Building ‘B’- Level 2

2371 North 400 East Suite #B202 & 204
Tooele, Utah 84074

NJRA Architects shall receive sealed bids for interior remodel of existing suite B202 & B204
for Tooele Pediatric Clinic at level 2 of Building ‘B’ at North Pointe Medical Park, Tooele.
The total remodel area is approximately 590 SF. The Bids shall be on a lump sum basis and
will be received until 2:00 p.m. prevailing Mountain time on Wednesday July 2, 2025.
Bids shall be electronically e-mailed to NJRA Architects, Project Manager, Sourabh Sinha,
at sousin@njraarchitects.com. Bids will be opened privately by the owners of the Med West
Holdings LLC. Bid results will be notified to all contractors through e-mail. Only those
General Contractor’s, who have been invited to bid this project by the owner shall bid. Bidders
shall verify if they have been pre-qualified prior to securing construction documents from the
Architect. NO EXCEPTIONS.

Contract documents shall be obtained on June 20, 2025 from NJRA Architects, Inc., located
at 5223 South Ascension Way, Suite 350, Murray, Utah, 84123. Please e-mail project
manager, Sourabh Sinha, for the link to download the construction documents.

No Pre-Bid meeting has been planned for this project. However General Contractors are
encouraged to contact Michael Burnham, Managing Director at 435-841-7653 to visit the site
prior to bidding the project.

Product substitutions received after Friday June 27, 2025 shall not be accepted. Last day to
receive questions from the contractor is June 27, 2025. Email questions to NJRA
Architects, Project Manager, Sourabh Sinha, at sousin@njraarchitects.com. Final
Addendum for this project shall be sent to all invited bidders by Monday June 30, 2025.

The Contractor shall commence the work of this contract upon receipt of Notice to Proceed
and will be Substantially Complete not later than the date indicated in the bid form.

The owner reserves the right to reject any and all bids and to waive any irregularities in any
bid or in the bidding.

NOTICE TO CONTRACTORS Page 1 of 1
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North Pointe Medical Park Building B- Level 2
Tl for Tooele Pediatric Clinic

BID RESPONSE FORM

TO: Owners of
North Pointe Medical Park
Med West Holdings, LLC
2376 N. 400 E. STE 105
Tooele, Utah 84074

PROJECT: Tl for Tooele Pediatric Clinic

2371 North 400 East, Suite #8202 & B204
Tooele, Utah 84074

NAME OF BIDDER:

Gentlemen:

The Undersigned, in compliance with your invitation for bids, having examined the Drawings and Specifications
and related documents and the site of the proposed work and being familiar with all of the conditions surrounding
the construction of the proposed project, including the availability of labor, hereby propose to furnish all labor,
materials and supplies as required for the Project in accordance with the Contract Documents as specified and
within the time set forth and at the price stated below. This price is to cover all expenses incurred in performing
the work required under the Contract Documents of which this proposal is a part.

ADDENDA: I/We acknowledge receipt of the following addenda: / / /

BASE BID: I/We agree to perform all work shown on the Drawings and described in the
Specifications and Contract Documents for the sum of:

Dollars ($

(In the case of discrepancy, written amount shall govern)

This bid shall remain good for 60 days after bid opening.

ALTERNATES:

Alternate No. 1 (New flooring in the hallway, entryway and waiting area, as noted in the Drawings):
ADD Dollars ($ )

(In the case of discrepancy, written amount shall govern)
Required additional calendar days:

COMPLETION DATE: |/We guarantee that the Work will be Substantially Complete not later than
calendar days from ‘Notice to proceed’ Should I/we be the successful bidder.

BID FORM 1



North Pointe Medical Park

Building B- Level 2
Tl for Tooele Pediatric Clinic

CONSTRUCTION SCHEDULE: Proposed Construction Schedule has been attached as per requirements
indicated in “Notice to Contractors”.

[] Schedule Attached

The undersigned Contractor’s License Number for Utah is

[] Schedule Not Attached

BONDS:
within five (5) days.

TYPE OF ORGANIZATION:

(Corporation, Partnership, Individual, etc.)

SEAL (If a Corporation)

RESPECTFULLY SUBMITTED BY:

Type/Print Company Name

Address:

) C )
Telephone Number FAX Number

Utah Contractor License No. Federal Tax ID No.

BID FORM

Upon receipt of notice of acceptance of this bid, the undersigned agrees to execute the contract

Type/Print Name and Title

Authorized Signature

Date
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Payment Bond

AIA Document A312" - 2010

CONTRACTOR: SURETY:
(Name, legal status and address) (Name, legal status and principal place
of business)

OWNER:
(Name, legal status and address)

This document has important
legal consequences. Consultation
with an attorney

is encouraged with respect to

its completion or modification.

CONSTRUCTION CONTRACT Any singular reference to
Date: Contractor, Surety, Owner or
Amount: $ 0.00 other party shall be considered
Description: plural where applicable.

(Name and location)

BOND
Date:

(Not earlier than Construction Contract Date)

Amount: $
Modifications to this Bond:

|:| None

|:| See Section 18

CONTRACTOR AS PRINCIPAL SURETY

Company: (Corporate Seal) Company: (Corporate Seal)
Signature: Signature:

Name and Name and

Title: Title:

(Any additional signatures appear on the last page of this Payment Bond.)

(FOR INFORMATION ONLY — Name, address and telephone)

AGENT or BROKER:

OWNER’S REPRESENTATIVE:
(Architect, Engineer or other party:)

AlA Document A312™ — 2010 Payment Bond. The American Institute of Architects. All rights reserved. WARNING: This AIA® Document is protected by U.S.
Copyright Law and International Treaties. Unauthorized reproduction or distribution of this AIA® Document, or any portion of it, may result in severe
civil and criminal penalties, and will be prosecuted to the maximum extent possible under the law. This document was produced by AIA software at 17:48:00
ET on 05/20/2019 under Order No.0077529913 which expires on 03/27/2020, and is not for resale.

User Notes: (1513441385)
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Init.

§ 1 The Contractor and Surety, jointly and severally, bind themselves, their heirs, executors, administrators, successors
and assigns to the Owner to pay for labor, materials and equipment furnished for use in the performance of the
Construction Contract, which is incorporated herein by reference, subject to the following terms.

§ 2 If the Contractor promptly makes payment of all sums due to Claimants, and defends, indemnifies and holds
harmless the Owner from claims, demands, liens or suits by any person or entity seeking payment for labor, materials
or equipment furnished for use in the performance of the Construction Contract, then the Surety and the Contractor
shall have no obligation under this Bond.

§ 3 If there is no Owner Default under the Construction Contract, the Surety’s obligation to the Owner under this Bond
shall arise after the Owner has promptly notified the Contractor and the Surety (at the address described in Section 13)
of claims, demands, liens or suits against the Owner or the Owner’s property by any person or entity seeking payment
for labor, materials or equipment furnished for use in the performance of the Construction Contract and tendered
defense of such claims, demands, liens or suits to the Contractor and the Surety.

§ 4 When the Owner has satisfied the conditions in Section 3, the Surety shall promptly and at the Surety’s expense
defend, indemnify and hold harmless the Owner against a duly tendered claim, demand, lien or suit.

§ 5 The Surety’s obligations to a Claimant under this Bond shall arise after the following:

§ 5.1 Claimants, who do not have a direct contract with the Contractor,

A have furnished a written notice of non-payment to the Contractor, stating with substantial accuracy the
amount claimed and the name of the party to whom the materials were, or equipment was, furnished or
supplied or for whom the labor was done or performed, within ninety (90) days after having last
performed labor or last furnished materials or equipment included in the Claim; and

.2 have sent a Claim to the Surety (at the address described in Section 13).

§ 5.2 Claimants, who are employed by or have a direct contract with the Contractor, have sent a Claim to the Surety (at
the address described in Section 13).

§ 6 If a notice of non-payment required by Section 5.1.1 is given by the Owner to the Contractor, that is sufficient to
satisfy a Claimant’s obligation to furnish a written notice of non-payment under Section 5.1.1.

§ 7 When a Claimant has satisfied the conditions of Sections 5.1 or 5.2, whichever is applicable, the Surety shall
promptly and at the Surety’s expense take the following actions:

§ 7.1 Send an answer to the Claimant, with a copy to the Owner, within sixty (60) days after receipt of the Claim,
stating the amounts that are undisputed and the basis for challenging any amounts that are disputed; and

§ 7.2 Pay or arrange for payment of any undisputed amounts.

§ 7.3 The Surety’s failure to discharge its obligations under Section 7.1 or Section 7.2 shall not be deemed to constitute
a waiver of defenses the Surety or Contractor may have or acquire as to a Claim, except as to undisputed amounts for
which the Surety and Claimant have reached agreement. If, however, the Surety fails to discharge its obligations under
Section 7.1 or Section 7.2, the Surety shall indemnify the Claimant for the reasonable attorney’s fees the Claimant
incurs thereafter to recover any sums found to be due and owing to the Claimant.

§ 8 The Surety’s total obligation shall not exceed the amount of this Bond, plus the amount of reasonable attorney’s
fees provided under Section 7.3, and the amount of this Bond shall be credited for any payments made in good faith by
the Surety.

§ 9 Amounts owed by the Owner to the Contractor under the Construction Contract shall be used for the performance
of the Construction Contract and to satisfy claims, if any, under any construction performance bond. By the Contractor
furnishing and the Owner accepting this Bond, they agree that all funds earned by the Contractor in the performance of
the Construction Contract are dedicated to satisfy obligations of the Contractor and Surety under this Bond, subject to
the Owner’s priority to use the funds for the completion of the work.

AIA Document A312™ — 2010 Payment Bond. The American Institute of Architects. All rights reserved. WARNING: This AIA® Document is protected by U.S.
Copyright Law and International Treaties. Unauthorized reproduction or distribution of this AIA® Document, or any portion of it, may result in severe
civil and criminal penalties, and will be prosecuted to the maximum extent possible under the law. This document was produced by AlA software at 17:48:00
ET on 05/20/2019 under Order No.0077529913 which expires on 03/27/2020, and is not for resale.
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Init.

§ 10 The Surety shall not be liable to the Owner, Claimants or others for obligations of the Contractor that are
unrelated to the Construction Contract. The Owner shall not be liable for the payment of any costs or expenses of any
Claimant under this Bond, and shall have under this Bond no obligation to make payments to, or give notice on behalf
of, Claimants or otherwise have any obligations to Claimants under this Bond.

§ 11 The Surety hereby waives notice of any change, including changes of time, to the Construction Contract or to
related subcontracts, purchase orders and other obligations.

§ 12 No suit or action shall be commenced by a Claimant under this Bond other than in a court of competent
jurisdiction in the state in which the project that is the subject of the Construction Contract is located or after the
expiration of one year from the date (1) on which the Claimant sent a Claim to the Surety pursuant to Section 5.1.2 or
5.2, or (2) on which the last labor or service was performed by anyone or the last materials or equipment were
furnished by anyone under the Construction Contract, whichever of (1) or (2) first occurs. If the provisions of this
Paragraph are void or prohibited by law, the minimum period of limitation available to sureties as a defense in the
jurisdiction of the suit shall be applicable.

§ 13 Notice and Claims to the Surety, the Owner or the Contractor shall be mailed or delivered to the address shown on
the page on which their signature appears. Actual receipt of notice or Claims, however accomplished, shall be
sufficient compliance as of the date received.

§ 14 When this Bond has been furnished to comply with a statutory or other legal requirement in the location where the
construction was to be performed, any provision in this Bond conflicting with said statutory or legal requirement shall
be deemed deleted herefrom and provisions conforming to such statutory or other legal requirement shall be deemed
incorporated herein. When so furnished, the intent is that this Bond shall be construed as a statutory bond and not as a
common law bond.

§ 15 Upon request by any person or entity appearing to be a potential beneficiary of this Bond, the Contractor and
Owner shall promptly furnish a copy of this Bond or shall permit a copy to be made.

§ 16 Definitions
§ 16.1 Claim. A written statement by the Claimant including at a minimum:
A the name of the Claimant;
.2 the name of the person for whom the labor was done, or materials or equipment furnished,
.3 acopy of the agreement or purchase order pursuant to which labor, materials or equipment was
furnished for use in the performance of the Construction Contract;
4 abrief description of the labor, materials or equipment furnished;
.5  the date on which the Claimant last performed labor or last furnished materials or equipment for use in
the performance of the Construction Contract;
.6 the total amount earned by the Claimant for labor, materials or equipment furnished as of the date of the
Claim;
.7 the total amount of previous payments received by the Claimant; and
.8 the total amount due and unpaid to the Claimant for labor, materials or equipment furnished as of the
date of the Claim.

§ 16.2 Claimant. An individual or entity having a direct contract with the Contractor or with a subcontractor of the
Contractor to furnish labor, materials or equipment for use in the performance of the Construction Contract. The term
Claimant also includes any individual or entity that has rightfully asserted a claim under an applicable mechanic’s lien
or similar statute against the real property upon which the Project is located. The intent of this Bond shall be to include
without limitation in the terms "labor, materials or equipment" that part of water, gas, power, light, heat, oil, gasoline,
telephone service or rental equipment used in the Construction Contract, architectural and engineering services
required for performance of the work of the Contractor and the Contractor’s subcontractors, and all other items for
which a mechanic’s lien may be asserted in the jurisdiction where the labor, materials or equipment were furnished.

§ 16.3 Construction Contract. The agreement between the Owner and Contractor identified on the cover page,
including all Contract Documents and all changes made to the agreement and the Contract Documents.

AIA Document A312™ — 2010 Payment Bond. The American Institute of Architects. All rights reserved. WARNING: This AIA® Document is protected by U.S.
Copyright Law and International Treaties. Unauthorized reproduction or distribution of this AIA® Document, or any portion of it, may result in severe
civil and criminal penalties, and will be prosecuted to the maximum extent possible under the law. This document was produced by AlA software at 17:48:00
ET on 05/20/2019 under Order No.0077529913 which expires on 03/27/2020, and is not for resale.
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§ 16.4 Owner Default. Failure of the Owner, which has not been remedied or waived, to pay the Contractor as required
under the Construction Contract or to perform and complete or comply with the other material terms of the
Construction Contract.

§ 16.5 Contract Documents. All the documents that comprise the agreement between the Owner and Contractor.

§ 17 If this Bond is issued for an agreement between a Contractor and subcontractor, the term Contractor in this Bond
shall be deemed to be Subcontractor and the term Owner shall be deemed to be Contractor.

§ 18 Modifications to this bond are as follows:

(Space is provided below for additional signatures of added parties, other than those appearing on the cover page.)

CONTRACTOR AS PRINCIPAL SURETY

Company: (Corporate Seal) Company: (Corporate Seal)
Signature: Signature:

Name and Title: Name and Title:

Address: Address:

AIA Document A312™ — 2010 Payment Bond. The American Institute of Architects. All rights reserved. WARNING: This AIA® Document is protected by U.S.
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Performance Bond

CONTRACTOR: SURETY:

(Name, legal status and address) (Name, legal status and principal place
of business)

OWNER:

(Name, legal status and address)

CONSTRUCTION CONTRACT
Date:

Amount: $ 0.00
Description:

(Name and location)

AIA

BOND
Date:
(Not earlier than Construction Contract Date)

Amount: $
Modifications to this Bond: [ | None [ | See Section 16

CONTRACTOR AS PRINCIPAL SURETY

Company: (Corporate Seal) Company: (Corporate Seal)
Signature: Signature:

Name and Name and

Title: Title:

(Any additional signatures appear on the last page of this Performance Bond.)

(FOR INFORMATION ONLY — Name, address and telephone)
AGENT or BROKER: OWNER’S REPRESENTATIVE:
(Architect, Engineer or other party:)

This document has important
legal consequences. Consultation
with an attorney

is encouraged with respect to

its completion or modification.

Any singular reference to
Contractor, Surety, Owner or
other party shall be considered
plural where applicable.

AIA Document A312™ — 2010 Performance Bond. The American Institute of Architects. All rights reserved. WARNING: This AIA® Document is protected by
U.S. Copyright Law and International Treaties. Unauthorized reproduction or distribution of this AIA® Document, or any portion of it, may result in
severe civil and criminal penalties, and will be prosecuted to the maximum extent possible under the law. This document was produced by AlA software at
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Init.

§ 1 The Contractor and Surety, jointly and severally, bind themselves, their heirs, executors, administrators, successors
and assigns to the Owner for the performance of the Construction Contract, which is incorporated herein by reference.

§ 2 If the Contractor performs the Construction Contract, the Surety and the Contractor shall have no obligation under
this Bond, except when applicable to participate in a conference as provided in Section 3.

§ 3 If there is no Owner Default under the Construction Contract, the Surety’s obligation under this Bond shall arise
after
A the Owner first provides notice to the Contractor and the Surety that the Owner is considering declaring
a Contractor Default. Such notice shall indicate whether the Owner is requesting a conference among
the Owner, Contractor and Surety to discuss the Contractor’s performance. If the Owner does not
request a conference, the Surety may, within five (5) business days after receipt of the Owner’s notice,
request such a conference. If the Surety timely requests a conference, the Owner shall attend. Unless
the Owner agrees otherwise, any conference requested under this Section 3.1 shall be held within ten
(10) business days of the Surety’s receipt of the Owner’s notice. If the Owner, the Contractor and the
Surety agree, the Contractor shall be allowed a reasonable time to perform the Construction Contract,
but such an agreement shall not waive the Owner’s right, if any, subsequently to declare a Contractor
Default;
.2 the Owner declares a Contractor Default, terminates the Construction Contract and notifies the Surety;
and
.3 the Owner has agreed to pay the Balance of the Contract Price in accordance with the terms of the
Construction Contract to the Surety or to a contractor selected to perform the Construction Contract.

§ 4 Failure on the part of the Owner to comply with the notice requirement in Section 3.1 shall not constitute a failure
to comply with a condition precedent to the Surety’s obligations, or release the Surety from its obligations, except to
the extent the Surety demonstrates actual prejudice.

§ 5 When the Owner has satisfied the conditions of Section 3, the Surety shall promptly and at the Surety’s expense
take one of the following actions:

§ 5.1 Arrange for the Contractor, with the consent of the Owner, to perform and complete the Construction Contract;

§ 5.2 Undertake to perform and complete the Construction Contract itself, through its agents or independent
contractors;

§ 5.3 Obtain bids or negotiated proposals from qualified contractors acceptable to the Owner for a contract for
performance and completion of the Construction Contract, arrange for a contract to be prepared for execution by the
Owner and a contractor selected with the Owner’s concurrence, to be secured with performance and payment bonds
executed by a qualified surety equivalent to the bonds issued on the Construction Contract, and pay to the Owner the
amount of damages as described in Section 7 in excess of the Balance of the Contract Price incurred by the Owner as
a result of the Contractor Default; or

§ 5.4 Waive its right to perform and complete, arrange for completion, or obtain a new contractor and with reasonable
promptness under the circumstances:
A After investigation, determine the amount for which it may be liable to the Owner and, as soon as
practicable after the amount is determined, make payment to the Owner; or
.2 Deny liability in whole or in part and notify the Owner, citing the reasons for denial.

§ 6 If the Surety does not proceed as provided in Section 5 with reasonable promptness, the Surety shall be deemed to
be in default on this Bond seven days after receipt of an additional written notice from the Owner to the Surety
demanding that the Surety perform its obligations under this Bond, and the Owner shall be entitled to enforce any
remedy available to the Owner. If the Surety proceeds as provided in Section 5.4, and the Owner refuses the payment
or the Surety has denied liability, in whole or in part, without further notice the Owner shall be entitled to enforce any
remedy available to the Owner.

§ 7 If the Surety elects to act under Section 5.1, 5.2 or 5.3, then the responsibilities of the Surety to the Owner shall not
be greater than those of the Contractor under the Construction Contract, and the responsibilities of the Owner to the

AIA Document A312™ — 2010 Performance Bond. The American Institute of Architects. All rights reserved. WARNING: This AIA® Document is protected by
U.S. Copyright Law and International Treaties. Unauthorized reproduction or distribution of this AIA® Document, or any portion of it, may result in
severe civil and criminal penalties, and will be prosecuted to the maximum extent possible under the law. This document was produced by AlA software at
17:33:26 ET on 05/20/2019 under Order No.0077529913 which expires on 03/27/2020, and is not for resale.
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Surety shall not be greater than those of the Owner under the Construction Contract. Subject to the commitment by the
Owner to pay the Balance of the Contract Price, the Surety is obligated, without duplication, for
.1 the responsibilities of the Contractor for correction of defective work and completion of the
Construction Contract;
.2 additional legal, design professional and delay costs resulting from the Contractor’s Default, and
resulting from the actions or failure to act of the Surety under Section 5; and
.3 liquidated damages, or if no liquidated damages are specified in the Construction Contract, actual
damages caused by delayed performance or non-performance of the Contractor.

§ 8 If the Surety elects to act under Section 5.1, 5.3 or 5.4, the Surety’s liability is limited to the amount of this Bond.

§ 9 The Surety shall not be liable to the Owner or others for obligations of the Contractor that are unrelated to the
Construction Contract, and the Balance of the Contract Price shall not be reduced or set off on account of any such
unrelated obligations. No right of action shall accrue on this Bond to any person or entity other than the Owner or its
heirs, executors, administrators, successors and assigns.

§ 10 The Surety hereby waives notice of any change, including changes of time, to the Construction Contract or to
related subcontracts, purchase orders and other obligations.

§ 11 Any proceeding, legal or equitable, under this Bond may be instituted in any court of competent jurisdiction in the
location in which the work or part of the work is located and shall be instituted within two years after a declaration of
Contractor Default or within two years after the Contractor ceased working or within two years after the Surety refuses
or fails to perform its obligations under this Bond, whichever occurs first. If the provisions of this Paragraph are void
or prohibited by law, the minimum period of limitation available to sureties as a defense in the jurisdiction of the suit
shall be applicable.

§ 12 Notice to the Surety, the Owner or the Contractor shall be mailed or delivered to the address shown on the page on
which their signature appears.

§ 13 When this Bond has been furnished to comply with a statutory or other legal requirement in the location where the
construction was to be performed, any provision in this Bond conflicting with said statutory or legal requirement shall
be deemed deleted herefrom and provisions conforming to such statutory or other legal requirement shall be deemed
incorporated herein. When so furnished, the intent is that this Bond shall be construed as a statutory bond and not as a
common law bond.

§ 14 Definitions

§ 14.1 Balance of the Contract Price. The total amount payable by the Owner to the Contractor under the Construction
Contract after all proper adjustments have been made, including allowance to the Contractor of any amounts received
or to be received by the Owner in settlement of insurance or other claims for damages to which the Contractor is
entitled, reduced by all valid and proper payments made to or on behalf of the Contractor under the Construction
Contract.

§ 14.2 Construction Contract. The agreement between the Owner and Contractor identified on the cover page,
including all Contract Documents and changes made to the agreement and the Contract Documents.

§ 14.3 Contractor Default. Failure of the Contractor, which has not been remedied or waived, to perform or otherwise to
comply with a material term of the Construction Contract.

§ 14.4 Owner Default. Failure of the Owner, which has not been remedied or waived, to pay the Contractor as required
under the Construction Contract or to perform and complete or comply with the other material terms of the
Construction Contract.

§ 14.5 Contract Documents. All the documents that comprise the agreement between the Owner and Contractor.

§ 15 If this Bond is issued for an agreement between a Contractor and subcontractor, the term Contractor in this Bond
shall be deemed to be Subcontractor and the term Owner shall be deemed to be Contractor.

AIA Document A312™ — 2010 Performance Bond. The American Institute of Architects. All rights reserved. WARNING: This AIA® Document is protected by
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§ 16 Modifications to this bond are as follows:

(Space is provided below for additional signatures of added parties, other than those appearing on the cover page.)

CONTRACTOR AS PRINCIPAL SURETY

Company: (Corporate Seal) Company: (Corporate Seal)
Signature: Signature:

Name and Title: Name and Title:

Address: Address:

AIA Document A312™ — 2010 Performance Bond. The American Institute of Architects. All rights reserved. WARNING: This AIA® Document is protected by
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AIA Document A701" - 2018

Instructions to Bidders

for the following Project:
(Name, location, and detailed description)

THE OWNER:

(Name, legal status, address, and other information)

THE ARCHITECT:

(Name, legal status, address, and other information)

TABLE OF ARTICLES

1 DEFINITIONS

2 BIDDER’S REPRESENTATIONS

3 BIDDING DOCUMENTS

4 BIDDING PROCEDURES

5 CONSIDERATION OF BIDS

6 POST-BID INFORMATION

7 PERFORMANCE BOND AND PAYMENT BOND
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This document has important
legal consequences. Consultation
with an attorney

is encouraged with respect to

its completion or modification.

FEDERAL, STATE, AND LOCAL
LAWS MAY IMPOSE
REQUIREMENTS ON PUBLIC
PROCUREMENT CONTRACTS.
CONSULT LOCAL
AUTHORITIES OR AN
ATTORNEY TO VERIFY
REQUIREMENTS APPLICABLE
TO THIS PROCUREMENT
BEFORE COMPLETING THIS
FORM.

It is intended that
AIA Document G612™-2017,
Owner’s Instructions to the
Architect, Parts A and B will be
completed prior to using this
document.
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ARTICLE 1 DEFINITIONS

§ 1.1 Bidding Documents include the Bidding Requirements and the Proposed Contract Documents. The Bidding
Requirements consist of the advertisement or invitation to bid, Instructions to Bidders, supplementary instructions to
bidders, the bid form, and any other bidding forms. The Proposed Contract Documents consist of the unexecuted form of
Agreement between the Owner and Contractor and that Agreement’s Exhibits, Conditions of the Contract (General,
Supplementary and other Conditions), Drawings, Specifications, all Addenda, and all other documents enumerated in
Article 8 of these Instructions.

§ 1.2 Definitions set forth in the General Conditions of the Contract for Construction, or in other Proposed Contract
Documents apply to the Bidding Documents.

§ 1.3 Addenda are written or graphic instruments issued by the Architect, which, by additions, deletions, clarifications, or
corrections, modify or interpret the Bidding Documents.

§ 1.4 A Bid is a complete and properly executed proposal to do the Work for the sums stipulated therein, submitted in
accordance with the Bidding Documents.

§ 1.5 The Base Bid is the sum stated in the Bid for which the Bidder offers to perform the Work described in the Bidding
Documents, to which Work may be added or deleted by sums stated in Alternate Bids.

§ 1.6 An Alternate Bid (or Alternate) is an amount stated in the Bid to be added to or deducted from, or that does not
change, the Base Bid if the corresponding change in the Work, as described in the Bidding Documents, is accepted.

§ 1.7 A Unit Price is an amount stated in the Bid as a price per unit of measurement for materials, equipment, or services,
or a portion of the Work, as described in the Bidding Documents.

§ 1.8 A Bidder is a person or entity who submits a Bid and who meets the requirements set forth in the Bidding
Documents.

§ 1.9 A Sub-bidder is a person or entity who submits a bid to a Bidder for materials, equipment, or labor for a portion of the
Work.

ARTICLE 2 BIDDER’S REPRESENTATIONS
§ 2.1 By submitting a Bid, the Bidder represents that:

A the Bidder has read and understands the Bidding Documents;

.2 the Bidder understands how the Bidding Documents relate to other portions of the Project, if any, being bid
concurrently or presently under construction;

the Bid complies with the Bidding Documents;

4  the Bidder has visited the site, become familiar with local conditions under which the Work is to be
performed, and has correlated the Bidder’s observations with the requirements of the Proposed Contract
Documents;

.5  the Bid is based upon the materials, equipment, and systems required by the Bidding Documents without
exception; and

.6 the Bidder has read and understands the provisions for liquidated damages, if any, set forth in the form of
Agreement between the Owner and Contractor.

w

ARTICLE 3 BIDDING DOCUMENTS

§ 3.1 Distribution

§ 3.1.1 Bidders shall obtain complete Bidding Documents, as indicated below, from the issuing office designated in the
advertisement or invitation to bid, for the deposit sum, if any, stated therein.

(Indicate how, such as by email, website, host site/platform, paper copy, or other method Bidders shall obtain Bidding
Documents.)

AIA Document A701™ —2018. Copyright © 1970, 1974, 1978, 1987, 1997 and 2018 by The American Institute of Architects. All rights reserved. WARNING: This
AIA® Document is protected by U.S. Copyright Law and International Treaties. Unauthorized reproduction or distribution of this AIA® Document, or any
portion of it, may result in severe civil and criminal penalties, and will be prosecuted to the maximum extent possible under the law. This document was
produced by AIA software at 17:35:31 ET on 05/20/2019 under Order No.0077529913 which expires on 03/27/2020, and is not for resale.

User Notes: (1630483316)



§ 3.1.2 Any required deposit shall be refunded to Bidders who submit a bona fide Bid and return the paper Bidding
Documents in good condition within ten days after receipt of Bids. The cost to replace missing or damaged paper
documents will be deducted from the deposit. A Bidder receiving a Contract award may retain the paper Bidding
Documents, and the Bidder’s deposit will be refunded.

§ 3.1.3 Bidding Documents will not be issued directly to Sub-bidders unless specifically offered in the advertisement or
invitation to bid, or in supplementary instructions to bidders.

§ 3.1.4 Bidders shall use complete Bidding Documents in preparing Bids. Neither the Owner nor Architect assumes
responsibility for errors or misinterpretations resulting from the use of incomplete Bidding Documents.

§ 3.1.5 The Bidding Documents will be available for the sole purpose of obtaining Bids on the Work. No license or grant
of use is conferred by distribution of the Bidding Documents.

§ 3.2 Modification or Interpretation of Bidding Documents

§ 3.2.1 The Bidder shall carefully study the Bidding Documents, shall examine the site and local conditions, and shall
notify the Architect of errors, inconsistencies, or ambiguities discovered and request clarification or interpretation
pursuant to Section 3.2.2.

§ 3.2.2 Requests for clarification or interpretation of the Bidding Documents shall be submitted by the Bidder in writing
and shall be received by the Architect at least seven days prior to the date for receipt of Bids.

(Indicate how, such as by email, website, host site/platform, paper copy, or other method Bidders shall submit requests for
clarification and interpretation.)

§ 3.2.3 Modifications and interpretations of the Bidding Documents shall be made by Addendum. Modifications and
interpretations of the Bidding Documents made in any other manner shall not be binding, and Bidders shall not rely upon
them.

§ 3.3 Substitutions
§ 3.3.1 The materials, products, and equipment described in the Bidding Documents establish a standard of required
function, dimension, appearance, and quality to be met by any proposed substitution.

§ 3.3.2 Substitution Process

§ 3.3.2.1 Written requests for substitutions shall be received by the Architect at least ten days prior to the date for receipt of
Bids. Requests shall be submitted in the same manner as that established for submitting clarifications and interpretations
in Section 3.2.2.

§ 3.3.2.2 Bidders shall submit substitution requests on a Substitution Request Form if one is provided in the Bidding
Documents.

§ 3.3.2.3 If a Substitution Request Form is not provided, requests shall include (1) the name of the material or equipment
specified in the Bidding Documents; (2) the reason for the requested substitution; (3) a complete description of the
proposed substitution including the name of the material or equipment proposed as the substitute, performance and test
data, and relevant drawings; and (4) any other information necessary for an evaluation. The request shall include a
statement setting forth changes in other materials, equipment, or other portions of the Work, including changes in the
work of other contracts or the impact on any Project Certifications (such as LEED), that will result from incorporation of
the proposed substitution.

§ 3.3.3 The burden of proof of the merit of the proposed substitution is upon the proposer. The Architect’s decision of
approval or disapproval of a proposed substitution shall be final.

§ 3.3.4 If the Architect approves a proposed substitution prior to receipt of Bids, such approval shall be set forth in an
Addendum. Approvals made in any other manner shall not be binding, and Bidders shall not rely upon them.
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§ 3.3.5 No substitutions will be considered after the Contract award unless specifically provided for in the Contract
Documents.

§ 3.4 Addenda

§ 3.4.1 Addenda will be transmitted to Bidders known by the issuing office to have received complete Bidding
Documents.

(Indicate how, such as by email, website, host site/platform, paper copy, or other method Addenda will be transmitted.)

§ 3.4.2 Addenda will be available where Bidding Documents are on file.

§ 3.4.3 Addenda will be issued no later than four days prior to the date for receipt of Bids, except an Addendum
withdrawing the request for Bids or one which includes postponement of the date for receipt of Bids.

§ 3.4.4 Prior to submitting a Bid, each Bidder shall ascertain that the Bidder has received all Addenda issued, and the
Bidder shall acknowledge their receipt in the Bid.

ARTICLE 4 BIDDING PROCEDURES
§ 4.1 Preparation of Bids
§ 4.1.1 Bids shall be submitted on the forms included with or identified in the Bidding Documents.

§ 4.1.2 All blanks on the bid form shall be legibly executed. Paper bid forms shall be executed in a non-erasable medium.

§ 4.1.3 Sums shall be expressed in both words and numbers, unless noted otherwise on the bid form. In case of discrepancy, the
amount entered in words shall govern.

§ 4.1.4 Edits to entries made on paper bid forms must be initialed by the signer of the Bid.

§ 4.1.5 All requested Alternates shall be bid. If no change in the Base Bid is required, enter "No Change" or as required by
the bid form.

§ 4.1.6 Where two or more Bids for designated portions of the Work have been requested, the Bidder may, without
forfeiture of the bid security, state the Bidder’s refusal to accept award of less than the combination of Bids stipulated by
the Bidder. The Bidder shall neither make additional stipulations on the bid form nor qualify the Bid in any other manner.

§ 4.1.7 Each copy of the Bid shall state the legal name and legal status of the Bidder. As part of the documentation
submitted with the Bid, the Bidder shall provide evidence of its legal authority to perform the Work in the jurisdiction
where the Project is located. Each copy of the Bid shall be signed by the person or persons legally authorized to bind the
Bidder to a contract. A Bid by a corporation shall further name the state of incorporation and have the corporate seal
affixed. A Bid submitted by an agent shall have a current power of attorney attached, certifying the agent’s authority to
bind the Bidder.

§ 4.1.8 A Bidder shall incur all costs associated with the preparation of its Bid.

§ 4.2 Bid Security
§ 4.2.1 Each Bid shall be accompanied by the following bid security:
(Insert the form and amount of bid security.)

§ 4.2.2 The Bidder pledges to enter into a Contract with the Owner on the terms stated in the Bid and shall, if required,
furnish bonds covering the faithful performance of the Contract and payment of all obligations arising thereunder. Should
the Bidder refuse to enter into such Contract or fail to furnish such bonds if required, the amount of the bid security shall
be forfeited to the Owner as liquidated damages, not as a penalty. In the event the Owner fails to comply with Section 6.2,
the amount of the bid security shall not be forfeited to the Owner.
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§ 4.2.3 If a surety bond is required as bid security, it shall be written on AIA Document A310™, Bid Bond, unless

otherwise provided in the Bidding Documents. The attorney-in-fact who executes the bond on behalf of the surety shall
affix to the bond a certified and current copy of an acceptable power of attorney. The Bidder shall provide surety bonds
from a company or companies lawfully authorized to issue surety bonds in the jurisdiction where the Project is located.

§ 4.2.4 The Owner will have the right to retain the bid security of Bidders to whom an award is being considered until (a)
the Contract has been executed and bonds, if required, have been furnished; (b) the specified time has elapsed so that Bids
may be withdrawn; or (c) all Bids have been rejected. However, if no Contract has been awarded or a Bidder has not been
notified of the acceptance of its Bid, a Bidder may, beginning days after the opening of Bids, withdraw its Bid and request
the return of its bid security.

§ 4.3 Submission of Bids
§ 4.3.1 A Bidder shall submit its Bid as indicated below:
(Indicate how, such as by website, host site/platform, paper copy, or other method Bidders shall submit their Bid.)

§ 4.3.2 Paper copies of the Bid, the bid security, and any other documents required to be submitted with the Bid shall be
enclosed in a sealed opaque envelope. The envelope shall be addressed to the party receiving the Bids and shall be
identified with the Project name, the Bidder’s name and address, and, if applicable, the designated portion of the Work for
which the Bid is submitted. If the Bid is sent by mail, the sealed envelope shall be enclosed in a separate mailing envelope
with the notation "SEALED BID ENCLOSED" on the face thereof.

§ 4.3.3 Bids shall be submitted by the date and time and at the place indicated in the invitation to bid. Bids submitted after
the date and time for receipt of Bids, or at an incorrect place, will not be accepted.

§ 4.3.4 The Bidder shall assume full responsibility for timely delivery at the location designated for receipt of Bids.
§ 4.3.5 A Bid submitted by any method other than as provided in this Section 4.3 will not be accepted.

§ 4.4 Modification or Withdrawal of Bid

§ 4.4.1 Prior to the date and time designated for receipt of Bids, a Bidder may submit a new Bid to replace a Bid previously
submitted, or withdraw its Bid entirely, by notice to the party designated to receive the Bids. Such notice shall be received
and duly recorded by the receiving party on or before the date and time set for receipt of Bids. The receiving party shall
verify that replaced or withdrawn Bids are removed from the other submitted Bids and not considered. Notice of
submission of a replacement Bid or withdrawal of a Bid shall be worded so as not to reveal the amount of the original Bid.

§ 4.4.2 Withdrawn Bids may be resubmitted up to the date and time designated for the receipt of Bids in the same format as
that established in Section 4.3, provided they fully conform with these Instructions to Bidders. Bid security shall be in an
amount sufficient for the Bid as resubmitted.

§ 4.4.3 After the date and time designated for receipt of Bids, a Bidder who discovers that it made a clerical error in its Bid
shall notify the Architect of such error within two days, or pursuant to a timeframe specified by the law of the jurisdiction
where the Project is located, requesting withdrawal of its Bid. Upon providing evidence of such error to the reasonable
satisfaction of the Architect, the Bid shall be withdrawn and not resubmitted. If a Bid is withdrawn pursuant to this Section
4.4.3, the bid security will be attended to as follows:

(State the terms and conditions, such as Bid rank, for returning or retaining the bid security.)

ARTICLE 5 CONSIDERATION OF BIDS

§ 5.1 Opening of Bids

If stipulated in an advertisement or invitation to bid, or when otherwise required by law, Bids properly identified and received
within the specified time limits will be publicly opened and read aloud. A summary of the Bids may be made available to
Bidders.
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§ 5.2 Rejection of Bids
Unless otherwise prohibited by law, the Owner shall have the right to reject any or all Bids.

§ 5.3 Acceptance of Bid (Award)

§ 5.3.1 It is the intent of the Owner to award a Contract to the lowest responsive and responsible Bidder, provided the Bid
has been submitted in accordance with the requirements of the Bidding Documents. Unless otherwise prohibited by law,
the Owner shall have the right to waive informalities and irregularities in a Bid received and to accept the Bid which, in
the Owner’s judgment, is in the Owner’s best interests.

§ 5.3.2 Unless otherwise prohibited by law, the Owner shall have the right to accept Alternates in any order or
combination, unless otherwise specifically provided in the Bidding Documents, and to determine the lowest responsive
and responsible Bidder on the basis of the sum of the Base Bid and Alternates accepted.

ARTICLE 6 POST-BID INFORMATION

§ 6.1 Contractor’s Qualification Statement

Bidders to whom award of a Contract is under consideration shall submit to the Architect, upon request and within the
timeframe specified by the Architect, a properly executed AIA Document A305™, Contractor’s Qualification Statement,
unless such a Statement has been previously required and submitted for this Bid.

§ 6.2 Owner’s Financial Capability

A Bidder to whom award of a Contract is under consideration may request in writing, fourteen days prior to the expiration
of the time for withdrawal of Bids, that the Owner furnish to the Bidder reasonable evidence that financial arrangements
have been made to fulfill the Owner’s obligations under the Contract. The Owner shall then furnish such reasonable
evidence to the Bidder no later than seven days prior to the expiration of the time for withdrawal of Bids. Unless such
reasonable evidence is furnished within the allotted time, the Bidder will not be required to execute the Agreement
between the Owner and Contractor.

§ 6.3 Submittals
§ 6.3.1 After notification of selection for the award of the Contract, the Bidder shall, as soon as practicable or as stipulated
in the Bidding Documents, submit in writing to the Owner through the Architect:
A adesignation of the Work to be performed with the Bidder’s own forces;
.2 names of the principal products and systems proposed for the Work and the manufacturers and suppliers of
each; and
.3 names of persons or entities (including those who are to furnish materials or equipment fabricated to a
special design) proposed for the principal portions of the Work.

§ 6.3.2 The Bidder will be required to establish to the satisfaction of the Architect and Owner the reliability and
responsibility of the persons or entities proposed to furnish and perform the Work described in the Bidding Documents.

§ 6.3.3 Prior to the execution of the Contract, the Architect will notify the Bidder if either the Owner or Architect, after due
investigation, has reasonable objection to a person or entity proposed by the Bidder. If the Owner or Architect has
reasonable objection to a proposed person or entity, the Bidder may, at the Bidder’s option, withdraw the Bid or submit an
acceptable substitute person or entity. The Bidder may also submit any required adjustment in the Base Bid or Alternate
Bid to account for the difference in cost occasioned by such substitution. The Owner may accept the adjusted bid price or
disqualify the Bidder. In the event of either withdrawal or disqualification, bid security will not be forfeited.

§ 6.3.4 Persons and entities proposed by the Bidder and to whom the Owner and Architect have made no reasonable
objection must be used on the Work for which they were proposed and shall not be changed except with the written
consent of the Owner and Architect.

ARTICLE7 PERFORMANCE BOND AND PAYMENT BOND

§ 7.1 Bond Requirements

§ 7.1.1 If stipulated in the Bidding Documents, the Bidder shall furnish bonds covering the faithful performance of the
Contract and payment of all obligations arising thereunder.
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§ 7.1.2 If the furnishing of such bonds is stipulated in the Bidding Documents, the cost shall be included in the Bid. If the
furnishing of such bonds is required after receipt of bids and before execution of the Contract, the cost of such bonds shall
be added to the Bid in determining the Contract Sum.

§ 7.1.3 The Bidder shall provide surety bonds from a company or companies lawfully authorized to issue surety bonds in
the jurisdiction where the Project is located.

§ 7.1.4 Unless otherwise indicated below, the Penal Sum of the Payment and Performance Bonds shall be the amount of
the Contract Sum.

(If Payment or Performance Bonds are to be in an amount other than 100% of the Contract Sum, indicate the dollar
amount or percentage of the Contract Sum.)

§ 7.2 Time of Delivery and Form of Bonds

§ 7.2.1 The Bidder shall deliver the required bonds to the Owner not later than three days following the date of execution
of the Contract. If the Work is to commence sooner in response to a letter of intent, the Bidder shall, prior to
commencement of the Work, submit evidence satisfactory to the Owner that such bonds will be furnished and delivered in
accordance with this Section 7.2.1.

§ 7.2.2 Unless otherwise provided, the bonds shall be written on AIA Document A312, Performance Bond and Payment
Bond.

§ 7.2.3 The bonds shall be dated on or after the date of the Contract.

§ 7.2.4 The Bidder shall require the attorney-in-fact who executes the required bonds on behalf of the surety to affix to the
bond a certified and current copy of the power of attorney.

ARTICLE 8 ENUMERATION OF THE PROPOSED CONTRACT DOCUMENTS
§ 8.1 Copies of the proposed Contract Documents have been made available to the Bidder and consist of the following
documents:
A AIA Document A101™-2017, Standard Form of Agreement Between Owner and Contractor, unless
otherwise stated below.
(Insert the complete AIA Document number, including year, and Document title.)

.2 AIA Document A101™-2017, Exhibit A, Insurance and Bonds, unless otherwise stated below.
(Insert the complete AIA Document number, including year, and Document title.)

3 AIA Document A201™-2017, General Conditions of the Contract for Construction, unless otherwise
stated below.
(Insert the complete AIA Document number, including year, and Document title.)

4 AIA Document E203™-2013, Building Information Modeling and Digital Data Exhibit, dated as
indicated below:
(Insert the date of the E203-2013.)

.5  Drawings
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Number Title Date

Specifications

Section Title Date Pages
Addenda:

Number Date Pages

Other Exhibits:

(Check all boxes that apply and include appropriate information identifying the exhibit where required.)

[ 1 AIA Document E204™-2017, Sustainable Projects Exhibit, dated as indicated below:
(Insert the date of the E204-2017.)

[ 1 The Sustainability Plan:

Title Date Pages

[ ] Supplementary and other Conditions of the Contract:

Document Title Date Pages

Other documents listed below:
(List here any additional documents that are intended to form part of the Proposed Contract Documents.)
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Application and Certificate for Payment

AIA Document G702" - 1992

TO OWNER: PROJECT:
FROM VIA
CONTRACTOR: ARCHITECT:

APPLICATION NO: 001 Distribution to:

PERIOD TO: OWNER: [_]
CONTRACT DATE:

PROJECTNOS:  / CONTRACTOR: []

FIELD: []

OTHER:[]

CONTRACTOR'S APPLICATION FOR PAYMENT

Application is made for payment, as shown below, in connection with the Contract.
Continuation Sheet, AIA Document G703, is attached.

The undersigned Contractor certifies that to the best of the Contractor's knowledge,
information and belief the Work covered by this Application for Payment has been
completed in accordance with the Contract Documents, that all amounts have been paid
by the Contractor for Work for which previous Certificates for Payment were issued and

1. ORIGINAL CONTRACT SUM .....coomrrmmermmmissmsesssssssssssssssssssssssssssssssssssssssssssssssssss $0.00 payments received from the Owner, and that current payment shown herein is now due.
2. NET CHANGE BY CHANGE ORDERS ..........ccoccommmemmmmssssssssssssssssssssssess $0.00 CONTRACTOR:
3. CONTRACT SUM TO DATE (Lin€ 1 £ 2) cueoversnersmrserssssmessessssssessssssessssssssssssssans $0.00 By: Date:
4. TOTAL COMPLETED & STORED TO DATE (Column G on G703) .veeeerreenns $0.00 State of:
5. RETAINAGE: County of:
a0 % of Completed Work Subscribed and sworn to before
(Column D + E on G703) $0.00 me this day of
b. 0 % of Stored Material
(Column F on G703) $0.00 Notary Public:
Total Retainage (Lines 5a + 5b or Total in Column I of G703) ...oceereersennns $0.00 My Commission expires:
6. TOTAL EARNED LESS RETAINAGE ... s0.00 ARCHITECT'S CERTIFICATE FOR PAYMENT
(Line 4 Less Line 5 Total) In accordance with the Contract Documents, based on on-site observations and the data
7. LESS PREVIOUS CERTIFICATES FOR PAYMENT oooommmeoeeeoeeeeeeeeeeeeeeeeeeeeeseseons $0.00 comprising this application, the Architect certifies to the Owner that to the best of the
. . . Architect's knowledge, information and belief the Work has progressed as indicated, the
Line 6 fr Certificat . >, . >
(Line 6 from prior Certificate) quality of the Work is in accordance with the Contract Documents, and the Contractor is
8. CURRENT PAYMENT DUE ..veeveeeoeeevesesssessssssesssesesesssssssssesssssseseses | 50.00] Cntitled to payment of the AMOUNT CERTIFIED.
9. BALANCE TO FINISH, INCLUDING RETAINAGE AMOUNT CERTIFIED ...ooouoummmnnseeessssssssssssmssssssssssssssssssssssssssssssssssssssssssssssssss $0.00
(Line 3 less Line 6) $0.00 (Attach explanation if amount certified differs from the amount applied. Initial all figures on this
Application and on the Continuation Sheet that are changed to conform with the amount certified.)
CHANGE ORDER SUMMARY ADDITIONS DEDUCTIONS ARCHITECT:
Total changes approved in previous months by Owner $0.0 $0.00| By: Date:
Total approved this Month $0.0 $0.00
This Certificate is not negotiable. The AMOUNT CERTIFIED is payable only to the Contractor
TOTALS $0.00 $0.00 . : e .
named herein. Issuance, payment and acceptance of payment are without prejudice to any rights of
INET CHANGES by Change Order $0.00] the Owner or Contractor under this Contract.
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IA Document G703 - 1992

Continuation Sheet

AIA Document, G702™-1992, Application and Certification for Payment, or G736™-2009, APPLICATION NO: 001
Project Application and Project Certificate for Payment, Construction Manager as Adviser Edition,
containing Contractor's signed certification is attached. APPLICATION DATE:
In tabulations below, amounts are in US dollars. PERIOD TO:
Use Column I on Contracts where variable retainage for line items may apply.
ARCHITECT'S PROJECT NO:
A B C D | E F G H I
WORE COMPLETED MATERIALS TOTAL BALANCE TO| RETAINAGE
ITEM | DESCRIPTION OF | SCHEDULED FROM PRESENTLY |COMPLETED AND % FINISH (IF VARTABLE
NO. WORK VALUE PREVIOUS STORED STORED TO DATE| (G =+C) (C-G) RATE)
APPLICATION THIS PERIOD |(NOTIN D OR E) (D+E+F)
(D+E)
0.00 0.00 0.00 0.00 0.00 0.00% 0.00 0.00
0.00 0.00 0.00 0.00 0.00 0.00% 0.00 0.00
0.00 0.00 0.00 0.00 0.00 0.00% 0.00 0.00
0.00 0.00 0.00 0.00 0.00 0.00% 0.00 0.00
0.00 0.00 0.00 0.00 0.00 0.00% 0.00 0.00
0.00 0.00 0.00 0.00 0.00 0.00% 0.00 0.00
0.00 0.00 0.00 0.00 0.00 0.00% 0.00 0.00
0.00 0.00 0.00 0.00 0.00 0.00% 0.00 0.00
0.00 0.00 0.00 0.00 0.00 0.00% 0.00 0.00
0.00 0.00 0.00 0.00 0.00 0.00% 0.00 0.00
0.00 0.00 0.00 0.00 0.00 0.00% 0.00 0.00
0.00 0.00 0.00 0.00 0.00 0.00% 0.00 0.00
0.00 0.00 0.00 0.00 0.00 0.00% 0.00 0.00
0.00 0.00 0.00 0.00 0.00 0.00% 0.00 0.00
0.00 0.00 0.00 0.00 0.00 0.00% 0.00 0.00
0.00 0.00 0.00 0.00 0.00 0.00% 0.00 0.00
0.00 0.00 0.00 0.00 0.00 0.00% 0.00 0.00
0.00 0.00 0.00 0.00 0.00 0.00% 0.00 0.00
0.00 0.00 0.00 0.00 0.00 0.00% 0.00 0.00
GRAND TOTAL $0.00 $0.00 $0.00 $0.00 $0.00 0.00% $0.00 $0.00
AIA Document G703™ — 1992. Copyright © 1963, 1965, 1966, 1967,1970, 1978, 1983 and 1992 by The American Institute of Architects. All rights reserved. WARNING: This AIA® Document is protected by
U.S. Copyright Law and International Treaties. Unauthorized reproduction or distribution of this AIA® Document, or any portion of it, may result in severe civil and criminal penalties, and will be 1

prosecuted to the maximum extent possible under the law. This document was produced by AlA software at 17:27:18 ET on 05/20/2019 under Order No. 0077529913 which expires on 03/27/2020, and is not for

resale.
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AIA Document G704" - 2017

Certificate of Substantial Completion

PROJECT: (name and address) CONTRACT INFORMATION: CERTIFICATE INFORMATION:
Contract For: Certificate Number: 001
Date: Date:

OWNER: (name and address) ARCHITECT: (name and address) CONTRACTOR: (name and address)

The Work identified below has been reviewed and found, to the Architect’s best knowledge, information, and belief, to be substantially
complete. Substantial Completion is the stage in the progress of the Work when the Work or designated portion is sufficiently complete in
accordance with the Contract Documents so that the Owner can occupy or utilize the Work for its intended use. The date of Substantial
Completion of the Project or portion designated below is the date established by this Certificate.

(Identify the Work, or portion thereof; that is substantially complete.)

ARCHITECT (Firm Name) SIGNATURE PRINTED NAME AND TITLE DATE OF SUBSTANTIAL COMPLETION

WARRANTIES

The date of Substantial Completion of the Project or portion designated above is also the date of commencement of applicable warranties
required by the Contract Documents, except as stated below:

(Identify warranties that do not commence on the date of Substantial Completion, if any, and indicate their date of commencement.)

WORK TO BE COMPLETED OR CORRECTED
A list of items to be completed or corrected is attached hereto, or transmitted as agreed upon by the parties, and identified as follows:
(Identify the list of Work to be completed or corrected.)

The failure to include any items on such list does not alter the responsibility of the Contractor to complete all Work in accordance with the
Contract Documents. Unless otherwise agreed to in writing, the date of commencement of warranties for items on the attached list will be
the date of issuance of the final Certificate of Payment or the date of final payment, whichever occurs first. The Contractor will complete or
correct the Work on the list of items attached hereto within ( ) days from the above date of Substantial Completion.

Cost estimate of Work to be completed or corrected: $
The responsibilities of the Owner and Contractor for security, maintenance, heat, utilities, damage to the Work, insurance, and other items

identified below shall be as follows:
(Note: Owner’s and Contractor’s legal and insurance counsel should review insurance requirements and coverage.)

The Owner and Contractor hereby accept the responsibilities assigned to them in this Certificate of Substantial Completion:

CONTRACTOR (Firm SIGNATURE PRINTED NAME AND TITLE DATE
Name)
OWNER (Firm Name) SIGNATURE PRINTED NAME AND TITLE DATE

AIA Document G704™ — 2017. Copyright © 1963, 1978, 1992, 2000 and 2017 by The American Institute of Architects. All rights reserved. WARNING: This
AIA® Document is protected by U.S. Copyright Law and International Treaties. Unauthorized reproduction or distribution of this AIA® Document, or
any portion of it, may result in severe civil and criminal penalties, and will be prosecuted to the maximum extent possible under the law. This
document was produced by AIA software at 17:27:51 ET on 05/20/2019 under Order No. 0077529913 which expires on 03/27/2020, and is not for resale.
User Notes: (3B9ADA59)
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- AIA Document G706A" - 1994

Contractor's Affidavit of Release of Liens

PROJECT: (Name and address) ARCHITECT’S PROJECT NUMBER: OWNER: []
CONTRACT FOR: ARCHITECT: L]
TO OWNER: (Name and address) CONTRACT DATED: CONTRACTOR: []
SURETY: []
OTHER: []
STATE OF:
COUNTY OF:

The undersigned hereby certifies that to the best of the undersigned's knowledge, information and belief, except as listed
below, the Releases or Waivers of Lien attached hereto include the Contractor, all Subcontractors, all suppliers of materials
and equipment, and all performers of Work, labor or services who have or may have liens or encumbrances or the right to
assert liens or encumbrances against any property of the Owner arising in any manner out of the performance of the Contract
referenced above.

EXCEPTIONS:

SUPPORTING DOCUMENTS ATTACHED HERETO: CONTRACTOR: (Name and address)
1. Contractor's Release or Waiver of Liens,
conditional upon receipt of final payment.

2, Separate Releases or Waivers of Liens from BY:
Subcontractors and material and equipment (Signature of authorized
suppliers, to the extent required by the Owner, representative)

accompanied by a list thereof.

(Printed name and title)

Subscribed and sworn to before me on this date:

Notary Public:
My Commission Expires:

AIA Document G706A™ — 1994. Copyright © 1982 and 1994 by The American Institute of Architects. All rights reserved. WARNING: This AIA® Document is
protected by U.S. Copyright Law and International Treaties. Unauthorized reproduction or distribution of this AIA® Document, or any portion of it, 1
may result in severe civil and criminal penalties, and will be prosecuted to the maximum extent possible under the law. This document was produced by

AlA software at 17:28:24 ET on 05/20/2019 under Order No. 0077529913 which expires on 03/27/2020, and is not for resale.
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b AIA Document G707" - 1994

Consent Of Surety to Final Payment

PROJECT: (Name and address) ARCHITECT’S PROJECT NUMBER: OWNER: ]
CONTRACT FOR: ARCHITECT: [ ]

CONTRACTOR: []

TO OWNER: (Name and address) CONTRACT DATED: SURETY: [
OTHER: ]

In accordance with the provisions of the Contract between the Owner and the Contractor as indicated above, the
(Insert name and address of Surety)

, SURETY,
on bond of
(Insert name and address of Contractor)

, CONTRACTOR,

hereby approves of the final payment to the Contractor, and agrees that final payment to the Contractor shall
not relieve the Surety of any of its obligations to
(Insert name and address of Owner)

, OWNER,

as set forth in said Surety's bond.

IN WITNESS WHEREOF, the Surety has hereunto set its hand on this date:
(Insert in writing the month followed by the numeric date and year.)

(Surety)

(Signature of authorized representative)

Attest:
(Seal): (Printed name and title)

AIA Document G707™ — 1994. Copyright © 1982 and 1994 by The American Institute of Architects. All rights reserved. WARNING: This AIA® Document is
protected by U.S. Copyright Law and International Treaties. Unauthorized reproduction or distribution of this AIA® Document, or any portion of it, 1
may result in severe civil and criminal penalties, and will be prosecuted to the maximum extent possible under the law. This document was produced by

AlA software at 17:28:45 ET on 05/20/2019 under Order No. 0077529913 which expires on 03/27/2020, and is not for resale.

User Notes: (3B9ADAGD)



NJ R* NJRA Architects, Inc.

5223 S. Ascension Way, Suite 350 | Murray, Utah 84123 801.364.9259 | www.njraarchitects.com

ARCHITECT'S SUPPLEMENTAL INSTRUCTIONS

Date Issued: Jan X, XXXX

Project: North Pointe Medical Park
Tl for Tooele Pediatric Clinic
2371 North 400 East
Tooele, Utah 84074

Architect’s Supplemental ASI #1
Instructions:

To: Contractor’'s Name
Address
Address
Address

The Work shall be revised in accordance with the following supplemental instructions, and shall be
carried out in accordance with the Contfract Documents. Prior to proceeding with the work described,
the Confractor is fo determine if the work is to affect the confract amount. If additional costs are to be
incurred, the Contractor shall submit an itemized cost breakdown showing fime, material and other
items affected by the change. After acceptance of this work and associated costs, a change order
will be prepared for signatures to affect a change to the contract.

[fem

Number Description

—_

Type here

g~ WIN

Attachments:

Drawings

Page 1 of 1



NJ R* NJRA Architects, Inc.

5223 S. Ascension Way, Suite 350 | Murray, Utah 84123 801.364.9259 | www.njraarchitects.com

ADDENDUM

Date Issued: Jan X, XXXX

Project: North Pointe Medical Park
Tl for Tooele Pediatric Clinic
2371 North 400 East
Tooele, Utah 84074

Addendum Number: 1

The Conftractors submitting proposals on the above-captioned project shall be governed by the
following addendum, changes and explanations to the drawings and specifications and shall submit
their bids in accordance therewith.

llili?nber General ltems Description
1 Type here

2

N Drawings

Number

Architectural Drawings

A-101 Type here

A-102 Type here

Structural Drawings

S-101 Type here

Specification

: Project Manual
Section

Architectural Sections
XXXXXX Type here

Attachments:

Drawings

Page 1 of 1



NJ R* NJRA Architects, Inc.

5223 S. Ascension Way, Suite 350 | Murray, Utah 84123 801.364.9259 | www.njraarchitects.com

PROPOSAL REQUEST

Date Issued: Jan X, XXXX

Project: North Pointe Medical Park
Tl for Tooele Pediatric Clinic
2371 North 400 East
Tooele, Utah 84074

Proposal Request PR #1

Number:

To: Contractor's Name
Address
Address
Address

A Proposal shall be prepared in accordance with the Contfract Documents, containing detailed
information relating fo the requested changes. The Contractor shall submit an itemized cost breakdown
showing fime, material and other items affected by the change. Upon acceptance of this Proposal
Request a Change Order will be prepared for signatures to affect a change to the confract.

[fem

NuUmber Description

Type here

N W IN|I—

Attachments:

Drawings

Page 1 of 1



NJ i‘\ NJRA Architects, Inc.

5223 S. Ascension Way, Suite 350 | Murray, Utah 84123 801.364.9259 | www.njraarchitects.com

SUBMITTAL REVIEW

Date Reviewed: Jan X, XXXX

Project: North Pointe Medical Park
Tl for Tooele Pediatric Clinic
2371 North 400 East
Tooele, Utah 84074

Specification Section and ~ XXXXXXX

Name:

Reviewer: Name

To: Confractor’'s Name
Address
Address
Address

Corrections or comments made on the shop drawings and associated information pages during this
review do not relieve contractor from compliance with requirements given in the Contract Documents.
This check is only for review of general conformance with the design concept of the project and
general compliance with the information given in the Confract Documents. Any action shown is
subject to the requirements of the plans and specifications. The Contractor is responsible for dimensions,
which shall be confirmed and correlated at the job site, fabrication processes and techniques of
construction, coordination of his/her work with that of all other frades, and the satisfactory performance
of the work.

X APPROVED [0 NOT APPROVED, SUBMIT ADDITIONAL INFORMATION
] APPROVED AS NOTED [0 NOT APPROVED, REVISE AND RESUBMIT

] ACTION NOT REQUIRED I NOT APPROVED, REJECTED

Comments:

1. Type here.........

2.

Page 1 of 1
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x AIA Document A201" - 2017

General Conditions of the Contract for Construction

for the following PROJECT:
(Name and location or address)

THE OWNER: _ _

(Name, legal status and address) This document has important
legal consequences. Consultation
with an attorney
is encouraged with respect to
its completion or modification.

THE ARCHITECT: For guidance in modifying this

(Name, legal status and address) document to include
supplementary conditions, see
AIA Document A503™, Guide for
Supplementary Conditions.

TABLE OF ARTICLES

1 GENERAL PROVISIONS

2 OWNER

3 CONTRACTOR

4 ARCHITECT

5 SUBCONTRACTORS

6 CONSTRUCTION BY OWNER OR BY SEPARATE CONTRACTORS

7 CHANGES IN THE WORK

8 TIME

9 PAYMENTS AND COMPLETION

10 PROTECTION OF PERSONS AND PROPERTY

1 INSURANCE AND BONDS

12 UNCOVERING AND CORRECTION OF WORK

13 MISCELLANEOUS PROVISIONS

14 TERMINATION OR SUSPENSION OF THE CONTRACT

15 CLAIMS AND DISPUTES

AIA Document A201™ — 2017. Copyright © 1911, 1915, 1918, 1925, 1937, 1951, 1958, 1961, 1963, 1966, 1970, 1976, 1987, 1997, 2007 and 2017 by The
American Institute of Architects. All rights reserved. WARNING: This AIA® Document is protected by U.S. Copyright Law and International Treaties.
Unauthorized reproduction or distribution of this AIA® Document, or any portion of it, may result in severe civil and criminal penalties, and will be
prosecuted to the maximum extent possible under the law. This document was produced by AlA software at 17:34:59 ET on 05/20/2019 under Order
No.0077529913 which expires on 03/27/2020, and is not for resale.

User Notes: (795946818)



INDEX
(Topics and numbers in bold are Section headings.)

Acceptance of Nonconforming Work
9.6.6,9.9.3,12.3

Acceptance of Work
9.6.6,9.8.2,9.9.3,9.10.1,9.10.3, 12.3

Access to Work

3.16,6.2.1,12.1

Accident Prevention

10

Acts and Omissions

3.2,3.3.2,3.12.8,3.18,4.2.3, 8.3.1,9.5.1, 10.2.5,
10.2.8,13.3.2, 14.1, 15.1.2, 15.2

Addenda

1.1.1

Additional Costs, Claims for

3.74,3.7.5,10.3.2, 15.1.5

Additional Inspections and Testing
9.4.2,9.8.3,12.2.1,13.4

Additional Time, Claims for
3.2.4,3.7.4,3.7.5,3.10.2,8.3.2, 15.1.6
Administration of the Contract
3.1.3,4.2,94,9.5

Advertisement or Invitation to Bid

1.1.1

Aesthetic Effect

4.2.13

Allowances

3.8

Applications for Payment
425,73.9,9.2,93,9.4,9.5.1,9.54,9.6.3,9.7,9.10
Approvals

2.1.1,2.3.1,2.5,3.1.3,3.10.2, 3.12.8, 3.12.9,
3.12.10.1,4.2.7,9.3.2, 13.4.1

Arbitration

8.3.1,15.3.2,15.4

ARCHITECT

4

Architect, Definition of

4.1.1

Architect, Extent of Authority
2.5,3.12.7,4.1.2,4.2,52,6.3,7.1.2,7.3.4,7.4,9.2,
9.3.1,9.4,9.5,9.6.3,9.8,9.10.1,9.10.3, 12.1, 12.2.1,
13.4.1,13.4.2,14.2.2,14.2.4,15.1.4,15.2.1
Architect, Limitations of Authority and Responsibility
2.1.1,3.12.4,3.12.8,3.12.10,4.1.2,4.2.1,4.2.2,4.2.3,
4.2.6,42.7,4.2.10,4.2.12,4.2.13,5.2.1,7.4,9.4.2,
9.54,9.6.4,15.1.4,15.2

Architect’s Additional Services and Expenses
2.5,12.2.1,13.4.2,134.3,14.2.4

Architect’s Administration of the Contract
3.1.3,3.74,152,9.4.1,9.5

Architect’s Approvals

2.5,3.1.3,3.5,3.10.2,4.2.7

Architect’s Authority to Reject Work
3.5,42.6,12.1.2,12.2.1

Architect’s Copyright

1.1.7,1.5

Architect’s Decisions
3.74,42.6,42.7,42.11,4.2.12,4.2.13,4.2.14, 6.3,
7.3.4,73.9,8.1.3,83.1,9.2,9.4.1,9.5,9.8.4,9.9.1,
13.4.2,15.2

Architect’s Inspections
3.74,42.2,429,9.42,9.8.3,99.2,9.10.1, 13.4
Architect’s Instructions
3.24,33.1,42.6,42.7,134.2

Architect’s Interpretations

4.2.11,4.2.12

Architect’s Project Representative

4.2.10

Architect’s Relationship with Contractor
1.1.2,1.5,2.3.3,3.1.3,3.2.2,3.2.3,3.2.4,3.3.1,3.4.2,
3.5,3.7.4,3.7.5,3.9.2,3.9.3,3.10, 3.11, 3.12, 3.16,
3.18,4.1.2,4.2,52,6.2.2,7,83.1,9.2,9.3,9.4,9.5,
9.7,9.8,9.9,10.2.6,10.3, 11.3, 12, 13.3.2, 13.4, 15.2
Architect’s Relationship with Subcontractors
1.1.2,423,424,42.6,9.63,9.64,11.3
Architect’s Representations

9.42,9.5.1,9.10.1

Architect’s Site Visits
3.74,42.2,429,94.2,9.51,9.9.2,9.10.1, 13.4
Asbestos

10.3.1

Attorneys’ Fees

3.18.1,9.6.8,9.10.2, 10.3.3

Award of Separate Contracts

6.1.1,6.1.2

Award of Subcontracts and Other Contracts for
Portions of the Work

5.2

Basic Definitions

1.1

Bidding Requirements

1.1.1

Binding Dispute Resolution
83.1,9.7,11.5,13.1,15.1.2, 15.1.3, 15.2.1, 15.2.5,
15.2.6.1,15.3.1, 15.3.2,15.3.3, 15.4.1

Bonds, Lien

7.3.4.4,9.6.8,9.10.2,9.10.3

Bonds, Performance, and Payment
7.3.4.4,9.6.7,9.10.3,11.1.2, 11.1.3, 11.5

Building Information Models Use and Reliance
1.8

Building Permit

3.7.1

Capitalization

1.3

Certificate of Substantial Completion
9.8.3,9.8.4,9.8.5

AIA Document A201™ — 2017. Copyright © 1911, 1915, 1918, 1925, 1937, 1951, 1958, 1961, 1963, 1966, 1970, 1976, 1987, 1997, 2007 and 2017 by The

Init. American Institute of Architects. All rights reserved. WARNING: This AIA® Document is protected by U.S. Copyright Law and International Treaties.
Unauthorized reproduction or distribution of this AIA® Document, or any portion of it, may result in severe civil and criminal penalties, and will be
/ prosecuted to the maximum extent possible under the law. This document was produced by AlA software at 17:34:59 ET on 05/20/2019 under Order
No.0077529913 which expires on 03/27/2020, and is not for resale.
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Certificates for Payment
42.1,42.5,4.2.9,9.3.3,9.4,9.5,9.6.1,9.6.6,9.7,
9.10.1,9.10.3,14.1.1.3, 14.2.4,15.1.4

Certificates of Inspection, Testing or Approval
13.4.4

Certificates of Insurance

9.10.2

Change Orders
1.1.1,3.4.2,3.7.4,3.8.2.3,3.11,3.12.8,4.2.8,5.2.3,
7.1.2,7.1.3,7.2,73.2,7.3.7,7.3.9,7.3.10, 8.3.1,
9.3.1.1,9.10.3,10.3.2,11.2, 11.5, 12.1.2

Change Orders, Definition of

7.21

CHANGES IN THE WORK
2.22,3.11,428,7,7.2.1,7.3.1,7.4,8.3.1,9.3.1.1,
11.5

Claims, Definition of

15.1.1

Claims, Notice of

1.6.2,15.1.3

CLAIMS AND DISPUTES
324,6.1.1,6.3,7.3.9,9.3.3,9.10.4,10.3.3,15, 154
Claims and Timely Assertion of Claims

15.4.1

Claims for Additional Cost
3.2.4,33.1,3.74,7.3.9,9.5.2,10.2.5,10.3.2, 15.1.5
Claims for Additional Time
3.2.4,33.1,3.74,6.1.1,8.3.2,9.5.2,10.3.2, 15.1.6
Concealed or Unknown Conditions, Claims for
3.74

Claims for Damages
3.2.4,3.18,8.3.3,9.5.1,9.6.7,10.2.5, 10.3.3, 11.3,
11.3.2,14.2.4, 15.1.7

Claims Subject to Arbitration

15.4.1

Cleaning Up

3.15,6.3

Commencement of the Work, Conditions Relating to
2.2.1,3.2.2,34.1,3.7.1,3.10.1, 3.12.6, 5.2.1, 5.2.3,
6.2.2,8.1.2,822,83.1,11.1,11.2,15.1.5
Commencement of the Work, Definition of

8.1.2

Communications

39.1,4.2.4

Completion, Conditions Relating to
3.4.1,3.11,3.15,4.2.2,4.2.9,8.2,9.4.2,9.8,9.9.1,
9.10,12.2,14.1.2,15.1.2

COMPLETION, PAYMENTS AND

9

Completion, Substantial
3.10.1,4.2.9,8.1.1,8.1.3,8.2.3,9.4.2,9.8,9.9.1,
9.10.3,12.2,15.1.2

Compliance with Laws
2.3.2,3.2.3,3.6,3.7,3.12.10,3.13,9.6.4,10.2.2, 13.1,
13.3,13.4.1,13.4.2,13.5, 14.1.1, 14.2.1.3, 15.2.8,
15.4.2,15423

Concealed or Unknown Conditions
3.74,42.8,83.1,10.3

Conditions of the Contract

1.1.1,6.1.1,6.1.4

Consent, Written
342,3.142,4.1.2,9.8.5,9.9.1,9.10.2,9.10.3, 13.2,
15442

Consolidation or Joinder

15.4.4

CONSTRUCTION BY OWNER OR BY
SEPARATE CONTRACTORS

1.1.4,6

Construction Change Directive, Definition of
7.3.1

Construction Change Directives
1.1.1,3.4.2,3.11,3.12.8,4.28,7.1.1,7.1.2,7.1.3, 7.3,
9.3.1.1

Construction Schedules, Contractor’s
3.10,3.11,3.12.1, 3.12.2, 6.1.3, 15.1.6.2
Contingent Assignment of Subcontracts
5.4,14.2.22

Continuing Contract Performance

15.14

Contract, Definition of

1.1.2

CONTRACT, TERMINATION OR
SUSPENSION OF THE

54.1.1,54.2,11.5, 14

Contract Administration

3.1.3,4,94,9.5

Contract Award and Execution, Conditions Relating
to

3.7.1,3.10,5.2,6.1

Contract Documents, Copies Furnished and Use of
1.52,2.3.6,53

Contract Documents, Definition of

1.1.1

Contract Sum
2.22,224,374,3.7.5,3.8,3.10.2,5.2.3,7.3,7.4,
9.1,92,9.42,95.14,9.6.7,9.7,10.3.2,11.5,12.1.2,
12.3,14.2.4,14.3.2,15.1.4.2, 15.1.5, 15.2.5
Contract Sum, Definition of

9.1

Contract Time
1.1.4,2.2.1,2.2.2,3.7.4,3.7.5,3.10.2,5.2.3,6.1.5,
7.2.1.3,7.3.1,7.3.5,73.6,7,7,7.3.10,7.4,8.1.1,
8.2.1,82.3,83.1,9.5.1,9.7,10.3.2, 12.1.1, 12.1.2,
143.2,15.1.4.2,15.1.6.1,15.2.5

Contract Time, Definition of

8.1.1

CONTRACTOR

3

Contractor, Definition of

3.1,6.1.2

Contractor’s Construction and Submittal
Schedules

3.10,3.12.1,3.12.2,4.2.3,6.1.3, 15.1.6.2
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Init.

Contractor’s Employees
2.2.4,33.2,34.3,3.8.1,3.9,3.18.2,4.2.3,4.2.6,10.2,
10.3,11.3, 14.1, 14.2.1.1

Contractor’s Liability Insurance

11.1

Contractor’s Relationship with Separate Contractors
and Owner’s Forces
3.12.5,3.142,42.4,6,11.3,12.24

Contractor’s Relationship with Subcontractors
1.2.2,2.2.4,3.3.2,3.18.1,3.18.2,4.2.4,5,9.6.2,9.6.7,
9.10.2,11.2,11.3,11.4

Contractor’s Relationship with the Architect
1.1.2,1.5,2.3.3,3.1.3,3.2.2,3.2.3,3.2.4,3.3.1,3.4.2,
3.5.1,3.74,3.10,3.11,3.12,3.16,3.18,4.2,5.2,6.2.2,
7,8.3.1,9.2,9.3,9.4,9.5,9.7,9.8,9.9, 10.2.6, 10.3,
11.3,12,13.4,15.1.3,15.2.1

Contractor’s Representations
3.2.1,3.2.2,3.5,3.12.6,6.2.2,8.2.1,9.3.3,9.8.2
Contractor’s Responsibility for Those Performing the
Work

3.3.2,3.18,5.3,6.1.3,6.2,9.5.1, 10.2.8

Contractor’s Review of Contract Documents

3.2

Contractor’s Right to Stop the Work

222,97

Contractor’s Right to Terminate the Contract

14.1

Contractor’s Submittals
3.10,3.11,3.12,4.2.7,5.2.1,5.2.3,9.2,9.3,9.8.2,
9.8.3,9.9.1,9.10.2,9.10.3

Contractor’s Superintendent

3.9,10.2.6

Contractor’s Supervision and Construction
Procedures
1.2.2,3.3,3.4,3.12.10,4.2.2,42.7,6.1.3,6.2.4,7.1.3,
7.3.4,7.3.6,8.2,10,12,14,15.1.4

Coordination and Correlation

1.2,3.2.1,3.3.1, 3.10, 3.12.6, 6.1.3, 6.2.1

Copies Furnished of Drawings and Specifications
1.5,2.3.6,3.11

Copyrights

1.5,3.17

Correction of Work
2.5,3.7.3,9.4.2,9.8.2,9.8.3,9.9.1,12.1.2,12.2, 12.3,
15.1.3.1, 15.1.3.2, 15.2.1

Correlation and Intent of the Contract Documents
1.2

Cost, Definition of

7.3.4

Costs
2.5,3.2.4,3.7.3,3.8.2,3.152,5.4.2,6.1.1,6.2.3,
7.3.3.3,7.3.4,7.3.8,7.3.9,9.10.2,10.3.2,10.3.6, 11.2,
12.1.2,12.2.1,12.2.4,134, 14

Cutting and Patching

3.14,6.2.5

Damage to Construction of Owner or Separate
Contractors

3.14.2,6.2.4,10.2.1.2,10.2.5,10.4, 12.2.4

Damage to the Work
3.14.2,99.1,10.2.1.2,10.2.5,10.4, 12.2.4
Damages, Claims for
3.2.4,3.18,6.1.1,8.3.3,9.5.1,9.6.7,10.3.3, 11.3.2,
11.3,14.2.4,15.1.7

Damages for Delay
6.2.3,8.3.3,9.5.1.6,9.7,10.3.2, 14.3.2

Date of Commencement of the Work, Definition of
8.1.2

Date of Substantial Completion, Definition of
8.1.3

Day, Definition of

8.14

Decisions of the Architect
3.74,42.6,42.7,42.11,4.2.12,4.2.13,6.3,7.3.4,
7.3.9,8.1.3,8.3.1,9.2,9.4,9.5.1,9.8.4,9.9.1, 13.4.2,
14.2.2,14.2.4,15.1,15.2

Decisions to Withhold Certification
9.4.1,9.5,9.7,14.1.1.3

Defective or Nonconforming Work, Acceptance,
Rejection and Correction of
2.5,3.5,4.2.6,6.2.3,9.5.1,9.5.3,9.6.6,9.8.2,9.9.3,
9.10.4,12.2.1

Definitions

1.1,2.1.1,3.1.1, 3.5, 3.12.1, 3.12.2, 3.12.3, 4.1.1, 5.1,
6.12,72.1,7.3.1,8.1,9.1,9.8.1, 15.1.1

Delays and Extensions of Time
3.2,3.74,52.3,72.1,73.1,74,8.3,9.5.1,9.7,
10.3.2,10.4, 14.3.2,15.1.6, 15.2.5

Digital Data Use and Transmission

1.7

Disputes

6.3,7.3.9,15.1,15.2

Documents and Samples at the Site

3.11

Drawings, Definition of

1.1.5

Drawings and Specifications, Use and Ownership of
3.11

Effective Date of Insurance

8.2.2

Emergencies

104, 14.1.1.2,15.1.5

Employees, Contractor’s
3.3.2,3.43,3.8.1,3.9,3.18.2,4.2.3,4.2.6, 10.2,
10.3.3,11.3,14.1, 14.2.1.1

Equipment, Labor, or Materials
1.1.3,1.1.6,3.4,3.5,3.8.2,3.8.3,3.12,3.13, 3.15.1,
42.6,42.7,52.1,6.2.1,7.3.4,9.3.2,9.3.3,9.5.1.3,
9.10.2,10.2.1,10.2.4, 14.2.1.1, 14.2.1.2

Execution and Progress of the Work
1.1.3,1.2.1,1.2.2,23.4,2.3.6,3.1,3.3.1,3.4.1,3.7.1,
3.10.1,3.12,3.14,4.2,6.2.2,7.1.3,7.3.6, 8.2, 9.5.1,
9.9.1,10.2,10.3,12.1,12.2, 14.2,14.3.1, 15.1.4
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Extensions of Time
324,3.74,523,72.1,7.3,7.4,9.5.1,9.7,10.3.2,
10.4, 14.3, 15.1.6, 15.2.5

Failure of Payment

9.5.1.3,9.7,9.10.2, 13.5, 14.1.1.3, 14.2.1.2
Faulty Work

(See Defective or Nonconforming Work)

Final Completion and Final Payment
42.1,42.9,9.8.2,9.10,12.3,14.2.4, 14.4.3
Financial Arrangements, Owner’s
22.1,1322,14.1.1.4

GENERAL PROVISIONS

1

Governing Law

13.1

Guarantees (See Warranty)

Hazardous Materials and Substances
10.2.4,10.3

Identification of Subcontractors and Suppliers
5.2.1

Indemnification

3.17,3.18,9.6.8,9.10.2, 10.3.3, 11.3
Information and Services Required of the Owner
2.1.2,2.2,2.3,3.22,3.12.10.1,6.1.3,6.1.4,6.2.5,
9.6.1,9.9.2,9.10.3,10.3.3, 11.2, 13.4.1, 13.4.2,
14.1.1.4,14.1.4,15.1.4

Initial Decision

15.2

Initial Decision Maker, Definition of

1.1.8

Initial Decision Maker, Decisions
14.2.4,15.1.4.2,15.2.1,15.2.2,15.2.3, 1524, 15.2.5
Initial Decision Maker, Extent of Authority
14.2.4,15.1.4.2,15.2.1,15.2.2,15.2.3,15.2.4,15.2.5
Injury or Damage to Person or Property
10.2.8,10.4

Inspections
3.1.3,3.3.3,3.7.1,42.2,42.6,42.9,9.4.2,9.8.3,
9.9.2,9.10.1, 12.2.1, 13.4

Instructions to Bidders

1.1.1

Instructions to the Contractor
3.2.4,33.1,3.8.1,5.2.1,7,82.2,12,13.4.2
Instruments of Service, Definition of

1.1.7

Insurance
6.1.1,7.3.4,82.2,9.3.2,9.8.4,9.9.1,9.10.2,10.2.5, 11
Insurance, Notice of Cancellation or Expiration
11.1.4,11.2.3

Insurance, Contractor’s Liability

11.1

Insurance, Effective Date of

8.2.2,1442

Insurance, Owner’s Liability

11.2

Insurance, Property

10.2.5,11.2,11.4,11.5

Insurance, Stored Materials

932

INSURANCE AND BONDS

11

Insurance Companies, Consent to Partial Occupancy
9.9.1

Insured loss, Adjustment and Settlement of

11.5

Intent of the Contract Documents
1.2.1,42.7,4.2.12,4.2.13

Interest

13.5

Interpretation

1.1.8,1.2.3,14,4.1.1,5.1,6.1.2, 15.1.1
Interpretations, Written

4.2.11,4.2.12

Judgment on Final Award

15.4.2

Labor and Materials, Equipment
1.1.3,1.1.6,3.4,3.5,3.8.2,3.8.3,3.12, 3.13, 3.15.1,
52.1,6.2.1,7.34,9.3.2,9.3.3,9.5.1.3,9.10.2, 10.2.1,
10.2.4,14.2.1.1, 14.2.1.2

Labor Disputes

8.3.1

Laws and Regulations
1.5,2.3.2,3.2.3,3.24,3.6,3.7,3.12.10, 3.13, 9.6 4,
9.9.1,10.2.2,13.1,13.3.1, 13.4.2, 13.5, 14, 15.2.8,
15.4

Liens

2.1.2,9.3.1,9.3.3,9.6.8,9.10.2,9.10.4, 15.2.8
Limitations, Statutes of

12.2.5,15.1.2,154.1.1

Limitations of Liability

3.2.2,3.5,3.12.10, 3.12.10.1, 3.17, 3.18.1, 4.2.6,
42.7,6.22,942,9.6.4,9.6.7,9.6.8,10.2.5, 10.3.3,
11.3,12.2.5,13.3.1

Limitations of Time
2.1.2,2.2,2.5,32.2,3.10,3.11, 3.12.5,3.15.1,4.2.7,
52,53,54.1,62.4,7.3,74,82,9.2,9.3.1,9.3.3,
9.4.1,9.5,9.6,9.7,9.8,9.9,9.10, 12.2, 13.4, 14, 15,
15.1.2,15.1.3,15.1.5

Materials, Hazardous

10.2.4,10.3

Materials, Labor, Equipment and
1.1.3,1.1.6,3.4.1,3.5,3.8.2,3.8.3,3.12, 3.13, 3.15.1,
52.1,6.2.1,7.34,93.2,9.3.3,9.5.1.3,9.10.2,
10.2.1.2,10.2.4, 14.2.1.1, 14.2.1.2

Means, Methods, Techniques, Sequences and
Procedures of Construction
3.3.1,3.12.10,4.2.2,4.2.7,9.4.2

Mechanic’s Lien
2.1.2,9.3.1,9.3.3,9.6.8,9.10.2,9.10.4, 15.2.8
Mediation

8.3.1,15.1.3.2,15.2.1, 15.2.5, 15.2.6, 15.3, 15.4.1,
15.4.1.1

Minor Changes in the Work
1.1.1,3.42,3.12.8,4.2.8,7.1,7.4
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MISCELLANEOUS PROVISIONS

13

Modifications, Definition of

1.11

Modifications to the Contract
1.1.1,1.1.2,2.5,3.11,4.1.2,4.2.1,5.2.3,7,8.3.1,9.7,
10.3.2

Mutual Responsibility

6.2

Nonconforming Work, Acceptance of
9.6.6,9.9.3,12.3

Nonconforming Work, Rejection and Correction of
2.4,2.5,3.5,4.2.6,62.4,9.5.1,9.8.2,9.9.3,9.10.4,
12.2

Notice
1.6,1.6.1,1.6.2,2.1.2,2.2.2.,2.2.3,2.2.4,2.5,3.2.4,
33.1,3.7.4,3.7.5,3.9.2,3.12.9,3.12.10, 5.2.1, 7.4,
8.2.29.6.8,9.7,9.10.1, 10.2.8, 10.3.2, 11.5, 12.2.2.1,
13.4.1,13.4.2,14.1, 14.2.2, 1442, 15.1.3, 15.1.5,
15.1.6, 15.4.1

Notice of Cancellation or Expiration of Insurance
11.1.4,11.2.3

Notice of Claims

1.6.2,2.1.2,3.7.4,9.6.8, 10.2.8, 15.1.3, 15.1.5, 15.1.6,
15.2.8,15.3.2,15.4.1

Notice of Testing and Inspections

13.4.1,13.4.2

Observations, Contractor’s

32,374

Occupancy

2.3.1,9.6.6,9.8

Orders, Written
1.1.1,2.4,39.2,7,82.2,11.5,12.1,12.2.2.1, 13.4.2,
14.3.1

OWNER

2

Owner, Definition of

2.1.1

Owner, Evidence of Financial Arrangements
2.2,13.22,14.1.1.4

Owner, Information and Services Required of the
2.1.2,2.2,2.3,3.2.2,3.12.10,6.1.3,6.1.4,6.2.5,9.3.2,
9.6.1,9.6.4,9.9.2,9.10.3,10.3.3, 11.2, 13.4.1, 13.4.2,
14.1.14,14.14,15.1.4

Owner’s Authority
1.5,2.1.1,2.3.32.4,2.5,3.4.2,3.8.1,3.12.10, 3.14.2,
4.1.2,42.4,429,52.1,524,54.1,6.1,6.3,7.2.1,
7.3.1,8.2.2,83.1,93.2,9.5.1,9.6.4,9.9.1,9.10.2,
10.3.2,11.4,11.5,12.2.2,12.3,13.2.2,14.3, 14.4,
15.2.7

Owner’s Insurance

11.2

Owner’s Relationship with Subcontractors
1.1.2,5.2,5.3,54,9.6.4,9.10.2, 14.2.2

Owner’s Right to Carry Out the Work

25,1422

Owner’s Right to Clean Up

6.3

Owner’s Right to Perform Construction and to
Award Separate Contracts

6.1

Owner’s Right to Stop the Work

24

Owner’s Right to Suspend the Work

14.3

Owner’s Right to Terminate the Contract
14.2,14.4

Ownership and Use of Drawings, Specifications
and Other Instruments of Service

1.1.1,1.1.6, 1.1.7, 1.5, 2.3.6,3.2.2,3.11, 3.17, 4.2.12,
53

Partial Occupancy or Use

9.6.6,9.9

Patching, Cutting and

3.14,6.2.5

Patents

3.17

Payment, Applications for
4.2.5,73.9,9.2,9.3,9.4,9.5,9.6.3,9.7,9.8.5,9.10.1,
14.2.3,14.2.4, 1443

Payment, Certificates for
4.2.5,429,9.3.3,94,9.5,9.6.1,9.6.6,9.7,9.10.1,
9.10.3,14.1.1.3,14.2.4

Payment, Failure of

9.5.1.3,9.7,9.10.2, 13.5, 14.1.1.3, 14.2.1.2
Payment, Final
4.2.1,429,9.10,12.3,14.2.4,14.43

Payment Bond, Performance Bond and
7.3.4.4,9.6.7,9.10.3,11.1.2

Payments, Progress
9.3,9.6,9.8.5,9.10.3,14.2.3,15.1.4
PAYMENTS AND COMPLETION

9

Payments to Subcontractors
54.2,9.5.1.3,9.6.2,9.6.3,9.6.4,9.6.7,14.2.1.2
PCB

10.3.1

Performance Bond and Payment Bond
7.3.44,9.6.7,9.10.3,11.1.2

Permits, Fees, Notices and Compliance with Laws
23.1,3.7,3.13,7.3.4.4,10.2.2

PERSONS AND PROPERTY, PROTECTION OF
10

Polychlorinated Biphenyl

10.3.1

Product Data, Definition of

3.12.2

Product Data and Samples, Shop Drawings
3.11,3.12,4.2.7

Progress and Completion
42.2,82,9.8,9.9.1,14.14,15.14

Progress Payments

9.3,9.6,9.8.5,9.10.3, 14.2.3, 15.1.4
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Project, Definition of

1.14

Project Representatives

42.10

Property Insurance

10.2.5,11.2

Proposal Requirements

1.1.1

PROTECTION OF PERSONS AND PROPERTY
10

Regulations and Laws
1.5,2.3.2,3.2.3,3.6,3.7,3.12.10, 3.13, 9.6.4,9.9.1,
10.2.2,13.1,13.3,13.4.1,13.4.2,13.5,14,15.2.8, 15.4
Rejection of Work

42.6,12.2.1

Releases and Waivers of Liens

9.3.1,9.10.2

Representations
3.2.1,3.5,3.12.6,8.2.1,9.3.3,9.4.2,9.5.1,9.10.1
Representatives

2.1.1,3.1.1,3.9,4.1.1,4.2.10, 13.2.1

Responsibility for Those Performing the Work
3.3.2,3.18,4.2.2,4.23,5.3,6.1.3,6.2,6.3,9.5.1, 10
Retainage

9.3.1,9.6.2,9.8.5,9.9.1,9.10.2, 9.10.3

Review of Contract Documents and Field
Conditions by Contractor

3.2,3.12.7,6.1.3

Review of Contractor’s Submittals by Owner and
Architect

3.10.1,3.10.2,3.11, 3.12,4.2,5.2,6.1.3,9.2,9.8.2
Review of Shop Drawings, Product Data and Samples
by Contractor

3.12

Rights and Remedies
1.1.2,24,2.5,3.5,3.7.4,3.152,4.2.6,5.3,54,6.1,
6.3,7.3.1,83,9.5.1,9.7,10.2.5, 10.3, 12.2.1, 12.2.2,
12.2.4,13.3, 14, 15.4

Royalties, Patents and Copyrights

3.17

Rules and Notices for Arbitration

15.4.1

Safety of Persons and Property

10.2,10.4

Safety Precautions and Programs
33.1,42.2,42.7,5.3,10.1, 10.2, 10.4

Samples, Definition of

3.12.3

Samples, Shop Drawings, Product Data and
3.11,3.12,4.2.7

Samples at the Site, Documents and

3.11

Schedule of Values

9.2,9.3.1

Schedules, Construction

3.10,3.12.1,3.12.2,6.1.3, 15.1.6.2

Separate Contracts and Contractors
1.1.4,3.12.5,3.14.2,4.2.4,4.2.7,6,8.3.1,12.1.2
Separate Contractors, Definition of

6.1.1

Shop Drawings, Definition of

3.12.1

Shop Drawings, Product Data and Samples
3.11,3.12,4.2.7

Site, Use of

3.13,6.1.1,6.2.1

Site Inspections
3.2.2,3.3.3,3.7.1,3.7.4,4.2,99.2,9.4.2,9.10.1, 13.4
Site Visits, Architect’s
3.74,42.2,429,9.4.2,9.5.1,9.9.2,9.10.1, 13.4
Special Inspections and Testing
42.6,12.2.1,134

Specifications, Definition of

1.1.6

Specifications

1.1.1,1.1.6, 1.2.2, 1.5, 3.12.10, 3.17, 4.2.14
Statute of Limitations

15.1.2,15.4.1.1

Stopping the Work

2.2.2,2.4,9.7,10.3, 14.1

Stored Materials

6.2.1,9.3.2,10.2.1.2,10.2.4

Subcontractor, Definition of

5.1.1

SUBCONTRACTORS

5

Subcontractors, Work by
1.2.2,3.3.2,3.12.1,3.18,4.2.3,5.2.3,5.3,5.4,9.3.1.2,
9.6.7

Subcontractual Relations
5.3,54,9.3.1.2,9.6,9.10, 10.2.1, 14.1, 14.2.1
Submittals
3.10,3.11,3.12,4.2.7,5.2.1,5.2.3,7.3.4,9.2,9.3,9.8,
9.9.1,9.10.2,9.10.3

Submittal Schedule

3.10.2,3.12.5,4.2.7

Subrogation, Waivers of

6.1.1,11.3

Substances, Hazardous

10.3

Substantial Completion
4.2.9,8.1.1,8.1.3,82.3,9.4.2,9.8,9.9.1,9.10.3, 12.2,
15.1.2

Substantial Completion, Definition of

9.8.1

Substitution of Subcontractors

523,524

Substitution of Architect

233

Substitutions of Materials

3.42,35,73.8

Sub-subcontractor, Definition of

5.1.2
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Subsurface Conditions

3.7.4

Successors and Assigns

13.2

Superintendent

3.9,10.2.6

Supervision and Construction Procedures
1.2.2,3.3,3.4,3.12.10,4.2.2,42.7,6.1.3,6.2.4,7.1.3,
7.3.4,8.2,83.1,9.4.2,10,12,14,15.1.4
Suppliers
1.5,3.12.1,42.4,4.2.6,5.2.1,9.3,9.4.2,9.5.4, 9.6,
9.10.5, 14.2.1

Surety

5.4.1.2,9.6.8,9.8.5,9.10.2,9.10.3, 11.1.2, 14.2.2,
15.2.7

Surety, Consent of

9.8.5,9.10.2,9.10.3

Surveys

1.1.7,2.3.4

Suspension by the Owner for Convenience
14.3

Suspension of the Work

3.7.5,5.4.2,143

Suspension or Termination of the Contract
54.1.1,14

Taxes

3.6,3.82.1,7.3.4.4

Termination by the Contractor

14.1, 15.1.7

Termination by the Owner for Cause
54.1.1,14.2,15.1.7

Termination by the Owner for Convenience
14.4

Termination of the Architect

233

Termination of the Contractor Employment
14.2.2

TERMINATION OR SUSPENSION OF THE
CONTRACT

14

Tests and Inspections
3.1.3,33.3,3.7.1,42.2,42.6,42.9,9.4.2,9.8.3,
9.9.2,9.10.1,10.3.2, 12.2.1, 13.4

TIME

8

Time, Delays and Extensions of
324,3.7.4,523,72.1,7.3.1,7.4,8.3,9.5.1,9.7,
10.3.2,10.4, 14.3.2, 15.1.6, 15.2.5

Time Limits

2.1.2,2.2,2.5,3.2.2,3.10,3.11, 3.12.5, 3.15.1, 4.2,
52,53,54,62.4,73,74,82,9.2,9.3.1,9.3.3,9.4.1,
9.5,9.6,9.7,9.8,9.9,9.10, 12.2, 13.4, 14, 15.1.2,
15.1.3,15.4

Time Limits on Claims
3.74,10.2.8,15.1.2,15.1.3

Title to Work

932,933

UNCOVERING AND CORRECTION OF WORK
12

Uncovering of Work

12.1

Unforeseen Conditions, Concealed or Unknown
3.7.4,8.3.1,10.3

Unit Prices

7.33.2,9.1.2

Use of Documents

1.1.1, 1.5,2.3.6,3.12.6, 5.3

Use of Site

3.13,6.1.1,6.2.1

Values, Schedule of

9.2,9.3.1

Waiver of Claims by the Architect

13.3.2

Waiver of Claims by the Contractor

9.10.5, 13.3.2,15.1.7

Waiver of Claims by the Owner
9.9.3,9.10.3,9.10.4, 12.2.2.1, 13.3.2, 14.2.4,15.1.7
Waiver of Consequential Damages

14.2.4,15.1.7

Waiver of Liens

9.3,9.10.2,9.10.4

Waivers of Subrogation

6.1.1,11.3

Warranty
3.5,42.9,9.3.3,9.84,9.9.1,9.10.2,9.10.4, 12.2.2,
15.1.2

Weather Delays

8.3,15.1.6.2

Work, Definition of

1.1.3

Written Consent
1.5.2,3.4.2,3.7.4,3.12.8,3.14.2,4.1.2,9.3.2,9.10.3,
13.2,13.3.2,15.44.2

Written Interpretations

4.2.11,4.2.12

Written Orders
1.1.1,2.4,3.9,7,8.2.2,12.1,12.2,13.4.2, 14.3.1
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ARTICLE1 GENERAL PROVISIONS

§ 1.1 Basic Definitions

§ 1.1.1 The Contract Documents

The Contract Documents are enumerated in the Agreement between the Owner and Contractor (hereinafter the
Agreement) and consist of the Agreement, Conditions of the Contract (General, Supplementary and other Conditions),
Drawings, Specifications, Addenda issued prior to execution of the Contract, other documents listed in the Agreement,
and Modifications issued after execution of the Contract. A Modification is (1) a written amendment to the Contract
signed by both parties, (2) a Change Order, (3) a Construction Change Directive, or (4) a written order for a minor
change in the Work issued by the Architect. Unless specifically enumerated in the Agreement, the Contract
Documents do not include the advertisement or invitation to bid, Instructions to Bidders, sample forms, other
information furnished by the Owner in anticipation of receiving bids or proposals, the Contractor’s bid or proposal, or
portions of Addenda relating to bidding or proposal requirements.

§ 1.1.2 The Contract

The Contract Documents form the Contract for Construction. The Contract represents the entire and integrated
agreement between the parties hereto and supersedes prior negotiations, representations, or agreements, either written
or oral. The Contract may be amended or modified only by a Modification. The Contract Documents shall not be
construed to create a contractual relationship of any kind (1) between the Contractor and the Architect or the
Architect’s consultants, (2) between the Owner and a Subcontractor or a Sub-subcontractor, (3) between the Owner
and the Architect or the Architect’s consultants, or (4) between any persons or entities other than the Owner and the
Contractor. The Architect shall, however, be entitled to performance and enforcement of obligations under the
Contract intended to facilitate performance of the Architect’s duties.

§ 1.1.3 The Work

The term "Work" means the construction and services required by the Contract Documents, whether completed or
partially completed, and includes all other labor, materials, equipment, and services provided or to be provided by the
Contractor to fulfill the Contractor’s obligations. The Work may constitute the whole or a part of the Project.

§ 1.1.4 The Project
The Project is the total construction of which the Work performed under the Contract Documents may be the whole or
a part and which may include construction by the Owner and by Separate Contractors.

§ 1.1.5 The Drawings
The Drawings are the graphic and pictorial portions of the Contract Documents showing the design, location and
dimensions of the Work, generally including plans, elevations, sections, details, schedules, and diagrams.

§ 1.1.6 The Specifications
The Specifications are that portion of the Contract Documents consisting of the written requirements for materials,
equipment, systems, standards and workmanship for the Work, and performance of related services.

§ 1.1.7 Instruments of Service

Instruments of Service are representations, in any medium of expression now known or later developed, of the tangible
and intangible creative work performed by the Architect and the Architect’s consultants under their respective
professional services agreements. Instruments of Service may include, without limitation, studies, surveys, models,
sketches, drawings, specifications, and other similar materials.

§ 1.1.8 Initial Decision Maker

The Initial Decision Maker is the person identified in the Agreement to render initial decisions on Claims in
accordance with Section 15.2. The Initial Decision Maker shall not show partiality to the Owner or Contractor and
shall not be liable for results of interpretations or decisions rendered in good faith.

§ 1.2 Correlation and Intent of the Contract Documents

§ 1.2.1 The intent of the Contract Documents is to include all items necessary for the proper execution and completion
of the Work by the Contractor. The Contract Documents are complementary, and what is required by one shall be as
binding as if required by all; performance by the Contractor shall be required only to the extent consistent with the
Contract Documents and reasonably inferable from them as being necessary to produce the indicated results.

AIA Document A201™ — 2017. Copyright © 1911, 1915, 1918, 1925, 1937, 1951, 1958, 1961, 1963, 1966, 1970, 1976, 1987, 1997, 2007 and 2017 by The
American Institute of Architects. All rights reserved. WARNING: This AIA® Document is protected by U.S. Copyright Law and International Treaties.
Unauthorized reproduction or distribution of this AIA® Document, or any portion of it, may result in severe civil and criminal penalties, and will be
/ prosecuted to the maximum extent possible under the law. This document was produced by AlA software at 17:34:59 ET on 05/20/2019 under Order
No.0077529913 which expires on 03/27/2020, and is not for resale.

User Notes: (795946818)

Init.



Init.

§ 1.2.1.1 The invalidity of any provision of the Contract Documents shall not invalidate the Contract or its remaining
provisions. If it is determined that any provision of the Contract Documents violates any law, or is otherwise invalid or
unenforceable, then that provision shall be revised to the extent necessary to make that provision legal and
enforceable. In such case the Contract Documents shall be construed, to the fullest extent permitted by law, to give
effect to the parties’ intentions and purposes in executing the Contract.

§ 1.2.2 Organization of the Specifications into divisions, sections and articles, and arrangement of Drawings shall not
control the Contractor in dividing the Work among Subcontractors or in establishing the extent of Work to be
performed by any trade.

§ 1.2.3 Unless otherwise stated in the Contract Documents, words that have well-known technical or construction
industry meanings are used in the Contract Documents in accordance with such recognized meanings.

§ 1.3 Capitalization
Terms capitalized in these General Conditions include those that are (1) specifically defined, (2) the titles of numbered
articles, or (3) the titles of other documents published by the American Institute of Architects.

§ 1.4 Interpretation

In the interest of brevity the Contract Documents frequently omit modifying words such as "all" and "any" and articles
such as "the" and "an," but the fact that a modifier or an article is absent from one statement and appears in another is
not intended to affect the interpretation of either statement.

§ 1.5 Ownership and Use of Drawings, Specifications, and Other Instruments of Service

§ 1.5.1 The Architect and the Architect’s consultants shall be deemed the authors and owners of their respective
Instruments of Service, including the Drawings and Specifications, and retain all common law, statutory, and other
reserved rights in their Instruments of Service, including copyrights. The Contractor, Subcontractors,
Sub-subcontractors, and suppliers shall not own or claim a copyright in the Instruments of Service. Submittal or
distribution to meet official regulatory requirements or for other purposes in connection with the Project is not to be
construed as publication in derogation of the Architect’s or Architect’s consultants’ reserved rights.

§ 1.5.2 The Contractor, Subcontractors, Sub-subcontractors, and suppliers are authorized to use and reproduce the
Instruments of Service provided to them, subject to any protocols established pursuant to Sections 1.7 and 1.8, solely
and exclusively for execution of the Work. All copies made under this authorization shall bear the copyright notice, if
any, shown on the Instruments of Service. The Contractor, Subcontractors, Sub-subcontractors, and suppliers may not
use the Instruments of Service on other projects or for additions to the Project outside the scope of the Work without
the specific written consent of the Owner, Architect, and the Architect’s consultants.

§ 1.6 Notice

§ 1.6.1 Except as otherwise provided in Section 1.6.2, where the Contract Documents require one party to notify or
give notice to the other party, such notice shall be provided in writing to the designated representative of the party to
whom the notice is addressed and shall be deemed to have been duly served if delivered in person, by mail, by courier,
or by electronic transmission if a method for electronic transmission is set forth in the Agreement.

§ 1.6.2 Notice of Claims as provided in Section 15.1.3 shall be provided in writing and shall be deemed to have been
duly served only if delivered to the designated representative of the party to whom the notice is addressed by certified
or registered mail, or by courier providing proof of delivery.

§ 1.7 Digital Data Use and Transmission

The parties shall agree upon protocols governing the transmission and use of Instruments of Service or any other
information or documentation in digital form. The parties will use AIA Document E203™-2013, Building
Information Modeling and Digital Data Exhibit, to establish the protocols for the development, use, transmission, and
exchange of digital data.

§ 1.8 Building Information Models Use and Reliance

Any use of, or reliance on, all or a portion of a building information model without agreement to protocols governing
the use of, and reliance on, the information contained in the model and without having those protocols set forth in AIA
Document E203™-2013, Building Information Modeling and Digital Data Exhibit, and the requisite AIA Document
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G202™-2013, Project Building Information Modeling Protocol Form, shall be at the using or relying party’s sole risk
and without liability to the other party and its contractors or consultants, the authors of, or contributors to, the building
information model, and each of their agents and employees.

ARTICLE2 OWNER

§ 2.1 General

§ 2.1.1 The Owner is the person or entity identified as such in the Agreement and is referred to throughout the Contract
Documents as if singular in number. The Owner shall designate in writing a representative who shall have express
authority to bind the Owner with respect to all matters requiring the Owner’s approval or authorization. Except as
otherwise provided in Section 4.2.1, the Architect does not have such authority. The term "Owner" means the Owner
or the Owner’s authorized representative.

§ 2.1.2 The Owner shall furnish to the Contractor, within fifteen days after receipt of a written request, information
necessary and relevant for the Contractor to evaluate, give notice of, or enforce mechanic’s lien rights. Such
information shall include a correct statement of the record legal title to the property on which the Project is located,
usually referred to as the site, and the Owner’s interest therein.

§ 2.2 Evidence of the Owner’s Financial Arrangements

§ 2.2.1 Prior to commencement of the Work and upon written request by the Contractor, the Owner shall furnish to the
Contractor reasonable evidence that the Owner has made financial arrangements to fulfill the Owner’s obligations
under the Contract. The Contractor shall have no obligation to commence the Work until the Owner provides such
evidence. If commencement of the Work is delayed under this Section 2.2.1, the Contract Time shall be extended
appropriately.

§ 2.2.2 Following commencement of the Work and upon written request by the Contractor, the Owner shall furnish to
the Contractor reasonable evidence that the Owner has made financial arrangements to fulfill the Owner’s obligations
under the Contract only if (1) the Owner fails to make payments to the Contractor as the Contract Documents require;
(2) the Contractor identifies in writing a reasonable concern regarding the Owner’s ability to make payment when due;
or (3) a change in the Work materially changes the Contract Sum. If the Owner fails to provide such evidence, as
required, within fourteen days of the Contractor’s request, the Contractor may immediately stop the Work and, in that
event, shall notify the Owner that the Work has stopped. However, if the request is made because a change in the Work
materially changes the Contract Sum under (3) above, the Contractor may immediately stop only that portion of the
Work affected by the change until reasonable evidence is provided. If the Work is stopped under this Section 2.2.2, the
Contract Time shall be extended appropriately and the Contract Sum shall be increased by the amount of the
Contractor’s reasonable costs of shutdown, delay and start-up, plus interest as provided in the Contract Documents.

§ 2.2.3 After the Owner furnishes evidence of financial arrangements under this Section 2.2, the Owner shall not
materially vary such financial arrangements without prior notice to the Contractor.

§ 2.2.4 Where the Owner has designated information furnished under this Section 2.2 as "confidential," the Contractor
shall keep the information confidential and shall not disclose it to any other person. However, the Contractor may
disclose "confidential" information, after seven (7) days’ notice to the Owner, where disclosure is required by law,
including a subpoena or other form of compulsory legal process issued by a court or governmental entity, or by court
or arbitrator(s) order. The Contractor may also disclose "confidential" information to its employees, consultants,
sureties, Subcontractors and their employees, Sub-subcontractors, and others who need to know the content of such
information solely and exclusively for the Project and who agree to maintain the confidentiality of such information.

§ 2.3 Information and Services Required of the Owner

§ 2.3.1 Except for permits and fees that are the responsibility of the Contractor under the Contract Documents,
including those required under Section 3.7.1, the Owner shall secure and pay for necessary approvals, easements,
assessments and charges required for construction, use or occupancy of permanent structures or for permanent
changes in existing facilities.

§ 2.3.2 The Owner shall retain an architect lawfully licensed to practice architecture, or an entity lawfully practicing
architecture, in the jurisdiction where the Project is located. That person or entity is identified as the Architect in the
Agreement and is referred to throughout the Contract Documents as if singular in number.

AIA Document A201™ — 2017. Copyright © 1911, 1915, 1918, 1925, 1937, 1951, 1958, 1961, 1963, 1966, 1970, 1976, 1987, 1997, 2007 and 2017 by The

Init. American Institute of Architects. All rights reserved. WARNING: This AIA® Document is protected by U.S. Copyright Law and International Treaties. 1
Unauthorized reproduction or distribution of this AIA® Document, or any portion of it, may result in severe civil and criminal penalties, and will be
/ prosecuted to the maximum extent possible under the law. This document was produced by AlA software at 17:34:59 ET on 05/20/2019 under Order

No.0077529913 which expires on 03/27/2020, and is not for resale.
User Notes: (795946818)



§ 2.3.3 If the employment of the Architect terminates, the Owner shall employ a successor to whom the Contractor has
no reasonable objection and whose status under the Contract Documents shall be that of the Architect.

§ 2.3.4 The Owner shall furnish surveys describing physical characteristics, legal limitations and utility locations for
the site of the Project, and a legal description of the site. The Contractor shall be entitled to rely on the accuracy of
information furnished by the Owner but shall exercise proper precautions relating to the safe performance of the
Work.

§ 2.3.5 The Owner shall furnish information or services required of the Owner by the Contract Documents with
reasonable promptness. The Owner shall also furnish any other information or services under the Owner’s control and
relevant to the Contractor’s performance of the Work with reasonable promptness after receiving the Contractor’s
written request for such information or services.

§ 2.3.6 Unless otherwise provided in the Contract Documents, the Owner shall furnish to the Contractor one copy of
the Contract Documents for purposes of making reproductions pursuant to Section 1.5.2.

§ 2.4 Owner’s Right to Stop the Work

If the Contractor fails to correct Work that is not in accordance with the requirements of the Contract Documents as
required by Section 12.2 or repeatedly fails to carry out Work in accordance with the Contract Documents, the Owner
may issue a written order to the Contractor to stop the Work, or any portion thereof, until the cause for such order has
been eliminated; however, the right of the Owner to stop the Work shall not give rise to a duty on the part of the Owner
to exercise this right for the benefit of the Contractor or any other person or entity, except to the extent required by
Section 6.1.3.

§ 2.5 Owner’s Right to Carry Out the Work

If the Contractor defaults or neglects to carry out the Work in accordance with the Contract Documents and fails
within a ten-day period after receipt of notice from the Owner to commence and continue correction of such default or
neglect with diligence and promptness, the Owner may, without prejudice to other remedies the Owner may have,
correct such default or neglect. Such action by the Owner and amounts charged to the Contractor are both subject to
prior approval of the Architect and the Architect may, pursuant to Section 9.5.1, withhold or nullify a Certificate for
Payment in whole or in part, to the extent reasonably necessary to reimburse the Owner for the reasonable cost of
correcting such deficiencies, including Owner’s expenses and compensation for the Architect’s additional services
made necessary by such default, neglect, or failure. If current and future payments are not sufficient to cover such
amounts, the Contractor shall pay the difference to the Owner. If the Contractor disagrees with the actions of the
Owner or the Architect, or the amounts claimed as costs to the Owner, the Contractor may file a Claim pursuant to
Article 15.

ARTICLE3 CONTRACTOR

§ 3.1 General

§ 3.1.1 The Contractor is the person or entity identified as such in the Agreement and is referred to throughout the
Contract Documents as if singular in number. The Contractor shall be lawfully licensed, if required in the jurisdiction
where the Project is located. The Contractor shall designate in writing a representative who shall have express
authority to bind the Contractor with respect to all matters under this Contract. The term "Contractor" means the
Contractor or the Contractor’s authorized representative.

§ 3.1.2 The Contractor shall perform the Work in accordance with the Contract Documents.

§ 3.1.3 The Contractor shall not be relieved of its obligations to perform the Work in accordance with the Contract
Documents either by activities or duties of the Architect in the Architect’s administration of the Contract, or by tests,
inspections or approvals required or performed by persons or entities other than the Contractor.

§ 3.2 Review of Contract Documents and Field Conditions by Contractor

§ 3.2.1 Execution of the Contract by the Contractor is a representation that the Contractor has visited the site, become
generally familiar with local conditions under which the Work is to be performed, and correlated personal
observations with requirements of the Contract Documents.
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§ 3.2.2 Because the Contract Documents are complementary, the Contractor shall, before starting each portion of the
Work, carefully study and compare the various Contract Documents relative to that portion of the Work, as well as the
information furnished by the Owner pursuant to Section 2.3.4, shall take field measurements of any existing
conditions related to that portion of the Work, and shall observe any conditions at the site affecting it. These
obligations are for the purpose of facilitating coordination and construction by the Contractor and are not for the
purpose of discovering errors, omissions, or inconsistencies in the Contract Documents; however, the Contractor shall
promptly report to the Architect any errors, inconsistencies or omissions discovered by or made known to the
Contractor as a request for information in such form as the Architect may require. It is recognized that the Contractor’s
review is made in the Contractor’s capacity as a contractor and not as a licensed design professional, unless otherwise
specifically provided in the Contract Documents.

§ 3.2.3 The Contractor is not required to ascertain that the Contract Documents are in accordance with applicable laws,
statutes, ordinances, codes, rules and regulations, or lawful orders of public authorities, but the Contractor shall
promptly report to the Architect any nonconformity discovered by or made known to the Contractor as a request for
information in such form as the Architect may require.

§ 3.2.4 If the Contractor believes that additional cost or time is involved because of clarifications or instructions the
Architect issues in response to the Contractor’s notices or requests for information pursuant to Sections 3.2.2 or 3.2.3,
the Contractor shall submit Claims as provided in Article 15. If the Contractor fails to perform the obligations of
Sections 3.2.2 or 3.2.3, the Contractor shall pay such costs and damages to the Owner, subject to Section 15.1.7, as
would have been avoided if the Contractor had performed such obligations. If the Contractor performs those
obligations, the Contractor shall not be liable to the Owner or Architect for damages resulting from errors,
inconsistencies or omissions in the Contract Documents, for differences between field measurements or conditions
and the Contract Documents, or for nonconformities of the Contract Documents to applicable laws, statutes,
ordinances, codes, rules and regulations, and lawful orders of public authorities.

§ 3.3 Supervision and Construction Procedures

§ 3.3.1 The Contractor shall supervise and direct the Work, using the Contractor’s best skill and attention. The
Contractor shall be solely responsible for, and have control over, construction means, methods, techniques, sequences,
and procedures, and for coordinating all portions of the Work under the Contract. If the Contract Documents give
specific instructions concerning construction means, methods, techniques, sequences, or procedures, the Contractor
shall evaluate the jobsite safety thereof and shall be solely responsible for the jobsite safety of such means, methods,
techniques, sequences, or procedures. If the Contractor determines that such means, methods, techniques, sequences
or procedures may not be safe, the Contractor shall give timely notice to the Owner and Architect, and shall propose
alternative means, methods, techniques, sequences, or procedures. The Architect shall evaluate the proposed
alternative solely for conformance with the design intent for the completed construction. Unless the Architect objects
to the Contractor’s proposed alternative, the Contractor shall perform the Work using its alternative means, methods,
techniques, sequences, or procedures.

§ 3.3.2 The Contractor shall be responsible to the Owner for acts and omissions of the Contractor’s employees,
Subcontractors and their agents and employees, and other persons or entities performing portions of the Work for, or
on behalf of, the Contractor or any of its Subcontractors.

§ 3.3.3 The Contractor shall be responsible for inspection of portions of Work already performed to determine that
such portions are in proper condition to receive subsequent Work.

§ 3.4 Labor and Materials

§ 3.4.1 Unless otherwise provided in the Contract Documents, the Contractor shall provide and pay for labor,
materials, equipment, tools, construction equipment and machinery, water, heat, utilities, transportation, and other
facilities and services necessary for proper execution and completion of the Work, whether temporary or permanent
and whether or not incorporated or to be incorporated in the Work.

§ 3.4.2 Except in the case of minor changes in the Work approved by the Architect in accordance with Section 3.12.8
or ordered by the Architect in accordance with Section 7.4, the Contractor may make substitutions only with the
consent of the Owner, after evaluation by the Architect and in accordance with a Change Order or Construction
Change Directive.
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§ 3.4.3 The Contractor shall enforce strict discipline and good order among the Contractor’s employees and other
persons carrying out the Work. The Contractor shall not permit employment of unfit persons or persons not properly
skilled in tasks assigned to them.

§ 3.5 Warranty

§ 3.5.1 The Contractor warrants to the Owner and Architect that materials and equipment furnished under the Contract
will be of good quality and new unless the Contract Documents require or permit otherwise. The Contractor further
warrants that the Work will conform to the requirements of the Contract Documents and will be free from defects,
except for those inherent in the quality of the Work the Contract Documents require or permit. Work, materials, or
equipment not conforming to these requirements may be considered defective. The Contractor’s warranty excludes
remedy for damage or defect caused by abuse, alterations to the Work not executed by the Contractor, improper or
insufficient maintenance, improper operation, or normal wear and tear and normal usage. If required by the Architect,
the Contractor shall furnish satisfactory evidence as to the kind and quality of materials and equipment.

§ 3.5.2 All material, equipment, or other special warranties required by the Contract Documents shall be issued in the
name of the Owner, or shall be transferable to the Owner, and shall commence in accordance with Section 9.8.4.

§ 3.6 Taxes

The Contractor shall pay sales, consumer, use and similar taxes for the Work provided by the Contractor that are
legally enacted when bids are received or negotiations concluded, whether or not yet effective or merely scheduled to
go into effect.

§ 3.7 Permits, Fees, Notices and Compliance with Laws

§ 3.7.1 Unless otherwise provided in the Contract Documents, the Contractor shall secure and pay for the building
permit as well as for other permits, fees, licenses, and inspections by government agencies necessary for proper
execution and completion of the Work that are customarily secured after execution of the Contract and legally required
at the time bids are received or negotiations concluded.

§ 3.7.2 The Contractor shall comply with and give notices required by applicable laws, statutes, ordinances, codes,
rules and regulations, and lawful orders of public authorities applicable to performance of the Work.

§ 3.7.3 If the Contractor performs Work knowing it to be contrary to applicable laws, statutes, ordinances, codes, rules
and regulations, or lawful orders of public authorities, the Contractor shall assume appropriate responsibility for such
Work and shall bear the costs attributable to correction.

§ 3.7.4 Concealed or Unknown Conditions

If the Contractor encounters conditions at the site that are (1) subsurface or otherwise concealed physical conditions
that differ materially from those indicated in the Contract Documents or (2) unknown physical conditions of an
unusual nature that differ materially from those ordinarily found to exist and generally recognized as inherent in
construction activities of the character provided for in the Contract Documents, the Contractor shall promptly provide
notice to the Owner and the Architect before conditions are disturbed and in no event later than 14 days after first
observance of the conditions. The Architect will promptly investigate such conditions and, if the Architect determines
that they differ materially and cause an increase or decrease in the Contractor’s cost of, or time required for,
performance of any part of the Work, will recommend that an equitable adjustment be made in the Contract Sum or
Contract Time, or both. If the Architect determines that the conditions at the site are not materially different from those
indicated in the Contract Documents and that no change in the terms of the Contract is justified, the Architect shall
promptly notify the Owner and Contractor, stating the reasons. If either party disputes the Architect’s determination or
recommendation, that party may submit a Claim as provided in Article 15.

§ 3.7.5 If, in the course of the Work, the Contractor encounters human remains or recognizes the existence of burial
markers, archaeological sites or wetlands not indicated in the Contract Documents, the Contractor shall immediately
suspend any operations that would affect them and shall notify the Owner and Architect. Upon receipt of such notice,
the Owner shall promptly take any action necessary to obtain governmental authorization required to resume the
operations. The Contractor shall continue to suspend such operations until otherwise instructed by the Owner but shall
continue with all other operations that do not affect those remains or features. Requests for adjustments in the Contract
Sum and Contract Time arising from the existence of such remains or features may be made as provided in Article 15.

AIA Document A201™ — 2017. Copyright © 1911, 1915, 1918, 1925, 1937, 1951, 1958, 1961, 1963, 1966, 1970, 1976, 1987, 1997, 2007 and 2017 by The
American Institute of Architects. All rights reserved. WARNING: This AIA® Document is protected by U.S. Copyright Law and International Treaties.
Unauthorized reproduction or distribution of this AIA® Document, or any portion of it, may result in severe civil and criminal penalties, and will be
/ prosecuted to the maximum extent possible under the law. This document was produced by AlA software at 17:34:59 ET on 05/20/2019 under Order
No.0077529913 which expires on 03/27/2020, and is not for resale.

User Notes: (795946818)

Init.



§ 3.8 Allowances

§ 3.8.1 The Contractor shall include in the Contract Sum all allowances stated in the Contract Documents. Items
covered by allowances shall be supplied for such amounts and by such persons or entities as the Owner may direct, but
the Contractor shall not be required to employ persons or entities to whom the Contractor has reasonable objection.

§ 3.8.2 Unless otherwise provided in the Contract Documents,

A allowances shall cover the cost to the Contractor of materials and equipment delivered at the site and all
required taxes, less applicable trade discounts;

2 Contractor’s costs for unloading and handling at the site, labor, installation costs, overhead, profit, and
other expenses contemplated for stated allowance amounts shall be included in the Contract Sum but
not in the allowances; and

.3 whenever costs are more than or less than allowances, the Contract Sum shall be adjusted accordingly
by Change Order. The amount of the Change Order shall reflect (1) the difference between actual costs
and the allowances under Section 3.8.2.1 and (2) changes in Contractor’s costs under Section 3.8.2.2.

§ 3.8.3 Materials and equipment under an allowance shall be selected by the Owner with reasonable promptness.

§ 3.9 Superintendent

§ 3.9.1 The Contractor shall employ a competent superintendent and necessary assistants who shall be in attendance at
the Project site during performance of the Work. The superintendent shall represent the Contractor, and
communications given to the superintendent shall be as binding as if given to the Contractor.

§ 3.9.2 The Contractor, as soon as practicable after award of the Contract, shall notify the Owner and Architect of the
name and qualifications of a proposed superintendent. Within 14 days of receipt of the information, the Architect may
notify the Contractor, stating whether the Owner or the Architect (1) has reasonable objection to the proposed
superintendent or (2) requires additional time for review. Failure of the Architect to provide notice within the 14-day
period shall constitute notice of no reasonable objection.

§ 3.9.3 The Contractor shall not employ a proposed superintendent to whom the Owner or Architect has made
reasonable and timely objection. The Contractor shall not change the superintendent without the Owner’s consent,
which shall not unreasonably be withheld or delayed.

§ 3.10 Contractor’s Construction and Submittal Schedules

§ 3.10.1 The Contractor, promptly after being awarded the Contract, shall submit for the Owner’s and Architect’s
information a Contractor’s construction schedule for the Work. The schedule shall contain detail appropriate for the
Project, including (1) the date of commencement of the Work, interim schedule milestone dates, and the date of
Substantial Completion; (2) an apportionment of the Work by construction activity; and (3) the time required for
completion of each portion of the Work. The schedule shall provide for the orderly progression of the Work to
completion and shall not exceed time limits current under the Contract Documents. The schedule shall be revised at
appropriate intervals as required by the conditions of the Work and Project.

§ 3.10.2 The Contractor, promptly after being awarded the Contract and thereafter as necessary to maintain a current
submittal schedule, shall submit a submittal schedule for the Architect’s approval. The Architect’s approval shall not
be unreasonably delayed or withheld. The submittal schedule shall (1) be coordinated with the Contractor’s
construction schedule, and (2) allow the Architect reasonable time to review submittals. If the Contractor fails to
submit a submittal schedule, or fails to provide submittals in accordance with the approved submittal schedule, the
Contractor shall not be entitled to any increase in Contract Sum or extension of Contract Time based on the time
required for review of submittals.

§ 3.10.3 The Contractor shall perform the Work in general accordance with the most recent schedules submitted to the
Owner and Architect.

§ 3.11 Documents and Samples at the Site

The Contractor shall make available, at the Project site, the Contract Documents, including Change Orders,
Construction Change Directives, and other Modifications, in good order and marked currently to indicate field
changes and selections made during construction, and the approved Shop Drawings, Product Data, Samples, and
similar required submittals. These shall be in electronic form or paper copy, available to the Architect and Owner, and
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Init.

delivered to the Architect for submittal to the Owner upon completion of the Work as a record of the Work as
constructed.

§ 3.12 Shop Drawings, Product Data and Samples

§ 3.12.1 Shop Drawings are drawings, diagrams, schedules, and other data specially prepared for the Work by the
Contractor or a Subcontractor, Sub-subcontractor, manufacturer, supplier, or distributor to illustrate some portion of
the Work.

§ 3.12.2 Product Data are illustrations, standard schedules, performance charts, instructions, brochures, diagrams, and
other information furnished by the Contractor to illustrate materials or equipment for some portion of the Work.

§ 3.12.3 Samples are physical examples that illustrate materials, equipment, or workmanship, and establish standards
by which the Work will be judged.

§ 3.12.4 Shop Drawings, Product Data, Samples, and similar submittals are not Contract Documents. Their purpose is
to demonstrate how the Contractor proposes to conform to the information given and the design concept expressed in
the Contract Documents for those portions of the Work for which the Contract Documents require submittals. Review
by the Architect is subject to the limitations of Section 4.2.7. Informational submittals upon which the Architect is not
expected to take responsive action may be so identified in the Contract Documents. Submittals that are not required by
the Contract Documents may be returned by the Architect without action.

§ 3.12.5 The Contractor shall review for compliance with the Contract Documents, approve, and submit to the
Architect, Shop Drawings, Product Data, Samples, and similar submittals required by the Contract Documents, in
accordance with the submittal schedule approved by the Architect or, in the absence of an approved submittal
schedule, with reasonable promptness and in such sequence as to cause no delay in the Work or in the activities of the
Owner or of Separate Contractors.

§ 3.12.6 By submitting Shop Drawings, Product Data, Samples, and similar submittals, the Contractor represents to the
Owner and Architect that the Contractor has (1) reviewed and approved them, (2) determined and verified materials,
field measurements and field construction criteria related thereto, or will do so, and (3) checked and coordinated the

information contained within such submittals with the requirements of the Work and of the Contract Documents.

§ 3.12.7 The Contractor shall perform no portion of the Work for which the Contract Documents require submittal and
review of Shop Drawings, Product Data, Samples, or similar submittals, until the respective submittal has been
approved by the Architect.

§ 3.12.8 The Work shall be in accordance with approved submittals except that the Contractor shall not be relieved of
responsibility for deviations from the requirements of the Contract Documents by the Architect’s approval of Shop
Drawings, Product Data, Samples, or similar submittals, unless the Contractor has specifically notified the Architect
of such deviation at the time of submittal and (1) the Architect has given written approval to the specific deviation as a
minor change in the Work, or (2) a Change Order or Construction Change Directive has been issued authorizing the
deviation. The Contractor shall not be relieved of responsibility for errors or omissions in Shop Drawings, Product
Data, Samples, or similar submittals, by the Architect’s approval thereof.

§ 3.12.9 The Contractor shall direct specific attention, in writing or on resubmitted Shop Drawings, Product Data,
Samples, or similar submittals, to revisions other than those requested by the Architect on previous submittals. In the
absence of such notice, the Architect’s approval of a resubmission shall not apply to such revisions.

§ 3.12.10 The Contractor shall not be required to provide professional services that constitute the practice of
architecture or engineering unless such services are specifically required by the Contract Documents for a portion of
the Work or unless the Contractor needs to provide such services in order to carry out the Contractor’s responsibilities
for construction means, methods, techniques, sequences, and procedures. The Contractor shall not be required to
provide professional services in violation of applicable law.

§ 3.12.10.1 If professional design services or certifications by a design professional related to systems, materials, or
equipment are specifically required of the Contractor by the Contract Documents, the Owner and the Architect will
specify all performance and design criteria that such services must satisfy. The Contractor shall be entitled to rely
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upon the adequacy and accuracy of the performance and design criteria provided in the Contract Documents. The
Contractor shall cause such services or certifications to be provided by an appropriately licensed design professional,
whose signature and seal shall appear on all drawings, calculations, specifications, certifications, Shop Drawings, and
other submittals prepared by such professional. Shop Drawings, and other submittals related to the Work, designed or
certified by such professional, if prepared by others, shall bear such professional’s written approval when submitted to
the Architect. The Owner and the Architect shall be entitled to rely upon the adequacy and accuracy of the services,
certifications, and approvals performed or provided by such design professionals, provided the Owner and Architect
have specified to the Contractor the performance and design criteria that such services must satisfy. Pursuant to this
Section 3.12.10, the Architect will review and approve or take other appropriate action on submittals only for the
limited purpose of checking for conformance with information given and the design concept expressed in the Contract
Documents.

§ 3.12.10.2 If the Contract Documents require the Contractor’s design professional to certify that the Work has been
performed in accordance with the design criteria, the Contractor shall furnish such certifications to the Architect at the
time and in the form specified by the Architect.

§ 3.13 Use of Site

The Contractor shall confine operations at the site to areas permitted by applicable laws, statutes, ordinances, codes,
rules and regulations, lawful orders of public authorities, and the Contract Documents and shall not unreasonably
encumber the site with materials or equipment.

§ 3.14 Cutting and Patching

§ 3.14.1 The Contractor shall be responsible for cutting, fitting, or patching required to complete the Work or to make
its parts fit together properly. All areas requiring cutting, fitting, or patching shall be restored to the condition existing
prior to the cutting, fitting, or patching, unless otherwise required by the Contract Documents.

§ 3.14.2 The Contractor shall not damage or endanger a portion of the Work or fully or partially completed
construction of the Owner or Separate Contractors by cutting, patching, or otherwise altering such construction, or by
excavation. The Contractor shall not cut or otherwise alter construction by the Owner or a Separate Contractor except
with written consent of the Owner and of the Separate Contractor. Consent shall not be unreasonably withheld. The
Contractor shall not unreasonably withhold, from the Owner or a Separate Contractor, its consent to cutting or
otherwise altering the Work.

§ 3.15 Cleaning Up

§ 3.15.1 The Contractor shall keep the premises and surrounding area free from accumulation of waste materials and
rubbish caused by operations under the Contract. At completion of the Work, the Contractor shall remove waste
materials, rubbish, the Contractor’s tools, construction equipment, machinery, and surplus materials from and about
the Project.

§ 3.15.2 If the Contractor fails to clean up as provided in the Contract Documents, the Owner may do so and the Owner
shall be entitled to reimbursement from the Contractor.

§ 3.16 Access to Work
The Contractor shall provide the Owner and Architect with access to the Work in preparation and progress wherever
located.

§ 3.17 Royalties, Patents and Copyrights

The Contractor shall pay all royalties and license fees. The Contractor shall defend suits or claims for infringement of
copyrights and patent rights and shall hold the Owner and Architect harmless from loss on account thereof, but shall
not be responsible for defense or loss when a particular design, process, or product of a particular manufacturer or
manufacturers is required by the Contract Documents, or where the copyright violations are contained in Drawings,
Specifications, or other documents prepared by the Owner or Architect. However, if an infringement of a copyright or
patent is discovered by, or made known to, the Contractor, the Contractor shall be responsible for the loss unless the
information is promptly furnished to the Architect.
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§ 3.18 Indemnification

§ 3.18.1 To the fullest extent permitted by law, the Contractor shall indemnify and hold harmless the Owner, Architect,
Architect’s consultants, and agents and employees of any of them from and against claims, damages, losses, and
expenses, including but not limited to attorneys’ fees, arising out of or resulting from performance of the Work,
provided that such claim, damage, loss, or expense is attributable to bodily injury, sickness, disease or death, or to
injury to or destruction of tangible property (other than the Work itself), but only to the extent caused by the negligent
acts or omissions of the Contractor, a Subcontractor, anyone directly or indirectly employed by them, or anyone for
whose acts they may be liable, regardless of whether or not such claim, damage, loss, or expense is caused in part by a
party indemnified hereunder. Such obligation shall not be construed to negate, abridge, or reduce other rights or
obligations of indemnity that would otherwise exist as to a party or person described in this Section 3.18.

§ 3.18.2 In claims against any person or entity indemnified under this Section 3.18 by an employee of the Contractor, a
Subcontractor, anyone directly or indirectly employed by them, or anyone for whose acts they may be liable, the
indemnification obligation under Section 3.18.1 shall not be limited by a limitation on amount or type of damages,
compensation, or benefits payable by or for the Contractor or a Subcontractor under workers’ compensation acts,
disability benefit acts, or other employee benefit acts.

ARTICLE 4 ARCHITECT

§ 4.1 General

§ 4.1.1 The Architect is the person or entity retained by the Owner pursuant to Section 2.3.2 and identified as such in
the Agreement.

§ 4.1.2 Duties, responsibilities, and limitations of authority of the Architect as set forth in the Contract Documents
shall not be restricted, modified, or extended without written consent of the Owner, Contractor, and Architect. Consent
shall not be unreasonably withheld.

§ 4.2 Administration of the Contract

§ 4.2.1 The Architect will provide administration of the Contract as described in the Contract Documents and will be
an Owner’s representative during construction until the date the Architect issues the final Certificate for Payment. The
Architect will have authority to act on behalf of the Owner only to the extent provided in the Contract Documents.

§ 4.2.2 The Architect will visit the site at intervals appropriate to the stage of construction, or as otherwise agreed with
the Owner, to become generally familiar with the progress and quality of the portion of the Work completed, and to
determine in general if the Work observed is being performed in a manner indicating that the Work, when fully
completed, will be in accordance with the Contract Documents. However, the Architect will not be required to make
exhaustive or continuous on-site inspections to check the quality or quantity of the Work. The Architect will not have
control over, charge of, or responsibility for the construction means, methods, techniques, sequences or procedures, or
for the safety precautions and programs in connection with the Work, since these are solely the Contractor’s rights and
responsibilities under the Contract Documents.

§ 4.2.3 On the basis of the site visits, the Architect will keep the Owner reasonably informed about the progress and
quality of the portion of the Work completed, and promptly report to the Owner (1) known deviations from the
Contract Documents, (2) known deviations from the most recent construction schedule submitted by the Contractor,
and (3) defects and deficiencies observed in the Work. The Architect will not be responsible for the Contractor’s
failure to perform the Work in accordance with the requirements of the Contract Documents. The Architect will not
have control over or charge of, and will not be responsible for acts or omissions of, the Contractor, Subcontractors, or
their agents or employees, or any other persons or entities performing portions of the Work.

§ 4.2.4 Communications

The Owner and Contractor shall include the Architect in all communications that relate to or affect the Architect’s
services or professional responsibilities. The Owner shall promptly notify the Architect of the substance of any direct
communications between the Owner and the Contractor otherwise relating to the Project. Communications by and
with the Architect’s consultants shall be through the Architect. Communications by and with Subcontractors and
suppliers shall be through the Contractor. Communications by and with Separate Contractors shall be through the
Owner. The Contract Documents may specify other communication protocols.
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§ 4.2.5 Based on the Architect’s evaluations of the Contractor’s Applications for Payment, the Architect will review
and certify the amounts due the Contractor and will issue Certificates for Payment in such amounts.

§ 4.2.6 The Architect has authority to reject Work that does not conform to the Contract Documents. Whenever the
Architect considers it necessary or advisable, the Architect will have authority to require inspection or testing of the
Work in accordance with Sections 13.4.2 and 13.4.3, whether or not the Work is fabricated, installed or completed.
However, neither this authority of the Architect nor a decision made in good faith either to exercise or not to exercise
such authority shall give rise to a duty or responsibility of the Architect to the Contractor, Subcontractors, suppliers,
their agents or employees, or other persons or entities performing portions of the Work.

§ 4.2.7 The Architect will review and approve, or take other appropriate action upon, the Contractor’s submittals such
as Shop Drawings, Product Data, and Samples, but only for the limited purpose of checking for conformance with
information given and the design concept expressed in the Contract Documents. The Architect’s action will be taken
in accordance with the submittal schedule approved by the Architect or, in the absence of an approved submittal
schedule, with reasonable promptness while allowing sufficient time in the Architect’s professional judgment to
permit adequate review. Review of such submittals is not conducted for the purpose of determining the accuracy and
completeness of other details such as dimensions and quantities, or for substantiating instructions for installation or
performance of equipment or systems, all of which remain the responsibility of the Contractor as required by the
Contract Documents. The Architect’s review of the Contractor’s submittals shall not relieve the Contractor of the
obligations under Sections 3.3, 3.5, and 3.12. The Architect’s review shall not constitute approval of safety
precautions or of any construction means, methods, techniques, sequences, or procedures. The Architect’s approval of
a specific item shall not indicate approval of an assembly of which the item is a component.

§ 4.2.8 The Architect will prepare Change Orders and Construction Change Directives, and may order minor changes
in the Work as provided in Section 7.4. The Architect will investigate and make determinations and recommendations
regarding concealed and unknown conditions as provided in Section 3.7.4.

§ 4.2.9 The Architect will conduct inspections to determine the date or dates of Substantial Completion and the date of
final completion; issue Certificates of Substantial Completion pursuant to Section 9.8; receive and forward to the
Owner, for the Owner’s review and records, written warranties and related documents required by the Contract and
assembled by the Contractor pursuant to Section 9.10; and issue a final Certificate for Payment pursuant to

Section 9.10.

§ 4.2.10 If the Owner and Architect agree, the Architect will provide one or more Project representatives to assist in
carrying out the Architect’s responsibilities at the site. The Owner shall notify the Contractor of any change in the
duties, responsibilities and limitations of authority of the Project representatives.

§ 4.2.11 The Architect will interpret and decide matters concerning performance under, and requirements of, the
Contract Documents on written request of either the Owner or Contractor. The Architect’s response to such requests
will be made in writing within any time limits agreed upon or otherwise with reasonable promptness.

§ 4.2.12 Interpretations and decisions of the Architect will be consistent with the intent of, and reasonably inferable
from, the Contract Documents and will be in writing or in the form of drawings. When making such interpretations
and decisions, the Architect will endeavor to secure faithful performance by both Owner and Contractor, will not show
partiality to either, and will not be liable for results of interpretations or decisions rendered in good faith.

§ 4.2.13 The Architect’s decisions on matters relating to aesthetic effect will be final if consistent with the intent
expressed in the Contract Documents.

§ 4.2.14 The Architect will review and respond to requests for information about the Contract Documents. The
Architect’s response to such requests will be made in writing within any time limits agreed upon or otherwise with
reasonable promptness. If appropriate, the Architect will prepare and issue supplemental Drawings and Specifications
in response to the requests for information.
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ARTICLE5 SUBCONTRACTORS

§ 5.1 Definitions

§ 5.1.1 A Subcontractor is a person or entity who has a direct contract with the Contractor to perform a portion of the
Work at the site. The term "Subcontractor” is referred to throughout the Contract Documents as if singular in number
and means a Subcontractor or an authorized representative of the Subcontractor. The term "Subcontractor" does not
include a Separate Contractor or the subcontractors of a Separate Contractor.

§ 5.1.2 A Sub-subcontractor is a person or entity who has a direct or indirect contract with a Subcontractor to perform
a portion of the Work at the site. The term "Sub-subcontractor” is referred to throughout the Contract Documents as if
singular in number and means a Sub-subcontractor or an authorized representative of the Sub-subcontractor.

§ 5.2 Award of Subcontracts and Other Contracts for Portions of the Work

§ 5.2.1 Unless otherwise stated in the Contract Documents, the Contractor, as soon as practicable after award of the
Contract, shall notify the Owner and Architect of the persons or entities proposed for each principal portion of the
Work, including those who are to furnish materials or equipment fabricated to a special design. Within 14 days of
receipt of the information, the Architect may notify the Contractor whether the Owner or the Architect (1) has
reasonable objection to any such proposed person or entity or (2) requires additional time for review. Failure of the
Architect to provide notice within the 14-day period shall constitute notice of no reasonable objection.

§ 5.2.2 The Contractor shall not contract with a proposed person or entity to whom the Owner or Architect has made
reasonable and timely objection. The Contractor shall not be required to contract with anyone to whom the Contractor
has made reasonable objection.

§ 5.2.3 If the Owner or Architect has reasonable objection to a person or entity proposed by the Contractor, the
Contractor shall propose another to whom the Owner or Architect has no reasonable objection. If the proposed but
rejected Subcontractor was reasonably capable of performing the Work, the Contract Sum and Contract Time shall be
increased or decreased by the difference, if any, occasioned by such change, and an appropriate Change Order shall be
issued before commencement of the substitute Subcontractor’s Work. However, no increase in the Contract Sum or
Contract Time shall be allowed for such change unless the Contractor has acted promptly and responsively in
submitting names as required.

§ 5.2.4 The Contractor shall not substitute a Subcontractor, person, or entity for one previously selected if the Owner or
Architect makes reasonable objection to such substitution.

§ 5.3 Subcontractual Relations

By appropriate written agreement, the Contractor shall require each Subcontractor, to the extent of the Work to be
performed by the Subcontractor, to be bound to the Contractor by terms of the Contract Documents, and to assume
toward the Contractor all the obligations and responsibilities, including the responsibility for safety of the
Subcontractor’s Work that the Contractor, by these Contract Documents, assumes toward the Owner and Architect.
Each subcontract agreement shall preserve and protect the rights of the Owner and Architect under the Contract
Documents with respect to the Work to be performed by the Subcontractor so that subcontracting thereof will not
prejudice such rights, and shall allow to the Subcontractor, unless specifically provided otherwise in the subcontract
agreement, the benefit of all rights, remedies, and redress against the Contractor that the Contractor, by the Contract
Documents, has against the Owner. Where appropriate, the Contractor shall require each Subcontractor to enter into
similar agreements with Sub-subcontractors. The Contractor shall make available to each proposed Subcontractor,
prior to the execution of the subcontract agreement, copies of the Contract Documents to which the Subcontractor will
be bound, and, upon written request of the Subcontractor, identify to the Subcontractor terms and conditions of the
proposed subcontract agreement that may be at variance with the Contract Documents. Subcontractors will similarly
make copies of applicable portions of such documents available to their respective proposed Sub-subcontractors.

§ 5.4 Contingent Assignment of Subcontracts
§ 5.4.1 Each subcontract agreement for a portion of the Work is assigned by the Contractor to the Owner, provided that
A assignment is effective only after termination of the Contract by the Owner for cause pursuant to
Section 14.2 and only for those subcontract agreements that the Owner accepts by notifying the
Subcontractor and Contractor; and
.2 assignment is subject to the prior rights of the surety, if any, obligated under bond relating to the

Contract.
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When the Owner accepts the assignment of a subcontract agreement, the Owner assumes the Contractor’s rights and
obligations under the subcontract.

§ 5.4.2 Upon such assignment, if the Work has been suspended for more than 30 days, the Subcontractor’s
compensation shall be equitably adjusted for increases in cost resulting from the suspension.

§ 5.4.3 Upon assignment to the Owner under this Section 5.4, the Owner may further assign the subcontract to a
successor contractor or other entity. If the Owner assigns the subcontract to a successor contractor or other entity, the
Owner shall nevertheless remain legally responsible for all of the successor contractor’s obligations under the
subcontract.

ARTICLE 6 CONSTRUCTION BY OWNER OR BY SEPARATE CONTRACTORS

§ 6.1 Owner’s Right to Perform Construction and to Award Separate Contracts

§ 6.1.1 The term "Separate Contractor(s)" shall mean other contractors retained by the Owner under separate
agreements. The Owner reserves the right to perform construction or operations related to the Project with the
Owner’s own forces, and with Separate Contractors retained under Conditions of the Contract substantially similar to
those of this Contract, including those provisions of the Conditions of the Contract related to insurance and waiver of
subrogation.

§ 6.1.2 When separate contracts are awarded for different portions of the Project or other construction or operations on
the site, the term "Contractor" in the Contract Documents in each case shall mean the Contractor who executes each
separate Owner-Contractor Agreement.

§ 6.1.3 The Owner shall provide for coordination of the activities of the Owner’s own forces and of each Separate
Contractor with the Work of the Contractor, who shall cooperate with them. The Contractor shall participate with any
Separate Contractors and the Owner in reviewing their construction schedules. The Contractor shall make any
revisions to its construction schedule deemed necessary after a joint review and mutual agreement. The construction
schedules shall then constitute the schedules to be used by the Contractor, Separate Contractors, and the Owner until
subsequently revised.

§ 6.1.4 Unless otherwise provided in the Contract Documents, when the Owner performs construction or operations
related to the Project with the Owner’s own forces or with Separate Contractors, the Owner or its Separate Contractors
shall have the same obligations and rights that the Contractor has under the Conditions of the Contract, including,
without excluding others, those stated in Article 3, this Article 6, and Articles 10, 11, and 12.

§ 6.2 Mutual Responsibility

§ 6.2.1 The Contractor shall afford the Owner and Separate Contractors reasonable opportunity for introduction and
storage of their materials and equipment and performance of their activities, and shall connect and coordinate the
Contractor’s construction and operations with theirs as required by the Contract Documents.

§ 6.2.2 If part of the Contractor’s Work depends for proper execution or results upon construction or operations by the
Owner or a Separate Contractor, the Contractor shall, prior to proceeding with that portion of the Work, promptly
notify the Architect of apparent discrepancies or defects in the construction or operations by the Owner or Separate
Contractor that would render it unsuitable for proper execution and results of the Contractor’s Work. Failure of the
Contractor to notify the Architect of apparent discrepancies or defects prior to proceeding with the Work shall
constitute an acknowledgment that the Owner’s or Separate Contractor’s completed or partially completed
construction is fit and proper to receive the Contractor’s Work. The Contractor shall not be responsible for
discrepancies or defects in the construction or operations by the Owner or Separate Contractor that are not apparent.

§ 6.2.3 The Contractor shall reimburse the Owner for costs the Owner incurs that are payable to a Separate Contractor
because of the Contractor’s delays, improperly timed activities or defective construction. The Owner shall be
responsible to the Contractor for costs the Contractor incurs because of a Separate Contractor’s delays, improperly
timed activities, damage to the Work or defective construction.

§ 6.2.4 The Contractor shall promptly remedy damage that the Contractor wrongfully causes to completed or partially
completed construction or to property of the Owner or Separate Contractor as provided in Section 10.2.5.
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§ 6.2.5 The Owner and each Separate Contractor shall have the same responsibilities for cutting and patching as are
described for the Contractor in Section 3.14.

§ 6.3 Owner’s Right to Clean Up

If a dispute arises among the Contractor, Separate Contractors, and the Owner as to the responsibility under their
respective contracts for maintaining the premises and surrounding area free from waste materials and rubbish, the
Owner may clean up and the Architect will allocate the cost among those responsible.

ARTICLE7 CHANGES IN THE WORK

§ 7.1 General

§ 7.1.1 Changes in the Work may be accomplished after execution of the Contract, and without invalidating the
Contract, by Change Order, Construction Change Directive or order for a minor change in the Work, subject to the
limitations stated in this Article 7 and elsewhere in the Contract Documents.

§ 7.1.2 A Change Order shall be based upon agreement among the Owner, Contractor, and Architect. A Construction
Change Directive requires agreement by the Owner and Architect and may or may not be agreed to by the Contractor.
An order for a minor change in the Work may be issued by the Architect alone.

§ 7.1.3 Changes in the Work shall be performed under applicable provisions of the Contract Documents. The
Contractor shall proceed promptly with changes in the Work, unless otherwise provided in the Change Order,
Construction Change Directive, or order for a minor change in the Work.

§ 7.2 Change Orders
§ 7.2.1 A Change Order is a written instrument prepared by the Architect and signed by the Owner, Contractor, and
Architect stating their agreement upon all of the following:

A The change in the Work;

.2 The amount of the adjustment, if any, in the Contract Sum; and

.3 The extent of the adjustment, if any, in the Contract Time.

§ 7.3 Construction Change Directives

§ 7.3.1 A Construction Change Directive is a written order prepared by the Architect and signed by the Owner and
Architect, directing a change in the Work prior to agreement on adjustment, if any, in the Contract Sum or Contract
Time, or both. The Owner may by Construction Change Directive, without invalidating the Contract, order changes in
the Work within the general scope of the Contract consisting of additions, deletions, or other revisions, the Contract
Sum and Contract Time being adjusted accordingly.

§ 7.3.2 A Construction Change Directive shall be used in the absence of total agreement on the terms of a Change
Order.

§ 7.3.3 If the Construction Change Directive provides for an adjustment to the Contract Sum, the adjustment shall be
based on one of the following methods:
A Mutual acceptance of a lump sum properly itemized and supported by sufficient substantiating data to
permit evaluation;
.2 Unit prices stated in the Contract Documents or subsequently agreed upon;
.3 Cost to be determined in a manner agreed upon by the parties and a mutually acceptable fixed or
percentage fee; or
4 Asprovided in Section 7.3.4.

§ 7.3.4 If the Contractor does not respond promptly or disagrees with the method for adjustment in the Contract Sum,
the Architect shall determine the adjustment on the basis of reasonable expenditures and savings of those performing
the Work attributable to the change, including, in case of an increase in the Contract Sum, an amount for overhead and
profit as set forth in the Agreement, or if no such amount is set forth in the Agreement, a reasonable amount. In such
case, and also under Section 7.3.3.3, the Contractor shall keep and present, in such form as the Architect may
prescribe, an itemized accounting together with appropriate supporting data. Unless otherwise provided in the
Contract Documents, costs for the purposes of this Section 7.3.4 shall be limited to the following:
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.1 Costs of labor, including applicable payroll taxes, fringe benefits required by agreement or custom,
workers’ compensation insurance, and other employee costs approved by the Architect;

.2 Costs of materials, supplies, and equipment, including cost of transportation, whether incorporated or
consumed,;

.3 Rental costs of machinery and equipment, exclusive of hand tools, whether rented from the Contractor
or others;

4 Costs of premiums for all bonds and insurance, permit fees, and sales, use, or similar taxes, directly
related to the change; and

.5 Costs of supervision and field office personnel directly attributable to the change.

§ 7.3.5 If the Contractor disagrees with the adjustment in the Contract Time, the Contractor may make a Claim in
accordance with applicable provisions of Article 15.

§ 7.3.6 Upon receipt of a Construction Change Directive, the Contractor shall promptly proceed with the change in the
Work involved and advise the Architect of the Contractor’s agreement or disagreement with the method, if any,
provided in the Construction Change Directive for determining the proposed adjustment in the Contract Sum or
Contract Time.

§ 7.3.7 A Construction Change Directive signed by the Contractor indicates the Contractor’s agreement therewith,
including adjustment in Contract Sum and Contract Time or the method for determining them. Such agreement shall
be effective immediately and shall be recorded as a Change Order.

§ 7.3.8 The amount of credit to be allowed by the Contractor to the Owner for a deletion or change that results in a net
decrease in the Contract Sum shall be actual net cost as confirmed by the Architect. When both additions and credits
covering related Work or substitutions are involved in a change, the allowance for overhead and profit shall be figured
on the basis of net increase, if any, with respect to that change.

§ 7.3.9 Pending final determination of the total cost of a Construction Change Directive to the Owner, the Contractor
may request payment for Work completed under the Construction Change Directive in Applications for Payment. The
Architect will make an interim determination for purposes of monthly certification for payment for those costs and
certify for payment the amount that the Architect determines, in the Architect’s professional judgment, to be
reasonably justified. The Architect’s interim determination of cost shall adjust the Contract Sum on the same basis as
a Change Order, subject to the right of either party to disagree and assert a Claim in accordance with Article 15.

§ 7.3.10 When the Owner and Contractor agree with a determination made by the Architect concerning the adjustments
in the Contract Sum and Contract Time, or otherwise reach agreement upon the adjustments, such agreement shall be
effective immediately and the Architect will prepare a Change Order. Change Orders may be issued for all or any part
of a Construction Change Directive.

§ 7.4 Minor Changes in the Work

The Architect may order minor changes in the Work that are consistent with the intent of the Contract Documents and
do not involve an adjustment in the Contract Sum or an extension of the Contract Time. The Architect’s order for
minor changes shall be in writing. If the Contractor believes that the proposed minor change in the Work will affect the
Contract Sum or Contract Time, the Contractor shall notify the Architect and shall not proceed to implement the
change in the Work. If the Contractor performs the Work set forth in the Architect’s order for a minor change without
prior notice to the Architect that such change will affect the Contract Sum or Contract Time, the Contractor waives any
adjustment to the Contract Sum or extension of the Contract Time.

ARTICLE 8 TIME

§ 8.1 Definitions

§ 8.1.1 Unless otherwise provided, Contract Time is the period of time, including authorized adjustments, allotted in
the Contract Documents for Substantial Completion of the Work.

§ 8.1.2 The date of commencement of the Work is the date established in the Agreement.

§ 8.1.3 The date of Substantial Completion is the date certified by the Architect in accordance with Section 9.8.
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§ 8.1.4 The term "day" as used in the Contract Documents shall mean calendar day unless otherwise specifically
defined.

§ 8.2 Progress and Completion
§ 8.2.1 Time limits stated in the Contract Documents are of the essence of the Contract. By executing the Agreement,
the Contractor confirms that the Contract Time is a reasonable period for performing the Work.

§ 8.2.2 The Contractor shall not knowingly, except by agreement or instruction of the Owner in writing, commence the
Work prior to the effective date of insurance required to be furnished by the Contractor and Owner.

§ 8.2.3 The Contractor shall proceed expeditiously with adequate forces and shall achieve Substantial Completion
within the Contract Time.

§ 8.3 Delays and Extensions of Time

§ 8.3.1 If the Contractor is delayed at any time in the commencement or progress of the Work by (1) an act or neglect of
the Owner or Architect, of an employee of either, or of a Separate Contractor; (2) by changes ordered in the Work; (3)
by labor disputes, fire, unusual delay in deliveries, unavoidable casualties, adverse weather conditions documented in
accordance with Section 15.1.6.2, or other causes beyond the Contractor’s control; (4) by delay authorized by the
Owner pending mediation and binding dispute resolution; or (5) by other causes that the Contractor asserts, and the
Architect determines, justify delay, then the Contract Time shall be extended for such reasonable time as the Architect
may determine.

§ 8.3.2 Claims relating to time shall be made in accordance with applicable provisions of Article 15.

§ 8.3.3 This Section 8.3 does not preclude recovery of damages for delay by either party under other provisions of the
Contract Documents.

ARTICLE 9 PAYMENTS AND COMPLETION

§ 9.1 Contract Sum

§ 9.1.1 The Contract Sum is stated in the Agreement and, including authorized adjustments, is the total amount payable
by the Owner to the Contractor for performance of the Work under the Contract Documents.

§ 9.1.2 If unit prices are stated in the Contract Documents or subsequently agreed upon, and if quantities originally
contemplated are materially changed so that application of such unit prices to the actual quantities causes substantial
inequity to the Owner or Contractor, the applicable unit prices shall be equitably adjusted.

§ 9.2 Schedule of Values

Where the Contract is based on a stipulated sum or Guaranteed Maximum Price, the Contractor shall submit a
schedule of values to the Architect before the first Application for Payment, allocating the entire Contract Sum to the
various portions of the Work. The schedule of values shall be prepared in the form, and supported by the data to
substantiate its accuracy, required by the Architect. This schedule, unless objected to by the Architect, shall be used as
a basis for reviewing the Contractor’s Applications for Payment. Any changes to the schedule of values shall be
submitted to the Architect and supported by such data to substantiate its accuracy as the Architect may require, and
unless objected to by the Architect, shall be used as a basis for reviewing the Contractor’s subsequent Applications for
Payment.

§ 9.3 Applications for Payment

§9.3.1 At least ten days before the date established for each progress payment, the Contractor shall submit to the
Architect an itemized Application for Payment prepared in accordance with the schedule of values, if required under
Section 9.2, for completed portions of the Work. The application shall be notarized, if required, and supported by all
data substantiating the Contractor’s right to payment that the Owner or Architect require, such as copies of
requisitions, and releases and waivers of liens from Subcontractors and suppliers, and shall reflect retainage if
provided for in the Contract Documents.

§9.3.1.1 As provided in Section 7.3.9, such applications may include requests for payment on account of changes in
the Work that have been properly authorized by Construction Change Directives, or by interim determinations of the
Architect, but not yet included in Change Orders.
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§ 9.3.1.2 Applications for Payment shall not include requests for payment for portions of the Work for which the
Contractor does not intend to pay a Subcontractor or supplier, unless such Work has been performed by others whom
the Contractor intends to pay.

§ 9.3.2 Unless otherwise provided in the Contract Documents, payments shall be made on account of materials and
equipment delivered and suitably stored at the site for subsequent incorporation in the Work. If approved in advance
by the Owner, payment may similarly be made for materials and equipment suitably stored off the site at a location
agreed upon in writing. Payment for materials and equipment stored on or off the site shall be conditioned upon
compliance by the Contractor with procedures satisfactory to the Owner to establish the Owner’s title to such materials
and equipment or otherwise protect the Owner’s interest, and shall include the costs of applicable insurance, storage,
and transportation to the site, for such materials and equipment stored off the site.

§ 9.3.3 The Contractor warrants that title to all Work covered by an Application for Payment will pass to the Owner no
later than the time of payment. The Contractor further warrants that upon submittal of an Application for Payment all
Work for which Certificates for Payment have been previously issued and payments received from the Owner shall, to
the best of the Contractor’s knowledge, information, and belief, be free and clear of liens, claims, security interests, or
encumbrances, in favor of the Contractor, Subcontractors, suppliers, or other persons or entities that provided labor,
materials, and equipment relating to the Work.

§ 9.4 Certificates for Payment

§ 9.4.1 The Architect will, within seven days after receipt of the Contractor’s Application for Payment, either (1) issue
to the Owner a Certificate for Payment in the full amount of the Application for Payment, with a copy to the
Contractor; or (2) issue to the Owner a Certificate for Payment for such amount as the Architect determines is properly
due, and notify the Contractor and Owner of the Architect’s reasons for withholding certification in part as provided in
Section 9.5.1; or (3) withhold certification of the entire Application for Payment, and notify the Contractor and Owner
of the Architect’s reason for withholding certification in whole as provided in Section 9.5.1.

§ 9.4.2 The issuance of a Certificate for Payment will constitute a representation by the Architect to the Owner, based
on the Architect’s evaluation of the Work and the data in the Application for Payment, that, to the best of the
Architect’s knowledge, information, and belief, the Work has progressed to the point indicated, the quality of the
Work is in accordance with the Contract Documents, and that the Contractor is entitled to payment in the amount
certified. The foregoing representations are subject to an evaluation of the Work for conformance with the Contract
Documents upon Substantial Completion, to results of subsequent tests and inspections, to correction of minor
deviations from the Contract Documents prior to completion, and to specific qualifications expressed by the Architect.
However, the issuance of a Certificate for Payment will not be a representation that the Architect has (1) made
exhaustive or continuous on-site inspections to check the quality or quantity of the Work; (2) reviewed construction
means, methods, techniques, sequences, or procedures; (3) reviewed copies of requisitions received from
Subcontractors and suppliers and other data requested by the Owner to substantiate the Contractor’s right to payment;
or (4) made examination to ascertain how or for what purpose the Contractor has used money previously paid on
account of the Contract Sum.

§ 9.5 Decisions to Withhold Certification
§ 9.5.1 The Architect may withhold a Certificate for Payment in whole or in part, to the extent reasonably necessary to
protect the Owner, if in the Architect’s opinion the representations to the Owner required by Section 9.4.2 cannot be
made. If the Architect is unable to certify payment in the amount of the Application, the Architect will notify the
Contractor and Owner as provided in Section 9.4.1. If the Contractor and Architect cannot agree on a revised amount,
the Architect will promptly issue a Certificate for Payment for the amount for which the Architect is able to make such
representations to the Owner. The Architect may also withhold a Certificate for Payment or, because of subsequently
discovered evidence, may nullify the whole or a part of a Certificate for Payment previously issued, to such extent as
may be necessary in the Architect’s opinion to protect the Owner from loss for which the Contractor is responsible,
including loss resulting from acts and omissions described in Section 3.3.2, because of
A defective Work not remedied;
.2 third party claims filed or reasonable evidence indicating probable filing of such claims, unless security
acceptable to the Owner is provided by the Contractor;
.3 failure of the Contractor to make payments properly to Subcontractors or suppliers for labor, materials
or equipment;
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4 reasonable evidence that the Work cannot be completed for the unpaid balance of the Contract Sum;

damage to the Owner or a Separate Contractor;

.6 reasonable evidence that the Work will not be completed within the Contract Time, and that the unpaid
balance would not be adequate to cover actual or liquidated damages for the anticipated delay; or

.7 repeated failure to carry out the Work in accordance with the Contract Documents.

3

§ 9.5.2 When either party disputes the Architect’s decision regarding a Certificate for Payment under Section 9.5.1, in
whole or in part, that party may submit a Claim in accordance with Article 15.

§ 9.5.3 When the reasons for withholding certification are removed, certification will be made for amounts previously
withheld.

§ 9.5.4 If the Architect withholds certification for payment under Section 9.5.1.3, the Owner may;, at its sole option,
issue joint checks to the Contractor and to any Subcontractor or supplier to whom the Contractor failed to make
payment for Work properly performed or material or equipment suitably delivered. If the Owner makes payments by
joint check, the Owner shall notify the Architect and the Contractor shall reflect such payment on its next Application
for Payment.

§ 9.6 Progress Payments
§ 9.6.1 After the Architect has issued a Certificate for Payment, the Owner shall make payment in the manner and
within the time provided in the Contract Documents, and shall so notify the Architect.

§ 9.6.2 The Contractor shall pay each Subcontractor, no later than seven days after receipt of payment from the Owner,
the amount to which the Subcontractor is entitled, reflecting percentages actually retained from payments to the
Contractor on account of the Subcontractor’s portion of the Work. The Contractor shall, by appropriate agreement
with each Subcontractor, require each Subcontractor to make payments to Sub-subcontractors in a similar manner.

§ 9.6.3 The Architect will, on request, furnish to a Subcontractor, if practicable, information regarding percentages of
completion or amounts applied for by the Contractor and action taken thereon by the Architect and Owner on account
of portions of the Work done by such Subcontractor.

§ 9.6.4 The Owner has the right to request written evidence from the Contractor that the Contractor has properly paid
Subcontractors and suppliers amounts paid by the Owner to the Contractor for subcontracted Work. If the Contractor
fails to furnish such evidence within seven days, the Owner shall have the right to contact Subcontractors and

suppliers to ascertain whether they have been properly paid. Neither the Owner nor Architect shall have an obligation
to pay, or to see to the payment of money to, a Subcontractor or supplier, except as may otherwise be required by law.

§ 9.6.5 The Contractor’s payments to suppliers shall be treated in a manner similar to that provided in Sections 9.6.2,
9.6.3 and 9.6.4.

§ 9.6.6 A Certificate for Payment, a progress payment, or partial or entire use or occupancy of the Project by the Owner
shall not constitute acceptance of Work not in accordance with the Contract Documents.

§ 9.6.7 Unless the Contractor provides the Owner with a payment bond in the full penal sum of the Contract Sum,
payments received by the Contractor for Work properly performed by Subcontractors or provided by suppliers shall be
held by the Contractor for those Subcontractors or suppliers who performed Work or furnished materials, or both,
under contract with the Contractor for which payment was made by the Owner. Nothing contained herein shall require
money to be placed in a separate account and not commingled with money of the Contractor, create any fiduciary
liability or tort liability on the part of the Contractor for breach of trust, or entitle any person or entity to an award of
punitive damages against the Contractor for breach of the requirements of this provision.

§ 9.6.8 Provided the Owner has fulfilled its payment obligations under the Contract Documents, the Contractor shall
defend and indemnify the Owner from all loss, liability, damage or expense, including reasonable attorney’s fees and
litigation expenses, arising out of any lien claim or other claim for payment by any Subcontractor or supplier of any
tier. Upon receipt of notice of a lien claim or other claim for payment, the Owner shall notify the Contractor. If
approved by the applicable court, when required, the Contractor may substitute a surety bond for the property against
which the lien or other claim for payment has been asserted.
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§ 9.7 Failure of Payment

If the Architect does not issue a Certificate for Payment, through no fault of the Contractor, within seven days after
receipt of the Contractor’s Application for Payment, or if the Owner does not pay the Contractor within seven days
after the date established in the Contract Documents, the amount certified by the Architect or awarded by binding
dispute resolution, then the Contractor may, upon seven additional days’ notice to the Owner and Architect, stop the
Work until payment of the amount owing has been received. The Contract Time shall be extended appropriately and
the Contract Sum shall be increased by the amount of the Contractor’s reasonable costs of shutdown, delay and
start-up, plus interest as provided for in the Contract Documents.

§ 9.8 Substantial Completion

§ 9.8.1 Substantial Completion is the stage in the progress of the Work when the Work or designated portion thereof is
sufficiently complete in accordance with the Contract Documents so that the Owner can occupy or utilize the Work for
its intended use.

§ 9.8.2 When the Contractor considers that the Work, or a portion thereof which the Owner agrees to accept separately,
is substantially complete, the Contractor shall prepare and submit to the Architect a comprehensive list of items to be
completed or corrected prior to final payment. Failure to include an item on such list does not alter the responsibility of
the Contractor to complete all Work in accordance with the Contract Documents.

§ 9.8.3 Upon receipt of the Contractor’s list, the Architect will make an inspection to determine whether the Work or
designated portion thereof is substantially complete. If the Architect’s inspection discloses any item, whether or not
included on the Contractor’s list, which is not sufficiently complete in accordance with the Contract Documents so
that the Owner can occupy or utilize the Work or designated portion thereof for its intended use, the Contractor shall,
before issuance of the Certificate of Substantial Completion, complete or correct such item upon notification by the
Architect. In such case, the Contractor shall then submit a request for another inspection by the Architect to determine
Substantial Completion.

§ 9.8.4 When the Work or designated portion thereof is substantially complete, the Architect will prepare a Certificate
of Substantial Completion that shall establish the date of Substantial Completion; establish responsibilities of the
Owner and Contractor for security, maintenance, heat, utilities, damage to the Work and insurance; and fix the time
within which the Contractor shall finish all items on the list accompanying the Certificate. Warranties required by the
Contract Documents shall commence on the date of Substantial Completion of the Work or designated portion thereof
unless otherwise provided in the Certificate of Substantial Completion.

§ 9.8.5 The Certificate of Substantial Completion shall be submitted to the Owner and Contractor for their written
acceptance of responsibilities assigned to them in the Certificate. Upon such acceptance, and consent of surety if any,
the Owner shall make payment of retainage applying to the Work or designated portion thereof. Such payment shall be
adjusted for Work that is incomplete or not in accordance with the requirements of the Contract Documents.

§ 9.9 Partial Occupancy or Use

§ 9.9.1 The Owner may occupy or use any completed or partially completed portion of the Work at any stage when
such portion is designated by separate agreement with the Contractor, provided such occupancy or use is consented to
by the insurer and authorized by public authorities having jurisdiction over the Project. Such partial occupancy or use
may commence whether or not the portion is substantially complete, provided the Owner and Contractor have
accepted in writing the responsibilities assigned to each of them for payments, retainage, if any, security, maintenance,
heat, utilities, damage to the Work and insurance, and have agreed in writing concerning the period for correction of
the Work and commencement of warranties required by the Contract Documents. When the Contractor considers a
portion substantially complete, the Contractor shall prepare and submit a list to the Architect as provided under
Section 9.8.2. Consent of the Contractor to partial occupancy or use shall not be unreasonably withheld. The stage of
the progress of the Work shall be determined by written agreement between the Owner and Contractor or, if no
agreement is reached, by decision of the Architect.

§ 9.9.2 Immediately prior to such partial occupancy or use, the Owner, Contractor, and Architect shall jointly inspect
the area to be occupied or portion of the Work to be used in order to determine and record the condition of the Work.
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§ 9.9.3 Unless otherwise agreed upon, partial occupancy or use of a portion or portions of the Work shall not constitute
acceptance of Work not complying with the requirements of the Contract Documents.

§ 9.10 Final Completion and Final Payment

§ 9.10.1 Upon receipt of the Contractor’s notice that the Work is ready for final inspection and acceptance and upon
receipt of a final Application for Payment, the Architect will promptly make such inspection. When the Architect finds
the Work acceptable under the Contract Documents and the Contract fully performed, the Architect will promptly
issue a final Certificate for Payment stating that to the best of the Architect’s knowledge, information and belief, and
on the basis of the Architect’s on-site visits and inspections, the Work has been completed in accordance with the
Contract Documents and that the entire balance found to be due the Contractor and noted in the final Certificate is due
and payable. The Architect’s final Certificate for Payment will constitute a further representation that conditions listed
in Section 9.10.2 as precedent to the Contractor’s being entitled to final payment have been fulfilled.

§ 9.10.2 Neither final payment nor any remaining retained percentage shall become due until the Contractor submits to
the Architect (1) an affidavit that payrolls, bills for materials and equipment, and other indebtedness connected with
the Work for which the Owner or the Owner’s property might be responsible or encumbered (less amounts withheld
by Owner) have been paid or otherwise satisfied, (2) a certificate evidencing that insurance required by the Contract
Documents to remain in force after final payment is currently in effect, (3) a written statement that the Contractor
knows of no reason that the insurance will not be renewable to cover the period required by the Contract Documents,
(4) consent of surety, if any, to final payment, (5) documentation of any special warranties, such as manufacturers’
warranties or specific Subcontractor warranties, and (6) if required by the Owner, other data establishing payment or
satisfaction of obligations, such as receipts and releases and waivers of liens, claims, security interests, or
encumbrances arising out of the Contract, to the extent and in such form as may be designated by the Owner. If a
Subcontractor refuses to furnish a release or waiver required by the Owner, the Contractor may furnish a bond
satisfactory to the Owner to indemnify the Owner against such lien, claim, security interest, or encumbrance. If a lien,
claim, security interest, or encumbrance remains unsatisfied after payments are made, the Contractor shall refund to
the Owner all money that the Owner may be compelled to pay in discharging the lien, claim, security interest, or
encumbrance, including all costs and reasonable attorneys’ fees.

§ 9.10.3 If, after Substantial Completion of the Work, final completion thereof is materially delayed through no fault of
the Contractor or by issuance of Change Orders affecting final completion, and the Architect so confirms, the Owner
shall, upon application by the Contractor and certification by the Architect, and without terminating the Contract,
make payment of the balance due for that portion of the Work fully completed, corrected, and accepted. If the
remaining balance for Work not fully completed or corrected is less than retainage stipulated in the Contract
Documents, and if bonds have been furnished, the written consent of the surety to payment of the balance due for that
portion of the Work fully completed and accepted shall be submitted by the Contractor to the Architect prior to
certification of such payment. Such payment shall be made under terms and conditions governing final payment,
except that it shall not constitute a waiver of Claims.

§ 9.10.4 The making of final payment shall constitute a waiver of Claims by the Owner except those arising from
A liens, Claims, security interests, or encumbrances arising out of the Contract and unsettled;
.2 failure of the Work to comply with the requirements of the Contract Documents;
.3 terms of special warranties required by the Contract Documents; or
4 audits performed by the Owner, if permitted by the Contract Documents, after final payment.

§ 9.10.5 Acceptance of final payment by the Contractor, a Subcontractor, or a supplier, shall constitute a waiver of
claims by that payee except those previously made in writing and identified by that payee as unsettled at the time of
final Application for Payment.

ARTICLE 10 PROTECTION OF PERSONS AND PROPERTY

§ 10.1 Safety Precautions and Programs

The Contractor shall be responsible for initiating, maintaining, and supervising all safety precautions and programs in
connection with the performance of the Contract.

§ 10.2 Safety of Persons and Property
§ 10.2.1 The Contractor shall take reasonable precautions for safety of, and shall provide reasonable protection to
prevent damage, injury, or loss to
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1 employees on the Work and other persons who may be affected thereby;

.2 the Work and materials and equipment to be incorporated therein, whether in storage on or off the site,
under care, custody, or control of the Contractor, a Subcontractor, or a Sub-subcontractor; and

.3 other property at the site or adjacent thereto, such as trees, shrubs, lawns, walks, pavements, roadways,
structures, and utilities not designated for removal, relocation, or replacement in the course of
construction.

§ 10.2.2 The Contractor shall comply with, and give notices required by applicable laws, statutes, ordinances, codes,
rules and regulations, and lawful orders of public authorities, bearing on safety of persons or property or their
protection from damage, injury, or loss.

§ 10.2.3 The Contractor shall implement, erect, and maintain, as required by existing conditions and performance of
the Contract, reasonable safeguards for safety and protection, including posting danger signs and other warnings
against hazards; promulgating safety regulations; and notifying the owners and users of adjacent sites and utilities of
the safeguards.

§ 10.2.4 When use or storage of explosives or other hazardous materials or equipment, or unusual methods are
necessary for execution of the Work, the Contractor shall exercise utmost care and carry on such activities under
supervision of properly qualified personnel.

§ 10.2.5 The Contractor shall promptly remedy damage and loss (other than damage or loss insured under property
insurance required by the Contract Documents) to property referred to in Sections 10.2.1.2 and 10.2.1.3 caused in
whole or in part by the Contractor, a Subcontractor, a Sub-subcontractor, or anyone directly or indirectly employed by
any of them, or by anyone for whose acts they may be liable and for which the Contractor is responsible under
Sections 10.2.1.2 and 10.2.1.3. The Contractor may make a Claim for the cost to remedy the damage or loss to the
extent such damage or loss is attributable to acts or omissions of the Owner or Architect or anyone directly or
indirectly employed by either of them, or by anyone for whose acts either of them may be liable, and not attributable to
the fault or negligence of the Contractor. The foregoing obligations of the Contractor are in addition to the
Contractor’s obligations under Section 3.18.

§ 10.2.6 The Contractor shall designate a responsible member of the Contractor’s organization at the site whose duty
shall be the prevention of accidents. This person shall be the Contractor’s superintendent unless otherwise designated
by the Contractor in writing to the Owner and Architect.

§ 10.2.7 The Contractor shall not permit any part of the construction or site to be loaded so as to cause damage or create
an unsafe condition.

§ 10.2.8 Injury or Damage to Person or Property

If either party suffers injury or damage to person or property because of an act or omission of the other party, or of
others for whose acts such party is legally responsible, notice of the injury or damage, whether or not insured, shall be
given to the other party within a reasonable time not exceeding 21 days after discovery. The notice shall provide
sufficient detail to enable the other party to investigate the matter.

§ 10.3 Hazardous Materials and Substances

§ 10.3.1 The Contractor is responsible for compliance with any requirements included in the Contract Documents
regarding hazardous materials or substances. If the Contractor encounters a hazardous material or substance not
addressed in the Contract Documents and if reasonable precautions will be inadequate to prevent foreseeable bodily
injury or death to persons resulting from a material or substance, including but not limited to asbestos or
polychlorinated biphenyl (PCB), encountered on the site by the Contractor, the Contractor shall, upon recognizing the
condition, immediately stop Work in the affected area and notify the Owner and Architect of the condition.

§ 10.3.2 Upon receipt of the Contractor’s notice, the Owner shall obtain the services of a licensed laboratory to verify
the presence or absence of the material or substance reported by the Contractor and, in the event such material or
substance is found to be present, to cause it to be rendered harmless. Unless otherwise required by the Contract
Documents, the Owner shall furnish in writing to the Contractor and Architect the names and qualifications of persons
or entities who are to perform tests verifying the presence or absence of the material or substance or who are to
perform the task of removal or safe containment of the material or substance. The Contractor and the Architect will
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promptly reply to the Owner in writing stating whether or not either has reasonable objection to the persons or entities
proposed by the Owner. If either the Contractor or Architect has an objection to a person or entity proposed by the
Owner, the Owner shall propose another to whom the Contractor and the Architect have no reasonable objection.
When the material or substance has been rendered harmless, Work in the affected area shall resume upon written
agreement of the Owner and Contractor. By Change Order, the Contract Time shall be extended appropriately and the
Contract Sum shall be increased by the amount of the Contractor’s reasonable additional costs of shutdown, delay, and
start-up.

§ 10.3.3 To the fullest extent permitted by law, the Owner shall indemnify and hold harmless the Contractor,
Subcontractors, Architect, Architect’s consultants, and agents and employees of any of them from and against claims,
damages, losses, and expenses, including but not limited to attorneys’ fees, arising out of or resulting from
performance of the Work in the affected area if in fact the material or substance presents the risk of bodily injury or
death as described in Section 10.3.1 and has not been rendered harmless, provided that such claim, damage, loss, or
expense is attributable to bodily injury, sickness, disease or death, or to injury to or destruction of tangible property
(other than the Work itself), except to the extent that such damage, loss, or expense is due to the fault or negligence of
the party seeking indemnity.

§ 10.3.4 The Owner shall not be responsible under this Section 10.3 for hazardous materials or substances the
Contractor brings to the site unless such materials or substances are required by the Contract Documents. The Owner
shall be responsible for hazardous materials or substances required by the Contract Documents, except to the extent of
the Contractor’s fault or negligence in the use and handling of such materials or substances.

§ 10.3.5 The Contractor shall reimburse the Owner for the cost and expense the Owner incurs (1) for remediation of
hazardous materials or substances the Contractor brings to the site and negligently handles, or (2) where the
Contractor fails to perform its obligations under Section 10.3.1, except to the extent that the cost and expense are due
to the Owner’s fault or negligence.

§ 10.3.6 If, without negligence on the part of the Contractor, the Contractor is held liable by a government agency for
the cost of remediation of a hazardous material or substance solely by reason of performing Work as required by the
Contract Documents, the Owner shall reimburse the Contractor for all cost and expense thereby incurred.

§ 10.4 Emergencies

In an emergency affecting safety of persons or property, the Contractor shall act, at the Contractor’s discretion, to
prevent threatened damage, injury, or loss. Additional compensation or extension of time claimed by the Contractor on
account of an emergency shall be determined as provided in Article 15 and Article 7.

ARTICLE 11 INSURANCE AND BONDS

§ 11.1 Contractor’s Insurance and Bonds

§ 11.1.1 The Contractor shall purchase and maintain insurance of the types and limits of liability, containing the
endorsements, and subject to the terms and conditions, as described in the Agreement or elsewhere in the Contract
Documents. The Contractor shall purchase and maintain the required insurance from an insurance company or
insurance companies lawfully authorized to issue insurance in the jurisdiction where the Project is located. The
Owner, Architect, and Architect’s consultants shall be named as additional insureds under the Contractor’s
commercial general liability policy or as otherwise described in the Contract Documents.

§ 11.1.2 The Contractor shall provide surety bonds of the types, for such penal sums, and subject to such terms and
conditions as required by the Contract Documents. The Contractor shall purchase and maintain the required bonds
from a company or companies lawfully authorized to issue surety bonds in the jurisdiction where the Project is
located.

§ 11.1.3 Upon the request of any person or entity appearing to be a potential beneficiary of bonds covering payment of
obligations arising under the Contract, the Contractor shall promptly furnish a copy of the bonds or shall authorize a
copy to be furnished.

§ 11.1.4 Notice of Cancellation or Expiration of Contractor’s Required Insurance. Within three (3) business days of the
date the Contractor becomes aware of an impending or actual cancellation or expiration of any insurance required by
the Contract Documents, the Contractor shall provide notice to the Owner of such impending or actual cancellation or
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expiration. Upon receipt of notice from the Contractor, the Owner shall, unless the lapse in coverage arises from an act
or omission of the Owner, have the right to stop the Work until the lapse in coverage has been cured by the
procurement of replacement coverage by the Contractor. The furnishing of notice by the Contractor shall not relieve
the Contractor of any contractual obligation to provide any required coverage.

§ 11.2 Owner’s Insurance

§ 11.2.1 The Owner shall purchase and maintain insurance of the types and limits of liability, containing the
endorsements, and subject to the terms and conditions, as described in the Agreement or elsewhere in the Contract
Documents. The Owner shall purchase and maintain the required insurance from an insurance company or insurance
companies lawfully authorized to issue insurance in the jurisdiction where the Project is located.

§ 11.2.2 Failure to Purchase Required Property Insurance. If the Owner fails to purchase and maintain the required
property insurance, with all of the coverages and in the amounts described in the Agreement or elsewhere in the
Contract Documents, the Owner shall inform the Contractor in writing prior to commencement of the Work. Upon
receipt of notice from the Owner, the Contractor may delay commencement of the Work and may obtain insurance
that will protect the interests of the Contractor, Subcontractors, and Sub-Subcontractors in the Work. When the failure
to provide coverage has been cured or resolved, the Contract Sum and Contract Time shall be equitably adjusted. In
the event the Owner fails to procure coverage, the Owner waives all rights against the Contractor, Subcontractors, and
Sub-subcontractors to the extent the loss to the Owner would have been covered by the insurance to have been
procured by the Owner. The cost of the insurance shall be charged to the Owner by a Change Order. If the Owner does
not provide written notice, and the Contractor is damaged by the failure or neglect of the Owner to purchase or
maintain the required insurance, the Owner shall reimburse the Contractor for all reasonable costs and damages
attributable thereto.

§ 11.2.3 Notice of Cancellation or Expiration of Owner’s Required Property Insurance. Within three (3) business days of
the date the Owner becomes aware of an impending or actual cancellation or expiration of any property insurance
required by the Contract Documents, the Owner shall provide notice to the Contractor of such impending or actual
cancellation or expiration. Unless the lapse in coverage arises from an act or omission of the Contractor: (1) the
Contractor, upon receipt of notice from the Owner, shall have the right to stop the Work until the lapse in coverage has
been cured by the procurement of replacement coverage by either the Owner or the Contractor; (2) the Contract Time
and Contract Sum shall be equitably adjusted; and (3) the Owner waives all rights against the Contractor,
Subcontractors, and Sub-subcontractors to the extent any loss to the Owner would have been covered by the insurance
had it not expired or been cancelled. If the Contractor purchases replacement coverage, the cost of the insurance shall
be charged to the Owner by an appropriate Change Order. The furnishing of notice by the Owner shall not relieve the
Owner of any contractual obligation to provide required insurance.

§ 11.3 Waivers of Subrogation

§ 11.3.1 The Owner and Contractor waive all rights against (1) each other and any of their subcontractors,
sub-subcontractors, agents, and employees, each of the other; (2) the Architect and Architect’s consultants; and (3)
Separate Contractors, if any, and any of their subcontractors, sub-subcontractors, agents, and employees, for damages
caused by fire, or other causes of loss, to the extent those losses are covered by property insurance required by the
Agreement or other property insurance applicable to the Project, except such rights as they have to proceeds of such
insurance. The Owner or Contractor, as appropriate, shall require similar written waivers in favor of the individuals
and entities identified above from the Architect, Architect’s consultants, Separate Contractors, subcontractors, and
sub-subcontractors. The policies of insurance purchased and maintained by each person or entity agreeing to waive
claims pursuant to this section 11.3.1 shall not prohibit this waiver of subrogation. This waiver of subrogation shall be
effective as to a person or entity (1) even though that person or entity would otherwise have a duty of indemnification,
contractual or otherwise, (2) even though that person or entity did not pay the insurance premium directly or indirectly,
or (3) whether or not the person or entity had an insurable interest in the damaged property.

§ 11.3.2 If during the Project construction period the Owner insures properties, real or personal or both, at or adjacent
to the site by property insurance under policies separate from those insuring the Project, or if after final payment
property insurance is to be provided on the completed Project through a policy or policies other than those insuring the
Project during the construction period, to the extent permissible by such policies, the Owner waives all rights in
accordance with the terms of Section 11.3.1 for damages caused by fire or other causes of loss covered by this separate
property insurance.
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§ 11.4 Loss of Use, Business Interruption, and Delay in Completion Insurance

The Owner, at the Owner’s option, may purchase and maintain insurance that will protect the Owner against loss of
use of the Owner’s property, or the inability to conduct normal operations, due to fire or other causes of loss. The
Owner waives all rights of action against the Contractor and Architect for loss of use of the Owner’s property, due to
fire or other hazards however caused.

§11.5 Adjustment and Settlement of Insured Loss

§ 11.5.1 A loss insured under the property insurance required by the Agreement shall be adjusted by the Owner as
fiduciary and made payable to the Owner as fiduciary for the insureds, as their interests may appear, subject to
requirements of any applicable mortgagee clause and of Section 11.5.2. The Owner shall pay the Architect and
Contractor their just shares of insurance proceeds received by the Owner, and by appropriate agreements the Architect
and Contractor shall make payments to their consultants and Subcontractors in similar manner.

§ 11.5.2 Prior to settlement of an insured loss, the Owner shall notify the Contractor of the terms of the proposed
settlement as well as the proposed allocation of the insurance proceeds. The Contractor shall have 14 days from receipt
of notice to object to the proposed settlement or allocation of the proceeds. If the Contractor does not object, the
Owner shall settle the loss and the Contractor shall be bound by the settlement and allocation. Upon receipt, the Owner
shall deposit the insurance proceeds in a separate account and make the appropriate distributions. Thereafter, if no
other agreement is made or the Owner does not terminate the Contract for convenience, the Owner and Contractor
shall execute a Change Order for reconstruction of the damaged or destroyed Work in the amount allocated for that
purpose. If the Contractor timely objects to either the terms of the proposed settlement or the allocation of the
proceeds, the Owner may proceed to settle the insured loss, and any dispute between the Owner and Contractor arising
out of the settlement or allocation of the proceeds shall be resolved pursuant to Article 15. Pending resolution of any
dispute, the Owner may issue a Construction Change Directive for the reconstruction of the damaged or destroyed
Work.

ARTICLE 12 UNCOVERING AND CORRECTION OF WORK

§ 12.1 Uncovering of Work

§ 12.1.1 If a portion of the Work is covered contrary to the Architect’s request or to requirements specifically expressed
in the Contract Documents, it must, if requested in writing by the Architect, be uncovered for the Architect’s
examination and be replaced at the Contractor’s expense without change in the Contract Time.

§12.1.2 If a portion of the Work has been covered that the Architect has not specifically requested to examine prior to
its being covered, the Architect may request to see such Work and it shall be uncovered by the Contractor. If such
Work is in accordance with the Contract Documents, the Contractor shall be entitled to an equitable adjustment to the
Contract Sum and Contract Time as may be appropriate. If such Work is not in accordance with the Contract
Documents, the costs of uncovering the Work, and the cost of correction, shall be at the Contractor’s expense.

§ 12.2 Correction of Work

§ 12.2.1 Before Substantial Completion

The Contractor shall promptly correct Work rejected by the Architect or failing to conform to the requirements of the
Contract Documents, discovered before Substantial Completion and whether or not fabricated, installed or completed.
Costs of correcting such rejected Work, including additional testing and inspections, the cost of uncovering and
replacement, and compensation for the Architect’s services and expenses made necessary thereby, shall be at the
Contractor’s expense.

§ 12.2.2 After Substantial Completion

§ 12.2.2.1 In addition to the Contractor’s obligations under Section 3.5, if, within one year after the date of Substantial
Completion of the Work or designated portion thereof or after the date for commencement of warranties established
under Section 9.9.1, or by terms of any applicable special warranty required by the Contract Documents, any of the
Work is found to be not in accordance with the requirements of the Contract Documents, the Contractor shall correct it
promptly after receipt of notice from the Owner to do so, unless the Owner has previously given the Contractor a
written acceptance of such condition. The Owner shall give such notice promptly after discovery of the condition.
During the one-year period for correction of Work, if the Owner fails to notify the Contractor and give the Contractor
an opportunity to make the correction, the Owner waives the rights to require correction by the Contractor and to make
a claim for breach of warranty. If the Contractor fails to correct nonconforming Work within a reasonable time during
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that period after receipt of notice from the Owner or Architect, the Owner may correct it in accordance with
Section 2.5.

§ 12.2.2.2 The one-year period for correction of Work shall be extended with respect to portions of Work first
performed after Substantial Completion by the period of time between Substantial Completion and the actual
completion of that portion of the Work.

§ 12.2.2.3 The one-year period for correction of Work shall not be extended by corrective Work performed by the
Contractor pursuant to this Section 12.2.

§ 12.2.3 The Contractor shall remove from the site portions of the Work that are not in accordance with the
requirements of the Contract Documents and are neither corrected by the Contractor nor accepted by the Owner.

§ 12.2.4 The Contractor shall bear the cost of correcting destroyed or damaged construction of the Owner or Separate
Contractors, whether completed or partially completed, caused by the Contractor’s correction or removal of Work that
is not in accordance with the requirements of the Contract Documents.

§ 12.2.5 Nothing contained in this Section 12.2 shall be construed to establish a period of limitation with respect to
other obligations the Contractor has under the Contract Documents. Establishment of the one-year period for
correction of Work as described in Section 12.2.2 relates only to the specific obligation of the Contractor to correct the
Work, and has no relationship to the time within which the obligation to comply with the Contract Documents may be
sought to be enforced, nor to the time within which proceedings may be commenced to establish the Contractor’s
liability with respect to the Contractor’s obligations other than specifically to correct the Work.

§ 12.3 Acceptance of Nonconforming Work

If the Owner prefers to accept Work that is not in accordance with the requirements of the Contract Documents, the
Owner may do so instead of requiring its removal and correction, in which case the Contract Sum will be reduced as
appropriate and equitable. Such adjustment shall be effected whether or not final payment has been made.

ARTICLE 13 MISCELLANEOUS PROVISIONS

§ 13.1 Governing Law

The Contract shall be governed by the law of the place where the Project is located, excluding that jurisdiction’s
choice of law rules. If the parties have selected arbitration as the method of binding dispute resolution, the Federal
Arbitration Act shall govern Section 15.4.

§ 13.2 Successors and Assigns

§ 13.2.1 The Owner and Contractor respectively bind themselves, their partners, successors, assigns, and legal
representatives to covenants, agreements, and obligations contained in the Contract Documents. Except as provided in
Section 13.2.2, neither party to the Contract shall assign the Contract as a whole without written consent of the other.
If either party attempts to make an assignment without such consent, that party shall nevertheless remain legally
responsible for all obligations under the Contract.

§ 13.2.2 The Owner may, without consent of the Contractor, assign the Contract to a lender providing construction
financing for the Project, if the lender assumes the Owner’s rights and obligations under the Contract Documents. The
Contractor shall execute all consents reasonably required to facilitate the assignment.

§ 13.3 Rights and Remedies

§ 13.3.1 Duties and obligations imposed by the Contract Documents and rights and remedies available thereunder shall
be in addition to and not a limitation of duties, obligations, rights, and remedies otherwise imposed or available by
law.

§ 13.3.2 No action or failure to act by the Owner, Architect, or Contractor shall constitute a waiver of a right or duty
afforded them under the Contract, nor shall such action or failure to act constitute approval of or acquiescence in a
breach thereunder, except as may be specifically agreed upon in writing.
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§ 13.4 Tests and Inspections

§ 13.4.1 Tests, inspections, and approvals of portions of the Work shall be made as required by the Contract
Documents and by applicable laws, statutes, ordinances, codes, rules, and regulations or lawful orders of public
authorities. Unless otherwise provided, the Contractor shall make arrangements for such tests, inspections, and
approvals with an independent testing laboratory or entity acceptable to the Owner, or with the appropriate public
authority, and shall bear all related costs of tests, inspections, and approvals. The Contractor shall give the Architect
timely notice of when and where tests and inspections are to be made so that the Architect may be present for such
procedures. The Owner shall bear costs of tests, inspections, or approvals that do not become requirements until after
bids are received or negotiations concluded. The Owner shall directly arrange and pay for tests, inspections, or
approvals where building codes or applicable laws or regulations so require.

§ 13.4.2 If the Architect, Owner, or public authorities having jurisdiction determine that portions of the Work require
additional testing, inspection, or approval not included under Section 13.4.1, the Architect will, upon written
authorization from the Owner, instruct the Contractor to make arrangements for such additional testing, inspection, or
approval, by an entity acceptable to the Owner, and the Contractor shall give timely notice to the Architect of when
and where tests and inspections are to be made so that the Architect may be present for such procedures. Such costs,
except as provided in Section 13.4.3, shall be at the Owner’s expense.

§ 13.4.3 If procedures for testing, inspection, or approval under Sections 13.4.1 and 13.4.2 reveal failure of the portions
of the Work to comply with requirements established by the Contract Documents, all costs made necessary by such
failure, including those of repeated procedures and compensation for the Architect’s services and expenses, shall be at
the Contractor’s expense.

§ 13.4.4 Required certificates of testing, inspection, or approval shall, unless otherwise required by the Contract
Documents, be secured by the Contractor and promptly delivered to the Architect.

§ 13.4.5 If the Architect is to observe tests, inspections, or approvals required by the Contract Documents, the Architect
will do so promptly and, where practicable, at the normal place of testing.

§ 13.4.6 Tests or inspections conducted pursuant to the Contract Documents shall be made promptly to avoid
unreasonable delay in the Work.

§ 13.5 Interest

Payments due and unpaid under the Contract Documents shall bear interest from the date payment is due at the rate the
parties agree upon in writing or, in the absence thereof, at the legal rate prevailing from time to time at the place where
the Project is located.

ARTICLE 14 TERMINATION OR SUSPENSION OF THE CONTRACT

§ 14.1 Termination by the Contractor

§ 14.1.1 The Contractor may terminate the Contract if the Work is stopped for a period of 30 consecutive days through
no act or fault of the Contractor, a Subcontractor, a Sub-subcontractor, their agents or employees, or any other persons
or entities performing portions of the Work, for any of the following reasons:

.1 Issuance of an order of a court or other public authority having jurisdiction that requires all Work to be
stopped;

.2 An act of government, such as a declaration of national emergency, that requires all Work to be
stopped;

.3 Because the Architect has not issued a Certificate for Payment and has not notified the Contractor of the
reason for withholding certification as provided in Section 9.4.1, or because the Owner has not made
payment on a Certificate for Payment within the time stated in the Contract Documents; or

4 The Owner has failed to furnish to the Contractor reasonable evidence as required by Section 2.2.

§ 14.1.2 The Contractor may terminate the Contract if, through no act or fault of the Contractor, a Subcontractor, a
Sub-subcontractor, their agents or employees, or any other persons or entities performing portions of the Work,
repeated suspensions, delays, or interruptions of the entire Work by the Owner as described in Section 14.3, constitute
in the aggregate more than 100 percent of the total number of days scheduled for completion, or 120 days in any
365-day period, whichever is less.
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§ 14.1.3 If one of the reasons described in Section 14.1.1 or 14.1.2 exists, the Contractor may, upon seven days’ notice
to the Owner and Architect, terminate the Contract and recover from the Owner payment for Work executed, as well
as reasonable overhead and profit on Work not executed, and costs incurred by reason of such termination.

§ 14.1.4 If the Work is stopped for a period of 60 consecutive days through no act or fault of the Contractor, a
Subcontractor, a Sub-subcontractor, or their agents or employees or any other persons or entities performing portions
of the Work because the Owner has repeatedly failed to fulfill the Owner’s obligations under the Contract Documents
with respect to matters important to the progress of the Work, the Contractor may, upon seven additional days’ notice
to the Owner and the Architect, terminate the Contract and recover from the Owner as provided in Section 14.1.3.

§ 14.2 Termination by the Owner for Cause
§ 14.2.1 The Owner may terminate the Contract if the Contractor
A repeatedly refuses or fails to supply enough properly skilled workers or proper materials;
.2 fails to make payment to Subcontractors or suppliers in accordance with the respective agreements
between the Contractor and the Subcontractors or suppliers;
.3 repeatedly disregards applicable laws, statutes, ordinances, codes, rules and regulations, or lawful
orders of a public authority; or
4 otherwise is guilty of substantial breach of a provision of the Contract Documents.

§ 14.2.2 When any of the reasons described in Section 14.2.1 exist, and upon certification by the Architect that
sufficient cause exists to justify such action, the Owner may, without prejudice to any other rights or remedies of the
Owner and after giving the Contractor and the Contractor’s surety, if any, seven days’ notice, terminate employment
of the Contractor and may, subject to any prior rights of the surety:
A Exclude the Contractor from the site and take possession of all materials, equipment, tools, and
construction equipment and machinery thereon owned by the Contractor;
.2 Accept assignment of subcontracts pursuant to Section 5.4; and
.3 Finish the Work by whatever reasonable method the Owner may deem expedient. Upon written request
of the Contractor, the Owner shall furnish to the Contractor a detailed accounting of the costs incurred
by the Owner in finishing the Work.

§ 14.2.3 When the Owner terminates the Contract for one of the reasons stated in Section 14.2.1, the Contractor shall
not be entitled to receive further payment until the Work is finished.

§ 14.2.4 If the unpaid balance of the Contract Sum exceeds costs of finishing the Work, including compensation for the
Architect’s services and expenses made necessary thereby, and other damages incurred by the Owner and not
expressly waived, such excess shall be paid to the Contractor. If such costs and damages exceed the unpaid balance,
the Contractor shall pay the difference to the Owner. The amount to be paid to the Contractor or Owner, as the case
may be, shall be certified by the Initial Decision Maker, upon application, and this obligation for payment shall
survive termination of the Contract.

§ 14.3 Suspension by the Owner for Convenience
§ 14.3.1 The Owner may, without cause, order the Contractor in writing to suspend, delay or interrupt the Work, in
whole or in part for such period of time as the Owner may determine.

§ 14.3.2 The Contract Sum and Contract Time shall be adjusted for increases in the cost and time caused by
suspension, delay, or interruption under Section 14.3.1. Adjustment of the Contract Sum shall include profit. No
adjustment shall be made to the extent
A that performance is, was, or would have been, so suspended, delayed, or interrupted, by another cause
for which the Contractor is responsible; or
.2 that an equitable adjustment is made or denied under another provision of the Contract.

§ 14.4 Termination by the Owner for Convenience
§ 14.4.1 The Owner may, at any time, terminate the Contract for the Owner’s convenience and without cause.

§ 14.4.2 Upon receipt of notice from the Owner of such termination for the Owner’s convenience, the Contractor shall
A cease operations as directed by the Owner in the notice;
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.2 take actions necessary, or that the Owner may direct, for the protection and preservation of the Work;
and

3 except for Work directed to be performed prior to the effective date of termination stated in the notice,
terminate all existing subcontracts and purchase orders and enter into no further subcontracts and
purchase orders.

§ 14.4.3 In case of such termination for the Owner’s convenience, the Owner shall pay the Contractor for Work
properly executed; costs incurred by reason of the termination, including costs attributable to termination of
Subcontracts; and the termination fee, if any, set forth in the Agreement.

ARTICLE 15 CLAIMS AND DISPUTES

§ 15.1 Claims

§ 15.1.1 Definition

A Claim is a demand or assertion by one of the parties seeking, as a matter of right, payment of money, a change in the
Contract Time, or other relief with respect to the terms of the Contract. The term "Claim" also includes other disputes
and matters in question between the Owner and Contractor arising out of or relating to the Contract. The responsibility
to substantiate Claims shall rest with the party making the Claim. This Section 15.1.1 does not require the Owner to
file a Claim in order to impose liquidated damages in accordance with the Contract Documents.

§ 15.1.2 Time Limits on Claims

The Owner and Contractor shall commence all Claims and causes of action against the other and arising out of or
related to the Contract, whether in contract, tort, breach of warranty or otherwise, in accordance with the requirements
of the binding dispute resolution method selected in the Agreement and within the period specified by applicable law,
but in any case not more than 10 years after the date of Substantial Completion of the Work. The Owner and
Contractor waive all Claims and causes of action not commenced in accordance with this Section 15.1.2.

§ 15.1.3 Notice of Claims

§ 15.1.3.1 Claims by either the Owner or Contractor, where the condition giving rise to the Claim is first discovered
prior to expiration of the period for correction of the Work set forth in Section 12.2.2, shall be initiated by notice to the
other party and to the Initial Decision Maker with a copy sent to the Architect, if the Architect is not serving as the
Initial Decision Maker. Claims by either party under this Section 15.1.3.1 shall be initiated within 21 days after
occurrence of the event giving rise to such Claim or within 21 days after the claimant first recognizes the condition
giving rise to the Claim, whichever is later.

§ 15.1.3.2 Claims by either the Owner or Contractor, where the condition giving rise to the Claim is first discovered
after expiration of the period for correction of the Work set forth in Section 12.2.2, shall be initiated by notice to the
other party. In such event, no decision by the Initial Decision Maker is required.

§ 15.1.4 Continuing Contract Performance

§ 15.1.4.1 Pending final resolution of a Claim, except as otherwise agreed in writing or as provided in Section 9.7 and
Article 14, the Contractor shall proceed diligently with performance of the Contract and the Owner shall continue to
make payments in accordance with the Contract Documents.

§ 15.1.4.2 The Contract Sum and Contract Time shall be adjusted in accordance with the Initial Decision Maker’s
decision, subject to the right of either party to proceed in accordance with this Article 15. The Architect will issue
Certificates for Payment in accordance with the decision of the Initial Decision Maker.

§ 15.1.5 Claims for Additional Cost

If the Contractor wishes to make a Claim for an increase in the Contract Sum, notice as provided in Section 15.1.3
shall be given before proceeding to execute the portion of the Work that is the subject of the Claim. Prior notice is not
required for Claims relating to an emergency endangering life or property arising under Section 10.4.

§ 15.1.6 Claims for Additional Time

§ 15.1.6.1 If the Contractor wishes to make a Claim for an increase in the Contract Time, notice as provided in Section
15.1.3 shall be given. The Contractor’s Claim shall include an estimate of cost and of probable effect of delay on
progress of the Work. In the case of a continuing delay, only one Claim is necessary.
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§ 15.1.6.2 If adverse weather conditions are the basis for a Claim for additional time, such Claim shall be documented
by data substantiating that weather conditions were abnormal for the period of time, could not have been reasonably
anticipated, and had an adverse effect on the scheduled construction.

§ 15.1.7 Waiver of Claims for Consequential Damages
The Contractor and Owner waive Claims against each other for consequential damages arising out of or relating to this
Contract. This mutual waiver includes
A damages incurred by the Owner for rental expenses, for losses of use, income, profit, financing,
business and reputation, and for loss of management or employee productivity or of the services of such
persons; and
.2 damages incurred by the Contractor for principal office expenses including the compensation of
personnel stationed there, for losses of financing, business and reputation, and for loss of profit, except
anticipated profit arising directly from the Work.

This mutual waiver is applicable, without limitation, to all consequential damages due to either party’s termination in
accordance with Article 14. Nothing contained in this Section 15.1.7 shall be deemed to preclude assessment of
liquidated damages, when applicable, in accordance with the requirements of the Contract Documents.

§ 15.2 Initial Decision

§ 15.2.1 Claims, excluding those where the condition giving rise to the Claim is first discovered after expiration of the
period for correction of the Work set forth in Section 12.2.2 or arising under Sections 10.3, 10.4, and 11.5, shall be
referred to the Initial Decision Maker for initial decision. The Architect will serve as the Initial Decision Maker, unless
otherwise indicated in the Agreement. Except for those Claims excluded by this Section 15.2.1, an initial decision
shall be required as a condition precedent to mediation of any Claim. If an initial decision has not been rendered within
30 days after the Claim has been referred to the Initial Decision Maker, the party asserting the Claim may demand
mediation and binding dispute resolution without a decision having been rendered. Unless the Initial Decision Maker
and all affected parties agree, the Initial Decision Maker will not decide disputes between the Contractor and persons
or entities other than the Owner.

§ 15.2.2 The Initial Decision Maker will review Claims and within ten days of the receipt of a Claim take one or more
of the following actions: (1) request additional supporting data from the claimant or a response with supporting data
from the other party, (2) reject the Claim in whole or in part, (3) approve the Claim, (4) suggest a compromise, or (5)
advise the parties that the Initial Decision Maker is unable to resolve the Claim if the Initial Decision Maker lacks
sufficient information to evaluate the merits of the Claim or if the Initial Decision Maker concludes that, in the Initial
Decision Maker’s sole discretion, it would be inappropriate for the Initial Decision Maker to resolve the Claim.

§ 15.2.3 In evaluating Claims, the Initial Decision Maker may, but shall not be obligated to, consult with or seek
information from either party or from persons with special knowledge or expertise who may assist the Initial Decision
Maker in rendering a decision. The Initial Decision Maker may request the Owner to authorize retention of such
persons at the Owner’s expense.

§ 15.2.4 If the Initial Decision Maker requests a party to provide a response to a Claim or to furnish additional
supporting data, such party shall respond, within ten days after receipt of the request, and shall either (1) provide a
response on the requested supporting data, (2) advise the Initial Decision Maker when the response or supporting data
will be furnished, or (3) advise the Initial Decision Maker that no supporting data will be furnished. Upon receipt of
the response or supporting data, if any, the Initial Decision Maker will either reject or approve the Claim in whole or in
part.

§ 15.2.5 The Initial Decision Maker will render an initial decision approving or rejecting the Claim, or indicating that
the Initial Decision Maker is unable to resolve the Claim. This initial decision shall (1) be in writing; (2) state the
reasons therefor; and (3) notify the parties and the Architect, if the Architect is not serving as the Initial Decision
Maker, of any change in the Contract Sum or Contract Time or both. The initial decision shall be final and binding on
the parties but subject to mediation and, if the parties fail to resolve their dispute through mediation, to binding dispute
resolution.

§ 15.2.6 Either party may file for mediation of an initial decision at any time, subject to the terms of Section 15.2.6.1.
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§ 15.2.6.1 Either party may, within 30 days from the date of receipt of an initial decision, demand in writing that the
other party file for mediation. If such a demand is made and the party receiving the demand fails to file for mediation
within 30 days after receipt thereof, then both parties waive their rights to mediate or pursue binding dispute resolution
proceedings with respect to the initial decision.

§ 15.2.7 In the event of a Claim against the Contractor, the Owner may, but is not obligated to, notify the surety, if any,
of the nature and amount of the Claim. If the Claim relates to a possibility of a Contractor’s default, the Owner may,
but is not obligated to, notify the surety and request the surety’s assistance in resolving the controversy.

§ 15.2.8 If a Claim relates to or is the subject of a mechanic’s lien, the party asserting such Claim may proceed in
accordance with applicable law to comply with the lien notice or filing deadlines.

§ 15.3 Mediation

§ 15.3.1 Claims, disputes, or other matters in controversy arising out of or related to the Contract, except those waived
as provided for in Sections 9.10.4, 9.10.5, and 15.1.7, shall be subject to mediation as a condition precedent to binding
dispute resolution.

§ 15.3.2 The parties shall endeavor to resolve their Claims by mediation which, unless the parties mutually agree
otherwise, shall be administered by the American Arbitration Association in accordance with its Construction Industry
Mediation Procedures in effect on the date of the Agreement. A request for mediation shall be made in writing,
delivered to the other party to the Contract, and filed with the person or entity administering the mediation. The
request may be made concurrently with the filing of binding dispute resolution proceedings but, in such event,
mediation shall proceed in advance of binding dispute resolution proceedings, which shall be stayed pending
mediation for a period of 60 days from the date of filing, unless stayed for a longer period by agreement of the parties
or court order. If an arbitration is stayed pursuant to this Section 15.3.2, the parties may nonetheless proceed to the
selection of the arbitrator(s) and agree upon a schedule for later proceedings.

§ 15.3.3 Either party may, within 30 days from the date that mediation has been concluded without resolution of the
dispute or 60 days after mediation has been demanded without resolution of the dispute, demand in writing that the
other party file for binding dispute resolution. If such a demand is made and the party receiving the demand fails to
file for binding dispute resolution within 60 days after receipt thereof, then both parties waive their rights to binding
dispute resolution proceedings with respect to the initial decision.

§ 15.3.4 The parties shall share the mediator’s fee and any filing fees equally. The mediation shall be held in the place
where the Project is located, unless another location is mutually agreed upon. Agreements reached in mediation shall
be enforceable as settlement agreements in any court having jurisdiction thereof.

§ 15.4 Arbitration

§ 15.4.1 If the parties have selected arbitration as the method for binding dispute resolution in the Agreement, any
Claim subject to, but not resolved by, mediation shall be subject to arbitration which, unless the parties mutually agree
otherwise, shall be administered by the American Arbitration Association in accordance with its Construction Industry
Arbitration Rules in effect on the date of the Agreement. The Arbitration shall be conducted in the place where the
Project is located, unless another location is mutually agreed upon. A demand for arbitration shall be made in writing,
delivered to the other party to the Contract, and filed with the person or entity administering the arbitration. The party
filing a notice of demand for arbitration must assert in the demand all Claims then known to that party on which
arbitration is permitted to be demanded.

§ 15.4.1.1 A demand for arbitration shall be made no earlier than concurrently with the filing of a request for mediation,
but in no event shall it be made after the date when the institution of legal or equitable proceedings based on the Claim
would be barred by the applicable statute of limitations. For statute of limitations purposes, receipt of a written
demand for arbitration by the person or entity administering the arbitration shall constitute the institution of legal or
equitable proceedings based on the Claim.

§ 15.4.2 The award rendered by the arbitrator or arbitrators shall be final, and judgment may be entered upon it in
accordance with applicable law in any court having jurisdiction thereof.
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§ 15.4.3 The foregoing agreement to arbitrate and other agreements to arbitrate with an additional person or entity duly
consented to by parties to the Agreement, shall be specifically enforceable under applicable law in any court having
jurisdiction thereof.

§ 15.4.4 Consolidation or Joinder

§ 15.4.4.1 Subject to the rules of the American Arbitration Association or other applicable arbitration rules, either party
may consolidate an arbitration conducted under this Agreement with any other arbitration to which it is a party
provided that (1) the arbitration agreement governing the other arbitration permits consolidation, (2) the arbitrations to
be consolidated substantially involve common questions of law or fact, and (3) the arbitrations employ materially
similar procedural rules and methods for selecting arbitrator(s).

§ 15.4.4.2 Subject to the rules of the American Arbitration Association or other applicable arbitration rules, either party
may include by joinder persons or entities substantially involved in a common question of law or fact whose presence
is required if complete relief is to be accorded in arbitration, provided that the party sought to be joined consents in
writing to such joinder. Consent to arbitration involving an additional person or entity shall not constitute consent to
arbitration of any claim, dispute or other matter in question not described in the written consent.

§ 15.4.4.3 The Owner and Contractor grant to any person or entity made a party to an arbitration conducted under this
Section 15.4, whether by joinder or consolidation, the same rights of joinder and consolidation as those of the Owner
and Contractor under this Agreement.
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North Pointe Medical Park Building B- Level 2

Tl for Tooele Pediatric Clinic

SECTION 01 10 00 - SUMMARY

PART 1 - GENERAL

1.1

A.

RELATED DOCUMENTS

Drawings and general provisions of the Confract, including General and Supplementary
Conditions and other Division 1 Specification Sections, apply to this Section.

SUMMARY
This Section includes the following:

Work covered by the Contract Documents.
Use of premises.

Code compliance

Dust control

Protection of existing improvements

Traffic Control

Temporary Confrols

Nookrown -

WORK COVERED BY CONTRACT DOCUMENTS

Project Identification: Project consists of remodel of existing B-occupancy clinic area to
incorporate adjacent suite and merging B202 & B204 info the existing pediatric clinic to
create space for new work area, conference room, future pharmacy and relocate/
upgrade four exam rooms and associated spaces. Work includes new wall framing, floor,
ceiling, new finishes etc. including mechanical, electrical and plumbing work as outlined in
the construction documents.

Total square feet 1,071.

Project Location: North Pointe Medical Park- Building ‘B’- Level 2
Address: 2371 North, 400 East, Suite #B202 & B204, Tooele, UT 84074
1. Owner: Med West Holdings, LLC, 2376 N. 400 E. STE 105, Tooele, Utah 84074. Owner's
Representative: Michael Burnham, Managing Director
Architect: NJRA Architects, 5223 S Ascension Way, Suite 350, Murray, Utah 84123.

The Work consists of the following:

1. The Work includes: Architectural, mechanical, plumbing and electrical work as
described in the confract documents.

SUMMARY 011000-1



North Pointe Medical Park Building B- Level 2

1.7

D

Tl for Tooele Pediatric Clinic

USE OF PREMISES

Contractor's use of premises is limited only by Owner's right to perform work or to retain
other contractors on portions of Project.

Assume full responsibility for the protection and safekeeping of products under this
Confract, stored on the site.

CODE COMPLIANCE
All work shall comply with current edition of codes including but noft limited o the following:

International Building Code
International Mechanical Code
International Plumbing Code
NFPA

National Electric Code

OSHA Regulation

Health and Safety Regulations
Utility Company Regulations

. Police, Fire Department Rules

0.  Environmental Protection Regulations
1. Americans with Disabilities Act

TSN MLON—

Arrange for authorities having jurisdiction fo inspect and fest according to their
requirements and for each temporary ufility before use. Obtain required certifications and
permits.

Requirements of codes and regulations shall be considered as the minimum. Where the
contract documents exceed (without violating) code and regulation requirements,
contract requirements shall take precedence. Where codes conflict, the more stringent
shall apply.

UST CONTROL

Temporary partitions should be constructed as called out on the Contract Documents and

a

s mentioned in specification Section 024119 - Selective Demolition.

PROTECTION OF EXISTING IMPROVEMENTS

A.

Take precautions necessary to protect all existing utilities, monitor wells, and other
Site improvements to remain from damage due to the work of this Project.

Provide restoration of damaged property if damage is a result of construction
activities.
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Tl for Tooele Pediatric Clinic

1.8 TRAFFIC CONTROL

A. Maintain confrol of vehicular and pedestrian traffic caused by, or resulting from, the
work of this Project.

B. Means of control shall be in accordance with the applicable regulations of the
jurisdiction responsible for traffic safety.
1.9 TEMPORARY CONTROLS

A. Conform to all applicable state and local ordinances and regulations. Obtain and pay
for necessary permits and licenses as required by local jurisdictions.

END OF SECTION
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North Pointe Medical Park Building B- Level 2

Tl for Tooele Pediatric Clinic

SECTION 01 29 00 — PAYMENT PROCEDURES

PART 1 - GENERAL

1.1 SUMMARY

A.

Section includes measurement and payment provisions for, but not limited to,
the following:

Materials Delivered but Not Yet Installed.
Schedule of Values.
Applications for Payment.
Preliminary Progress Schedule.
5. Construction Progress Schedule.

Change Orders.

1.2 MATERIALS DELIVERED BUT NOT INSTALLED

A.

Exclude from Applications for Payment materials or equipment delivered and
stored, but not yet incorporated into the Work, unless circumstances dictate
acceptance (i.e. pre-purchase of equipment for early delivery to prevent delay
of construction or subsequent facility opening date) and pre-payment is
agreed to, in writing, by the Owner.

If Owner has agreed to make early payment on account of materials or
equipment not incorporated in the Work, but delivered and stored in
conformance with the requirements of the Contract Documents, at the site, or
at some other location agreed upon in writing, such pre-payment shall be
conditioned upon approval by Contractor's Insurance Carrier, and Architect, in
writing, prior to submission by Confractor of the applicable payment request.

Pre-payment request shall contain substantiating documentation, including:
Bill(s) of Sale.

2. Evidence of insurance for the materials or equipment, covering the
item(s) until completion of installation.

Provision for transportation to the Project Site.

4, Protection of Owner's interest under any circumstance (i.e. Owner's
right to retrieve equipment or materials from storage area of a bankrupt
company's property).

Provision for inspection/testing at the stored location.

Provision for security until completion of installation.
PAYMENT PROCEDURES 012900-1
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1.3

Tl for Tooele Pediatric Clinic

SCHEDULE OF VALUES

A.

Type schedule on AIA Document G703. Owner's Standard Invoice/Schedule of
Values or Confractor's standard forms and automated printout equivalent to
the AIA Document will be considered for approval by Owner upon Contractor's
request. ldentify schedule with:

Title of Project and location.

Architect and Project number.

Name and Address of Contractor.

Contract designation.

Date of submission.

Schedule shall list the installed dollar value of the component parts of the Work
in sufficient detail to serve as a basis for computing values for progress

payments during construction.

List each subcontract first using the Table of Contents of the Project Manual as
the format.

Next list any allowances included in the confract amount.

2. List each major section or portion of work to be performed by the
Contractor.

List Contractor's fee separately.
List any contingencies.

5. Identify each line item with the number and title of the respective major
section of the specifications.

6. Subdivide items to correspond with cost correlation requirements for
construction progress schedule.

For each maijor line item list sub-values of major products by building area or
floor level or other operations under the item.

For the various portions of the Work:

1. Each item shall include a directly proportional amount of the
Contractor's overnead and profit.

2. For items on which progress payments will be requested for stored
materials, break down the value into:

a. The cost of the materials, delivered and unloaded, with taxes
paid.
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b. The totalinstalled value.
B. The sum of all values listed in the schedule shall equal the total Contract Sum.

C. Refer to General Conditions, Article 12, for changes.

1.4 APPLICATIONS FOR PAYMENT
A. Format and Data Required:

1. Submit applications typed on AIA Document G702/703, Application for
Payment. Confractor's standard forms and automated print-out
equivalent to the AIA Document will be considered for approval by
Architect upon request by the Contractor.

2. Submit 2 copies with "wet" signatures.
3. Add provision for Inspector of Record's signature.
B. Provide itemized data on continuation sheet:

1. Format, schedules, line items and values: Those of the Schedule of
Values accepted by Architect.

2. Include Payment Application number.
C. Preparation of Application for Each Progress Payment:
1. Application Form:
a. Fill in required information, including that for Change Orders
executed prior to date of submittal of application along with the

number assigned to each Change Order.

b. Fill in summary of dollar values to agree with respective totals
indicated on continuation sheets.

C. Certification that the Project Record Documents are current with
the progress status of the Project.

d. Execute certification with signature of a responsible officer of
Contract firm.

2. Continuation Sheets:

a. Fillin fotal list of all scheduled component items of Work, with
item number and scheduled dollar value for each item.

b. Fill in dollar value in each column for each scheduled line item
when work has been performed or products stored.

1) Round off values to nearest dollar, or as specified for
Schedule of Values, and percent of item completion.

C. List each Change Order executed prior to date of submission, at
PAYMENT PROCEDURES 012900-3
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the end of the continuation sheets.

1) List by Change Order number, and description, as for an
original component item of work.

D. Substantiating Data for Progress Payments:

1. When Owner or Architect requires substantiating data, submit
information, with a cover letter identifying:

a. Project.

b. Application number and date.
c. Detailed list of enclosures.

d. For stored products.

1) ltem number and identification as shown on application.

2) Description of specific Material.
2. Submit 1 copy of data and cover letfter for each copy of application.
3. Revised updated CPM schedule.
4, Current period's General Contractor Conditional Waiver and the prior

period's Unconditional Waiver.

5. Waivers from Subcontractors.
6. Copies of invoices for National Purchase Agreement (NPA) items.
7. Corrections and updates to "as-built" documents.
E. Preparation of Application for Final Payment:

1. Fill in application form as specified for progress payments.

2. Use continuation sheet for presenting the final statement of accounting
as specified in Section 01700 - CONTRACT CLOSEOUT.

F. Submittal Procedure:

1. Submit Applications for Payment to Owner at the fimes stipulated in the
Agreement.

2. Number: 3 copies of each Application.
3. When Owner, Inspector of Record, and Contractor agree on
percentages to be requested, and when agreed and signed by them

and Architect, Architect will fransmit the Certificate for Payment to
Owner.

4, Approval and signing of the Application for Payment by Owner and Arc
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hitect is contingent upon approval of the current status of the As-Built
Drawings/Record Documents and submittal of updated CPM schedule.

1.5 CHANGE ORDERS
A. Change Orders shall be processed by the Architect in accordance with the

Conditions of the Contract, Supplementary Conditions of the Contract, and as

herein specified.

B. Coordination with Confractor's Submittals:

1. Revise Schedule of Values and Application for Payment forms monthly
to record each change as a separate item of Work, and to record the
adjusted Contract Sum.

2. Upon completion of work under a Change Order, enter pertinent
changes in record documents.

PART 2 — PRODUCTS (Not Used)
PART 3 — EXECUTION (Not Used)

END OF SECTION
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SECTION 01 31 00 - PROJECT MANAGEMENT AND COORDINATION

PART T - GENERAL

1.1

1.2

1.3

1.4

1.5

SUMMARY

A.

This Section describes the requirements for Project coordination.

DESCRIPTION OF REQUIREMENTS

A.

Minimum administrative and supervisory requirements necessary for
coordination of Work shall be fulfilled collectively by the Contractor in
coordination with subcontractors including, but not necessarily limited to, the
following:

Coordination drawings.

2. Coordination meetings.

Administrative coordinating personnel.

4, Contractor's coordination of work.

COORDINATION MEETINGS

A.

Schedule and conduct meetings and conferences at project site, unless
otherwise indicated.

ADMINISTRATIVE COORDINATION PERSONNEL

A.

Provide a General Superintendent and other administrative and supervisory
personnel required for performance of the Work.

Provide specific coordinating personnel for each subcontractor as reasonably
required for interfacing Work with other work of total Project.

Submittal of Staff Names, Duties: Within 7 days of Notice to Proceed submit to
the Owner a listing of principal staff assignments and consultants, including
names, addresses and telephone numbers.

CONTRACTOR'S COORDINATION OF WORK

A.

Provide and coordinate the following:
1. General and special services and operations to furnish and install Work.

2. Primary, major and accessory materials, and items necessary to
complete the installation.

3. Labor operations and material items reasonably incidental for finishing.
4, Performance of work and delivery of materials in accordance with
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established construction schedules.

B. Coordinate all aspects of construction operations, generally, and specifically as
required to provide Owner with a complete, operable facility.

1. Resolve any dispute over coordination, or failure to coordinate, such
that resolution is consistent with Contract Documents. When such
resolution is not possible, refer to the General Conditions.

2. Where proper execution of this Work depends on the work of any other
contractor, inspect and promptly report to Architect any defects in such
work that render it unsuitable for such proper execution and results.

3. Cooperate with other confractors on the Project site and with Architect
so that completion of all work can proceed with prudent speed.

a. Furnish other confractors, whose work is fitted to this work, detail
and erection drawings giving full information regarding the
fabrication and assembly of this Work.

b. So far as possible, drawings shall indicate checked field
measurements.
C. Cooperate in timing this Work to join with the work of other

confractors or the Owner.

4, Check the drawings of other contracts for interferences with this Work
and prompftly report to Architect, in writing, any such interferences.

5. Submit complete information, including Drawings, descriptions, sketches,
marked prints, etc., as required for Architect's review and coordination
of drawings by others which are a part of this Work.

C. Mechanical, Electrical, and Related Systems Coordination: Prior to proceeding
with the work, and before installation, coordinate and work out all "tight"
conditions involving work of various Sections.

1. Before work proceeds in these areas, prepare supplemental drawings
for review by the Architect.

2. Provide all work necessary to coordinate tight conditions, including
supplemental drawings in sufficient detail for showing that all work is
coordinated in "tight" areas, and additional labor and materials
necessary to overcome "tight" conditions at no increase in cost to the

Owner.
3. Coordination of "tight" conditions shall include:
a. Providing sufficient clear space around all equipment necessary

for maintenance access and as required by Code.

b. Adjustments in depth, position, and elevation of underground
and overhead utilities at points of conflict. Utility space conflicts

PROJECT MANAGEMENT AND COORDINATION 013100-2



North Pointe Medical Park Building B- Level 2

Tl for Tooele Pediatric Clinic

shall be resolved by giving precedence to those utilities which
are called out to be sloped. The term "utility" as used in this
paragraph includes: all piping, conduit, and ductwork.

1.6 COORDINATION DRAWINGS

A.

Submit plans and cross-sections in sufficient detail fo show coordinated layout
of all ducts, pipes, electrical work, access doors, above ceiling clearances,
canopy rigging, acoustical curtains, and other related items. Plans and cross-
sections shall be provided that include all underground ducts, electrical
ductbanks, piping, and other underground utilities.

Engage professional drafter to prepare these drawings to one-quarter scale on
Auto-CAD with fitle blocks to match the Contract Drawings.

1. These plans shall reflect existing dimensions as field-verified by the
Contractor.

2. Plans shall be uniform and identical and shall serve as backgrounds for
preparation of shop or layout drawings required under Divisions 15 and
16 and ultimately for recording of as-built information required under
these divisions.

3. Where additional sheets of elevations, sections, details, and/or diagrams
are required, such sheefts shall match the Contract Drawings with
respect to size and title block.

4, Prior to beginning excavation for structural footings and utilities, submit a
coordination plan showing all underground utilities including: alll
underground piping, underground ductwork, electrical and
communication ductbanks.

a. The plan shall be a composite overlay of sheets each dedicated
to a single underground utility using a common background and
scale.

b. Dimensions shall be sufficient to clearly indicate the position and

depth of each utility relative to structural footings, above grade
structures, and finished grade.

C. At points where the plan indicates that ufilities will cross each
other, cross a structural footing, or run within six (6) feet parallel
to either each other or a structural footing, provide a cross
section drawing.

d. Cross section drawings shall clearly show the relative positions
and depths of each utility and structural footing.

e. The composite plan and cross section drawing(s) shall be
updated to "as-builts" and submitted with the Project Record (As-
Built) Drawings.

Do not commence work until the Architect has reviewed these Drawings.
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1.7 MISCELLANEOUS PROVISIONS
A. Prior to starting a particular type or kind of work:

1. Examine for relevant information, all Contract Documents and
subsequent data issued;

2. Check accepted submittals and verify dimensions at job site;

3. Consult manufacturers for instructions applicable to conditions under
which Work is to be installed;

4, Inspect areas, surfaces or construction receiving the Work.
a. Start of work shall signify compliance with the above

requirements and acceptance of previously placed construction
or substrates as being in satisfactory condition to achieve proper
installations and first quality workmanship as intfended under
these specifications.

b. Failure to so inspect and report shall constitute an acceptance
of the other contractor's work.
PART 2 — PRODUCTS (Not Used)

PART 3 — EXECUTION (Not Used)

END OF SECTION
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SECTION 01 33 00 - SUBMITTAL PROCEDURES

PART 1 - GENERAL

1.1

A.

RELATED DOCUMENTS

Drawings and general provisions of the Contract, including General and Supplementary
Condifions and other Division 1 Specification Sections, apply to this Section.

SUMMARY

This Section includes administrative and procedural requirements for submitting Shop
Drawings, Product Data, Samples, and other submittals.

SUBMITTAL PROCEDURES

General: Electronic copies of CAD Drawings of the Contract Drawings will not be
provided by Architect for Confractor's use in preparing submittals.

Coordination: Coordinate preparation and processing of submittals with performance of
construction activities.

Submittals Schedule: Comply with requirements in Division 1 Section "Construction
Progress Documentation" for list of submittals and time requirements for scheduled
performance of related construction activities. Submiftals should be submitted by
contractor to architect within 30 days from notice to proceed.

Processing Time: Allow enough time for submittal review, including time for resubmittals,
as follows. Time for review shall commence on Architect's receipt of submittal. No
extension of the Confract Time will be authorized because of failure to transmit submittals
enough in advance of the Work to permit processing, including resubmittals.

1. Initial Review: Allow 10 days for initial review of each submittal. Allow additional
time if coordination with subsequent submittals is required. Architect will advise
Confractor when a submittal being processed must be delayed for coordination.

2. Resubmittal Review: Allow 10 days for review of each resubmittal.

Identification: Place a permanent label or title block on each submittal for identification.
1. Indicate name of firm or entity that prepared each submittal on label or title block.
2. Include the following information on label for processing and recording action

taken:

a. Project name.
b. Date.
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Name and address of Architect.

Name and address of Contractor.

Name and address of subcontractor.

Name and address of supplier.

Name of manufacturer.

Submittal number or other unique identifier, including revision identfifier.
Number and title of appropriate Specification Section.

Drawing number and detail references, as appropriate.

Location(s) where product is to be installed, as appropriate.

ATTSTQ@ 0 Q0

Transmittal: Package each submittal individually and appropriately for transmittal and
handling. Transmit each submittal using a transmittal form.

Distribution: Furnish copies of final submittals to manufacturers, subcontractors, suppliers,
fabricators, installers, authorities having jurisdiction, and others as necessary for
performance of construction activities.

1. Use for Construction: Use only final submittals with mark indicafing "Approval
notation from Architect's action stamp".

PART 2 - PRODUCTS

2.1

A.

ACTION SUBMITTALS

General: Prepare and submit Action Submittals required by individual Specification
Sections.

Product Data: Collect information info a single submittal for each element of
construction and type of product or equipment.
1. Mark each copy of each submittal to show which products and options are

applicable.
2. Include the following information, as applicable:
a. Manufacturer's written recommendations.
b. Manufacturer's product specifications.
C. Manufacturer's installation instructions.
d. Standard color charts.
e. Manufacturer's catalog cuts.
f. Standard product operation and maintenance manuals.
g. Compliance with specified referenced standards.
3. Submit Product Data concurrent with Samples.
4, Number of Copies: Submit four copies of Product Data, unless otherwise indicated.

Shop Drawings: Prepare Project-specific information, drawn accurately to scale. Do not
base Shop Drawings on reproductions of the Confract Documents or standard printed
data.

1. Preparation: Fully illustrate requirements in the Confract Documents. Include the
following information, as applicable:
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Dimensions.

Identification of products.

Fabrication and installation drawings.

Roughing-in and setting diagrams.

Wiring diagrams showing field-installed wiring, including power, signal, and
conftrol wiring.

Shopwork manufacturing instructions.

Schedules.

Design calculations.

Compliance with specified standards.

Relationship to adjoining construction clearly indicated.

®000TQ

2. Sheet Size: Except for templates, patterns, and similar full-size drawings, submit
Shop Drawings on sheets at least 8-1/2 by 11 inches (215 by 280 mm) but no larger
than 30 by 40 inches (750 by 1000 mm).

3. Number of Copies: Submit four opaque copies of each submittal, Architect will
retain two copies; remainder will be returned.

Samples: Submit Samples for review of kind, color, pattern, and texture for a check of
these characteristics with other elements and for a comparison of these characteristics
between submittal and actual component as delivered and installed.

1. Samples for Initial Selection: Submit manufacturer's color charts consisting of units
or sections of units showing the full range of colors, textures, and patterns available.

a. Number of Samples: Submit one full set of available choices where color,
pattern, texture, or similar characteristics are required to be selected from
manufacturer's product line. Architect will return submittal with options
selected.

PART 3 - EXECUTION

3.1

A.

3.2

CONTRACTOR'S REVIEW

Review each submittal and check for coordination with other Work of the Contract and
for compliance with the Contract Documents. Note corrections and field dimensions.
Mark with approval stamp before submitting to Architect.

ARCHITECT'S ACTION

General: Architect will not review submittals that do not bear Confractor's approval.
Action Submittals:  Architect will review each submittal, make marks fo indicate
corrections or modifications required, and return it. Architect will stamp each submittal

with an action stamp and will mark stamp appropriately to indicate action taken, as
follows:

END OF SECTION
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SECTION 01 40 00 - QUALITY REQUIREMENTS

PART 1 - GENERAL

1.1 SUMMARY

A. This Section describes the requirements for Owner furnished testing and inspection
services which include the following:

Observation by Inspector of Record.

2. Laboratory responsibilities.
3. Laboratory reports.
4, Limits on testing laboratory authority.
5. Contractor responsibilities.
6. Schedule of inspections and tests.
B. These services are identified to indicate the requirement for cooperation and

assistance needed by Owner's testing and inspection agency.

1.2 QUALITY ASSURANCE

A. Testing and Inspection Agency Qualifications: A testing and inspection agency
must have a minimum 5 years continuing experience preceding date of these
Contract Documents, and be quadlified in accordance with the following
American Society for Testing and Materials (ASTM) publications:

1.

ASTM E 548-84 Standard Practice for Generic Criteria for use in the
Evaluation of Testing and Inspection Agencies.

ASTM E 699-79 (1984) Standard Criteria for Evaluation of Agencies Involved
in Testing, Quality Assurance, and Evaluating Building Components in
Accordance with Test Methods Promulgated by ASTM Committee E-6.

B. Testing Equipment: Calibrated at intervals with devices of accuracy traceable to
either National Bureau of Standards or accepted values of natural physical
constants.

1.3 INSPECTION AND TESTING PERSONNEL AND FACILITIES

A. Inspector of Record:

1.

The Owner will employ one or more quadlified Inspectors of Record,
acceptable to the Local Building Department issuing Permits who will be
employed contfinuously at the construction site, working under the Owner
Representative's general direction. The IOR(s) will observe progress of the
work and to report fo the Owner any non-conformance with Contract
Documents.
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2. In compliance with the State Building Code, Part 1, Title 24 of the California
Code of Regulations, Article 7-145, the Inspector of Record shall have
personal knowledge, obtained by continuous inspection of all parts of the
work of construction in all stages of its progress, to ensure that the work is in
accordance with the approved contract documents.

3. Specific duties and limits of responsibilities include the following:
a. Observing and spot checking materials upon arrival at site, and
work in progress, to determine conformance with Contract

Documents. Reporting any defects immediately to the Owner.

b. Maintaining liaison with the Contractor and his Subcontractors only
through Confractor's superintendent.

C. Evaluating Contractor's suggestions and reporting them with
recommendations to the Owner for final decision.

d. Remaining alert to the Construction Schedule and immediately
reporfing any potential delays and problems to the Owner.

e. Maintaining a Daily Log of activities on site, perfinent to a
continuous project report record.

f. Preparing a Verified Report every 3 months (or sooner if required
for a specific project schedule).

g. Receiving Samples of consfruction materials at the jobsite.

h. Scheduling and accompanying regulatory inspectors through the
project and reporting to the Owner the results of such inspection
visits.

i. Being alert to conditions which could affect Hospital's existing
operation.

J- Reviewing and verifying degree of work completion with that cited
in Contractor's monthly payment request.

k. Maintaining Contract information and Shop Drawing files.
l. Preparing a Field Inspection Report of incomplete or unsatisfactory
work af intervals throughout the work progress. Checking off such

items when made complete and satisfactory by Contractor.

m. Attending project meetings in accordance with specifications
Section 013100.

n. Enforcing Infection Confrol requirements.
o. Provide all coordination for independent Testing Laboratories.
p. Participate in formation of Final Punch List.
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B. Local Permit Issuing Agency will approve the Inspector of Record for the project

who shall be allowed access to the project site at any time.

C. Geotechnical Engineer: Observation of all excavations and engineering

conftrol of all fills and backfills shall be by a Geotechnical Engineer.

1. Owner will confract with the Geotechnical Engineer for observation and
testing of all excavations and engineering control of all fills and backfills.

2. The Geotechnical Engineer shall submit a Final Report verifying that Work
has been performed in accordance with the requirements of the Contract
Documents and Soils Investigation Report(s) prepared for this Project.

3. The Geotechnical Engineer shall distribute the Final Report in accordance
with Paragraph 1.4, B.

D. Testing and Inspection Agency:

1. The Owner will employ and pay for the services of an independent testing
and inspection agency to perform the tests and inspections required
herein except where noted otherwise.

a. Employment of the testing and inspection agency shall in no way
relieve the Confractor's obligation to perform the work defined in
the Contract Documents.

2. Limitations of authority of the Testing and Inspection Agency:

a. Testing Agency is not authorized to:

1) Release, revoke, alter, or enlarge on the requirements of
the Confract Documents;

2) Approve or accept any portion of the Work, or;
3) Perform any duties of the Contractor.
3. All work shall conform to the requirements of state and local applicable
Codes.
4, Testing and inspection agency shall perform tests and inspections as

required by applicable regulation as indicated in the specification
Sections, and as directed by the Owner and required by the Code.

5. Testing and inspection agency shall prepare, cure, store, and transport job
samples to the Laboratory.

6. At the completion of the Project, verified reports shall be submitted as
required by CCR, Title 22 and as directed.

LABORATORY REPORTS
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After each inspection and test, prompftly submit copies of laboratory report which
includes:

1. Date issued,

2. Project title and number,

3. Name of Inspector from inspection agency,

4, Date and time of sampling or inspection,

5. ldentification of product and specifications section,
6. Location in the Project,

7. Type of inspection or test,

8. Date of test,

9. Results of tests,

10. Conformance with Confract Documents,

11. Whether original test or re-test,

12. State/local permit number,
Reports shall be distributed o the following:
Architect of Record

2. Inspector of Record (I.O.R.)
General Contractor
Owner.
5. Applicable Consultant

6. Local Jurisdiction where applicable

1.5 LABORATORY RESPONSIBILITIES

A.

Provide qualified personnel at site. Cooperate with Architect/Inspector of Record
and Contractor in performance of services.

Perform specified inspecting, sampling, and testing of Products in accordance
with specified standards.

Ascertain compliance of materials and mixes with requirements of Contract
Documents.

Promptly notify Architect, IOR and Contractor of observed irregularities or
non-conformance of Work or Products.
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Perform additional inspection and test required by Architect.

Attend preconstruction meetings and progress meetings when requested.

CONTRACTOR'S RESPONSIBILITIES

A.

Cooperate with Inspector of Record and Testing and Inspection Agency and
provide access fo Work, including off-site manufacturer's or fabricator's
operations.

Provide required quantities of material samples to be tested.

2. Samples will be selected and taken by representative of Testing and
Inspection Agency.

Furnish copies of product data and test reports as required.
Furnish incidental labor and facilities:
1. To provide access to work to be tested;

2. To obtain and handle samples at the Project site, or at the source of the
Product to be tested or inspected;

3. To facilitate inspections and tests, and;
4, For storage and curing of test samples at the Project site.

Provide, on a weekly basis, a Short Interval Project Schedule with a minimum
three-week duration which identifies upcoming testing requirements.

Schedule the tests and inspections required by the Contract Documents and
applicable codes and regulations with the Inspector of Record and the Testing
and Inspection Agency, a minimum of 48 hours in advance.

1. When tests or inspections cannot be performed after such notice, or if re-
tests and re-inspections are required due to the fault of the Contractor, all
costs for such re-work shall be deducted from the Contract Amount. If the
remaining unpaid balance in the Contract is insufficient to cover the
Change Order for this work, Confractor shall pay the difference directly to
the Owner.

2. Do not cover corrected Work until said Work has been re-tested and or re-
inspected satisfactorily.

Arrange with Owner's Testing and Inspection Agency and pay for additional

samples and tests required for the Contractor's convenience when approved by
Owner.
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G. Contractor shall pay costs for the following specified items:
1. Design mixes for:
a. Cast-in-Place concrete

b. Asphalt paving

2. Redesign of mixes due to change in source of ingredients.
3. Certified mill test reports.
4, Pre-construction tests for masonry units.
5. Preparation and delivery to laboratory of pre-construction masonry prisms
for testing.
H. Notification of Architect:

1. In addition to tests and inspections called for in this Section, notify
applicable parties of inspections and testing called for in the individual
Sections of the Specifications or on the Drawings.

2. Notify 48 hours in advance, to assure inspections prior to covering up or
closing in of work involved. Any work covered up before such required
inspection or testing shall be uncovered or removed at the Contractor's
expense.

PART 2 — PRODUCTS (Noft Used)
PART 3 — EXECUTION (Noft Used)

END OF SECTION
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SECTION 01 60 00- PRODUCT REQUIREMENTS

PART 1 - GENERAL

1.1 SUMMARY
A. Work Included: This Section contains definitions, product requirements and requirements for
prior approved items.
B. Delivery and storage of materials and equipment.
C. Procedures for selecting products and approving substitutions.

1.2 DEFINITIONS

A.

General: Definitions are not intended to negate the meaning of other terms used in
Contract Documents, including specialties, systems, structure, finishes, accessories,
furnishings, special construction, and similar terms, which are self-explanatory and have
recognized meanings in the construction industry.

Products: Purchased items for incorporation info the Work, regardless of whether specifically
purchased for Project or faken from Confractor's stock of previously purchased products.

Materials: Products which must be substantially cut, shaped, worked, mixed, finished,
refined, or otherwise fabricated, processed, installed, or applied to form units of Work.

Appliances, Equipment, and Fixtures: Products with operational parts, regardless of whether
motorized or manually operated and particularly including products with service
connections (wiring, piping, etc.).

System: A unit of Work (i.e., sfructural system, vacuum system, etc.) shown or specified to
include particular products, materials, appliances, equipment, or fixtures.

Substitutions: Where products, materials, appliances, equipment, or fixtures are listed by
frade name(s), manufacturer name(s), or catalog reference(s) or where these items are
shown or specified as part of a system or systems, ifems or systems proposed for use by
Contractor that are not listed or differ from those shown or specified as part of a system will
be considered substitutions.

1. Submit substitutions in accordance with requirements of this Section.

2. The requirements for substitutions do not apply to specified Contractor opfions.
Revisions to Confract Documents, where requested by Owner or Architect are
changes, not substitutions.

3. Contractor's determinations of and compliance with governing regulations and
orders issued by governing authorities do not constitute substitutions, and do not
constitute a basis for change orders; except as provided for under substitution pro-
cedures in this Section or elsewhere in Con
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fract Documents.

Prior -to-Bid Approvals: Products, materials, appliances, equipment, fixtures, or systems that
have been proposed as substitutions and accepted by Owner prior to bid.

1.3 DESCRIPTION

A.

General: Specific products, materials, appliances, equipment, fixtures, accessories,
manufacturers, and proprietary mentioned by name, grade, or brand, in Specifications or on
Drawings have been selected for their particular fitness, availability, and desirability for use
appropriate to Work of this Project and are intended to establish the standard of quality.

Compliance: The compliance requirements, for individual products are multiple in nature
and may include generic, descriptive, proprietary, performance, prescriptive, compliance
with standards, compliance with codes, conformance with graphic details, and other similar
forms and methods of indicating requirements.

1.4 PRODUCT REQUIREMENTS

A.

General: Provide products which comply with requirements, and which are undamaged
and unused at fime of installation, and which are complete with accessories, trim, finish,
safety guards, and other devices and details needed for a complete installation and for
infended use.

1. Materials shall be new unless otherwise specified and unused, except for testing of
current production models on date of order, undamaged, and un-deferiorated at
time of use.

2. Identify materials in accordance with accepted frade standards and requirements
of this Section.

3. Select and use methods or processes, including infermediate processes, which will
produce the specified finished material or product.

4, Ascertain that the Work, including materials, products, and equipment delivered
and installed, is in full compliance with the Contract Documents and appropriate
submittals.

3. Standard Products: Where available, provide standard products of types which

have been produced and used previously and successfully on ofher projects and in
similar applications.

6. Continued Availability: Where additional amounts of product, by nature of its
application, are likely o be needed by Owner at a later date for maintenance and
repair or replacement work, provide a standard, domestically produced product
which is likely to be available to Owner at such later date.

Nameplates: Except as otherwise indicated for required approval labels and operating
data, do not permanently attach or imprint manufacturer's or produ
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cer's nameplates or frademarks on exposed surfaces of products which will be exposed to
view either in occupied spaces or on exterior of the Work.

1. Labels: Locate required labels and stamps on a concealed surface or, where
required for observation after installation, on an accessible surface which, in
occupied spaces, is not conspicuous.

2. Equipment Nameplates: Provide permanent nameplate on each item of service-
connected or power-operated equipment. See sections specifying equipment
requirements for specifics.

1.5 QUALITY ASSURANCE

A.

Special Requirement: Due to certain Owner requirements, Owner will not consider
substitutions on certain items. Therefore, substitutions will not be considered for
items followed by the words: "no substitution(s)."

Architect's Compensation:

1. Except as limited by provisions of Owner-Architect or Owner-Contractor
Agreements, Contractor shall reimburse Owner for compensation paid to Architect
for evaluation of substitution proposals made during construction, whether or not
substitution is accepted by Owner.

2. Refer o Request for Substitution form af the end of this Section.

Delays and Costs:

1. Substitution proposals made during construction shall be in accordance with

procedures outlined in this Section, and be made in sufficient time to allow for
adequate time for Architect's review and evaluation.

2. Delays and added costs associated with inadequate supportive data, necessary
extended evaluations, or redesign work caused by substitutions shall be borne by
Contractor.

3. Cost changes resulting from proposed substitutions shall be clearly stated with the

initial substitution proposal. Subsequently discovered costs resulting from the
substitution shall be borne by Contractor.

1.6 TRANSPORTATION AND HANDLING

A.

Transport products by methods to avoid product damage; deliver in undamaged condition
in manufacturer's unopened containers or packaging, dry.

Provide equipment and personnel to handle products by methods to prevent soiling or
damage.

Prompfly inspect shipments to assure that products comply with requirements, quantities are
correct, and products are undamaged.

Deliver products in the manufacturer's sealed container or other packaging
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system, complete with labels and instructions for handling, storing, unpacking, protecting
and installing.

STORAGE AND PROTECTION

A.

Store Products in accordance with manufacturer's instructions, with seals and labels intact
and legible.

B. Store sensitive products in weathertight enclosures; maintain within temperature and
humidity ranges required by manufacturer's instructions.

C. For exterior storage of fabricated products, place on sloped supports above ground. Cover
products subject to deterioration with impervious sheet covering; provide venfilation to
avoid condensation.

D. Store loose granular materials on solid surfaces in a well-drained area; prevent mixing with
foreign matter.

E. Arrange storage fo provide access for inspection, periodically inspect fo assure products are
undamaged and are mainfained under required conditions.

F. After installation, provide covering to protect products from damage from fraffic and
construction operations, remove when no longer needed.

PROCEDURES

A. Procedures for Selecting Products: Confractor's options for selecting products are limited by

Contract Document requirements and governing regulations, and are not confrolled by
industry traditions or procedures experienced by Contractor on previous construction
projects.

Single Product/Manufacturer Name:

qa. Provide product indicated. Do not offer to provide an unnamed product
unless it has been accepted under substitution provisions listed below.

b. Except as otherwise indicated, "Named" is defined to mean manufacturer's

name for product as recorded in latest issue of published product literature
as of date of Contract Documents.

C. Refer to requests to use products of a later (or earlier) model to Architect for
acceptance before proceeding.

Two or More Product/Manufacturer Names:

a. Provide 1 of the named products, at Confractor's option.

b. Do not offer to provide an unnamed product unless it has been accepted

under substitution provisions listed below.
Performance Requirements:
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qa. Provide products which comply with specific performances indicated and
which are recommended by manufacturer (in published product literature
or by individual certification) for application indicated.

b. Overall performance of a product is implied where product is specified for
specific performances.

4, Standards, Codes, and Regulations: Where compliance with an imposed standard,
code, orregulation is required, selection from among products which comply with
requirements of those standards, codes, and regulations is Contractor's option.

5. Prescriptive Requirements: Provide products which have been produced in
accordance with prescripfive requirements, using specified ingredients and
components, and complying with specified requirements for mixing, fabricating,
curing, finishing, testing, and similar operations in manufacturing process.

Visual Matching:

a. Where matching of an established sample is required, final judgment of
whether a product proposed by Contractor matches sample satistactorily is
Architect's judgment.

b. Where no product exists within specified cost category, which mafches

sample satisfactorily and complies with requirements, comply with provisions
concerning, substitutions and change orders for selection of an equivalent
product.

Visual Selection:

a. Where specified product requirements include "color(s), pattemn(s), tex-
ture(s), etc. selected by Architect" or words of similar effect, selection of
manufacturer and basic product (complying with requirements) is
Contractor's option, and subsequent selection of color(s), pattern(s), and
texture(s), etc. is Architect's selection.

b. Where specified product requirements include "color(s), pattern(s),
texture(s), etc., to match Architect's sample" or words to that effect,
selection of product (complying with requirements, and within established
cost category) is Architect's selection, including designation of
manufacturer where necessary to obtain desired color, pattern, or texture.

1.9 SUBSTITUTION PROCEDURES

A.

Prior (-to-Bid) Approvals: Substitute products, materials, appliances, equipment, fixtures, or
systems will be considered by Architect.

1. Any bidder, material supplier, or manufacturer desiring fo propose substitution(s)
shall:
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qa. Submitin a sealed envelope catalog cuts, shop drawings, or other
descriptive literature for products, materials, appliances, equipment,
fixtures, or systems for proposed substitution.

b. Submit not later than 14 calendar days before bid opening

Make request to Architect in friplicate on copies of Request for Substitution form
included at end of this Section.

Submittal(s) shall include a complete and adequate analysis showing point-for-point
comparison fo specified item(s) or system(s) and must prove equality or superiority.

Include related Section and Drawing number(s), and fully document compliance
with requirements for substitutions.

Include product data/drawings, description of methods, samples.

qa. Where applicable, statement of effect on construction time and
coordination with other affected Work.

b. Cost information for proposal.

Include identification of previous use locally with dates and names of Architect and
Owner.

6. Anything less will not be considered.

7.

8.

Equivalency:
qa. The Architect will be the initial judge of equivalency of proposed
substitution(s).
b. Architect will make written recommendation of acceptance or rejection to
Owner.
Satisfaction:
a. Prior to proposing substitution(s), certify that item or system is equal to that
specified.
b. That it will fit into space allocated.
C. That item affords comparable ease of operation, maintenance, and
service.
d. That appearance, longevity, and suitability for climate and use are

comparable to item specified.
e. That substitution is in Owner's interest.

Manufacturer's data which is readily available to Architect is not acceptable for
establishing proof of quality.
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qa. Provide laboratory fest data performed by a nationally recognized
independent testing laboratory known for its testing expertise.

b. Laboratory test shall include types of materials used in substitute item or
system, including their thickness and strength, and a direct comparison to
item or system specified for capacities, capabilities, coatings, functions, life
cycle usage, and operations.

C. No change in Architect's design intent will be allowed where item or system
will be exposed and where it will be used.

Proof: Burden of proof that a proposed substitution is equal or equivalent to a
specified item or system shall be upon Contractor, who shall support his request with
sufficient test data, samples, brochures, and ofther means to permit Architect to
make a fair and equitable decision on merits of proposal.

Based on Architect's written recommendation of acceptance or rejection, Owner
will determine acceptability of proposed substitutions.

Architect will notify Bidders of Owner's acceptance noft later than 5 calendar days
prior to bid opening via an addendum to the Contract Documents listing only
accepted substitutions.

Responsibility: Acceptance of substitutions shall not relieve Contractor from
responsibility for complying with all other requirements of the Contract Documents
and coordinating substitution(s) with adjacent materials and other affected
equipment.

B. During Construction:

1.

Substitutions will not be considered when they are indicated or implied on submittals
without separate written request prior to submittal, or when acceptance will require
substantial revision of Confract Documents.

Architect and Owner will consider requests from Contractor during construction for
substitutions (following procedures outlined above for prior approvals) only under 1
or more of the following conditions:

a. Substitution is required for compliance with subsequent interprefation of
code requirements or insurance regulations.

b. Shown or specified item or system cannot be provided within Contract Time
or becomes unavailable due to no fault of Contractor.

C. Subsequent information disclosed inability of item(s) or system(s) to perform
properly or to fit in designated space, or manufacturer(s) refuse(s) to certify
or warrant performance as required.

d. When, in Architect's judgment, a substitution would be substantially in
Owner's best inferests in terms of cost (substantial credit), fime, or other
valuable considerations, after deducting offsetting responsibilities Owner
may be required to bear, including additional compensation to Architect
for evaluation and redesign ser
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vices, increased cost of other work by Owner or separate contractors, and

similar considerations.

END OF SECTION
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REQUEST FOR SUBSTITUTION

A. Completed reproduction of this form shall accompany all requests for substitutions. Failure to submit
form with request shall be cause for rejection. Substituted items or systems may be incorporated into
the Work only after receipt of Owner's written approval. Fill in all applicable spaces and cross out all
nonapplicable information bracketed ([]) or unbracketed.

[Subcontractor:] [Material Supplier:] [Manufacturer:] Date:
Requested Substitution:

Reference: Specification Section Drawing Reference
Reason for Substitution: [Prior Approval] [During Construction]:

B. Resulting Change to Confract Amount: [Add] [Deduct]
(Include supporting documentation.)

C. For substitutions made during construction the Architect will, upon receipt of substitution proposal, fill
in the following compensation information, add it to or deduct it from the Change to the Confract
Amount and submit Net Change fo Contract Amount to Owner for approval. Upon receipt of
Owner's approval, Architect will proceed with substitution review.

D. Architect's Fee for Substitution Evaluation:

E. Architect's Fee for Changes to Contract:

F. Documents Due to Substitution:
Net Change to Contract Amount (B + C + D): [Add] [Deduct]
Resulting Change to Confract Time: Add Deduct

Summary of Related Work Requiring Coordination (if any):

(Contractor shall assume responsibility for complete coordination with Work of all frades involved if
Substitution Request is approved.)

G. Attached Documentation: The following is herewith attached to provide complete documentation
of requested substitution:

[ ]Product Data | ]Samples [ ]Shop Drawings
[ |Test Reports [ ]Other:
H. Contractor's Signature

Subcontractor's/Supplier's/Manufacturer's
Signature
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SECTION 01 76 00- GUARANTIES AND WARRANTIES

PART 1 - GENERAL

1.1 SUMMARY

A.

This Section includes requirements for guaranties and warranties for confract
closeout and during specified guaranty/warranty periods.

1.2 DESCRIPTION OF REQUIREMENTS

A.

General Limitations: It is recognized that specific guaranties and warranties are
infended to protect Owner against failure of the Work to perform as required,
and against deficient, defective, and faulty materials and workmanship,
regardless of sources.

Related Damages and Losses: When correcting guarantied or warranted work
which has failed, remove and replace other Work of Project which has been
damaged as a result of such failure or which must be removed and replaced
to provide access for correction of Work.

Reinstatement of Guaranty or Warranty Period: In addition to requirements in
the General Conditions, when Work covered by a special project guaranty or
product warranty has failed and has been corrected by replacement or
restoration, reinstate guaranty or warranty by written endorsement for 1 year
starting on date of acceptance of replaced or restored Work.

Replacement Cost, Obligations: Except as otherwise indicated, cost of
replacing or restoring failing guaranties or warranted units or products is
Contractor's obligation, without regard for whether Owner has already

benefitted from use through a portion of anficipated useful service lives.

Rejection of Warranties: Owner reserves the right, af time of Substantial
Completion or thereafter, to reject coincidental product warranties submitted
by Contractor, which in opinion of Owner defract from or confuse
interpretation of requirements of Contract Documents.

Contractor's Procurement Obligations: Do not purchase, subcontract for, or
allow others to purchase or subcontract for materials or units of Work for Project
where a special project guaranty, specified product warranty, certification, or
similar commitment is required until it has been determined that entities
required to sign or countersign such commitments are willing fo do so.

Specific Guaranty or Warranty Forms: Where a special project guaranty or
specified project warranty is required, prepare a written document to contain
terms and appropriate identification; ready for execution by required parties.

1. A sample form is attached as the last article of this Section.

2. Refer to individual sections of Divisions 2 through 33 for specific content
and requirements.

3. Submit draft to Owner for approval prior to final executions.
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1.3 REQUIREMENTS INCLUDED

A.

B.

C.

D.

E.

Compile specified warranties.

Compile specified service and maintenance confracts.
Co-execute submittals when so specified.

Review submittals to verify compliance with Contract Documents.

Submit to Architect for review and transmittal fo Owner.

1.4 SUBMITTAL REQUIREMENTS

A.

Assemble warranties, bonds, and service and maintenance contracts,
executed by each of the respective manufacturers, suppliers, and
subcontractors.

Number of original signed copies required: 2 each.

Table of Contents: Neaftly typed, in orderly sequence. Provide complete index
information for each item.

1. Product or work item with index number to bound item.

2. Firm, with name of principal, address, and telephone number.

3. Scope.

4, Date of beginning of warranty, bond or service and maintenance
contract.

5. Duration of warranty, bond, or service maintenance contract.

6. Provide information for Owner's personnel:
a. Procedure to be followed in case of failure.
b. Circumstances which might affect the validity of warranty or

bond.

7. Contractor, name of responsible principal, address and telephone

number.

1.5 FORM OF SUBMITTALS

A.

B.

Prepare in duplicate packets.

Format:

1. Size 8-1/2 x 11 inches on punched sheets for standard 3-ring binder.
a. Fold larger sheets to fit into binders.

2. Warranty-Guaranty wording shall be as printed below.
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3. Cover: |dentify each packet with typed or printed title "GUARANTIES
AND WARRANTIES". List:
a. Title of Project.
b. Name of Conftractor.
C. Binders: Commercial quality, 3-ring, with durable and cleanable plastic covers.

1.6 TIME OF SUBMITTALS

A. Make submittals within 10 days after date of Substantial Completion prior to
final request for payment.

B. For items or work, where acceptance is delayed materially beyond Date of
Substantial Completion, provide updated submittal within 10 days after
acceptance, listing date of acceptance as start of warranty period.

1.7 SUBMITTALS REQUIRED

A. Submit warranties, bonds, service and maintenance contracts as specified in
respective Sections of Specifications and as follows:

1. Provide when noted in individual Sections of the Project Manual
Divisions 2 through 33.

1.8 SAMPLE FORM OF WARRANTY-GUARANTY
A. Print or type Warranty-Guaranty on installing contractor's own letternead.
B. Wording and signatures required.
PART 2 - PRODUCTS
Not used.
PART 3 - EXECUTION
Not used.

END OF SECTION
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A. GUARANTEE-WARRANTY

When required by the specifications, warranties and/or guarantees other than one
year shall be in the form of the following on the Contractor's own letterhead:

"GUARANTEE-WARRANTY FOR “North Pointe Medical Park- Tl for Tooele Pediatric
Clinic”.

We hereby warrant and the General Contractor and/or Material Manufacturer guarantee that
the __(name of product, equipment or system) that we have installed in the North Pointe
Medical Park- Tl for Tooele Pediatric Clinic, has been done in accordance with the Contract
Documents and that the work as installed will fulfill the requirements of the guaranty-warranty
included in the specifications. We agree to repair or replace any or all of our work, together
with any other adjacent work which may be displaced by so doing, that may prove to be
defective in its workmanship or material within a period of years from the
date of Substantial Completion, without any expense whatsoever to the Owner, ordinary wear
and tear and unusual abuse or neglect excepted.

In the event of our failure to comply with the above mentioned conditions within sixty (60)
days after being notified in writing by the Owner, we collectively or separately do hereby
authorize the Owner to proceed to have said defects repaired and made good at our
expense, and we will honor and pay the costs and charges therefore upon demand.

Signed Countersigned
(Subcontractor) (General Contractor)
Name Name
(Print) (Print)
Company Company
Address Address
License No. License No.

Countersigned

(Material Manufacturer)

Name
(Print)

Company

Address
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SECTION 01 78 23 — OPERATION AND MAINTENANCE DATA

PART T - GENERAL

PART 2 - RELATED DOCUMENTS

22

23

24

A.

Drawings and general provisions of the Conftract, including General and Supplementary
Conditions and other Division 1 Specification Sections, apply to this Section.

SUMMARY

This Section includes administrative and procedural requirements for preparing operation and
maintenance manuals, including the following:

1 Operation and maintenance documentation directory.

2. Emergency manuals.

3. Operation manuals for systems, subsystems, and equipment.

4 Maintenance manuals for the care and maintenance of products, materials, and
finishes.

Related Sections include the following:

1. Division 1 Section "Submittal Procedures" for submitting copies of submittals for operation
and maintenance manuals.

2. Division 1 Section "Project Record Documents' for preparing Record Drawings for
operation and maintenance manuails.
3. Divisions 2 through 33 Sections for specific operation and maintenance manual

requirements for the Work in those Sections.

DEFINITIONS

System:  An organized collection of parts, equipment, or subsystems united by regular
interaction.

Subsystem: A portion of a system with characteristics similar to a system.

SUBMITTALS

Final Submittal: Submit one copy one of each manual in final form at least 15 days before final
inspection. Architect will return copy with comments within 15 days after final inspection.

1. Correct or modify each manual to comply with Architect's comments. Submit 3 copies
of each corrected manual within 15 days of receipt of Architect's comments.
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COORDINATION

Where operation and maintenance documentation includes information on installations by
more than one factory-authorized service representative, assemble and coordinate
information furnished by representatives and prepare manuals.

PART 3 - OPERATION AND MAINTENANCE DOCUMENTATION DIRECTORY

3.2

A.

Organization: Include a section in the directory for each of the following:

] List of documents.
2. List of systems.

3. List of equipment.
4 Table of contents.

List of Systems and Subsystems: List systems alphabetically. Include references to operation
and maintenance manuals that contain information about each system.

List of Equipment: List equipment for each system, organized alphabetically by system. For
pieces of equipment not part of system, list alphabetically in separate list.

Tables of Contents: Include a table of contents for each emergency, operation, and
maintenance manual.

Identification: In the documentation directory and in each operatfion and maintenance
manual, identify each system, subsystem, and piece of equipment with same designation used
in the Confract Documents. If no designation exists, assign a designation according to
ASHRAE Guideline 4, "Preparation of Operating and Maintenance Documentation for Building
Systems."

MANUALS, GENERAL

Organization: Unless otherwise indicated, organize each manual into a separate section for
each system and subsystem, and a separate section for each piece of equipment not part of
a system. Each manual shall contain the following materials, in the order listed:

1. Title page.
2. Table of contents.
3. Manual contents.

Title Page: Enclose title page in fransparent plastic sleeve. Include the following information:

Subject matter included in manual.

Name and address of Project.

Name and address of Owner.

Date of submittal.

Name, address, and telephone number of Confractor.

Cross-reference to related systems in other operation and maintenance manuals.

SOk~
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Table of Contfents: List each product included in manual, identified by product name, indexed
to the content of the volume, and cross-referenced to Specification Section number in Project
Manual.

1. If operatfion or maintfenance documentation requires more than one volume to
accommodate data, include comprehensive table of confents for all volumes in each
volume of the sef.

Manual Confents: Organize into sets of manageable size. Arrange contents alphabetically by
system, subsystem, and equipment. If possible, assemble instructions for subsystems,
equipment, and components of one system into a single binder.

1. Binders/Maintenance Manuals: Organize operation and maintenance data into suitable
sets of mangeable size. Binders shall be Red Buckram binders with easy view metal for
sheet size 11" X 8 2" with expandable metal capacity as required for the project, rivet
through construction with library corners using #12 BB and lining with same materials as
cover, front cover and back-bone foil stamped in white. Binders shall be as
manufactured by Hiller Bookbinding or equal. The master index sheet and each tabbed
index sheet shall be AICO Gold-Line indexes or equal. Mark appropriate identification
on front spine of each binder. Include the following types of information:

a. If two or more binders are necessary to accommodate data of a system, organize
data in each binder info groupings by subsystem and related components. Cross-
reference other binders if necessary to provide essential information for proper
operation or maintenance of equipment or system.

b. Identify each binder on front and spine, with printed ftitle "OPERATION AND
MAINTENANCE MANUAL," Project title or name, and subject matter of contents.
Indicate volume number for multiple-volume sets.

2. Protective Plastic Sleeves: Transparent plastic sleeves designed to enclose diagnostic
software diskettes for computerized electronic equipment.
3. Drawings: Attach reinforced, punched binder tabs on drawings and bind with text.

a. If oversize drawings are necessary, fold drawings o same size as text pages and
use as foldouts.

b. If drawings are too large to be used as foldouts, fold and place drawings in
labeled envelopes and bind envelopes in rear of manual. At appropriate
locations in manual, insert typewritten pages indicating drawing titles, descriptions
of contents, and drawing locations.

EMERGENCY MANUALS
Content: Organize manual intfo a separate section for each of the following:
1. Type of emergency.

2. Emergency instructions.
3. Emergency procedures.
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Type of Emergency: Where applicable for each type of emergency indicated below, include
instructions and procedures for each system, subsystem, piece of equipment, and component:

Fire.

Flood.

Gas leak.

Water leak.

Power failure.

Water outage.

System, subsystem, or equipment failure.
Chemical release or spill.

©ONo~ O~ WD~

Emergency Instructions: Describe and explain warnings, trouble indications, error messages,
and similar codes and signals.  Include responsibilities of Owner's operating personnel for
notification of Installer, supplier, and manufacturer to maintain warranties.

Emergency Procedures: Include the following, as applicable:

Instructions on stopping.

Shutdown instructions for each type of emergency.

Operating instructions for conditions outside normal operating limits.
Required sequences for electric or electronic systems.

Special operating instructions and procedures.

O~

OPERATION MANUALS

Content: In addition to requirements in this Section, include operation data required in
individual Specification Sections and the following information:

System, subsystem, and equipment descriptions.

Performance and design criteria if Contractor is delegated design responsibility.
Operating standards.

Operating procedures.

Operating logs.

Wiring diagrams.

Control diagrams.

Piped system diagrams.

Precautions against improper use.

0. License requirements including inspection and renewal dates.

SO0 NoO MW~

Descriptions: Include the following:

Product name and model number.

Manufacturer's name.

Equipment identification with serial number of each component.
Equipment function.

Operating characteristics.

Limiting conditions.

Performance curves.

Engineering data and tests.

Complete nomenclature and number of replacement parts.

WO NoG WD~
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Operating Procedures: Include the following, as applicable:

Startup procedures.

Equipment or system break-in procedures.

Routine and normal operating insfructions.
Regulation and control procedures.

Instructions on stopping.

Normal shutdown instructions.

Seasonal and weekend operating instructions.
Required sequences for electric or electronic systems.
Special operating instructions and procedures.

WO No AW~

Systems and Equipment Conftrols: Describe the sequence of operation, and diagram controls
as installed.

Piped Systems: Diagram piping as installed, and idenfify color-coding where required for
identification.

PRODUCT MAINTENANCE MANUAL

Content:  Organize manual into a separate section for each product, material, and finish.
Include source information, product information, maintenance procedures, repair materials
and sources, and warranties and bonds, as described below.

Source Information: List each product included in manual, identified by product name and
arranged fo match manual's table of contents. For each product, list name, address, and
telephone number of Installer or supplier and maintenance service agent, and cross-reference
Specification Section number and title in Project Manual.

Product Information: Include the following, as applicable:

Product name and model number.

Manufacturer's name.

Color, pattern, and texture.

Material and chemical composition.

Reordering information for specially manufactured products.

oMb~

Maintenance Procedures: Include manufacturer's written recommendations and the following:

Inspection procedures.

Types of cleaning agents to be used and methods of cleaning.

List of cleaning agents and methods of cleaning defrimental to product.
Schedule for routine cleaning and maintenance.

Repair instructions.

oD~

Repair Materials and Sources: Include lists of materials and local sources of materials and
related services.

Warranties and Bonds: Include copies of warranties and bonds and lists of circumstances and
conditions that would affect validity of warranties or bonds.
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1. Include procedures to follow and required nofifications for warranty claims.

SYSTEMS AND EQUIPMENT MAINTENANCE MANUAL

Contfent: For each system, subsystem, and piece of equipment not part of a system, include
source information, manufacturers' maintenance documentation, maintenance procedures,
maintenance and service schedules, spare parts list and source information, maintenance
service contracts, and warranty and bond information, as described below.

Source Information: List each system, subsystem, and piece of equipment included in manual,
identified by product name and arranged to maftch manual's table of contents. For each
product, list name, address, and telephone number of Installer or supplier and maintenance
service agent, and cross-reference Specification Section number and title in Project Manual.

Manufacturers' Maintenance Documentation: Manufacturers' maintenance documentation
including the following information for each component part or piece of equipment:

1. Standard prinfed maintenance instructions and bullefins.

2. Drawings, diagrams, and insfructions required for maintenance, including disassembly
and component removal, replacement, and assembly.

3. Identification and nomenclature of parts and components.

4, List of items recommended to be stocked as spare parts.

Maintenance Procedures: Include the following information and items that detail essential
maintenance procedures:

Test and inspection instructions.

Troubleshooting guide.

Precautions against improper maintenance.
Aligning, adjusting, and checking instructions.
Demonstration and training videotape, if available.

SARE A

Maintenance and Service Schedules: Include service and lubrication requirements, list of
required lubricants for equipment, and separate schedules for preventive and roufine
maintenance and service with standard time allofment.

1. Scheduled Maintenance and Service: Tabulate actions for daily, weekly, monthly,
quarterly, semiannual, and annual frequencies.

2. Maintenance and Service Record: Include manufacturers' forms for recording
maintenance.

Spare Parts List and Source Information: Include lists of replacement and repair parts, with parts
identified and cross-referenced to manufacturers' maintenance documentation and local
sources of maintenance materials and related services.

Warranties and Bonds: Include copies of warranties and bonds and lists of circumstances and
conditions that would affect validity of warranties or bonds.

1. Include procedures to follow and required nofifications for warranty claims.
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EXECUTION

MANUAL PREPARATION

Emergency Manual:  Assemble a complete set of emergency information indicating
procedures for use by emergency personnel and by Owner's operatfing personnel for types of
emergencies indicated.

Product Maintenance Manual: Assemble a complete set of maintenance data indicating
care and maintenance of each product, material, and finish incorporated into the Work.

Operation and Maintenance Manuals:  Assemble a complete set of operatfion and
maintenance data indicating operation and maintenance of each system, subsystem, and
piece of equipment not part of a system.

1. Engage a factory-authorized service representative to assemble and prepare
information for each system, subsystem, and piece of equipment not part of a system.

2. Prepare a separate manual for each system and subsystem, in the form of an
instructional manual for use by Owner's operating personnel.

Manufacturers' Data: Where manuals contain manufacturers' standard printed data, include
only sheefs pertinent to product or component installed. Mark each sheet to identify each
product or component incorporated into the Work. [If data include more than one item in a
tabular format, identify each item using appropriate references from the Contract Documents.
Identify data applicable to the Work and delete references to information not applicable.

1. Prepare supplementary text if manufacturers' standard printed data are not available
and where the information is necessary for proper operation and maintenance of
equipment or systems.

Drawings: Prepare drawings supplementing manufacturers' printed data to illustrate the
relationship of component parts of equipment and systems and to illustrate control sequence
and flow diagrams. Coordinate these drawings with information contained in Record Drawings
to ensure correct illustration of completed installation.

1. Do not use original Project Record Documents as part of operation and maintenance
manuals.

2. Comply with requirements of newly prepared Record Drawings in Division 1 Section
"Project Record Documents."

Comply with Division 1 Sections for schedule for submitting operation and maintenance
documentation.

END OF SECTION
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SECTION 01 78 39 — PROJECT RECORD DOCUMENTS

PART 1 - GENERAL

1.1

A.

RELATED DOCUMENTS

Drawings and general provisions of the Contract, including General and
Supplementary Conditions and other Division 1 Specification Sections, apply to this
Section.

SUMMARY

This Section includes administrative and procedural requirements for Project Record
Documents, including the following:

1. Record Drawings.
2. Record Specifications.
3. Record Product Data.

Related Sections include the following:
1. Division 1 Section for general closeout procedures.

2. Division 1 Section "Operatfion and Maintenance Data" for operation and
maintenance manual requirements.
3. Divisions 2 through 33 Sections for specific requirements for Project Record

Documents of the Work in those Sections.

SUBMITTALS
Record Drawings: Comply with the following:
1. Number of Copies: Submit one set(s) of marked-up Record Prints.

Q. Final Submittal: Submit one set(s) of marked-up Record Prints showing
modifications for trades involved in the project.

Record Specifications: Submit one copy of Project's Specifications, including addenda
and confract modifications.

Record Product Data: Submit one copy of each Product Data submittal.
1. Where Record Product Data is required as part of operation and maintenance

manuals, submit marked-up Product Data as an insert in manual instead of
submittal as Record Product Data.

PROJECT RECORD DOCUMENTS 017839-1



North Pointe Medical Park Building B- Level 2

Tl for Tooele Pediatric Clinic

PART 2 - PRODUCTS

2.1

2.2

A.

RECORD DRAWINGS

Record Prints:  Maintain one set of blue- or black-line white prints of the Confract
Drawings and Shop Drawings.

1. Preparation: Mark Record Prints to show the actual installation where installation
varies from that shown originally. Require individual or entity who obtained
record data, whether individual or entity is Installer, subcontractor, or similar
entity, to prepare the marked-up Record Prints.

a. Give particular attention to information on concealed elements that would
be difficult to identify or measure and record later.

b. Accurately record information in an understandable drawing technique.

C. Record data as soon as possible after obtaining it. Record and check the
markup before enclosing concealed installations.

2. Content: Types of items requiring marking include, but are not limited to, the
following:

Dimensional changes to Drawings.

Revisions to details shown on Drawings.

Depths of foundations below first floor.

Locations and depths of underground utilities.
Revisions to routing of piping and conduits.
Revisions to electrical circuitry.

Actual equipment locations.

Duct size and routing.

Locations of concealed internal ufilities.

Changes made following Architect's written orders.
Details not on the original Contract Drawings.

Field records for variable and concealed conditions.

T 2Q 00000

3. Mark the Contract Drawings or Shop Drawings, whichever is most capable of
showing actual physical conditions, completely and accurately. If Shop Drawings
are marked, show cross-reference on the Contract Drawings.

4, Mark record sets with erasable, red-colored pencil. Use other colors to distinguish
between changes for different categories of the Work at same location.

5. Mark important additional information that was either shown schematically or
omitted from original Drawings.

6. Note Construction Change Directive numbers, alternate numbers, Change Order

numbers, and similar identification, where applicable.

RECORD SPECIFICATIONS
Preparation: Mark Specifications to indicate the actual product installation where

installafion varies from that indicated in Specifications, addenda, and contract
modifications.

PROJECT RECORD DOCUMENTS 017839-2
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1. Give particular attention to information on concealed products and installations
that cannot be readily identified and recorded |ater.

MISCELLANEOUS RECORD SUBMITTALS

Assemble miscellaneous records required by other Specification Sections for
miscellaneous record keeping and submittal in connection with actual performance of
the Work. Bind or file miscellaneous records and identify each, ready for confinued use
and reference.

PART 3 - EXECUTION

3.1

A.

RECORDING AND MAINTENANCE

Recording: Maintain one copy of each submittal during the construction period for
Project Record Document purposes. Post changes and modifications to Project Record
Documents as they occur; do not wait until the end of Project.

Maintenance of Record Documents and Samples: Store Record Documents and
Samples in the field office apart from the Contract Documents used for construction.
Do not use Project Record Documents for construction purposes. Maintain Record
Documents in good order and in a clean, dry, legible condifion, profected from
deterioration and loss. Provide access to Project Record Documents for Architect's
reference during normal working hours.

END OF SECTION
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SECTION 01 79 00- CLEANING

PART T - GENERAL

1.1 SUMMARY

A.

1.2

C.

Work Included: Requirements for periodic, general, and final cleaning of the
project.

Provide temporary and periodic clean-up of exfra materials, waste and general
debris during construction of the work, together with the final clean-up and
cleaning, polishing and other "housekeeping" required to bring various surfaces to
an acceptable condition prior to final inspection, or before additional work is
done during construction.

This Section includes requirements for Cleaning for all phases of the Project. Some
requirements of this Section may not be applicable to individual project Phases.

GENERAL REQUIREMENTS
Maintain premises and public properties free from accumulations of waste,
debris, and rubbish in accordance with applicable safety and insurance

standards and local ordinances.

The acceptable level of cleanliness of the Project shall be the decision of the
Architect.

1. Work necessary to achieve such acceptable state shall be performed
when required.

Burning: Burning of waste materials and/or rubbish on Site is not permitted.

1.3 CLEAN-UP DURING CONSTRUCTION

A.

During construction, provide cleaning-up as follows:

1. Maintain areas free of waste materials, debris, and rubbish. Maintain site
in a clean and orderly condition.

2. Remove debris and rubbish from pipe chases, plenums, down spouts,
attics, crawl spaces, and other closed or remote spaces, prior to
enclosing the space.

3. Broom and vacuum clean interior areas prior to start of surface finishing,
and continue cleaning fo eliminate dust.

4, Remove waste materials, debris, and rubbish from site weekly, or more
often if needed, and dispose off-site in compliance with local regulations.

5. Storage areas: Ensure that materials to be used for construction are
stored in designated structures or areas by the appropriate tfrades. Mai
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ntain such areas or structures in a clean condition for the life of the
Project.

Containers: Provide appropriate containers, such as dump containers,
and locate on site for collection of waste materials and rubbish.

Supervision: Oversee all cleaning of areas by the trades using them.
Ensure that resulting accumulations are deposited in appropriate con-
tainers.

Clean-up: Daily, weekly, or as necessary, clean-up floors and Site areas.
Remove all loose materials, by sweeping if necessary.

1.4 FINAL CLEANING

A.

Provide final clean-up and polishing just prior to final inspection and/or
acceptance of the work of the Project.

Preparation:

1.

3.

Prior to final inspection, remove all loose material of any nature, except
spare parts, loose furniture or furnishings, manuals, parts books, and similar
itfems.

Remove all temporary buildings, utility lines or pipes and other work of a
temporary nature.

Remove all temporary wrappings. Leave no trace of wrap or adhesive.

Surface Cleaning:

1.

3.

Special cleaning for specific units of Work as specified and as shown on
Drawings.

Provide final cleaning of the Work, at time indicated, consisting of
cleaning each surface or unit of Work to normal "clean" condifion
expected for a first-class building cleaning and maintenance program.

Comply with manufacturer's instructions for cleaning operations.

The following are examples, but not by way of limitation, of cleaning levels
required:

1.

2.

Remove labels which are not required as permanent labels.

Clean transparent materials, including mirrors and window/door glass, to
a polished condition, removing substances which are noticeable as
vision-obscuring materials. Replace broken glass and damaged
fransparent materials.

Clean exposed exterior and interior hard-surfaced finishes to a dirt-free

condition, free of dust, stains, films, and similar noticeable distracting
substances.
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a. Except as otherwise indicated, avoid disturbance of natural
weathering of exterior surfaces.

b. Restore reflective surfaces to original reflective condition.

4, Wipe surfaces of mechanical and electrical equipment clean, including
elevator equipment and similar equipment; remove excess lubrication
and other substances.

5. Remove debris and surface dust from limited-access spaces including
roofs, plenums, shafts, frenches, equipment vaults, manholes, attics, and
similar spaces.

6. Clean concrete floors in unoccupied spaces broom clean.
7. Vacuum clean carpeted surfaces and similar soft surfaces.
8. Clean plumbing fixtures to a sanitary condifion, free of stains including

those resulting from water exposure.
9. Clean light fixtures and lamps so as to function with full efficiency.

10. Clean Project Site (staging areas, Contractor Parking areas), including
landscape development areas, of litter and foreign substances.

11. Sweep paved areas to a broom-clean condition; remove stains,
pefro-chemical spills, and other foreign deposits.

E. Pest Control: Engage an experienced exterminator fo make a final inspection of
Project, and to rid Project of rodents, insects, and other pests.

F. Removal of Protection: Except as otherwise indicated or requested by Hospital
Representative, remove temporary protection devices and facilities which were
installed during course of Work to protect previously completed Work during
remainder of construction period.

G. Compliances:

1. Comply with safety standards and governing regulations for cleaning
operations.

2. Do not burn waste materials at site, or bury debris or excess materials on
the property, or discharge volatile or other harmful or dangerous materials
intfo drainage systems.

3. Remove waste materials from site and dispose of in a lawful manner.

H. Moving Parts: Lubricate moving parts as recommended by the parts
manufacturer, or as directed by the Architect. Wipe clean, all surplus lubricants.

Protection: Protect finished floors from damage due fo fraffic or other causes.

END OF SECTION
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SECTION 02 41 19 - SELECTIVE DEMOLITION

PART 1 - GENERAL

1.1

A.

RELATED DOCUMENTS

Drawings and general provisions of the Contract, including General and
Supplementary Conditions and other Division 1 Specification Sections, apply to this
Section.

SUMMARY
This Section includes the following:

1. Demolition and removal of selected portions of a building or structure.
2. Repair procedures for selective demolition operations.

DEFINITIONS

Remove: Carefully detach items from existing construction and legally dispose of them
off-site, unless indicated to be removed and salvaged or removed and reinstalled.

Remove and Reinstall: Detach items from existing construction, prepare them for reuse,
and reinstall them where indicated.

Existing to Remain: Existing items of construction that are not to be removed and that
are not otherwise indicated to be removed, removed and salvaged, or removed and
reinstalled.

MATERIALS OWNERSHIP

Except for items or materials indicated to be reused, salvaged, reinstalled, or otherwise
indicated to remain Owner's property, demolished materials shall become Contractor's
property and shall be removed from Project site.

SUBMITTALS

Proposed Dust-Control and Noise-Control Measures: Submit statement or drawing that
indicates the measures proposed for use, proposed locations, and proposed fime
frame for their operation. Identify options if proposed measures are later determined to
be inadequate.

PROJECT CONDITIONS
Owner will occupy portions of building immediately adjacent to selective demolition
area. Conduct selective demolition so Owner's operations will not be disrupted.

Provide not less than 72 hours' notice to Owner of activities that will affect Owner's
operations.

Maintain access to existing walkways, corridors, and other adjacent occupied or used
facilities.
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1. Do not close or obstruct walkways, corridors, or other occupied or used facilities
without written permission from authorities having jurisdiction.

Owner assumes no responsibility for condition of areas to be selectively demolished.

1. Conditions existing atf time of inspection for bidding purpose will be maintained
by Owner as far as practical.

Hazardous Materials: It is not expected that hazardous materials will be encountered in
the Work.

1. If materials suspected of containing hazardous materials are encountered in the
work, Contractor will be responsible for removal and disposal of all materials. A
copy of an Asbestos Report will be provided to the Confractor prior to
construction beginning. See Bid Proposal for unit price to remove hazardous
materials.

Storage or sale of removed items or materials on-site will not be permitted.

Utility Service: Maintain existing utilities indicated to remain in service and protect them
against damage during selective demolition operations.

1. Maintain fire-protection facilities in service during selective demolition operations.

PART 2 - PRODUCTS (Not Applicable)

PART 3 - EXECUTION

3.1

3.2

EXAMINATION
Verify that utilities have been disconnected and capped.

Survey existing conditions and correlate with requirements indicated to determine
extent of selective demolition required.

When unanticipated mechanical, electrical, or structural elements that conflict with
infended function or design are encountered, investigate and measure the nature and
extent of conflict. Promptly submit a written report to Architect.

UTILITY SERVICES

Existing Uftilities: Maintain services indicated to remain and protect them against
damage during selective demolition operations.

Do not interrupt existing utilities serving occupied or operating facilities unless authorized

in writing by Owner and authorities having jurisdiction. Provide temporary services

during interruptions to existing utilities, as acceptable to Owner and to authorities

having jurisdiction.

1. Provide at least 72 hours' notice to Owner if shutdown of service is required during
changeover.
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Utility Requirements: Locate, identify, disconnect, and seal or cap off indicated utilities
serving areas to be selectively demolished.

PREPARATION

Temporary Enclosures: Provide temporary enclosures for protection of existing building
and construction, in progress and completed, from exposure, foul weather, other
construction operations, and similar activities.  Provide temporary weathertight
enclosure for building exterior.

1. Where heating or cooling is needed and permanent enclosure is not complete,
provide insulated temporary enclosures. Coordinate enclosure with ventilating
and material drying or curing requirements to avoid dangerous conditions and
effects.

Temporary Partitions: Erect and maintain dustproof partitions and temporary enclosures
to limit dust and dirt migration and to separate areas from fumes and noise.

SELECTIVE DEMOLITION

General: Demolish and remove existing construction only to the extent required by
new construction and as indicated. Use methods required to complete the Work within
limitations of governing regulations and as follows:

1. Neatly cut openings and holes plumb, square, and true to dimensions required.
Use cutting methods least likely to damage construction to remain or adjoining
construction. Use hand tools or small power tools designed for sawing or grinding,
not hammering and chopping, to minimize disturbance of adjacent surfaces.
Temporarily cover openings to remain.

2. Cut or drill from the exposed or finished side info concealed surfaces to avoid
marring existing finished surfaces.

3. Dispose of demolished items and materials prompfly.

Existing Facilities: Comply with building manager's requirements for using and
protecting building facilities during selective demolition operations.

DISPOSAL OF DEMOLISHED MATERIALS

General: Promptly dispose of demolished materials. Do not allow demolished materials
to accumulate on-site.

Burning: Do not burn demolished materials.

Disposal: Transport demolished materials off Owner's property and legally dispose of
them.

END OF SECTION
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SECTION 05 05 00 — METAL FASTENERS

PART 1 - GENERAL
1.1 SUMMARY
A. Work Included: This Section establishes general standards and requirements for metall

fasteners utilized for attachment of items to the primary structure of the building and
is incorporated in others Sections of these specifications where referenced,
including:
1. Expansion Bolts.
2. Powder Actuated Devices.
3. Bolts, screws and other fasteners.

B. Work Specified Elsewhere:

1. Section 033000 - Cast-in-Place Concrete.

2. Section 092216 — Non-Structural Metal Framing
3. DIVISION 23 — Mechanical.
4, DIVISION 26 - Electrical.

1.2 SUBMITTALS
A.  Comply with provisions of Section 013300 - Submittal Procedures.
B. Product Data: Manufacturers' information on materials, fabrication, and installation.
Include current ICBO Reports and other information to substantiate compliance with
Contract Documents.
C. Substitutions: Include with requests for substitution of fastening device type,
minimum embedment, length, load capacity for pull out and shear, and installation

torque of fasteners and statement that fastening devices meet or exceed
requirements specified in Contract Documents.

1.3 QUALITY ASSURANCE
A. Field Quality Control:

1. The Owner's Testing Lab will perform and report on tests and inspections as
follows:

2. Expansion Bolfs:

Q. Test 50 percent of drilled-in anchorages to 2.0 times the allowable
load specified with special inspection in tension.
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b. If any anchor fails testing, test all anchors of the same category
installed that day until twenty consecutive anchors pass, then
resume the initial testing frequency. Cost of this festing shall be
borne by Confractor.

PART 2 - PRODUCTS
2.1 MATERIALS
A. Expansion Bolts: Hilti, Inc.'s Kwik Bolt Il, Kwik Bolt lll or equal; wedge type stud
expansion anchor system, comply with FS FF-S-325, Group Il, Type 4, Class 1. Provide
stainless steel expansion bolts for exterior exposure.
B. Powder Actuated Devices: Hilti Fastening Systems, Impex Tool Corporation, or equal;
pins and tools. Tempered steel pins with special corrosion-resistant finish. Provide
guide washers to accurately control penetration. Accomplish fastening by low-

velocity piston-driven powder-actuated tool.

1. Type and Size: Hilti X-DNI, dome head nail with smooth shank, 0.145-inch
shank diameter, not less than 1-1/4-inch penetration.

C. Sheet Metal Screws: John Wagner Associates' Grabber or equal: Unless otherwise
noted on Drawings, type fo suit stud, frack, or channel gauge and as follows.

1. Where Overlaid with Gypsum Board or Other Finish Material:

a. For Fastening to 20 Gauge and Lighter Material: No. 8 by 9/16-inch
Wafer Head Streaker.

b. For Fastening to 18 Gauge and Heavier Material: No. 8 by 1/2-inch
Wafer Head Self-Drilling.

2. Where Not Overlaid with Finish Material:

a. For Fastening to 20 Gauge and Lighter Material: No. 8 by 9/16-inch
Hex Head Streaker.

b. For Fastening to 18 Gauge and Heavier Material: No. 8 by 1/2-inch
Hex Head Self-Drilling.

D. Nuts and Bolts: ASTM A307 with suitable nuts, in accordance with ASTM A563, and
washers 1/4-inch diameter, unless otherwise noted.

E. U-Bolts: Special sizes and shapes shown; material as specified for nuts and bolfs.
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PART 3 - EXECUTION

3.1

INSTALLATION

A.

Expansion Bolts: Install in predrilled holes for fastening items into concrete.

1. Install expansion bolts according to the manufacturer's instructions as to
tools, forque and tightening procedure.

2. Expansion bolf locations and spacings: As shown.
3. Edge Distance: Not less than 10 bolt diameters.

4. Unless otherwise noted, install expansion bolfs with manufacturer's
recommended minimum embedments. Embedment length is exclusive of
thickness of floor coverings, grout pads or other overlays.

5. Do not recess expansion bolts more than one-fourth of the nominal bolt
diameter. Abandon overdrilled holes or partially fill with nonshrink grout and
redrill when grout has set.

6. Abandon holes if the axis of a drilled hole deviates more than 5 degrees
from normal to the concrete surface.

7. If a concrete reinforcing bar is encountered during drilling, immediately
terminate drilling and notify the Architect. Subject to review and approval
the SEOR, the Architect may authorize using one of the following
procedures:

Q. If the location may be shifted, fill abandoned hole with nonshrink
grout and install expansion bolt with a minimum of 1/2 inch of sound
concrete between the expansion bolt and the abandoned hole,
or...

b. If the location may not be shiffed, use a diamond core drill fo cut the
rebar and drill the hole beyond the reinforcing such that the whole
wedge portion of the expansion bolt can be expanded below the
bar, or...

C. If the location may not be shiffed, core an oversize hole at the
direction of the Architect and grout an acceptable anchor in place.

Fasten Work tightly to prevent rattle or vibration except where expansion-
confraction tolerances are required.

When expansion bolts are installed through metal deck info concrete slab above,
embedment shall not extend closer than 3/4-inch to top of concrete. Locate at
center of bottom flute. Minimum embedment shall be 1-1/2-inches above top flute
of decking.

Expansion Bolt Test Values:
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1. Test Procedure: Apply proof test loads by means of hydraulic ram,
calibrating spring loading device, or forque wrench without removing nut if
possible. If not possible, remove nut and install a threaded coupler to same
tightness as original nut using a torque wrench.

2. Test Equipment: Calibrated by approved testing laboratory per standard
industry procedures.

3. Expansion Bolts shall withstand following minimum test loads for specified
wedge type anchors:

Anchor Thread Size Tension Test Load Test Torque
(diameter in inches) (lbs.) ft-lbs.)
1/4 800 10
3/8 1100 25
1/2 2000 50
5/8 2300 80
3/4 3700 150
1 5800 250
4, Acceptance Criteria:
a. Hydraulic Ram Method: Expansion bolt is acceptable if there is no

observable movement nor loosening of washer at application of
tension fest load.

b. Torque Wrench Method: Expansion bolt is acceptable if the test
torque is reached within one-half turn of the nut.

5. Test Timing: Within 24 hours after expansion bolt installation and in the

presence of the Inspector of Record.

END OF SECTION
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SECTION 06 10 00- ROUGH CARPENTRY

PART 1 - GENERAL

1.1

1.2

1.3

1.4

SUMMARY

A. Work Included: Rough carpentry, complete, as shown on Drawings and as
specified, including:

1. Miscellaneous fire-tfreated blocking, backing and plywood as shown.

B. Work Specified Elsewhere:

1. Section 064123 - Interior Architectural Woodwork.

REFERENCE STANDARDS
A. American Plywood Association (APA):
1. Guide to Plywood Grades.
B. American Wood Preservers Association (AWPA):

1. C20; Structural Lumber - Fire-Retardant Treatment by Pressure Process.

2. C27; Plywood - Fire-Retardant Treatment by Pressure Process.
3. M4; Standard for the Care of Preservative-Treated Wood Products.
C. West Coast Lumber Inspection Bureau (WCLIB):

1. Standard Grading Rules for West Coast lumber.
D. Western Wood Products Association (WWPA):

1. Western Lumber Grading Rules.

SUBMITTALS
A. Comply with requirements of Section 013300 — Submittal Requirements.
B. Shop Drawings: Show specially fabricated rough hardware.
QUALITY ASSURANCE
B. Comply with latest edifion of the following standards:
1. Western Coast Lumber Inspection Bureau (WCLIB) "Standard Grading
Rules No. 16."
2. Western Wood Products Association (WWPA) "Grading Rules for Western
Lumber."
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3. American Plywood Association (APA) "Guide to Plywood Grades."

4, United States Product Standard (PS) "Construction and Industrial
Plywood" (PS 1-74).

American Wood Preserver's Association (AWPA):

a. "Structural Lumber - Fire-Retardant Treatment by Pressure
Process" (AWPA C27-74).

b. "Plywood - Fire-Retardant Treatment by Pressure Process" (AWPA
C27-74).

Grade Marks: Identify all wood materials by official grade mark.

1. Lumber: Mark each piece of lumber with grade mark WCLIB (or WWPA)
or of agency certified by WCLIB (or WWPA), and accompany each mill
shipment to site by certificate of inspection by WCLIB (or WWPA) and FR-
S where fire tfreatment is required.

2. Softwood Plywood: Show Type, Grade, Class and Identification Index;
per APA Guide to Plywood Grades, and per requirements of NBS PS-1.

Fire-Retardant Treatment:
1. Fire-Retardant Treatment: UL classification FR-S.

2. Obtain each type of fire-retardant treated wood products from one
source for both freatment and fire-retardant formulation.

Pressure treatment shall not adversely affect application, permanence, or
appearance of finish paint system:s.

1.5 PRODUCT HANDLING

A.

Facilities: Provide proper facilities for handling and storage of materials to
prevent damage to edges, ends, and surfaces.

Storage: Keep materials dry. Stack materials off ground on level flat forms, fully
protected from weather.

1.6 PROJECT CONDITIONS

A.

B.

Environmental Requirements: Maintain uniform moisture content of lumber at
not more than 19 percent before, during and after installation.

Sequencing and Scheduling: Coordinate details with other Work supporting,
adjoining or fastening to rough carpentry Work.

PART 2 - PRODUCTS

2.1 MATERIALS
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A. Wood (all wood shall be fire freated):

1.

Lumber: Douglas fir; No. 3 or construction grade per WCLIB.

2. Plywood: NBS PS-1 - grade structural one, C-C exterior.
3. Use only material that is free of urea-formaldehyde.
B. Fasteners:

1. Nails: Common wire typical.

2. Powder-Actuated Devices (PAD): As specified in Section 050500 — Metal
Fasteners.

3. Expansion Bolts: As specified in Section 050500 — Metal Fasteners.

4, Miscellaneous Hardware: Provide common screws, bolts, fastenings,
washers and nuts, and other items required to complete rough
carpentry Work.

5. Finish: Hot-dip galvanize fasteners for exterior work.

2.2 ROUGH HARDWARE

A. All exterior hardware shall be hot-dipped galvanized per ASTM A-123 Standards.
1. Nails:
Q. Common wire for typical framing, blocking, etc. Box nails will not
be allowed.
b. Annular ring common wire nails for plywood floor.

2. Bolfs: Hexagonal heads, Grade A conforming to ASTM A307.

3.

Washers: Washers for bearing against wood shall be provided under all
bolt heads and nuts.

a. Malleable iron or steel plate having an area equal to 16 fimes
the area of bolt or lag screw.

b. Steel washers shall have a thickness not less than 1/10 the length
of the washer's longest side.

C. Malleable iron washers shall have a thickness not less than 1/2
the bolt or lag screw diameter and having a bearing surface for
the nut or head equal in diameter to not less than the long
diameter of the nut or head.

Anchor Bolts: Hexagonal heads, Grade A conforming to ASTM 307, 1-
1/2-inch-diameter by 10 inch.

Rough Framing Connectors: KC Metal Products or approved equal. For
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connector type, see Drawings.

B. Powder Driven Fasteners, Expansion Bolts and Expansion Anchors: As specified
under 050500 — Metal Fasteners.

2.3 FABRICATION
A. Lumber:

1. Moisture Content: Air- or kiln-dry to 19 percent maximum moisture
content at fime of surfacing.

2. Finish: Surfaced four sides, S4S, unless otherwise specified.

3. Size: Perrules of governing standard. Sizes shown are nominal unless
otherwise specified.

B. Fire-Retardant Treated Lumber and Plywood: Pressure freat rough carpentry
materials per Reference Standards to obtain specified UL Classification.

1. Type: Hoover Treated Wood Products, "Exterior Fire-X," or equal.
PART 3 - EXECUTION
3.1 EXAMINATION

A. Verification of Conditions: Examine areas fo receive rough carpentry Work and
verify following:

1. Completion of installation of building components to receive rough

carpentry Work.

2. That spacing, direction, and details of supports are correct to
accommodate installation of blocking, backing, stripping, furring, and
nailers.

3. That surfaces are satisfactory to receive Work. Do not commence

installation until unsatisfactory conditions have been corrected.

3.2 INSTALLATION

A. General: Provide wood blocking, backing, furring, grounds, nailers, stripping,
and similar items as detailed and otherwise required to anchor fixtures and
equipment to be installed by other trades. Perform cutting, boring, and similar
Work required. Install members true to line. Fit accurately. Secure rigidly.
Provide special framing, even if not specifically shown, as required to properly
complete Work.

B. Sills or Plates on Concrete: Setin grout if surface of concrete deviates from frue
plane by more than 1/16-inch in 4 feet. Anchor with bolts as shown. Use two
bolts minimum per piece with one bolt located between 4 inches and 8 inches
from each end of each piece of sill.

C. Nail Joints: Per minimum requirements of applicable code unless otherwise
shown.
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Plywood: Sheet layout, nailing and edge-blocking as shown. Gap joints 1/16-
inch. Butt joints accurately at centerlines of supporting members.

Fasteners:

1.

General: Furnish and accurately locate items to be embedded in
concrete. Secure such items in place before concrete is poured.

Nails: If wood tends to split, pre-drill holes three-fourths of nail diameter.

Lag Screws: Screw into place; do not hammer. Use soap or other
lubricant to ease insertion. Pre-drill holes diameter of shank for
unthreaded portion, two-thirds of shank diameter for threaded portion.

Bolts and Nuts: When installed, bear no more than 1/2-inch of threads
on wood and allow no more than 1/2-inch of bolf to project beyond
nut. Drill bolt holes 1/32-inch oversize. Tighten nutfs snug when placed,
and re-tighten at end of job or just before closing in.

Sheet Metal Fasteners: Nail or bolt per manufacturer's instructions. Nail
or bolt holes. Use nails provided by manufacturer.

3.3 PLYWOOD BACKING FOR TELEPHONE AND ELECTRICAL EQUIPMENT

A.

B.

Panels: Noft less than 3/4-inch thick. Use largest sizes practicable.

Joints: Tightly butt vee-joints.

Finish: Slightly ease exposed edges, sandpaper smooth as required.

Fastening: Secure to metal studs and backing plates with flat-head
countersunk sheet metal screws at 12-inch centers at panel edges and at
16-inch centers in panel field.

END OF SECTION
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SECTION 06 41 23- INTERIOR ARCHITECTURAL WOODWORK

PART 1 - GENERAL

1.1

RELATED DOCUMENTS

Drawings and general provisions of the Confract, including General and Supplementary
Conditions and Division 1 Specification Sections, apply to this Section.

SUMMARY

Work Included: Provide and install Casework, complete, as shown on Drawings and as
specified. All casework o be:

AWI Premium Grade Fabrications required. AWI cerlification NOT required.

This Section includes the following:

1. Plastic-laminate cabinets.

2. Plastic-laminate countertops.

3. Solid-surfacing-material, countertops etc.

Related Sections include the following:

1. Division 6 Section "Rough Carpentry" for wood furring, blocking, shims, and hanging strips
required for instaling woodwork and concealed within other constfruction before
woodwork installation.

2. Division 8 Section "Flush Wood Doors."

DEFINITIONS

Interior architectural woodwork includes wood furring, blocking, shims, and hanging strips for

installing woodwork items, unless concealed within other construction before woodwork

installation.

SUBMITTALS

Shop Drawings: Show location of each item, dimensioned plans and elevations, large-scale
details, atftachment devices, and other components.

Samples for Initial Selection: Manufacturer's color charts consisting of units or sections of units

showing the full range of colors, textures, and patterns available for each type of material
indicated.

1. Plastic laminaftes.
2. Shop-applied transparent finishes.

Samples for Verification:
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1. Plastic laminates, 8 by 10 inches, for each type, color, pattern, and surface finish.

2. Solid-surfacing materials, 6 inches square.
3. One sample door with required hardware.
QUALITY ASSURANCE

Installer Qualifications: An experienced installer who has completed architectural woodwork
similar in material, design, and extent to that indicated for this Project and whose work has
resulfed in construction with a record of successful in-service performance.

Fabricator Qualifications:

1. Shop that employs skilled workers who custom-fabricate products similar to those required
for this Project and whose products have a record of successful in-service performance.
2. Shop is a certified participant in AWI's Quality Certification

Quality Standard: Unless otherwise indicated, comply with AWI's "Architectural Woodwork
Quality Standards" for grades of interior architectural woodwork, construction, finishes, and other
requirements.

1. Provide AWI certification labels or compliance cerfificate indicating that woodwork
complies with requirements of grades specified.

Single-sourcing materials: It is the intent of the Contract Documents to single-source plastic
laminate and solid surface materials specified in this section when scheduled on the drawings to
assure matching of specified finishes.

DELIVERY, STORAGE, AND HANDLING

Do not deliver woodwork until painting and similar operations that could damage woodwork
have been completed in installation areas. If woodwork must be stored in other than installation
areas, store only in areas where environmental conditions comply with requirements specified in
"Project Conditions" Arficle.

PROJECT CONDITIONS

Environmental Limitations: Do not deliver or install woodwork until building is enclosed, wet work
is complete, and HVAC system is operating and maintaining temperature and relative humidity
at occupancy levels during the remainder of the construction period.

Field Measurements: Where woodwork is indicated to fit to other construction, verify dimensions
of other construction by field measurements before fabrication and indicate measurements on
Shop Drawings. Coordinate fabrication schedule with construction progress to avoid delaying
the Work.

1. Established Dimensions: Where field measurements cannot be made without delaying
the Work, establish dimensions and proceed with fabricating woodwork without field
measurements. Provide allowance for frimming af site, and coordinate construction to
ensure that acfual dimensions correspond to established dimensions.
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COORDINATION

Coordinate sizes and locations of framing, blocking, furring, reinforcements, and other related
units of Work specified in other Sections to ensure that interior architectural woodwork can be
supported and installed as indicated.

PART 2 - PRODUCTS

2.1

MATERIALS

General: Provide materials that comply with requirements of the AWI quality standard for each
type of woodwork and quality grade specified, unless otherwise indicated.

Wood Species and Cut for Transparent Finish:
1. Species: Maple (Acer Saccharun)
2. Application:
a. Cut: Plan Sliced
b. Figure: All light colored wood
C. Face Panel Grade: HPVA Grade A
d. Color: Stain to match patient room cabinets on adjacent floors

Wood Products: Comply with the following:

1. Hardboard: AHA A135.4.

2. Softwood Plywood: DOC PS 1, Medium Density Overlay.

3. Hardwood Plywood and Face Veneers: HPVA HP-1.

Thermoset Decorative Overlay: Particleboard complying with ANSI A208.1, Grade M-2, or

medium-density fiberboard complying with ANSI A208.2, Grade MD, with surface of thermally

fused, melamine-impregnated decorative paper complying with LMA SAT-

High-Pressure Decorative Laminate: NEMA LD 3, grades as indicated, or if not indicated, as

required by woodwork quality standard.

1. Manufacturer:  Subject fo compliance with requirements, provide high-pressure
decorative laminates by one of the following:
a. Wilsonart

Solid-Surfacing Material: Homogeneous solid sheets of filled plastic resin complying with ISSFA-2.

1. Manufacturers: Subject to compliance with requirements, provide products by one of the
following:

a. Solid Surface: Corian

2. Type: Standard slab type, unless Special Purpose type is indicated.
3. Colors and Patterns: as per finish schedule.
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ive for Bonding Plastic Laminate: Contact cement.

Edge-banding:

1.

2.

Cores:

CABIN

Edge-banding for cabinet body parts shall be purified 3 mm PVC applied with hot melt
glue by automatic edge-banding equipment.

Edge-banding for door and drawer fronts shall be purified 3 mm PVC applied with hot
melt glue by automatic edge-banding equipment. Edges and corners shall be rounded
with a 3 mm radius and scraped free from machining or chatter marks.

Color shall match vertical laminate at cabinets or as selected by Architect from
manufacturer’s full color range for solids and patterns.

All sides, tops, countertops, bottoms, doors, drawer fronts, and partitions shall have
minimum %" thick multi-core premium grade panel product cores manufactured for uses
as a core material for laminated casework. Provide 1-inch thickness for bottom panel of
wall hung units (same as shelves).

Shelf Cores: Shelves shall have the same core material as specified for the cabinet body
except provide 3/4-inch thickness.

Mulfi-Core Panel Products:

Simpson Plyron, Simpson
States Industries *Armorcore”
True North “Multi - Core”

ET HARDWARE AND ACCESSORIES

General: Provide cabinet hardware and accessory materials associated with architectural
cabinets.

Hardware Standard: Comply with BHMA A156.9 for items indicated by referencing BHMA
numbers or items referenced to this standard.

Frameless Concealed Hinges (European Type): BHMA A156.9, BO1602, 170 degrees of opening,
self-closing.

Door and Drawer Pulls: Back mounted, 5 inches long, Bow Pull, Finish- Satin Nickel, 5/16" in
diameter. Basis of Design: Liberty P0256A-SN-C1 (128mm Bow Pull/Satin Nickle)

Caftch

es: Magnetic catches, BHMA A156.9, BO3141.

Shelf Rests: BHMA A156.9, BO4013.

Drawer Slides:  Side-mounted, full-extension, zinc-plated steel drawer slides with steel ball
bearings, BHMA A156.9, B05091, and rated for the following loads:

1.
2.

Box Drawer Slides: 100 Ibf.
Pencil Drawer Slides: 45 Ibf.

Door Locks: BHMA A156.11, E07121. (Typical at base cabinets at sink locations)

Drawer Locks: BHMA A156.11, E07041.
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Keyboard Trays: VersaTables, 24 inches wide, 14inches deep, Model KD-2414

Grommets for Cable Passage through Countertops: 2-1/2-inch beige, molded-plastic grommets
and matching plastic caps with slot for wire passage.

Exposed Hardware Finishes: For exposed hardware, provide finish that complies with
BHMA A156.18 for BHMA finish number indicated.

1. Satin Chromium Plated: BHMA 652 for steel base.

For concealed hardware, provide manufacturer's standard finish that complies with product
class requirements in BHMA A156.9.

Keyless Security Locks : (where indicated in floor plan)
qa. Keyless access
b. Four digit code
C. Base Product: KABA/ILCO 9621C21-26D-41

INSTALLATION MATERIALS

Furring, Blocking, Shims, and Hanging Strips:  Soffwood or hardwood lumber, kiln-dried to less
than 15 percent moisture content.

Anchors:  Select material, type, size, and finish required for each substrate for secure
anchorage. Provide nonferrous-metal or hot-dip galvanized anchors and inserts on inside face
of exterior walls and elsewhere as required for corrosion resistance. Provide toothed-steel or
lead expansion sleeves for drilled-in-place anchors.

FABRICATION, GENERAL

Interior Woodwork Grade: Provide Premium Grade interior woodwork complying with the
referenced quality standard.

Wood Moisture Content: Comply with requirements of referenced quality standard for wood
moisture contfent in relation to ambient relative humidity during fabrication and in installation
areas.

Complete fabrication, including assembly, finishing, and hardware application, to maximum
extent possible, before shipment fo Project site. Disassemble components only as necessary for
shipment and installation.  Where necessary for fitting at site, provide ample allowance for
scribing, frimming, and fitting.

INTERIOR STANDING AND RUNNING TRIM FOR TRANSPARENT FINISH

Quality Standard: Comply with AWI Section 300.

Grade: Premium.

PLASTIC-LAMINATE CABINETS

Quality Standard: Comply with AWI Section 400 requirements for laminate cabinets.
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Grade: Premium.
AWI Type of Cabinet Construction: Flush overlay.

Laminate Cladding for Exposed Surfaces: High-pressure decorafive laminate complying with
the following requirements:

1. Horizontal Surfaces Other Than Tops: HGP.

2. Vertical Surfaces: VGS.

3. Edges: PVC T-mold matching laminate in color, pattemn, and finish.

Materials for Semi-exposed Surfaces: Provide surface materials indicated below:

1. Surfaces Other Than Drawer Bodies: High-pressure decorative laminate, Grade VGS.

2. Drawer Sides and Backs: Melamine.

3. Drawer Boftoms: Melamine

Materials for Exposed Surfaces: Plastic Laminate

Retain one each from three groups below or revise o suit Project.

Colors, Patterns, and Finishes: Provide materials and products that result in colors and textures of
exposed laminate surfaces complying with the following requirements:

1. Provide Architect's selections from laminate manufacturer's full range of colors and

finishes in the following categories:

a. Solid colors.
b. Patterns.

PLASTIC-LAMINATE COUNTERTOPS

Quality Standard: Comply with AWI Section 400 requirements for high-pressure decorative
laminate countertops.

Grade: Premium.

High-Pressure Decorative Laminate Grade: HGS.

Colors, Patterns, and Finishes: Provide materials and products that result in colors and textures of
exposed laminate surfaces complying with the following requirements:

1. Provide Architect's selections from manufacturer's full range of colors and finishes in the

following categories:

a. Solid colors.
b. Patterns.
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Edge Treatment: Countertop front edge shall be bulinose type with same laminate cladding on
horizontal surfaces. Side edge, that is visible, shall be finished with same laminate cladding on
horizontal surfaces.

Core Material: Shall be %" thick solid plywood or high density particle board built up fo 1-1/2".
Side Splash: Provide %" side splash af all locations where counter abuts perpendicular wall. Side
splash shall be attached to wall but not to countertop o allow for expansion or confraction of
countertop after installation.

SOLID-SURFACING-MATERIAL COUNTERTOPS

Grade: Premium.

Solid-Surfacing-Material Thickness: 1/2 inch, Finish 1-1/2"

Colors, Patfterns, and Finishes: Provide materials and products that result in colors of solid-
surfacing material complying with the following requirements:

1. Match project finish schedule. Provide Architect with sample for verification.

Fabricate tops in one piece, unless otherwise indicated. Comply with solid-surfacing-material
manufacturer's written recommendations for adhesives, sealers, fabrication, and finishing.

Fabricate tops with shop-applied edges of materials and configuration indicated.
Provide Integral back splash.

Provide Integral side splash where countertop abuts perpendicular wall or cabinet.
Provide full bulinose edge at exposed edge of counter.

Provide %" radius edge at the top of back and side splash.

ANE S

Integral Sinks: Provide factory fabricated integral sinks where shown and scheduled on
Drawings.

1. Provide Samsong Staron A1181, Color: Bright White BWO10

Wood Veneer Casework:

1. Applicable Standard: AWI Section 400A - Wood Cabinets.

2. Grade: Premium.
3. Construction Style: Flush overlay.
4, Scribing: Flush with door faces and per Premium Grade regardless of specified

casework grade.

5. Materials:
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qa. Exposed Surfaces: Hardwood plywood.
b. Semi-Exposed Surfaces: Hardwood Plywood.
C. Edges: Wood veneer tape banding to match exposed surfaces, not less

than 1/16-inch-thick.

PART 3 - EXECUTION

3.1

3.2

PREPARATION

Condition woodwork to average prevailing humidity conditions in installation areas before
installation.

Before installing architectural woodwork, examine shop-fabricated work for completion and
complete work as required, including removal of packing and backpriming.

INSTALLATION

Quality Standard: Install woodwork to comply with AWI Section 1700 for the same grade
specified in Part 2 of this Section for type of woodwork involved.

Install woodwork level, plumb, frue, and straight. Shim as required with concealed shims. Install
level and plumb (including tops) fo a tolerance of 1/8 inch in 96 inches.

Scribe and cut woodwork to fit adjoining work, and refinish cut surfaces and repair damaged
finish at cuts.

Anchor woodwork fo anchors or blocking built in or directly attached to substrates. Secure with
countersunk, concealed fasteners and blind nailing as required for complete installation.

Standing and Running Trim: Install with minimum number of joints possible, using fulllength
pieces (from maximum length of lumber available) to greatest extent possible. Do not use
pieces less than 36 inches long, except where shorter single-length pieces are necessary.

Cabinets:  Install without distortion so doors and drawers fit openings properly and are
accurately aligned. Adjust hardware to center doors and drawers in openings and o provide
unencumbered operation. Complete installation of hardware and accessory ifems as
indicated.

1. Install cabinets with no more than 1/8 inch in 9é-inch sag, bow, or other variation from a
straight line.

2. Fasten wall cabinets through back, near top and bottom, at ends and not more than 16
inches o.c. with No. 10 wafer-head screws sized for 1-inch penetration into wood framing,
blocking, or hanging strips.

Countertops: Anchor securely by screwing through corner blocks of base cabinets or other
supports into underside of countertop.
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Install countertops with no more than 1/8 inch in 96-inch sag, bow, or other variation from
a straight line.

2. Secure backsplashes to tops and to walls.

3. Calk space between backsplash and wall with sealant specified in Division 7 Section
"Joint Sealants."

4, Cut circular openings in countertop for electrical cord access below countertop. Provide
a grommet around opening for finish appearance. Color of grommet to mafch
countertop. The number of openings required will be determined by the Owner but will
not exceed 250.

5. Cut openings in countertops for the installation of grilles as indicated on the drawings and
as approved by Architect.

é. Provide full bulinose edge, Typical all sides

ADJUSTING AND CLEANING

Repair damaged and defective woodwork, where possible, to eliminate functional and visual
defects; where not possible fo repair, replace woodwork.  Adjust joinery for uniform
appearance.

Clean, lubricate, and adjust hardware.

Clean woodwork on exposed and semi-exposed surfaces. Touch up shop-applied finishes to
restore damaged or soiled areas.

END OF SECTION
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SECTION 07 84 00 — FIRESTOPPING

Part 1 - GENERAL

1.1 Summary

A. Furnish labor, materials, tools, equipment, and services for Firestopping, in accordance
with provisions of Contract Documents.

B. Completely coordinate with work of other trades.

1.2 Quality Assurance

A. Installer Qualifications:
1. Certified, licensed or approved by firestopping manufacturer, trained fo installl
firestop products per specified requirements.
2. Llicensed by State or local authority, where applicable.
3. Shown to have successfully completed not less than five (5) comparable scale
projects.

B. Provide firestop systems in compliance with following requirements:
1. Obtain firestop system for each type of penetration and construction condition from

a single firestop systems manufacturer.

2. Firestop products and systems shall bear classification marking of qualified testing
and inspection agency.
3. Firestopping tests, performed by qualified, testing and inspection agency.

a. UL or other agency, performing testing and follow-up inspection services for
firestop systems, acceptable to local authorities having jurisdiction.

4. Existing applications for which no tested and listed classified system is available
through a manufacturer:

a. Provide Engineering Judgment or Equivalent Fire Resistance Rated Assembly
(EFRRA) for submittal derived from similar UL system designs or other tests
approved by local authorities having jurisdiction, prior fo installation.

b. Engineering judgment drawings must follow requirements set forth by
International Firestop Council.

5. Inspect applied firestopping systems in accordance with International Building Code

(IBC) Chapter 17.

a. Inspections shall be performed by an FMG 4991 Approved Specialty
Contractor/UL Qualified Firestop Contractor and/or ASTM E2174 and ASTM E2393.

b. See Section 01 45 23.

6. FM Approved in accordance with FM Standard 4991 — Approval of Firestop

Contractors.

7. UL Qualified Firestop Contractor.

C. Underwriters Laboratories, Inc. (UL):
1. UL 263, Fire Tests of Building Construction and Materials
2. UL 723, Surface Burning Characteristics of Building Materials
3. UL 1479, Fire Tests of Through Penetration Firestops
4. UL 2079, Tests for Fire Resistance of Building Joint Systems

D. ASTM International (ASTM):
1. ASTM E84 Surface Burning Characteristics of Building Materials
2. ASTM E119 Fire Tests of Building Construction and Materials
3. ASTM E136 Test Method for Behavior of Materials in a Vertical Tube Furnace at 750F
4. ASTM E814 Fire Tests of Through Penetration Fire Stops
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5. ASTM E1399 Cyclic Movement and Measuring the Minimum and Maximum Joint

Widths of Architectural Joint Systems

ASTM E1966 Test Method for Fire Resistive Joint Systems

ASTM E2174 Standard Practice for On-site Inspection of Installed Fire Stops

ASTM E2307 Standard Test Method for Determining the Fire Endurance of Perimeter

Fire Barrier Systems Using the Intermediate-Scale, Multi Story Test Apparatus (ISMA)

9. ASTM E2393 Standard Practice for On-site Inspection of Installed Fire Resistive Joint
Systems and Perimeter Fire Barriers

10. ASTM G21 Standard Practice for Determining Resistance of Synthetic Polymeric
Materials to Fungi

& No

E. Building Code as locally adopted and amended.

F. Underwriters Laboratories (UL) Fire Resistance Directory:
1. Through Penetration Firestop Systems (XHEZ).
2. Joint Systems (XHBN).

3. Fill, Void or Cavity Materials (XHHW).

4. Firestop Devices (XHJI).

5. Forming Materials (XHKU).

6. Wall Opening Protective Materials (CLIV).

N

1

2

3

ational Fire Protection Association (NFPA):
NFPA 70: National Electrical Code
NFPA 101: Life Safety Code
NFPA 22: Standard for High Challenge Fire Walls, Fire Walls, and Fire Barrier Wallls
NFPA 251: Fire Tests of Building Construction and Materials

Eal

H. Firestop Confractors International Association (FCIA): MOP - FCIA Firestop Manual of
Practice

I. Internatfional Firestop Council (IFC):
1. Recommended IFC Guidelines for Evaluating Firestop Engineering Judgments, latest
revision.
2. Inspectors Field Pocket Guide, latest edition.

J. Identification Labels for Firestop Assemblies:
1. Follow guidelines set in Chapter 7 of International Building Code.
2. Coordinate with Section 04 22 00 and Section 09 29 00.
3. Label penetration on both sides of wall or slab.
4. Label each penetration or group of similar penetrations with a permanent label
marked with the following information:
UL system number.
Rating.
Products used.
Installation dafte.
Installer name.
Penetration reference number unique to each location.

moQ0UQ

K. Pipe insulation shall not be removed, cut away or otherwise interrupted through wall or
floor openings.
1. Provide products appropriately tested for the thickness and type of insulation utilized.

L. Cabling where frequent cable moves, add-ons, and changes are likely to occurin
future:
1. Where cable trays are used:
a. Ufilize re-enterable products (e.g. removable infumescent pillows) specifically
designed for retrofit.
2. Where cable trays are not used:
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a. Ufilize fire-rated cable pathway devices.
b. Where not practical, re-enterable products designed for retrofit may be used.

M. Protect penetrations passing through fire-resistance rated floor-ceiling assemblies
contained within chase wall assemblies with products tested by being fully exposed to
fire outside of chase wall.

1. Identify systems within UL Fire Resistance Directory with the words: Chase Wall
Optional.

N. Fire Resistive Joint Sealant:
1. Provide flexible fire-resistive joint sealants to accommodate normal and thermall
building movement without seal damage.
2. Provide fire-resistive joint sealants designed to accommodate a specific range of
movement.

a. Testin accordance with cyclic movement test criteria as outlined in: ASTM E1399,

ASTM E1966 or UL 2079.
3. Provide fire-resistive joint systems subjected to an air leakage test.

a. Conductin accordance with UL 2079, with published L-Ratings for ambient and
elevated temperatures, as evidence of ability of fire-resistive joint system fo
restrict movement of smoke.

4. Coordinate firestopping with acoustical sealant requirements in Section 07 92 16.

O. Subject smoke wall containment systems to air leakage test.
1. Conduct in accordance with UL 1479, with published L-Ratings for ambient and
elevated temperatures, as evidence of ability of fire-resistive joint system to restrict
movement of smoke.

P. System Description:

1. Through Penetration Firestop Systems for protection of penetrations through following
fire-resistance rated assemblies, including both blank openings and openings
containing penetrating items:

Roof assemblies.

Floor assemblies.

Wall and partition assemblies.

Fire-rated smoke barrier assemblies.

Existing, fire and smoke-rated assemblies.

Construction enclosing compartmentalized areas.

2. Flre Resistive Joint Assemblies for linear voids where fire-rated floor, roof, or wall
assemblies abut one another, including following types of joints:

a. Top and botftom of wall interface with overhead roof or floor structure:

1) Coordinate with acoustical sealant specified in Section 09 29 00.
2) Select products to maintain acoustical, smoke and fire ratings indicated.

b. Non-Fire Rated Expansion Joints: Specified in Section 07 95 13.

c. Fire Rated Expansion Joints: Specified in Section 07 95 13.

1m0 0000

Q. LEED Requirements:
1. Referto Section 01 81 16, LEED HC v2009 Requirements, for additional performance
requirements that may apply to products specified in this section.

1.3 SUBMITTALS

A. Product Data: Manufacturer’s standard information indicating certification of products
proposed for use on project.

B. Project Information: UL reports with illustration of systems, system numbers, tfemperature
ratings, and products proposed for use on project.

C. Contract Closeout Information:
1. Warranty.
2. Electronic file of project firestopping documentation.
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3. LEED Information: IEQ 4.1, Low-Emitting Materials, Adhesives and Sealants:
Manufacturer's product data for construction adhesives and sealants including VOC
content.

1.4 warranty

A. Written five (5) year warranty guaranteeing quality of installation and meeting
requirements of manufacturer’s written instructions and tested systems.

Part 2 - PRODUCTS

2.1 Acceptable manufacturers

A. Firestopping:
1. Base:
a. Hilti, Inc.

B. Forming Materials:
1. Base:
a. Hilfi, Inc.

C. Ofther manufacturers desiring approval, comply with Section 00 26 00.
1. See systems Volume 2 of UL Building Materials Directory.

2.2  MATERIALS

A. Through Penetration Firestop Systems:

1. VOC content not to exceed 250 g/L

2. Base Products:
a. FS-ONE Infumescent Firestop Sealant.
b. CP 604 Self-leveling Firestop Sealant.
c. CP 620 Fire Foam.
d. CP 606 Flexible Firestop Sealant.
e. CP 601S Elastomeric Firestop Sealant.

B. Fire-resistive Joints:
1. VOC content not to exceed 250 g/L
2. Base Products:
a. CFS-SP WB Firestop Joint Spray.
b. CP 601S Elastomeric Firestop Sealant.
c. CP 606 Flexible Firestop Sealant.
d. CP 604 Self-leveling Firestop Sealant.

C. Firestop Devices:

1. Factory-assembled collars lined with infumescent material sized to fit specific outside
diameter of penetrating item.

2. Base Products:
a. CP 680-P Cast-in-Place Firestop Device.
b. CP 680-M Cast-in-Place Firestop Device.
c. CP 681 Tub Box Kit.
d. CFS-DID Firestop Device.

D. Intumescent Pads, Wall Opening Protective Materials:

1. Infumescent, non-curing pads or inserts for protection of electrical panels, switch and
receptacle boxes, medical gas outlets and valve boxes and other items recessed in
face of fire rated walls.

2. Base Product:

a. CFS-P PA Firestop Putty Pad.
b. CP 617 Firestop Putty Pad.
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c. Hilti Biox Insert.

E. Fire-rated Cable Pathways:
1. Usage:

a. Cabiles passing through fire-rated floors or walls shall pass through fire-rated
cable pathway devices made from an infumescent material that adjusts
automatically fo cable additions or subfractions.

2. Product description and requirements:

a. Pathway device modules comprised of steel raceway and infumescent pads
with adjustable smoke seal sleeve.

b. F-Rating equal to the rating of barrier the device penetrates.

c. Pathway devices shall be capable of allowing a 0 to 100 percent fill of cables.

d. Size to accommodate quantity and size of electrical wires and data cables
indicated plus 100 percent expansion.

e. Provide wire devices with steel wall plates allowing for single or multiple devices
ganged together without requiring additional wall structure framing.

3. Base product:

a. CP 653 Speed Sleeve.

1) Use in conjunction with CFS-SL GP when more than one device is required.

b. CFS-CC Firestop Cable Collar.

F. Firestop Putty:

1. Infumescent, non-hardening, water resistant putties containing no solvents, inorganic
fibers or silicone compounds.

2. Firestop putty shall be provided and installed at, but not limited to, the gap between
wire, cabling, or both, exiting an open end of conduit, where conduit penetrates
one or both sides of a smoke or fire rated wall assembly.

3. Base products:

a. CP 618 Firestop Putty Stick.
b. CFS-PL Firestop Plug.

G. Wrap Strips:
1. Single component infumescent elastomeric strips faced on both sides with a plastic
film:
2. Base Products:
a. CP 643N Firestop Collar.
b. CP é44 Firestop Collar.
c. CP 648E/648S Wrap Strips.

H. Firestop Blocks:
1. Re-enterable, non-curing, inftumescent flexible block.
2. Base products:
a. CFS-BL Fire Block.
b. CFS-PL Firestop Plug.

l.  Mortar:
1. Portland cement based dry-mix product formulated for mixing with water at Project
site to form a non-shrinking, water-resistant, homogenous mortar.
2. Base product:
a. CP 637 Firestop Mortar.

J. Silicone Sealants:
1. Moisture curing, single component, silicone elastomeric sealant for horizontal
surfaces pourable or nonsag or vertical surface nonsag.
2. Base product:
a. CP 601S Elastomeric Firestop Sealant.
b. CP 604 Self LevelingSilicone Firestop Sealant.
c. CFS-SIL SL Self Leveling Silicone Firestop Sealant.
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K. Pre-formed mineral wool:
1. CP 767 Speed Strips
2. CP 777 Speed Plugs

L. Fire Sealant:

1. Single component latex or acrylic formulations that upon cure do not re-emulsify
during exposure to moisture.
a. CP 601S Elastic Firestop Sealant.
b. CP 606 Fire Resistant Joint Filler.
c. CP 672 Firestop Joint Spray.
d. CFS-SP WB Firestop Joint Spray.
VOC content of sealants shall be no greater than 250 g/L.
VOC content of sealants shall be no greater than 250 g/L.
Adhesives and sealants shall contain no carcinogen or reproductive toxicant
components present at more than 1 percent of total mass of the product as defined
in the California Office of Environmental Health Hazard Assessment’s (OEHHA) list
entifled, Chemicals Known to the State to Cause Cancer, or the Reproductive
Toxicity, Safe Drinking Water and Toxic Enforcement Act of 1986 (Proposition 65).

rown

M. Composite Sheet:
1. Non-curing, re-penetrable material.
2. Base Products:
a. CP 675T Firestop Board.
b. CFS-BL FireBlock.

N. Forming Materials:
1. Materials listed as components in laboratory-approved designs.
2. Mineral Wool:
a. Base Product:CP 767 Speed Strip
b. Similar product specifically named as components in laboratory-approved
designs.

O. Perimeter Fire Containment: Specified in Section 07 84 53.
P. Acoustical Sealant: Specified in Section 07 92 16.
2.3 THROUGH PENETRATION FIRESTOP SYSTEMS

A. General:

1. Schedules below identify requirements for acceptable through penetration firestop
systems based on barrier type, fire-resistive rating, and penetrant type. Each system
must comply with building code and fire code as locally adopted and amended.

2. Requirements for single-membrane penetrations and through penetration firestops
are identical. Unless otherwise noted, penetrants which pass through a single
membrane, shall be freated the same as if it passed through the entire fire-resistive
assembly.

3. Select each firestop system based on actual field conditions, including penetration
type, shape, size, quantities and physical position within opening.

4, Refer to Plans for indication of the required ratings of fire-resistive wall, floor, and roof

assemblies.

Indicated ratings are minimum and may be exceeded.

Firestop Assemblies at Fire-Rated Walls:

a. The minimum Fire (F) Rating for Firestop assemblies in walls shall equal that of the
wall, but not less than 1-HR.

b. The minimum Temperature (T) Rating of Firestop assemblies in walls may equal
zero.

c. Smoke Barrier: In addition to (F) Rating, (L) Rating of maximum 5 CFM per SF.

o o
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d. Non-rated walls and Smoke-Partitions with no fire-resistive requirement: Assembly
with (L) rating.

7. Firestop assemblies at fire-rated floors and roofs:

a. Minimum Fire (F) and Temperature (T) Ratings of Firestop assemblies used in floors
or roof shall equal hourly ratfing of floor or roof being penetrated, but not less
than 1-HR.

1) Exception 1: The T-rating may equal zero when portion of penetration, above
or below floor, is contained within a wall.

2) Exception 2: Firestops are not required for floor penetrations within a 2-hour
rated shaft enclosure.

B. Voids in wall with no penetrations:
1. Fill with approved through peneftration firestopping system.
2. Conftractor's option: Patch void in wall with like construction.

C. Penefrating Ducts with Dampers:
1. Utilize only firestop materials which are included in damper’s classification.
2. Do not install firestop systems that hamper performance of fire dampers.

D. Cable Trays and similar devices:
1. Provide re-enterable products specifically designed for removal and re-installation at
openings within walls and floors designed to accommodate voice, data and video
cabling.

E. Electrical panels and devices, medical gas outlets and valve boxes, film illuminators, and
other items recessed in to face of rated walls:
1. Where electrical devices are placed on opposite sides of wall, and are less than 24
IN apart measured horizontally, install infumescent pads over back of devices in
approved manner or maintain continuity of rated barrier within wall cavity

surroundini recessed item.
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2.4 FIRE-RESISTIVE JOINT ASSEMBLIES — GENERAL

A. General:
1. Where joint will be exposed to elements, fire-resistive joint sealant must be approved
by manufacturer for use in exterior applications and shall comply with ASTM C920.

B. Head-of-Wall Assemblies:
1. General:
a. Use at top of fire-rated and smoke barrier walls and partitions where they abut
floor and roof structures above.
b. Select systems with D designation, rated for dynamic movement capability.
c. Select systems that can accommodate deflection of structure above.
d. Maximum Leakage for Fire-resistive Joints in Smoke Barriers: 5 CFM or less per
linear foot as tested in accordance with UL 2079.
e. Seal non-fire-rated sound-control walls and smoke partitions with acoustical
sealant as specified in Section 07 92 16.
2. Minimum F and T rafings:
a. The minimum fire rating for firestop assemblies in walls shall equal that of wall, but
not less than 1-HR.
b. The minimum temperature rating of firestop assemblies in walls may equal zero.
3. Acceptable Systems:
a. Metal stud and drywall partitions: Select system from UL HW-D-0000 Series.
b. Concrete and Masonry Walls: Select system from UL HW-D-1000 Series.
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EXECUTION

PREPARATION

A.

C.

D.

Examine areas and conditions under which work is to be performed and identify
conditions defrimental to proper or fimely completion.

Surfaces to which firestop materials will be applied shall be free of dirt, grease, oil, scale,
laitance, rust, release agents, water repellents, and any other substances that may
inhibit optimum adhesion.

Provide masking and temporary covering to prevent soiling of adjacent surfaces by
firestopping materials.

Do not proceed until unsatisfactory conditions have been corrected.

Installation

A.

B.

General:

1. Install firestop systems in accordance with manufacturer’s instructions and conditions
of testing and classification as specified in UL or other acceptable third-party testing
agency listing.

2. Peneftrations through fire-resistive floor assemblies shall be sealed with firestop system
providing minimum Class 1 W-rating as tested in accordance with UL 1479 and
ensure air and water resistant seal.

3. Protect materials from damage on surfaces subjected to traffic.

|dentification Labels:

1. Identify each firestop assembly as defined in Quality Assurance.

2. Do not locate identification labels, tags, or both, on finished surfaces or where
exposed to view by public.

FIELD QUALITY CONTROL

A.

C.
D.

Owner shall engage a qualified independent inspection agency to inspect firestop
systems in accordance with ASTM E2174, Standard Practice for On-site Inspection of
Installed Fire Stops, and ASTM E2393, Standard Practice for On-Site Inspection of Installed
Fire Resistive Joint Systems and Perimeter Fire Barriers.

Construct mock-up on-site to include typical through penetration and fire-resistive joint
applications for project.

Maintain areas of work accessible until inspection by authorities having jurisdiction.

Where deficiencies are found, repair or replace assemblies to comply with requirements.

ADJUSTING AND CLEANING

A.
B.

Remove equipment, materials and debris, leaving area in undamaged, clean condition.

Clean surfaces adjacent to sealed openings free of excess materials and soiling as work
progresses.

Perform patching and repair of firestopping systems damaged by other trades.

END OF SECTION
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SECTION 07 92 00 - JOINT SEALANTS

PART 1 - GENERAL

1.1

A.

RELATED DOCUMENTS

Drawings and general provisions of the Confract, including General and Supplementary
Conditions and Division 1 Specification Sections, apply to this Section.

SUMMARY

This Section includes sealants for the following applications, including those specified by
reference to this Section:

1. Exterior joints in the following vertical surfaces and nontraffic horizontal surfaces:

a. Perimeter joints between materials listed above and frames of doors and
windows.
2. Exterior joints in the following horizontal traffic surfaces:

a. Control, expansion, and isolation joints in cast-in-place concrete slabs.

3. Interior joints in the following vertical surfaces and horizontal nontraffic surfaces:
a. Vertical control joints on exposed surfaces of interior unit masonry and
concrete walls and partitions.
b. Perimeter joints between interior wall surfaces and frames of interior doors,
windows, and elevator enfrances.
C. Joints between plumbing fixtures and adjoining walls, floors, and counters.

d. Other joints as indicated.

PERFORMANCE REQUIREMENTS

Provide elastomeric joint sealants that establish and maintain watertight and airtight
continuous joint seals without staining or deteriorating joint substrates.

SUBMITTALS

Product Data: For each joint-sealant product indicated.

DELIVERY, STORAGE, AND HANDLING
Deliver materials to Project site in original unopened containers or bundles with labels

indicating manufacturer, product name and designation, color, expiration date, pot life,
curing time, and mixing instructions for multicomponent materials.
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Store and handle materials in compliance with manufacturer's written instructions to
prevent their detferioration or damage due to moisture, high or low temperatures,
contaminants, or other causes.

PROJECT CONDITIONS

Environmental Limitations: Do notf proceed with installation of joint sealants under the
following conditions:

1. When ambient and substrate temperature conditions are outside limits permitted by
joint sealant manufacturer.

Joint-Width Conditions: Do not proceed with installation of joint sealants where joint widths
are less than those allowed by joint sealant manufacturer for applications indicated.

Joint-Substrate Conditions: Do not proceed with installation of joint sealants unfil
contaminants capable of interfering with adhesion are removed from joint substrates.

PART 2 - PRODUCTS

2.1

A.

2.2

23

2.4

PRODUCTS AND MANUFACTURERS

Products: Subject to compliance with requirements, provide one of the products indicated
for each type in the sealant schedules at the end of Part 3.

MATERIALS, GENERAL

Compatibility:  Provide joint sealants, backings, and other related materials that are
compatible with one another and with joint substrates under conditions of service and
application, as demonstrated by sealant manufacturer based on testing and field
experience.

Colors of Exposed Joint Sealants: As selected by Architect from manufacturer's full range
for this characteristic.

ELASTOMERIC JOINT SEALANTS

Elastomeric Sealant Standard: Comply with ASTM C 920 and other requirements indicated
for each liquid-applied chemically curing sealant in the Elastomeric Joint-Sealant Schedule
at the end of Part 3, including those referencing ASTM C 920 classifications for type, grade,
class, and uses.

ACOUSTICAL JOINT SEALANTS

Acoustical Sealant for Exposed and Concealed Joints: For each product of this description
indicated in the Acoustical Joint-Sealant Schedule at the end of Part3, provide
manufacturer's standard nonsag, paintable, nonstaining latex sealant complying with
ASTM C 834 and the following:
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1. Product effectively reduces airborne sound transmission through perimeter joints and
openings in building construction as demonstrated by festing representative
assemblies according fo ASTM E 0.

JOINT-SEALANT BACKING

General: Provide sealant backings of material and type that are nonstaining; are
compatible with joint substrates, sealants, primers, and other joint fillers; and are approved
for applications indicated by sealant manufacturer based on field experience and
laboratory testing.

MISCELLANEOUS MATERIALS

Primer: Material recommended by joint sealant manufacturer where required for adhesion
of sealant to joint substrates indicated, as determined from preconstruction joint-sealant-
substrate tests and field tests.

Cleaners for Nonporous Surfaces: Chemical cleaners acceptable to manufacturers of
sealants and sealant backing materials, free of oily residues or other substances capable of
staining or harming joint substrates and adjacent nonporous surfaces in any way, and
formulated to promote optimum adhesion of sealants with joint substrates.

Masking Tape: Nonstaining, nonabsorbent material compatible with joint sealants and
surfaces adjacent to joints.

PART 3 - EXECUTION

3.1

3.2

A.

EXAMINATION

Examine joints indicated to receive joint sealants, with Installer present, for compliance with
requirements for joint configuration, installation tolerances, and other conditions affecting
joint-sealant performance.

Proceed with installation only after unsatisfactory conditions have been corrected.

PREPARATION

Surface Cleaning of Joints: Clean out joints immediately before installing joint sealants to
comply with joint sealant manufacturer's written instructions and the following
requirements:

1. Remove all foreign material from joint substrates that could interfere with adhesion of
joint sealant, including dust, paints (except for permanent, protective coatings
tested and approved for sealant adhesion and compatibility by sealant
manufacturer), old joint sealants, oil, grease, waterproofing, water repellents, water,
surface dirt, and frost.

2. Clean porous joint substrate surfaces by brushing, grinding, blast cleaning,
mechanical abrading, or a combination of these methods to produce a clean,
sound substrate capable of developing optimum bond with joint sealants. Remove
loose particles remaining from above cleaning operations by vacuuming
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or blowing out joints with oil-free compressed air. Porous joint surfaces include the
following:

a. Concrete.

b. Masonry.
C. Unglazed surfaces of ceramic file.
3. Remove laitance and form-release agents from concrete.

Joint Priming: Prime joint substrates where recommended in writing by joint sealant
manufacturer, based on preconstruction joint-sealant-substrate tests or prior experience.
Apply primer to comply with joint sealant manufacturer's written instructions. Confine
primers to areas of joint-sealant bond; do not allow spillage or migration onto adjoining
surfaces.

Masking Tape: Use masking tape where required to prevent contact of sealant with
adjoining surfaces that otherwise would be permanently stained or damaged by such
contact or by cleaning methods required to remove sealant smears. Remove tape
immediately after tooling without disturbing joint seal.

INSTALLATION OF JOINT SEALANTS

General: Comply with joint sealant manufacturer's written installation instructions for
products and applications indicated, unless more stringent requirements apply.

Sealant Installation Standard: Comply with recommendations of ASTM C 1193 for use of
joint sealants as applicable to materials, applications, and conditions indicated.

Acoustical Sealant Application Standard: Comply with recommendations of ASTM C 919
for use of joint sealants in acoustical applications as applicable to materials, applications,
and conditions indicated.

Install sealant backings of type indicated to support sealants during application and at
position required to produce cross-sectional shapes and depths of installed sealants
relafive to joint widths that allow optimum sealant movement capability.

Install bond-breaker tape behind sealants where sealant backings are not used between
sealants and back of joints.

Install sealants by proven techniques to comply with the following and at the same time
backings are installed:

1. Place sealants so they directly contact and fully wet joint substrates.

2. Completely fill recesses provided for each joint configuration.

3. Produce uniform, cross-sectional shapes and depths relative to joint widths that allow
opfimum sealant movement capability.

Tooling of Nonsag Sealants: Immediately after sealant application and before skinning or
curing begins, fool sealants according to requirements specified below to form smooth,
uniform beads of configuration indicated; to eliminate air pockets; and to ensure contact
and adhesion of sealant with sides of joint.
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1. Remove excess sealants from surfaces adjacent to joint.
2. Use tooling agents that are approved in writing by sealant manufacturer and that do
noft discolor sealants or adjacent surfaces.

CLEANING

Clean off excess sealants or sealant smears adjacent to joints as the Work progresses by
methods and with cleaning materials approved in writing by manufacturers of joint
sealants and of products in which joints occur.

PROTECTION

Protect joint sealants during and after curing period from contact with contaminating
substances and from damage resulting from construction operations or other causes so
sealants are without deterioration or damage at time of Substantial Completion. If, despite
such protection, damage or deterioration occurs, cut out and remove damaged or
deferiorated joint sealants immediately so installations with repaired areas are
indistinguishable from the original work.

ELASTOMERIC JOINT-SEALANT SCHEDULE

Mulficomponent Nonsag Polysulfide Sealant:  Where joint sealants of this type are
indicated, provide products complying with the following:

1. Products: Provide one of the following:

Q. cm-60; W.R Meadows, Inc.

b. T-2235-M; Morton International, Inc.

C. T-2282; Morton International, Inc.

d. Thiokol 2P; Morton International, Inc.

e. GC-5 Synthacalk; Pecora Corporation.

f. Two-Part Sealant; Sonneborn Building Products Div., ChemRex Inc.
2. Type and Grade: M (multicomponent) and NS (nonsag).
3. Class: 25.
4, Uses Related to Exposure: T (traffic)

LATEX JOINT-SEALANT SCHEDULE

Latex Sealant: Where joint sealants of this type are indicated, provide products complying
with the following:

1. Products: Provide one of the following:

Chem-Calk 600; Bostik Inc.

NuFlex 330; NUCO Industries, Inc.

LC 160 All Purpose Acrylic Caulk; Ohio Sealants, Inc.
AC-20; Pecora Corporation.

PSI-701; Polymeric Systems, Inc.

Sonolac; Sonneborn Building Products Div., ChemRex, Inc.
Tremflex 834; Tremco.

@ 0a00TQ
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3.8 ACOUSTICAL JOINT-SEALANT SCHEDULE

A. Acoustical Sealant for Exposed and Concealed Joints: At all sound partitions and where
joint sealants of this type are indicated, provide products complying with the following:

1. Products: Provide one of the following:

a. AC-20 FTR Acoustical and Insulation Sealant; Pecora Corporation.
b. SHEETROCK Acoustical Sealant; USG Corp., United States Gypsum Co.

B. Acoustical Sealant for Concealed Joints: At all sound partitions and where joint sealants of
this type are indicated, provide products complying with the following:

1. Products: Provide one of the following:
a. Pro-Series SC-170 Rubber Base Sound Sealant; Ohio Sealants, Inc.

b. BA-98; Pecora Corporation.
C. Tremco Acoustical Sealant; Tremco.

END OF SECTION
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SECTION 08 11 13 - HOLLOW METAL DOORS AND FRAMES

PART 1 - GENERAL
1.1 SUMMARY

A. Work Included: Provide and install hollow metal doors and frames, complete, as shown on
Drawings and as specified.

1. Hollow Metal Door and Frame Sets.

2. Hollow Metal Interior Window Frames.

3. Hollow Metal Frames for Wood Doors specified in Section 081416 - Flush Wood
Doors.

4. Coordinate Door and Frame fabrication with door hardware specified in Section

087100 - Door Hardware as required for the hardware types scheduled on Drawings.

5. Coordinate Door and Frame fabrication with Security and Access Control products
specified in DIVISION 26 - Electrical as required for Security and Fire Alarm wiring and
interface.

B. Work Specified Elsewhere:

1. Section 050500 — Metal Fasteners.

2. Section 081416~ Flush Wood Doors.

3. Section 084113- Aluminum Entrances and Storefronts.
4. Section 084213- Aluminum Framed Enfrance

5. Section 087100 - Door Hardware.

7. Section 088000 -Glazing.

8. Section 085113 — Aluminum Windows.

1.2 REFERENCE STANDARDS

A. Hollow Metal Manufacturers Association (HMMA) Division of National Association of
Architectural Metal Manufacturers (NAAMM):

1. Hollow Metal Manual; including HMMA 800, 801, 802, 810, 820, 830, 840, 841, 850,
860, 861, 862, 863, 880, 881, and 882.

1.3 QUALITY ASSURANCE
A. Comply with the latest edifion of the following Standards:

1. National Fire Protection Association (NFPA):
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a. NFPA No. 80: "Fire Doors and Windows".

b. NFPA No. 251: "Fire Tests of Building Construction and Materials".

C. NFPA No. 252: "Fire Tests of Door Assemblies".

d. NFPA No. 257: "Fire Tests of Window Assemblies".

American Society for Testing and Materials (ASTM):

a. ASTM E-119: "Methods for Fire Tests of Building Construction and Materials".
b. ASTM E-152: "Standard Methods of Fire Tests of Door Assemblies.”

C. ASTM E-163: "Methods for Fire Tests of Window Assemblies”.

American National Standards Institute (ANSI):

a. A250.8: "Recommended Specifications for Standard Steel Doors and Frames".
Underwriters' Laboratories' (UL):

a. UL-9: "Fire Tests of Door Assemblies".

b. UL-10C: "Fire Tests of Window Assemblies".

Testing Agency Qualifications: Testing agency testing all fire rated doors and frames, shalll
have approval of enforcing authority for this project and provide inspection of materials and
workmanship at factory during fabrication and assembly.

Requirements of Regulatory Agencies: Where opening has fire resistive rating of 20 minutes
or longer, door shall bear testing agency-issued label.

a.

Provide '"T" temperature rating labels.

Comply with provisions of Section 013300 — Submittal Procedures.

Product Data: Manufacturer's specifications, catalog cuts, data, and installation instructions.

Shop Drawings:

1.

General: Show frame type, material descriptions and gauges, exact profiles,
elevations, fire-resistive rating and complete details, including reinforcing, anchors,
and connections.

a. Identify non-conforming frames and assemblies that cannot be fire rated or
labeled for Architect's review and direction.
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2. Provide Elevation Drawings for each frame assembly, fully dimensioned and
identified by numbering nomenclature used on Drawings, including:

a. Locations of rough-in and reinforcing preparation for hardware provided in
other Sections.

b. Routing of electrical conduit or cable within frame members.

C. Glass Type for each Lite, incorporating nomenclature used on Drawings.

d. Locations of Doors, including swing and Door numbering nomenclature

used on Drawings.
e. Frame Finish.

3. Provide full-size special details showing thickness, profiles, jointing, connections, and
assembly of various members, reinforcement, anchorage, and supports.

D. Samples: Submit 12-inch by 12-inch "L" section of metal door frame showing comer detail,
anchor, weld, and finish.

E. Certificates: Submit certificates for specified doors and frames indicating compliance with

fabrication and minimum labeling requirements. Certificates signed by Contractor and
authorized representative of hollow metal manufacturing company.

1.6 PRODUCT HANDLING

A. General: Deliver, store, and handle hollow metal work in manner to prevent damage,
distortion, and deterioration.

B. Packaging: Package hollow metal work in cardboard or other containers with separators,
banding, spreaders, and paper wrappings fo protect ifems during transit and Project site
storage.

C. Manufacturer's Recommendations: Follow special storage and handling requirements of
manufacturer.

D. Identification: Mark each door and door frame, on a surface which will be hidden after

installation, with designation of opening for which it is furnished. Mark opening designation
also on exterior packaging for each door and door frame.

1.7 COORDINATION

A. Hardware Suppliers: Furnish hollow metal frame manufacturer with accepted hardware
schedule, hardware templates, and samples of physical hardware where necessary to
ensure correct fitting and installation.

PART 2 - PRODUCTS
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2.1 MANUFACTURERS
A. General: Provide products manufactured by Stiles Custom Metal, Inc; Curries Company, an
ASSA ABLOY Group Company; Steelcraft, an Ingersoll Rand Company OR Ceco, an ASSA
ABLOY Group Company

2.2 MATERIALS - GENERAL
A. Steel Sheet:

1. General: Free of scale, pitting, and surface defects.

2. Cold-Rolled: ASTM A366, commercial grade.
3. Hot-Rolled: ASTM A569, commercial grade, pickled.
4. Galvanized: Cold-rolled or hot-rolled sheet with zinc coating applied by hot-dip

process per ASTM A526 (A60 or G60) with coating weight of not less than
0.30 ounces per square foot per side.

2.3 HOLLOW METAL DOORS

A. Faces:
1. Interior Doors: Cold-rolled or hot-rolled steel sheet; not less than 18 gauge.
2. Exterior Doors: Galvanized steel sheet, not less than 16 gauge.
B. Door Thickness: 1-3/4-inches, unless otherwise shown.
C. Door Types: Flush. Fully-welded seamless construction with no visible seams or joints on faces

or vertical edges.
D. Door Construction:
1. General: Fabricate doors in conformance with ANSI A250.8, including:

qa. Level and Physical Performance Level: Level 3 and Exira heavy Duty per
ANSI A250.8.

b. Model: 2 (Seamless per ANSI A250.8).

2. Reinforcement: Stiffen face sheets by continuous vertical formed steel stiffener
sections spanning full thickness of interior space between door faces.

3. Stiffeners: Noft less than 22 gauge space not more than é-inches apart and securely
attach to face sheets by spot welds not more than 5-inches on cenfer. Fill spaces
between stiffeners to sound-deaden and insulate full height of door with an
inorganic non-combustible batt-type material.
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4. Door Faces: Join at vertical edges by confinuous weld extending full height of door.
Grind, fill, and dress welds smooth to make invisible and provide smooth flush
surface.

3. Top and Bottom Edges: Close with continuous recessed steel channel not less than

16 gauge, extending full width of door and spot welded to both faces. At exterior
doors provide an additional flush closing channel at top edges and, where required
for attachment of weather-stripping, a flush closure also at botfom edges. Provide
openings in bottom closure of exterior doors to permit escape of enfrapped
moisture.

é. Edge Profiles: Provide for both vertical edges of doors as follows:

a. Single-Acting Swing Doors: Bevel 1/8-inch in 2 inches.

b. Double-Acting Swing Doors: Round on 2-1/8-inch radius.

7. Hardware Reinforcements:

a. General: Mortise, reinforce, drill and tap doors at factory for fully-
templated hardware only, per hardware schedule and templates provided
by hardware suppliers specified in Section 08710 - Door Hardware, and
DIVISION 16 -Electrical (Fire Alarm and Security Requirements). Where
surface-mounted hardware is scheduled, provide reinforcing plates only;
driling and tapping done by others.

b. Minimum Gauges For Hardware Reinforcing Plates: As follows:

1) Hinge and Pivot Reinforcements: 7 gauge.

2) Reinforcements for Lock Face, Flush Bolts, Concealed Holders:
12 gauge.
3) Reinforcements for All Other Surface-Mounted Hardware:
16 gauge.
8. Astragals:
a. Dutch Bend Astragal: Provide as integral part of door unless otherwise

shown or scheduled. Fabricate astragal of three thickness of metal of
same gauge as face sheet. Fabricate reveal on opposite door leaf from
top to bottom for dutch bend astragal to lay flush with face.

b. Location:

1) Exterior Pairs of Doors:

a) Outswing: Astragal on exterior side of active door leaf.
b) Inswinging: Astragal on exterior side of inactive leaf.
9. Louvers: Welded blade type of construction. Louvers pierced into face sheets not

permitted.
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10. Exterior Doors: Provide weep-hole openings in bottom of exterior doors to permit
moisture to escape. Seal joints in top edges of doors against water penetration.

E. Electrical Requirements:
1. General: Make provisions for installation of electrical items specified under Section
087100 - Door Hardware, and DIVISION 16 -Electrical (Fire Alarm and Security
Requirements) and other applicable Sections; arrange in manner so wiring can be
readily removed and replaced.

2. Doors with Electric Hardware:

a. General: Provide with metal raceway or conduit to permit wiring from
electric hinge to other electric door hardware.

b. Hinges or Pivot Location: Center orinfermediate as applicable; fop or
bottom not permitted.

c. Install Electro Lynx wiring and Molex type connectors. Furnished by
Section 087100, Door Hardware.

2.4 HOLLOW METAL PANELS

A. General: Fabricate and finish hollow metal panels as specified for hollow metal doors.

2.5 HOLLOW METAL FRAMES
A. Materials:

1. Interior Frames: Cold-rolled or hot-rolled steel sheet; not less than 16 gauge for
openings 48-inches and less in width, and not less than 14 gauge for openings
greater than 48-inches in width.

2. Exterior Frames: Galvanized steel sheet; not less than 14 gauge.

B. Fabrication:

1. General: Provide welded units with integral trim, of sizes and shapes shown.
Knocked-down frames acceptable at inferior non-rated openings only.

2. Finished Work: Strong and rigid, neat in appearance, square, frue and free of
defects, warp or buckle. Fabricate molded members clean cut, straight and of
uniform profile throughout their lengths.

3. Jamb Depths, Trim, Profile, Retumns, and Backbends: As shown.

4, Corner Joints: Close contact edges tight, miter and contfinuously weld trim edges,
and miter (butt) stops. Use of gussets not permitted.

5. Stops: Minimum depth 5/8-inches.
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é. Large Openings: When shipping limitations so dictate, fabricate frames for large
openings in sections designed for splicing in field.

7. Multiple or Special Openings: Fabricate frames for multiple or special openings with
mullion and/or rail members which are closed tubular shapes having no visible
seams or joints. Securely weld joints between faces of abutting members and finish
smooth.

8. Hardware Reinforcements:

a. General: Mortise, reinforce, drill, and tap frames at factory for fully
templated mortised hardware only, per hardware schedule and templates
provided by hardware supplier. Where surface-mounted hardware is to be
applied, provide frames with reinforcing plates only.

b. Hardware Reinforcing Plates: Minimum thickness as follows:

1) Hinge And Pivot Reinforcements: 7 gauge, 1-1/4-foot by 10-inches,

minimum size.
2) Strike Reinforcements: 12 gauge.
3) Flush Bolf Reinforcements: 12 gauge.
4) Closer Reinforcements: 12 gauge.
5) Surface-Mounted Hardware Reinforcements: 12 gauge.
6) Hold-Open Arm Reinforcements: 12 gauge.
7) Surface Exit Device Reinforcements: 12 gauge.
9. Jamb Anchors:
a. Masonry Wallls: Provide frames with adjustable jamb anchors. Anchors not

less than 16-gauge steel or 0.156-inch diameter steel wire. Stirrup straps
shall be not less than 2 inches by 10 inches in size, corrugated and/or
perforated. Provide anchors on each jamb as follows:

Frames up to 7'-6" height: 3 anchors.

Frames 7'-6" to 8'-0" height: 4 anchors.

Frames over 8-0" height: 1 anchor for each 2' or fraction thereof
in height.

b. Stud Partitions: Provide frames with steel anchors of suitable design, not less
than 18-gauge thickness, securely welded inside each jamb as follows:

Frames up to 7'-6" height: 4 anchors.

Frames 7'-6" to 8'-0" height: 5 anchors.

Frames over 8-0" height: 5 anchors plus one additional for each 2'
or fraction thereof over 8-0".
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C. Previously Placed Concrete or Masonry: Provide frames to be anchored fo
previously placed concrete, masonry or structural steel with anchors of
suitable design as shown on approved shop drawings.

10. Floor Anchors:

a. General: Securely weld inside each jamb, with two holes provided at each
jamb for floor anchorage.

b. Adjustable Anchors: Where so scheduled or specified, provide adjustable
floor anchors, not less than 2 inches in height adjustment.

C. Thickness: Minimum 14 gauge.
1. Masonry Wall Openings More Than 48-Inches In Width: Provide with angle or
channel stiffener factory welded into head; stiffeners not less than opening width

and not used as lintels or load-bearing members.

12. Dust Cover Boxes: Or mortar guards, provide of not thinner than 26-gauge steel at
hardware mortises on frames o be set in masonry or plaster partitions.

13. Steel Spreader: Provide frames with steel spreader temporarily attached to feet of
both jambs to serve as brace during shipping and handling. Steel spreader not to
be used for installation purposes.

C. Electrical Requirements:

1. General: Make provisions for installation of electrical items specified under Section
087100 - Door Hardware, and DIVISION 26 —Electrical (Fire Alarm and Security
Requirements) and other applicable Sections; arrange in manner so wiring can be
readily removed and replaced.

2. Frames with Electric Hinges:

a. General: Dust cover boxes or mortar guard for electrical hinges furnished
under Section 087100 - Door Hardware; weld info place under this Section.

b. Hinge or Pivot Location: Center or intermediate as applicable; top or
bottom not permitted.

3. Back Box for Electrical Hardware Items: Furnished under Section 087100 - Door
Hardware; weld into place under this Section.

2.6 FIRE-RATED DOORS AND FRAMES
A. General: Provide labeled doors and frames for those openings requiring fire protection

ratings as scheduled. Construct such doors and frames as fested and approved by UL, WHI,
or other nationally recognized testing agency having factory inspection service.
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B. Non-Ratable Openings: Identify on Shop Drawings any door or frame scheduled to be fire-
rated cannot qualify for appropriate labeling because of its design, hardware or any other
reason. Do not begin fabrication for non-ratable items until all issues have been resolved.

STOPS AND MOLDINGS

A. Moldings for Glazed Lites in Doors: Minimum 0.032 inch thick, fabricated from same material
as door face sheet in which they are installed.

B. Fixed Frame Moldings: Formed integral with standard steel frames, minimum 5/8 inch high,
unless otherwise indicated.

C. Loose Stops for Glazed Lites in Frames: Minimum 0.032 inch thick, fabricated from same
material as frames in which they are installed.

SHOP PAINTING

A. General: Comply with NAAMM's "Metal Finishes Manual for Architectural and Metal
Products" for recommendations for applying and designating finishes.

1. Finish standard steel door and frames after assembly.

B. Galvanized Steel Surface Preparation: Clean surfaces with nonpetroleum solvent so surfaces
are free of oil and other contaminants. After cleaning, apply a conversion coating suited to
the organic coating to be applied over it. Clean welds, mechanical connections, and
abraded areas, and apply galvanizing repair paint specified below to comply with
ASTM A 780.

1. Galvanizing Repair Paint: High-zinc-dust-content paint for regalvanizing welds in
steel, complying with SSPC-Paint 20.

C. Steel Surface Preparation: Clean surfaces to comply with SSPC-SP 1, "Solvent Cleaning';
remove dirt, oil, grease, or other contaminants that could impair paint bond. Remove mill
scale and rust, if present, from uncoated steel; comply with SSPC-SP 3, "Power Tool Cleaning,"
or SSPC-SP 6/NACE No. 3, "Commercial Blast Cleaning."

D. Factory Priming for Field-Painted Finish: Apply shop primer specified below immediately after
surface preparation and pretreatment. Apply a smooth coat of even consistency to provide
a uniform dry film thickness of not less than 0.7-mils.

E. Shop Primer: Manufacturer's standard, fast-curing, lead- and chromate-free primer
complying with ANSI A250.10 acceptance criteria; recommended by primer manufacturer
for substrate; compatible with substrate and field-applied finish paint system indicated; and
providing a sound foundation for field-applied topcoats despite prolonged exposure.

PART 3 - EXECUTION

3.1

EXAMINATION
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3.2

3.3

3.4

3.5

3.6

A. Verification of Conditions: Examine substrate and conditions under which hollow metal
doors and frames are to be installed and give notification, in writing, of any conditions
defrimental to proper and timely completion of work. Do not proceed with work until
unsatisfactory conditions have been corrected.

INSTALLATION OF FRAMES

A. General: Install frames per Reference Standards and as specified.

B. Labeled Doors and Frames: Install per requirements of labeling authority.

C. Setting: Exercise care in setfing of frames to maintain scheduled dimensions, hold head

level, and maintain jambs plumb and square.

D. Anchorages and Connections: Secure fo adjacent construction. Fumish anchors to suit wall
conditions and floor angles or clips welded to frame for fastening fo floor.

E. Spreader Bars: Whenever possible, leave frame spreader bars intact until frames are set
perfectly square and plumb and anchors are securely attached. Do not use shipping bars
as spreaders.

F. Expansion Movement: Allow for as required.
G. Fire-Rated Frames: Install per NFPA Standard No. 80.
H. Exterior Doors: Provide sheet metal drip at head.

l. Frames in Metal Stud Partitions: Frames filled tight with mineral fiber safing as specified in
Section 078413 - Penetration Firestopping.

SHOP COAT TOUCH-UP

A. General: Immediately after installation remove rust, sand smooth, and fouch-up items with
prime coat which has been damaged with same primer as applied in shop.

ADJUSTMENT

A. General: Replace or re-hang doors which are hinge-bound or do not swing or operate
freely.

PROTECTION

A. General: Protect installed work against damage from other construction work.

INSTALLATION OF DOORS

A. General: Install doors per manufacturer's instructions.

B. Hardware: Install per requirements specified in Section 087100 - Door Hardware.
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C. Adjustment: Adjust and lubricate operable parts as required for correct function.

END OF SECTION
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SECTION 08 14 00 — FLUSH WOOD DOORS

PART 1 - GENERAL

1.1 REFERENCES
A. WDMA - Window & Door Manufacturers Association I.S. 1A latest edition
B. NFPA 80 - Standards for Fire Doors
C. AWS 2009- Architectural Wood Work Standards

1.2 SUBMITTALS
A. Product Data:

a. For each type of door include details of core and edge construction

as well as trim for openings. Include factory finishing specifications
B. Shop Drawings:

a. Indicate location, size and hand of each door; elevation and any
details not covered in the product data sheets such as location and
extent of blocking or any other pertinent data.

C. Samples:
a. For each specie and type of finish submit one 8x10 finish sample.

1.3 QUALITY ASSURANCE
A. Advise the architect immediately of any deviations from the listed standards
or this
Specification. Insure that all doors are incompliance with NFPA 80 and locall
fire codes.

1.4 DELIVERY, STORAGE AND HANDLING

A. Comply with requirements of referenced standard and manufacturers written
instructions.

B. Do not deliver doors until building is conditioned to temperature and humidity
levels required by referenced standard are established and maintained.
Humidity must be between 25% & 55%.

C. Protect doors from exposure from natural and artificial light until the doors are

hung.

1.5 WARRANTY
A. Solid core interior doors life of installation
a. Warranty shall include installation and finishing that may be required
due to repair or replacement of any defective doors. This includes
doors deemed defective due to material or workmanship or doors
defined by the WDMA as of out of tolerance due to bow, cup or twist.
PART 2 - PRODUCTS

2.1 MANUFACTURERS
A. Provide products from one of the following manufactures that is in strict
compliance with
this specification and referenced standards.
Marshfield Door Systems, VT Industries, Eggers Industries, OR Oshkosh Architectural Wood
Doors.
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2.2 GENERAL
A. Construction: 5ply hot press. Two ply pre-manufactured skins are not
acceptable as 5ply construction.
A. Adhesive: Type 1
B. Stiles and Rails to be bonded to the core and abrasively planed as an
assembly.
a. SCL on non labeled and 20 min doors
b. Fire rated material on 45-90 minute doors
c. Vertical edges of doors to be laminated with vinyl protective edge

a. UL or WHI fire labels to be attached to the hinge side of the door
b. Fire doors to comply with ULT0C positive pressure
c. Manufacturers label indicating mark number, veneer species,
construction, etc. to be affixed to top rail of the door.
D. Bevel vertical door edges 1/8"in 2 “.

2.3 NON-FIRE RATED AND 20 MINUTE DOORS
A. WDMA Standard Duty PC- 5 particle core doors with 32llb density cores except
as follows:

a. Doors where there is surface mounted hardware to have blocking to
eliminate the need for through bolting or be constructed with SCL
core.

b. SCL (Structural Composite Lumber) core to be supplied to maintain
warranty when there are light lock conflicts that would void warranty
on particle core doors.

2.4 FIRE RATED 45 -90 MINUTE
A. Supply core type necessary to meet scheduled label requirements.
B. Provide blocking as needed to eliminate the need for through bolting the
attachment of specified hardware.
C. Provide lock blocks for all mortise or bored locks.

2.5 WOOD VENEER FACES FOR TRANSPARENT FINISH
A. General:
1. Provide wood veneer faced flush wood doors as required to

match the Architect's samples and in conformance with ANSI/HPVA HP-1; noft less than
1/50-inch-thick before finish sanding.

a. Grade: Premium, with Grade A faces.
B.
1. Species: Maple. (Clear)- Field verify and coordinate with Owner to
match.
2. Cut: Plain Sliced- Field verify and coordinate with Owner to
match.
3. Application:
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a. Face Panel Grade: HPVA Grade A.
b. Finish: Finish for interior doors TBD.
4. Match between veneer leaves: Book Match
5. Fabrication: As specified in this Section.

2.6 ACCESSORIES
A. Vision Frames
a. Non-rated and 20 minute flush hardwood frames matching face
veneer.
b. 45-90 minute metal vision frames veneered to match face veneer.
B. Louvers
a. Non-labeled doors
i. Solid hardwood matching face veneer.
i. Louversshall be V-slat chevron design.
b. Labeled 45-90 minute
i. Metal fusible link factory primed for paint finish.

B. Glass
a. Provide glass for the doors as scheduled on drawings
C. Factory install all louvers and vision kits with glass.

2.8 GLASS AND GLAZING

A. Vision Glass: Rated and Non-rated vision glass specified in Section 088000
- Glazing.

2.9 SIZES AND CLEARANCES

A. Sizes: As shown; coordinate with installation to determine actual door
sizes and clearances.

1. Door Thickness: 1-3/4-inch, unless otherwise shown.
B. Clearances: Maximum 1/8-inch clearance at jambs, heads, and meeting
stiles; maximum 1/4-inch clearance over thresholds, and maximum 3/8-inch

clearance in openings without thresholds; unless otherwise shown. Bevel vertical
edges 1/8-inch per 2 inches.

2.10  PRE-FITTING AND PREMACHINING
A. General: Pre-fit and pre-machine.

B. Pre-fitting: Pre-fit at factory per specified clearances. Provide stile edges
with standard bevel or radius as required by hardware.

C. Pre-machining: Coordinate with Section 087100 — Door Hardware, and
DIVISION 26 - Electrical Security Requirements, including:
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1. Factory machine doors for hardware that is not surface applied. Locate
hardware to comply with DHI-WDHS-3. Comply with final hardware
schedules, door frame Shop Drawings, DHI A115-W Series standards, and
hardware templates.

2. Coordinate measurements of hardware mortises in metal frames to verify
dimensions and alignment before factory machining.

PART 3 - EXECUTION
3.1 PREPARATION

A. General: Do not install doors until cementitious work in areas shown to
receive wood doors is completed and dry.

B. Environmental Requirements: Condition doors to normal occupancy

condifions prior to hanging. Do not subject doors to abnormal heat, dryness, or
humidity.

A. Examine doors and substrates, with Installer present, for suitable conditions
where wood doors will be installed.
1. Verify that installed frames comply with indicated requirements for
type, size, location, and swing characteristics and have been
installed with plumb jombs and level heads.

2. Reject doors with defects.

3. Proceed with installation only after unsatisfactory conditions have
been corrected.

3.2 INSTALLATION
A. General: Cut, frim, and hang doors to fit into frames with specified
clearances. Recoat top and bottom edges prior to hanging, if affected by
fitting; use same type paint as applied at factory.
B. Prefinished Doors: Cutting, trimming, fitting, and machining not permitted.
C. Operation: Rehang or replace doors that do not swing or operate freely.
Finished Doors: Replace doors that are damaged or do not comply with
requirements. Doors may be repaired or refinished if work complies with

requirements and shows no evidence of repair or refinishing.

END OF SECTION
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SECTION 08 71 00 - DOOR HARDWARE

PART 1 - GENERAL

1.1

A.

RELATED DOCUMENTS

Drawings and general provisions of the Contract, including General and
Supplementary Conditions and Division 1 Specification Sections, apply to this Section.

SUMMARY

This Section includes commercial door hardware for the following:

1. Swinging doors.
2. Sliding doors.
3. Other doors to the extent indicated.

Door hardware includes, but is not necessarily limited fo, the following:

1. Mechanical door hardware.

2. Electromechanical door hardware, power supplies, back-ups and surge
protection.

3. Cylinders specified for doors in other sections.

Related Sections:

Division 08 Section “Door Hardware Schedule™.

Division 08 Section “Hollow Metal Doors and Frames”.
Division 08 Section “Interior Aluminum Doors and Frames”.
Division 08 Section “Flush Wood Doors”.

Division 08 Section “Access Control Hardware”.

R e e

Codes and References: Comply with the version year adopted by the Authority Having
Jurisdiction.

ANSI A117.1 - Accessible and Usable Buildings and Facilities.
ICC/IBC - International Building Code.

NFPA 80 - Fire Doors and Windows.

NFPA 101 - Life Safety Code.

NFPA 105 - Installation of Smoke Door Assemblies.

State Building Codes, Local Amendments.

SNk =

Standards: All hardware specified herein shall comply with the following industry
standards:

1. ANSI/BHMA Certified Product Standards - A156 Series
2. UL10C - Positive Pressure Fire Tests of Door Assemblies
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SUBMITTALS

Product Data: Manufacturer's product data sheets including installation details,
material descriptions, dimensions of individual components and profiles, operational
descriptions and finishes.

Door Hardware Schedule: Prepared by or under the supervision of supplier, detailing
fabrication and assembly of door hardware, as well as procedures and diagrams.
Coordinate the final Door Hardware Schedule with doors, frames, and related work to
ensure proper size, thickness, hand, function, and finish of door hardware.

1.

Format: Comply with scheduling sequence and vertical format in DHI's "Sequence
and Format for the Hardware Schedule."

Organization: Organize the Door Hardware Schedule info door hardware sefs
indicating complete designations of every item required for each door or
opening. Organize door hardware sets in same order as in the Door Hardware
Sets at the end of Part 3. Submittals that do not follow the same format and order
as the Door Hardware Sets will be rejected and subject to resubmission.

Content: Include the following information:

a. Type, style, function, size, label, hand, and finish of each door hardware
item.

Manufacturer of each item.

Fastenings and other pertinent information.

Location of door hardware set, cross-referenced to Drawings, both on floor
plans and in door and frame schedule.

e. Explanation of abbreviations, symbols, and codes contained in schedule.

f.  Mounting locations for door hardware.

g. Door and frame sizes and materials.

Q0o

Submittal Sequence: Submit the final Door Hardware Schedule at earliest possible
date, particularly where approval of the Door Hardware Schedule must precede
fabrication of other work that is critical in the Project consfruction schedule.
Include Product Data, Samples, Shop Drawings of other work affected by door
hardware, and other information essential to the coordinated review of the Door
Hardware Schedule.

Shop Drawings: Details of electrified access confrol hardware indicating the following:

1.

Wiring Diagrams: Upon receipt of approved schedules, submit detfailed system
wiring diagrams for power, signaling, monitoring, communication, and conftrol of
the access control system electrified hardware. Differentiate between
manufacturer-installed and field-installed wiring. Include the following:

a. Elevation diagram of each unique access controlled opening showing
location and interconnection of major system components with respect
fo their placement in the respective door openings.

. Complete (risers, point-to-point) access control system block wiring
diagrams.
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2. Electrical Coordination: Coordinate with related Division 26 Electrical Sections the
voltages and wiring details required at electrically controlled and operated
hardware openings.

Keying Schedule: Prepared under the supervision of the Owner, separate schedule
detailing final keying instructions for locksets and cylinders in writing. Include keying
system explanation, door numbers, key set symbols, hardware set numbers and special
instructions. Owner to approve submitted keying schedule prior fo the ordering of
permanent cylinders.

Operatfing and Maintenance Manuals: Provide manufacturers operating and
maintenance manuals for each item comprising the complete door hardware
installation in quantity as required in Division 01, Closeout Submittals. The manual to
include the name, address, and contact information of the manufacturers providing
the hardware and their nearest service representatives. The final copies delivered after
completion of the installation test to include "as built" modifications made during
installation, checkout, and acceptance.

Warranties and Maintenance: Special warranties and maintenance agreements
specified in this Section.

QUALITY ASSURANCE

Manufacturers Qualifications: Engage qualified manufacturers with a minimum 5 years
of documented experience in producing hardware and equipment similar to that
indicated for this Project and that have a proven record of successful in-service
performance.

Installer Qualifications: Installers, trained by the primary product manufacturers, with a
minimum 3 years documented experience instaling both standard and electrified
builders hardware similar in material, design, and extent to that indicated for this Project
and whose work has resulted in construction with a record of successful in-service
performance.

Door Hardware Supplier Qualifications: Experienced commercial door hardware
distributors with a minimum 5 years documented experience supplying both
mechanical and electromechanical hardware installations comparable in material,
design, and extent to that indicated for this Project. Supplier recognized as a factory
direct distributor in good standing by the manufacturers of the primary materials with a
warehousing facility in Project's vicinity. Supplier to have on staff a certified
Architectural Hardware Consultant (AHC) available during the course of the Work 1o
consult with Contractor, Architect, and Owner concerning both standard and
electromechanical door hardware and keying.

1. Scheduling Responsibility: Preparation of door hardware and keying schedules.

Source Limitations: Obtain each type and variety of Door Hardware specified in this
Section from a single source, qualified supplier unless otherwise indicated.

1. Electrified modifications or enhancements made to a source manufacturer's
product line by a secondary or third party source will not be accepted.
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Provide electromechanical door hardware from the same manufacturer as
mechanical door hardware, unless otherwise indicated.

E. Regulatory Requirements: Comply with NFPA 70, NFPA 80, NFPA 101 and ANSI A117.1
requirements and guidelines as directed in the model building code including, but not
limited fo, the following:

1.

NFPA 70 "National Electrical Code", including electrical components, devices,
and accessories listed and labeled as defined in Arficle 100 by a testing agency
acceptable to authorities having jurisdiction, and marked for intended use.

2. Where indicated to comply with accessibility requirements, comply with
Americans with Disabilities Act (ADA), "Accessibility Guidelines for Buildings and
Facilities (ADAAG)," ANSI A117.1 as follows:

a. Handles, Pulls, Latches, Locks, and other Operating Devices: Shape that is
easy to grasp with one hand and does not require tight grasping, tight
pinching, or twisting of the wrist.

b. Door Closers: Comply with the following maximum opening-force
requirements indicatfed:

1) Interior Hinged Doors: 5 Ibf applied perpendicular to door.
2) Fire Doors: Minimum opening force allowable by authorities having
jurisdiction.

C. Thresholds: Not more than 1/2 inch high. Bevel raised thresholds with a slope
of not more than 1:2.

3. NFPA 101: Comply with the following for means of egress doors:

a. Latches, Locks, and Exit Devices: Not more than 15 Ibf to release the latch.
Locks shall not require the use of a key, tool, or special knowledge for
operation.

b. Thresholds: Not more than 1/2 inch high.

4, Fire-Rated Door Assemblies: Provide door hardware for assemblies complying with
NFPA 80 that are listed and labeled by a testing and inspecting agency
acceptable to authorities having jurisdiction, for fire rafings indicated, based on
testing according fo NFPA 252 (neutral pressure at 40" above sill) or UL-10C.

a. Test Pressure: Positive pressure labeling.

F. Each unit to bear third party permanent label demonstrating compliance with the

referenced standards.

G. Keying Conference: Conduct conference to comply with requirements in Division 01
Section "Project Meetings." Keying conference to incorporate the following criteria into
the final keying schedule document:

1.
2.

Function of building, purpose of each area and degree of security required.
Plans for existing and future key system expansion.
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3. Requirements for key confrol storage and software.
4. Installation of permanent keys, cylinder cores and software.
5. Address and requirements for delivery of keys.

Pre-Submittal Conference: Conduct coordination conference in compliance with
requirements in Division 01 Section "Project Meetings' with attendance by
representatives of Supplier(s), Installer(s), and Contractor(s) to review proper methods
and the procedures for receiving, handling, and installing door hardware.

1. Prior to installation of door hardware, arrange for manufacturers' representatives
to hold a project specific training meeting o instruct the installing contractors'
personnel on the proper installation and adjustment of their respective products.
Product training to be afttended by installers of door hardware (including
electromechanical hardware) for aluminum, hollow metal and wood doors.
Training will include the use of installation manuals, hardware schedules,
templates and physical product samples as required.

2. Inspect and discuss electrical roughing-in, power supply connections, and other
preparatory work performed by other trades.

3. Review sequence of operation narratives for each unique access controlled
opening.

4, Review and finalize construction schedule and verify availability of materials.

5. Review the required inspecting, testing, commissioning, and demonstration
procedures

At completion of installation, provide written documentation that components were
applied to manufacturer's instructions and recommendations and according to
approved schedule.

DELIVERY, STORAGE, AND HANDLING

Inventory door hardware on receipt and provide secure lock-up and shelving for door
hardware delivered to Project site. Do not store electronic access control hardware,
software or accessories at Project site without prior authorization.

Tag each item or package separately with identification related to the final Door
Hardware Schedule, and include basic installation instructions with each item or
package.

Deliver, as applicable, permanent keys, cylinders, cores, access control credentials,
soffware and related accessories directly to Owner via registered mail or overnight
package service. Instructions for delivery to the Owner shall be established at the
"Keying Conference".

COORDINATION

Templates: Obtain and distribute to the parties involved templates for doors, frames,
and other work specified to be factory prepared for installing standard and electrified
hardware. Check Shop Drawings of other work to confirm that adequate provisions are
made for locating and installing hardware to comply with indicated requirements.
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Door Hardware and Electrical Connections: Coordinate the layout and installation of
scheduled electrified door hardware and related access control equipment with
required connections to source power junction boxes, low voltage power supplies,
detection and monitoring hardware, and fire and detection alarm systems.

Door and Frame Preparation: Related Division 08 Sections (Steel, Aluminum and Wood)
doors and corresponding frames are to be prepared, reinforced and pre-wired (if
applicable) to receive the installation of the specified electrified, monitoring, signaling
and access control system hardware without additional in-field modifications.

WARRANTY

General Warranty: Reference Division 01, General Requirements. Special warranties
specified in this Arficle shall not deprive Owner of other rights Owner may have under
other provisions of the Contfract Documents and shall be in addition to, and run
concurrent with, other warranties made by Confractor under requirements of the
Contract Documents.

Warranty Period: Written warranty, executed by manufacturer(s), agreeing to repair or
replace components of standard and electrified door hardware that fails in materials or
workmanship within specified warranty period after final acceptance by the Owner.
Failures include, but are not limited to, the following:

1. Structural failures including excessive deflection, cracking, or breakage.

2. Faulty operation of the hardware.

3. Deterioration of metals, metal finishes, and other materials beyond normal
weathering.

4, Electrical component defects and failures within the systems operation.

Standard Warranty Period: One year from date of Substantial Completfion, unless
otherwise indicated.

Special Warranty Periods:

1. Seven years for heavy duty cylindrical (bored) locks and latches.
2. Five years for exit hardware.

3. Ten years for heavy duty floor closers.

4. Two years for shallow depth floor closers.

5. Two years for electromechanical door hardware.

MAINTENANCE SERVICE

Maintenance Tools and Instructions: Furnish a complete set of specialized tools and
maintenance instructions as needed for Owner's continued adjustment, maintenance,
and removal and replacement of door hardware.

Continuing Service: Beginning at Substantial Completion, and running concurrent with
the specified warranty period, provide continuous (6) months full maintenance
including repair and replacement of worn or defective components, lubrication,
cleaning, and adjusting as required for proper door opening operation. Provide parts
and supplies as used in the manufacture and installation of original products.

DOOR HARDWARE 087100-6



North Pointe Medical Park Building B- Level 2

Tl for Tooele Pediatric Clinic

PART 2 - PRODUCTS

2.1

2.2

A.

SCHEDULED DOOR HARDWARE

General: Provide door hardware for each door to comply with requirements in Door
Hardware Sets and each referenced section that products are to be supplied under.

1. Designations: Requirements for quantity, item, size, finish or color, grade, function,
and other distinctive qualities of each type of door hardware are indicated in the
Door Hardware Setfs at the end of Part 3. Products are identified by using door
hardware designations, as follows:

a. Named Manufacturer's Products: Product designation and manufacturer
are listed for each door hardware type required for the purpose of
establishing requirements. Manufacturers' names are abbreviated in the
Door Hardware Schedule.

Substitutions: Requests for substitution and product approval for inclusive mechanical
and electromechanical door hardware in compliance with the specifications must be
submitted in writing and in accordance with the procedures and fime frames outlined
in Division 01, Substitution Procedures. Approval of requests is at the discretion of the
architect, owner, and their designated consultants.

HANGING DEVICES

Hinges: ANSI/BHMA A156.1 certified butt hinges with number of hinge knuckles as
specified in the Door Hardware Sets.

1. Quantity: Provide the following hinge quantity, unless otherwise indicated:
a. Two Hinges: For doors with heights up to 60 inches.
D. Three Hinges: For doors with heights 61 to 90 inches.
C. Four Hinges: For doors with heights 91 to 120 inches.
d. For doors with heights more than 120 inches, provide 4 hinges, plus 1 hinge

for every 30 inches of door height greater than 120 inches.

2. Hinge Size: Provide the following, unless otherwise indicated, with hinge widths
sized for door thickness and clearances required:

a. Widths up to 3'0": 4-1/2" standard or heavy weight as specified.
b. Sizes from 3’1" to 4'0": 5" standard or heavy weight as specified.

3. Hinge Weight and Base Material: Unless otherwise indicated, provide the
following:

Q. Exterior Doors: Heavy weight, non-ferrous, ball bearing or oil impregnated
bearing hinges unless Hardware Sets indicate standard weight.

b. Interior Doors: Standard weight, steel, ball bearing or oil impregnated
bearing hinges unless Hardware Sets indicate heavy weight.
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4. Hinge Options: Comply with the following where indicated in the Hardware Sefs
or on Drawings:

a. Non-removable Pins: Provide set screw in hinge barrel that, when fightened
info a groove in hinge pin, prevents removal of pin while door is closed;
for the following applications:

1) Out-swinging exterior doors.
2) Out-swinging access confrolled doors.
3) Out-swinging lockable doors.

5. Acceptable Manufacturers:

a. McKinney Products (MK).

DOOR OPERATING TRIM

Flush Bolts and Surface Bolts: ANSI/BHMA A156.3 and A156.16, Grade 1, certified
automatic, self-latching, and manual flush bolts and surface bolts. Manual flush bolts to
be furnished with top rod of sufficient length to allow bolf location approximately six
feet from the floor. Furnish dust proof strikes for boftom bolts. Surface bolts fo be
minimum 8" in length and U.L. listed for labeled fire doors and U.L. listed for windstorm
components where applicable. Provide related accessories (mounting brackets, strikes,
coordinators, etc.) as required for appropriate installation and operation.

1. Acceptable Manufacturers:

a. Rockwood Manufacturing (RO).
Coordinators: ANSI/BHMA A156.3 certified door coordinators consisting of active-leaf,
hold-open lever and inactive-leaf release trigger. Coordinators fabricated from steel
with nylon-coated strike plates and built-in adjustable safety release.

1. Acceptable Manufacturers:

a. Rockwood Manufacturing (RO).

MECHANICAL LOCKS AND LATCHING DEVICES

Cylindrical Locksets, Grade 1 (Heavy Duty): ANSI/BHMA A156.2, Series 4000, Grade 1
certified cylindrical (bored) locksets furnished in the functions as specified in the
Hardware Sets. Lock chassis fabricated of heavy gauge steel, zinc dichromate plated,
with through-bolted application. Furnish with solid cast levers, standard 2 3/4” backset,
and 1/2" (3/4" at rated paired openings) throw brass or stainless steel latchbolt. Locks
are to be non-handed and fully field reversible.

1. Acceptable Manufacturers:

a. Corbin Russwin Hardware (RU) — CL3300 Series.
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Lock Trim Design: As specified in Hardware Sets.

LOCK AND LATCH STRIKES

Strikes: Provide manufacturer's standard strike with strike box for each latch or lock bolf,
with curved lip extended to protect frame, finished to match door hardware set, unless
oftherwise indicated, and as follows:

1.

2.
3.

Flat-Lip Strikes: For locks with three-piece antifriction latchbolts, as recommended
by manufacturer.

Extra-Long-Lip Strikes: For locks used on frames with applied wood casing trim.
Aluminum-Frame Strike Box: Provide manufacturer's special strike box fabricated
for aluminum framing.

Standards: Comply with the following:

bl

Strikes for Mortise Locks and Latches: BHMA A156.13.
Strikes for Bored Locks and Latches: BHMA A156.2.
Strikes for Auxiliary Deadlocks: BHMA A156.5.
Dustproof Strikes: BHMA A156.16.

CONVENTIONAL EXIT DEVICES

General Requirements: All exit devices specified herein shall meet or exceed the
following criteria:

1.

At doors not requiring a fire rating, provide devices complying with NFPA 101 and
listed and labeled for "Panic Hardware" according to UL30S5. Provide proper
fasteners as required by manufacturer including sex nuts and bolts at openings
specified in the Hardware Sefs.

Where exit devices are required on fire rated doors, provide devices complying
with NFPA 80 and with UL labeling indicating "Fire Exit Hardware". Provide devices
with the proper fasteners for installation as tested and listed by UL. Consult
manufacturer's catalog and template book for specific requirements.

. Fire Exit Removable Mullions: Provide keyed removable mullions for use with
fire exit devices complying with NFPA 80 that are listed and labeled by a
festing and inspecting agency acceptable to authorifies having
jurisdiction, for fire and panic protection, based on testing according to
UL 305 and NFPA 252. Mullions to be used only with exit devices for which
they have been tested.

Except on fire rated doors, provide exit devices with hex key dogging device to
hold the pushbar and latch in a refracted position. Provide opfional keyed
cylinder dogging on devices where specified in Hardware Sefts.

Flush End Caps: Provide heavy weight impact resistant flush end caps made of

architectural metal in the same finish as the devices as in the Hardware Sets.
Plastic end caps will not be acceptable.
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5. Lever Operating Trim: Where exit devices require lever frim, furnish manufacturer's
heavy duty trim with cold forged escutcheons, beveled edges, and four
threaded studs for thru-bolts.

a. Lock Trim Design: As indicated in Hardware Sefts, provide finishes and
designs to match that of the specified locksets. Provided free-wheeling
type trim where indicated.

b. Where function of exit device requires a cylinder, provide an
inferchangeable core type keyed cylinder (Rim or Mortise) as specified in
Hardware Sets.

6. Vertfical Rod Exit Devices: Provide and install interior surface and concealed
vertical rod exit devices as Less Bottom Rod (LBR) unless otherwise indicated.

7. Narrow Stile Applications: At doors constructed with narrow stiles, or as specified
in Hardware Sefts, provide devices designed for maximum 2" wide stiles.

8. Dummy Push Bar: Nonfunctioning push bar matching functional push bar.
9. Rail Sizing: Provide exit device rails factory sized for proper door width application.

10.  Through Boltf Installation: For exit devices and trim as indicated in Door Hardware
Sefs.

Conventional Push Rail Exit Devices (Heavy Duty): ANSI/BHMA A156.3, Grade 1 certified
panic and fire exit hardware devices furnished in the functions specified in the
Hardware Sets. Mounting rails to be formed from smooth stainless steel, brass or bronze
architectural materials no less than 0.072" thick, with push rails a minimum of 0.062"
thickness. Painted or aluminum metal rails are not acceptable. Exit device latch to be
investment cast stainless steel, pullman type, with deadlock feature.

1. Acceptable Manufacturers:

a. Corbin Russwin Hardware (RU) - ED4000 / ED5000 Series.

DOOR CLOSERS
All door closers specified herein shall meet or exceed the following criteria:

1. General: Door closers to be from one manufacturer, matching in design and
style, with the same type door preparations and templates regardless of
application or spring size. Closers to be non-handed with full sized covers
including installation and adjusting information on inside of cover.

2. Standards: Closers to comply with UL-10C and UBC 7-2 for Positive Pressure Fire
Test and be U.L. listed for use of fire rated doors.

3. Size of Units: Comply with manufacturer's written recommendations for sizing of
door closers depending on size of door, exposure to weather, and anficipated
frequency of use. Where closers are indicated for doors required to be accessible
to the physically handicapped, provide units complying with ANSI ICC/AT117.1.
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4. Closer Arms: Provide heavy duty, forged steel closer arms unless otherwise
indicated in Hardware Sefs.

a. Where closers are indicated to have mechanical dead-stop, provide heavy
duty arms and brackets with an integral positive stop.

b. Where closers are indicated to have mechanical hold open, provide heavy
duty units with an additional built-in mechanical holder assembly
designed to hold open against normal wind and traffic conditions. Holder
to be manually selectable to on-off position.

C. Where closers are indicated to have a cushion-type stop, provide heavy
duty arms and brackets with spring stop mechanism to cushion door
when opened fo maximum degree.

d. Closers shall not be installed on exterior or corridor side of doors; where
possible install closers on door for optimum aesthetics. Provide drop plates
or other accessories as required for proper mounting.

5. Closer Accessories: Provide door closer accessories including custom templates,
special mounting brackets, spacers and drop plates, and through-bolt or security
type fasteners as specified in the door Hardware Sefs.

Door Closers, Surface Mounted (Commercial Duty): ANSI/BHMA 156.4, Grade 1 certified
surface mounted, insfitutional grade door closers with complete spring power
adjustment, sizes 1 thru 6; and fully operational adjustable according to door size,
frequency of use, and opening force. Closers to be rack and pinion type, one piece
cast iron or aluminum alloy body construction, with adjustable backcheck, closing
sweep, and latch speed confrol valves. Provide non-handed units standard.

1. Acceptable Manufacturers:

a. Corbin Russwin Hardware (RU) - DC4000 Series.

ARCHITECTURAL TRIM
Door Protective Trim

1. General: Door protective trim units to be of type and design as specified below or
in the Hardware Sets.

2. Size: Fabricate protection plates (kick, armor, or mop) not more than 2" less than
door width (LDW) on stop side of single doors and 1" LDW on stop side of pairs of
doors, and not more than 1" less than door width on pull side. Coordinate and
provide proper width and height as required where conflicting hardware
dictates. Height to be as specified in the Hardware Sefs.

3. Metal Protection Plates: ANSI/BHMA A156.6 certified metal protection plates (kick,
armor, or mop), beveled on four edges (B4E), fabricated from the following.

a. Stainless Steel: 050-inch thick, with countersunk screw holes (CSK).

b. Brass or Bronze: 050-inch thick, with countersunk screw holes (CSK).

C. Laminate Plastic or Acrylic: 1/8-inch thick, with countersunk screw holes
(CSK).
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4. Fasteners: Provide manufacturer's designated fastener type as specified in the
Hardware Sefts.

5. Metal Door Edging: Door protection edging fabricated from a minimum .050-inch
thick metal sheet, formed into an angle or "U" cap shapes, surface or mortised
mounted onto edge of door. Provide appropriate leg overlap to account for
protection plates as required. Height to be as specified in the Hardware Sets.

6. Acceptable Manufacturers:

a. Rockwood Manufacturing (RO).

DOOR STOPS AND HOLDERS

General: Door stops and holders to be of type and design as specified below or in the
Hardware Sefts.

Door Stops and Bumpers: ANSI/BHMA A156.16, Grade 1 certified door stops and walll
bumpers. Provide wall bumpers, either convex or concave types with anchorage as
indicated, unless floor or other types of door stops are specified in Hardware Sets. Do
not mount floor stops where they will impede traffic. Where floor or wall bumpers are
not appropriate, provide overhead type stops and holders.

1. Acceptable Manufacturers:

a. Rockwood Manufacturing (RO).

ARCHITECTURAL SEALS

General: Thresholds, weatherstripping, and gasket seals to be of type and design as
specified below or in the Hardware Sets. Provide continuous weatherstrip gasketing on
exterior doors and provide smoke, light, or sound gasketing on interior doors where
indicated. At exterior applications provide non-corrosive fasteners and elsewhere
where indicated.

Smoke Labeled Gasketing: Assemblies complying with NFPA 105 that are listed and
labeled by a testing and inspecting agency acceptable to authorities having
jurisdiction, for smoke control rafings indicated, based on testing according to UL 1784.
1. Provide smoke labeled perimeter gasketing at all smoke labeled openings.

Fire Labeled Gasketing: Assemblies complying with NFPA 80 that are listed and labeled
by a testing and inspecting agency acceptable to authorities having jurisdiction, for fire
rafings indicated, based on testing according fo UL-10C.

1. Provide intumescent seals as indicated to meet ULIOC Standard for Positive
Pressure Fire Tests of Door Assemblies, and UBC 7-2, Fire Tests of Door Assemblies.
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Sound-Rated Gasketing: Assemblies that are listed and labeled by a testing and
inspecting agency, for sound ratings indicated, based on testing according to
ASTM E 1408.

Replaceable Seal Strips: Provide only those units where resilient or flexible seal strips are
easily replaceable and readily available from stocks maintained by manufacturer.

Acceptable Manufacturers:

1. Pemko Manufacturing (PE).

FABRICATION

Fasteners: Provide door hardware manufactured to comply with published templates
generally prepared for machine, wood, and sheet metal screws. Provide screws
according fo manufacturers recognized installation standards for application infended.

FINISHES

Standard: Designations used in the Hardware Setfs and elsewhere indicate hardware
finishes complying with ANSI/BHMA A156.18, including coordination with fraditional U.S.
finishes indicated by certain manufacturers for their products.

Provide quality of finish, including thickness of plating or coating (if any), composition,
hardness, and other qualities complying with manufacturer's standards, but in no case
less than specified by referenced standards for the applicable units of hardware.

Protect mechanical finishes on exposed surfaces from damage by applying a
strippable, temporary protective covering before shipping.

PART 3 - EXECUTION

3.1

A.

3.2

EXAMINATION

Examine scheduled openings, with Installer present, for compliance with requirements
for installation tolerances, labeled fire door assembly construction, wall and floor
construction, and other conditions affecting performance.

Notify architect of any discrepancies or conflicts between the door schedule, door

types, drawings and scheduled hardware. Proceed only after such discrepancies or
conflicts have been resolved in writing.

PREPARATION
Hollow Metal Doors and Frames: Comply with ANSI/DHI A115 series.

Wood Doors: Comply with ANSI/DHI A115-W series.
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INSTALLATION

Install each item of mechanical and electromechanical hardware and access control
equipment to comply with manufacturer's written instructions and according to
specifications.

1. Installers are to be trained and certified by the manufacturer on the proper
installation and adjustment of fire, life safety, and security products including:
hanging devices; locking devices; closing devices; and seals.

Mounting Heights: Mount door hardware units at heights indicated in following
applicable publications, unless specifically indicated or required to comply with
governing regulations:

1. Standard Steel Doors and Frames: DHI's "Recommended Locations for
Architectural Hardware for Standard Steel Doors and Frames."

2. Wood Doors: DHI WDHS.3, "Recommended Locations for Architectural Hardware
for Wood Flush Doors."

3. Where indicated to comply with accessibility requirements, comply with ANSI
A117.1 "Accessibility Guidelines for Buildings and Facilities."

4. Provide blocking in drywall partitions where wall stops or other wall mounted

hardware is located.

Retrofitting: Install door hardware to comply with manufacturer's published templates
and written instructions. Where cutting and fitting are required to install door hardware
ontfo orinfo surfaces that are later to be painted or finished in another way, coordinate
removal, storage, and reinstallation of surface protective trim units with finishing work
specified in Division 9 Sections. Do not install surface-mounted items until finishes have
been completed on substrates involved.

Thresholds: Set thresholds for exterior and acoustical doors in full bed of sealant
complying with requirements specified in Division 7 Section "Joint Sealants.”

Storage: Provide a secure lock up for hardware delivered to the project but not yet
installed. Confrol the handling and installation of hardware items so that the
completion of the work will not be delayed by hardware losses before and after
installation.

FIELD QUALITY CONTROL

Field Inspection: Supplier will perform a final inspection of installed door hardware and
state in report whether work complies with or deviates from requirements, including
whether door hardware is properly installed, operating and adjusted.

ADJUSTING

Initial Adjustment: Adjust and check each operating item of door hardware and each

door to ensure proper operation or function of every unit. Replace units that cannot be
adjusted to operate as infended. Adjust door control devices fo compensate for final
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operatfion of heating and ventilating equipment and to comply with referenced
accessibility requirements.

CLEANING AND PROTECTION

Protect all hardware stored on construction site in a covered and dry place. Protect
exposed hardware installed on doors during the construction phase. Install any and all
hardware at the latest possible time frame.

Clean adjacent surfaces soiled by door hardware installation.

Clean operating items as necessary to restore proper finish. and provide final protection
and maintain conditions that ensure door hardware is without damage or deterioration
at time of owner occupancy.

DEMONSTRATION

Instruct Owner's maintenance personnel to adjust, operate, and maintain mechanical
and electromechanical door hardware.

DOOR HARDWARE SCHEDULE

The hardware sets represent the design intent and direction of the owner and architect.
They are a guideline only and should not be considered a detailed hardware schedule.
Discrepancies, conflicting hardware and missing items should be brought to the
atftention of the architect with corrections made prior to the bidding process. Omitted
items not included in a hardware set should be scheduled with the appropriate
additional hardware required for proper application and functionality.

Manufacturer's Abbreviations:

1. MA - Markar

2. MK - McKinney

3. RO - Rockwood

4. RU - Corbin Russwin
5. PE - Pemko
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Hardware Schedule

Set: 1.0
Doors: A101A
3 Hinge TA2714 4-1/2" x 4-1/2" Us26D MK
1 Cylindrical Lock (office) CLX3351 NZD 626 RU
1 Closer (surface) DC6210 689 RU
1 Kickplate K1050 10" X 2"LDW 3BE CSK us32b RO
1 Wall Stop 409 us32D RO
1 Gasketing S773D PE
Set: 2.0
Doors: AT02A, AT03A, AT05A, ATO6A
3 Hinge TA2714 4-1/2" x 4-1/2" US26D MK
1 Wall Stop 409 us32D RO

Remainder of Hardware to be reused

Set: 3.0
Doors: A102B
3 Hinge TA2714 4-1/2" x 4-1/2" Us26D MK
1 Cylindrical Lock (asylum) CLX3332 NZD 626 RU
1 Wall Stop 409 us32b RO
1 STC50 Seal Set As Required By Door Mfg

End of Section 087100
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SECTION 09 22 16 - NON-STRUCTURAL METAL FRAMING

PART 1 - GENERAL

1.1

1.3

RELATED DOCUMENTS

Drawings and general provisions of the Contract, including General and Supplementary Conditions
and Division 01 Specification Sections, apply to this Section.

SUMMARY

Section Includes:

1. Non-load-bearing steel framing systems for interior gypsum board assemblies.

2. Suspension systems for interior gypsum ceilings, soffits, and grid systems.

Related Requirements:

1. Section 092900 "Gypsum Board" for interior Gypsum sheathing.

SUBMITTALS

Product Data: For each type of product.

PART 2 - PRODUCTS

2.1

2.2

PERFORMANCE REQUIREMENTS

Fire-Test-Response Characteristics: For fire-resistance-rated assemblies that incorporate non-load-
bearing steel framing, provide materials and construction identical fo those tested in assembly
indicated, according fo ASTM E 119 by an independent testing agency.

STC-Rated Assemblies: For STC-rated assemblies, provide materials and construction identical to
those tested in assembly indicated, according to ASTM E 90 and classified according to ASTM E 413
by an independent testing agency.

FRAMING SYSTEMS

Framing Members, General: Comply with ASTM C 754 for conditions indicated.

1. Steel Sheet Components: Comply with ASTM C 645 requirements for metal unless otherwise
indicated.

2. Protective Coating: ASTM A 653/A 653M, G40 (2120) hot-dip galvanized unless otherwise
indicated.

Studs and Runners: ASTM C 645. Use either steel studs and runners or dimpled steel studs and
runners.
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1. Steel Studs and Runners (or Dimpled Steel Studs and Runners):
a. Thickness: 33 Mil Structural, unless noted otherwise.
b. Depth: Asindicated on Drawings.

Slip-Type Head Joints: Where indicated, provide one of the following:

1. Single Long-Leg Runner System: ASTM C 645 top runner with 2-inch- (51-mm-) deep flanges in
thickness not less than indicated for studs, installed with studs friction fit info top runner and
with continuous bridging located within 12 inches (305 mm) of the top of studs to provide
lateral bracing.

2. Deflection Track: Steel sheet top runner manufactured to prevent cracking of finishes
applied to interior partition framing resulting from deflection of structure above; in thickness
not less than indicated for studs and in width to accommodate depth of studs.

Flat Strap and Backing Plate: Steel sheet for blocking and bracing in length and width indicated.
1. Minimum Base-Metal Thickness: As indicated on Drawings.

Cold-Rolled Channel Bridging: Steel, 0.053-inch (1.34-mm) minimum base-metal thickness, with

minimum 1/2-inch- (13-mm-) wide flanges.

1. Depth: 1-1/2inches (38 mm).

2. Clip Angle: Noft less than 1-1/2 by 1-1/2 inches (38 by 38 mm), 0.068-inch- (1.72-mm-) thick,
galvanized steel.

Hat-Shaped, Rigid Furring Channels: ASTM C 645.
1. Minimum Base-Metal Thickness: 0.033 inch (0.84 mm).
2. Depth: 7/8inch (22.2 mm).

Resilient Furring Channels:  1/2-inch- (13-mm-) deep, steel sheet members designed to reduce
sound fransmission.
1. Configuration: hat shaped.

Cold-Rolled Furring Channels: 0.053-inch (1.34-mm) uncoated-steel thickness, with minimum 1/2-

inch- (13-mm-) wide flanges.

1. Depth: 3/4inch (19 mm).

2. Furring Brackets: Adjustable, corrugated-edge type of steel sheet with minimum uncoated-
steel thickness of 0.033 inch (0.8 mm).

3. Tie Wire:  ASTM A 641/A 641M, Class 1 zinc coating, soft femper, 0.062-inch- (1.59-mm-)
diameter wire, or double strand of 0.048-inch- (1.21-mm-) diameter wire.

SUSPENSION SYSTEMS

Tie Wire: ASTM A 641/A 641M, Class 1 zinc coating, soft temper, 0.062-inch- (1.59-mm-) diameter
wire, or double strand of 0.048-inch- (1.21-mm-) diameter wire.

Hanger Attachments fo Concrete:

1. Anchors: Fabricated from corrosion-resistant materials with holes or loops for attaching wire
hangers and capable of sustaining, without failure, a load equal to 5 fimes that imposed by
construction as determined by testing according to ASTM E 488 by an independent testing
agency.

a. Type: Post-installed, expansion anchor.
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2. Powder-Actuated Fasteners: Suitable for application indicated, fabricated from corrosion-
resistant materials with clips or other devices for attaching hangers of type indicated, and
capable of sustaining, without failure, a load equal to 10 times that imposed by construction
as determined by testing according to ASTM E 1190 by an independent festing agency.

Wire Hangers: ASTM A 641/A 641M, Class 1 zinc coating, soft temper, 0.16 inch (4.12 mm) in
diameter.

Carrying Channels: Cold-rolled, commercial-steel sheet with a base-metal thickness of 0.053 inch
(1.34 mm) and minimum 1/2-inch- (13-mm-) wide flanges.
1. Depth: 1-1/2inches (38 mm).

Furring Channels (Furring Members):
1. Cold-Rolled Channels:  0.053-inch (1.34-mm) uncoated-steel thickness, with minimum 1/2-
inch- (13-mm-) wide flanges, 3/4 inch (19 mm) deep.
2. Steel Studs and Runners: ASTM C 645.
a. Minimum Base-Metal Thickness: 0.033 inch (0.84 mm), unless noted otherwise.
b. Depth: 1-5/8 inches (41 mm) unless noted otherwise.
3. Hat-Shaped, Rigid Furring Channels: ASTM C 645, 7/8 inch (22 mm) deep.
a. Minimum Base-Metal Thickness: 0.033 inch (0.84 mm).

4, Resilient Furring Channels:  1/2-inch- (13-mm-) deep members designed to reduce sound
tfransmission.
a. Configuration: hat shaped.

Grid Suspension System for Gypsum Board Ceilings: ASTM C 645, direct-hung system composed of
main beams and cross-furring members that interlock.

1. Products: Subject to compliance with requirements, provide one of the following:
a. Armstrong World Industries, Inc.; Drywall Grid Systems.
b. Chicago Metallic Corporation; Drywall Grid System.
c. USG Corporation; Drywall Suspension System.

AUXILIARY MATERIALS

General: Provide auxiliary materials that comply with referenced installation standards.
1. Fasteners for Metal Framing: Of type, material, size, corrosion resistance, holding power, and
other properties required to fasten steel members to substrates.

PART 3 - EXECUTION

3.1

EXAMINATION

Examine areas and substrates, with Installer present, and including welded hollow-metal frames,
cast-in anchors, and structural framing, for compliance with requirements and other conditions
affecting performance of the Work.

Proceed with installation only after unsatisfactory conditions have been corrected.
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PREPARATION

Suspended Assemblies: Coordinate installation of suspension systems with installation of overhead
structure to ensure that inserts and other provisions for anchorages to building structure have been
installed to receive hangers at spacing required fo support the Work and that hangers will develop
their full strength.

1. Furnish concrete inserts and other devices indicated to other trades for installation in
advance of time needed for coordination and construction.

INSTALLATION, GENERAL

Installation Standard: ASTM C 754.

1. Gypsum Plaster Assemblies:  Also comply with requirements in ASTM C 841 that apply to
framing installation.

2. Portland Cement Plaster Assemblies: Also comply with requirements in ASTM C 1063 that
apply to framing installation.

3. Gypsum Veneer Plaster Assemblies: Also comply with requirements in ASTM C 844 that apply
to framing installation.

4, Gypsum Board Assemblies: Also comply with requirements in ASTM C 840 that apply fo
framing installation.

Install supplementary framing, and blocking to support fixfures, equipment services, heavy frim,
grab bars, toilet accessories, furnishings, or similar construction.

Install bracing at terminations in assemblies.

Do not bridge building control and expansion joints with non-load-bearing steel framing members.
Frame both sides of joints independently.

INSTALLING FRAMED ASSEMBLIES

Install framing system components according to spacings indicated, but not greater than spacings
required by referenced installation standards for assembly types.

1. Single-Layer Application: 16 inches (406 mm) o.c. unless otherwise indicated.
2. Multilayer Application: 16 inches (406 mm) o.c. unless otherwise indicated.
3. Tile Backing Panels: 16 inches (406 mm) o.c. unless otherwise indicated.

Where studs are installed directly against exterior masonry walls or dissimilar metals at exterior walls,
install isolation strip between studs and exterior wall.

Install studs so flanges within framing system point in same direction.

Install tracks (runners) at floors and overhead supports. Extend framing full height to structural

supports or substrates above suspended ceilings except where partitions are indicated to terminate

at suspended ceilings. Continue framing around ducts penetrating partitions above ceiling.

1. Slip-Type Head Joints: Where framing extends to overhead structural supports, install to
produce joints at fops of framing systems that prevent axial loading of finished assemblies.
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2. Door Openings: Screw vertical studs at jambs to jamb anchor clips on door frames; install
runner track section (for cripple studs) at head and secure to jamb studs.
a. Install two studs at each jamb unless otherwise indicated.
b. Install cripple studs at head adjacent to each jamb stud, with a minimum 1/2-inch (13-
mm) clearance from jamb stud to allow for installation of control joint in finished
assembly.
C. Extend jamb studs through suspended ceilings and attach to underside of overhead
structure.
3. Other Framed Openings: Frame openings other than door openings the same as required

for door openings unless otherwise indicated. Install framing below sills of openings to match
framing required above door heads.

4, Fire-Resistance-Rated Partitions: Install framing fo comply with fire-resistance-rated assembly
indicated and support closures and to make partitions continuous from floor o underside of
solid structure.

a. Firestop Track: Where indicated, install to maintain continuity of fire-resistance-rated
assembly indicated.
5. Sound-Rated Parfitions: Install framing fo comply with sound-rated assembly indicated.
6. Curved Partitions:
a. Bend frack to uniform curve and locate straight lengths so they are tangent fo arcs.
b. Begin and end each arc with a stud, and space infermediate studs equally along

arcs. On straight lengths of no fewer than two studs at ends of arcs, place studs 6
inches (150 mm) o.c.

Direct Furring:

1. Screw to wood framing.

2. Attach to concrete or masonry with stub nails, screws designed for masonry attachment, or
powder-driven fasteners spaced 24 inches (610 mm) o.c.

INSTALLING SUSPENSION SYSTEMS

Install suspension system components according to spacings indicated, but not greater than
spacings required by referenced installation standards for assembly types.

1. Hangers: 48 inches (1219 mm) o.c.
2. Carrying Channels (Main Runners): 48 inches (1219 mm) o.c.
3. Furring Channels (Furing Members): 16 inches (406 mm) o.c.

Isolate suspension systems from building structure where they abut or are penetrated by building
structure to prevent transfer of loading imposed by structural movement.

Suspend hangers from building structure as follows:

1. Install hangers plumb and free from contact with insulation or other objects within ceiling
plenum that are not part of supporting structural or suspension system.
a. Splay hangers only where required to miss obstructions and offset resulting horizontal
forces by bracing, countersplaying, or other equally effective means.
2. Where width of ducts and other consfruction within ceiling plenum produces hanger

spacings that interfere  with locatfions of hangers required to  support

NON-STRUCTURAL METAL FRAMING 092216-5



North Pointe Medical Park Building B- Level 2

6.

7.
8.

Tl for Tooele Pediatric Clinic

standard suspension system members, install supplemental suspension members and hangers
in the form of unistrut or equivalent devices.

Wire Hangers: Secure by looping and wire tying, either directly to structures or to inserts, eye
screws, or other devices and fasteners that are secure and appropriate for substrate, and in
a manner that will not cause hangers to deteriorate or otherwise fail.

Flat Hangers: Secure fo structure, including infermediate framing members, by attaching to
inserts, eye screws, or other devices and fasteners that are secure and appropriate for
structure and hanger, and in a manner that wil not cause hangers to deteriorate or
otherwise fail.

Do not attach hangers to steel roof deck.

Do not attach hangers to permanent metal forms. Furnish cast-in-place hanger inserts that
extend through forms.

Do not attach hangers to rolled-in hanger tabs of composite steel floor deck.

Do not connect or suspend steel framing from ducts, pipes, or conduit.

D. Fire-Resistance-Rated Assemblies: Wire tie furring channels to supports.

E. Seismic Bracing: Sway-brace suspension systems with hangers used for support.

F. Grid Suspension Systems: Attach perimeter wall frack or angle where grid suspension systems meet
vertical surfaces. Mechanically join main beam and cross-furing members to each other and butt-
cut to fit info wall frack.

G. Installation Tolerances: Install suspension systems that are level to within 1/8 inch in 12 feet (3 mm in
3.6 m) measured lengthwise on each member that will receive finishes and fransversely between
parallel members that will receive finishes.

END OF SECTION
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SECTION 09 22 20 — ACOUSTICAL INSULATION

PART T - GENERAL

1.1

1.2

1.3

1.5

1.6

SUMMARY

A. Provide materials, fabrications and installation of acoustical insulation and
associated accessories.

SUBMITTALS
A. Comply with requirements of Section 013300 — Submittal Procedures.
B. Manufacturer's product data and literature describing each type of insulation.
QUALITY ASSURANCE
A. Regulatory Requirements:
1. Insulation shall be certified by the manufacturer to comply with
California standards for insulating materials.
2. Insulating materials shall be installed in compliance with Flame Spread
Rating and Smoke Density requirements of IBC.
B. Fire Performance Characteristics: Provide insulation materials whose fire

performance characteristics have been determined per the ASTM test method
indicated below. Identify products with appropriate markings of applicable
testing and inspecting organization.

1. Surface Burning Characteristic: ASTM E84

2. Fire Resistance Ratings: ASTM E119
3. Combustion Characteristics: ASTM E136
C. Single Source Responsibility for Insulation Products: Obtain each type of

building insulation from a single source with resources to provide products of
consistent quality in appearance and physical properties without delaying
progress of the Work.

DELIVERY, STORAGE, AND HANDLING

A. Comply with requirements of Section 016000 — Product Requirements.

B. Deliver and store packaged materials in original containers bearing
identification of manufacturer's name, thermal resistance rating, and fiber
materials. Maintain seals unbroken and labels intfact until fime of use.

C. Keep materials dry by storing off ground under watertight covers.
PROJECT CONDITIONS
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A. Comply with requirements of Section 013100 - Project Management and
Coordination.
B. Do not install insulation until construction has progressed to a point that

inclement weather will not damage or wet insulation.

PART 2 - PRODUCTS

2.1 MATERIALS
A. Acoustical Insulation: Unfaced, friction-fit, flexible sound attenuation batt of
fiberglass.
1. Provide thermal resistance rating of R-13, Unless otherwise shown.
2. Comply with requirements of ASTM C 665-84, Type .
3. Manufacturers: Owens-Corning Fiberglass Corp. "Unfaced Fiberglass

Insulation, "Schuller- "Unfaced Fiberglass Insulation” or Certainteed
Products Corp. "Rigid Fit Unfaced Fiberglass Insulation."

2.2 ACCESSORIES

A. Electrical Box Acoustical Sealer: Resilient sealer pads; "Electrical Box Pads"
manufactured by 3M, or approved equivalent.

B. Insulation Support: String wire, staples, nails as required.
C. Stick Fasteners: Rust-resistant metal fasteners and washers adhesively applied
to substrate. Stic-Klip Mfg. Co. "Type A or N" with Speed Washers or Miracle
Adhesives Corp. "Stuk-Ups, Prong or Spindle and Washer".
D. Adhesive for Stick Fasteners: Type as recommended by fastener manufacturer.
E. Sealing Tape: Type as recommended by the thermal insulation manufacturer.
PART 3 - EXECUTION
3.1 EXAMINATION

A. Examine areas to receive insulation for conditions that will adversely affect
installation and performance.

B. Do not start work until defects have been corrected.
C. Coordination: Ensure that all work that will be concealed by the work of this
Section, such as electrical and plumbing work, that require inspection, have

received all required inspections and been accepted by the inspecting
authority.

3.2 INSTALLATION OF INSULATION

A. General Requirements:
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1. Comply with insulation manufacturer's instructions applicable to
products and application indicated. If printed instructions are not
available or do not apply to project conditions, consult manufacturer's
technical representative for specific recommendations before
proceeding with installation of insulation.

2. Install insulation to fit snugly between framing members and around
pipes, conduits, and outlet boxes as necessary to maintain integrity of
insulation.

3. Provide means to prevent displacement where required.

B. Acoustical Insulation:

1. Fill spaces between studs with acoustical insulation.

2. Cover rear surface of all recessed mechanical and electrical outlet
boxes with outlet box acoustical isolation pad.

3.3 DEFECTIVE WORK

A. Remove any wet insulation or material deemed defective by the Architect, and
replace with new material.

B. Restore other work to original condition which was damaged by repair or
replacement of defective insulation work.

C. Remove damaged materials from project.
3.4 PROTECTION

A. General: Protect installed insulation and vapor retarders from damage due to
harmful weather exposures, physical abuse, and other causes.

B. Provide temporary coverings or enclosures where insulation will be subject to
abuse and cannot be concealed and protected by permanent construction
immediately after installation.

END OF SECTION
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SECTION 09 29 00 - GYPSUM BOARD

PART 1 - GENERAL

1.1

1.6

RELATED DOCUMENTS

Drawings and general provisions of the Confract, including General and Supplementary Conditions
and Division 1 Specification Sections, apply fo this Section.

SUMMARY

This Section includes the following:

1. Interior gypsum wallboard.

2. Tile backing panels.

3. Non-load-bearing stud framing.

Related Sections include the following:
DEFINITIONS

Gypsum Board Terminology: Refer to ASTM C 11 for definitions of terms for gypsum board assemblies
not defined in this Section or in other referenced standards.

SUBMITTALS
Product Data: For each type of product indicated.
QUALITY ASSURANCE

Fire-Test-Response Characteristics: For gypsum board assemblies with fire-resistance ratings, provide
materials and construction identical to those tested in assembly indicated according to ASTME 119
by an independent testing and inspecting agency acceptable to authorities having jurisdiction.

Sound Transmission Characteristics: For gypsum board assemblies with STC ratings, provide materials

and construction identical to those tested in assembly indicated according to ASTME90 and

classified according to ASTM E 413 by a qualified independent testing agency.

1. STC-Rated Assembilies: Indicated by design designations from GA-600, "Fire Resistance Design
Manual."

DELIVERY, STORAGE, AND HANDLING

Deliver materials in original packages, containers, or bundles bearing brand name and identification
of manufacturer or supplier.

Store materials inside under cover and keep them dry and protected against damage from weather,

direct sunlight, surface contamination, corrosion, construction fraffic, and other causes. Stack
gypsum panels flat to prevent sagging.
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PROJECT CONDITIONS

Environmental Limitations: Comply with ASTM C 840 requirements or gypsum board manufacturer's
writfen recommendations, whichever are more stringent.

PART 2 - PRODUCTS

2.1

2.2

23

2.4

MANUFACTURERS

Manufacturers: Subject to compliance with requirements, provide products [by one] of the following:
1. Steel Framing and Furring:

a. Clark Steel Framing Systems.

b Consolidated Systems, Inc.

C. Dale Industries, Inc. - Dale/Incor.

d. National Gypsum Company.

e Scafco Corporation.

f. Western Metal Lath & Steel Framing Systems.

2. Gypsum Board and Related Products:
a. American Gypsum Co.
b. G-P Gypsum Corp.
C. National Gypsum Company.
d. United States Gypsum Co.

INTERIOR GYPSUM WALLBOARD

Panel Size: Provide in maximum lengths and widths available that will minimize joints in each area
and correspond with support system indicated.

Gypsum Wallboard: ASTM C 36.
1. Type C: (use at interior non-rated partition walls)
a. Thickness: 5/8 inch.
b. Long Edges: Tapered.
2. Type X: (Use type X for patch work at party wall, attic soffit and any rated walls)

a. Thickness: 5/8 inch.
b. Long Edges: Tapered.

TILE BACKING PANELS

Panel Size: Provide in maximum lengths and widths available that will minimize joints in each area
and correspond with support system indicated.

Water-Resistant Gypsum Backing Board: ASTM C 630/C 630M.
1. Core: 5/8inch.

TRIM ACCESSORIES

Interior Trim: ASTM C 1047.
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1. Material: Galvanized or aluminum-coated steel sheet or rolled zinc.
2. Shapes:
a. LC-Bead (J-Bead): Use at exposed panel edges.
2.5 JOINT TREATMENT MATERIALS

A General: Comply with ASTM C 475.

B. Joint Tape:
1. Interior Gypsum Wallboard: Paper.

C. Joint Compound for Interior Gypsum Wallboard: For each coat use formulation that is compatible
with other compounds applied on previous or for successive coats.

1. Prefilling: At open joints beveled panel edges, and damaged surface areas, use setting-type
taping compound.
2. Embedding and First Coat: For embedding tape and first coat on joints, fasteners, and frim
flanges, use drying-type, all-purpose compound.
3. Fill Coat: Forsecond coat, use drying-type, all-purpose compound.
4, Finish Coat: For third coat, use drying-type, all-purpose compound.
D. Joint Compound for Tile Backing Panels:

1. Water-Resistant Gypsum Backing Board: Use setting-type taping and setting-type, sandable
topping compounds.

2.6 AUXILIARY MATERIALS
A. Steel Drill Screws: ASTM C 1002, unless otherwise indicated.
1. Use screws complying with ASTM C 954 for fastening panels to steel members from 0.033 to
0.112inch thick.
B. Sound Attenuation Blankets: ASTM C 6635, Type | (blankets without membrane facing) produced by
combining thermosetting resins with mineral fibers manufactured from glass, slag wool, or rock wool.
1. Fire-Resistance-Rated Assemblies: Comply with mineral-fiber requirements of assembly.
PART 3 - EXECUTION
3.1 EXAMINATION
A Examine areas and substrates, with Installer present, and including welded hollow-metal frames, cast-
in anchors, and structural framing, for compliance with requirements and other conditions affecting
performance. Proceed with installation only after unsatisfactory conditions have been corrected.

3.2 INSTALLING STEEL FRAMING, GENERAL

A. Installation Standards: ASTM C 754, and ASTM C 840 requirements that apply to framing installation.
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Install supplementary framing, blocking, and bracing at terminations in gypsum board assemblies fo
support fixtures, equipment services, heavy frim, grab bars, toilet accessories, furmnishings, or similar
construction.  Comply with details indicated and with gypsum board manufacturer's written
recommendations or, if none available, with United States Gypsum's "Gypsum Construction
Handbook."

INSTALLING STEEL SUSPENDED CEILING AND SOFFIT FRAMING

Suspend ceiling hangers from building structure as follows:

1. Install hangers plumb and free from confact with insulation or other objects within ceiling
plenum that are not part of supporting structural or ceiling suspension system. Splay hangers
only where required to miss obstructions and offset resulting horizontal forces by bracing,
countersplaying, or other equally effective means.

2. Secure wire hangers by looping and wire-tying, either directly to structures or to inserts,
eyescrews, or other devices and fasteners that are secure and appropriate for substrate, and
in a manner that will not cause them fo deteriorate or otherwise fail

3. Do not attach hangers to steel roof deck. Attach hangers to structural members.

Wire-tie furring channels to supports, as required to comply with requirements for assemblies
indicated.

Install suspended steel framing components in sizes and spacings indicated, but not less than that
required by the referenced steel framing and installation standards.

1. Carrying Channels (Main Runners): 48 inches.
2. Furring Channels (Furring Members): 16 inches.
INSTALLING STEEL PARTITION

Install tracks (runners) at floors, ceilings, and structural walls and columns where gypsum board
assemblies abut other construction.

Installation Tolerance: Install each steel framing and furring member so fastening surfaces vary not
more than 1/8 inch from the plane formed by the faces of adjacent framing.

Extend partition framing full height to structural supports or substrates above suspended ceilings,
except where partitions are indicated to terminate at suspended ceilings. Continue framing over
frames for doors and openings and frame around ducts penetrating partitions above ceiling to
provide support for gypsum board.

Install steel studs and furring at the following spacings:
1. Single-Layer Construction: 16 inches, unless otherwise indicated.

Install steel studs so flanges point in the same direction and leading edge or end of each panel can
be attached to open (unsupported) edges of stud flanges first.

Frame door openings to comply with GA-600 and with gypsum board manufacturer's applicable

writfen recommendations, unless otherwise indicated. Screw vertical studs at jambs to jamb anchor
clips on door frames; install runner frack section (for cripple studs) at head and secure fo jamb studs.
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Frame openings other than door openings the same as required for door openings, unless otherwise
indicated. Install framing below sills of openings fo match framing required above door heads.

APPLYING AND FINISHING PANELS, GENERAL
Gypsum Board Application and Finishing Standards: ASTM C 840 and GA-216.

Install sound attenuation blankets before installing gypsum panels, unless blankets are readily installed
after panels have been installed on one side. Provide sound aftenuation blankets in walls indicated
on the drawings.

Install ceiling board panels across framing to minimize the number of abutting end joints and to avoid
abutting end joints in the central area of each ceiling. Stagger abutting end joints of adjacent panels
not less than one framing member.

Install gypsum panels with face side out. Butt panels together for a light contact at edges and ends
with not more than 1/16 inch of open space between panels. Do not force into place.

Locate edge and end joints over supports, except in ceiling applications where intermediate supports
or gypsum board back-blocking is provided behind end joints. Do not place tapered edges against
cut edges or ends. Stagger vertical joints on opposite sides of partitions. Do not make joints ofher
than control joints at corners of framed openings.

Aftach gypsum panels to steel studs so leading edge or end of each panel is attached to open
(unsupported) edges of stud flanges first.

Attach gypsum panels to framing provided at openings and cutouts.

STC-Rated Assemblies: Seal construction at perimeters, behind control and expansion joints, and at
openings and penetrations with a continuous bead of acoustical sealant. Install acoustical sealant at
both faces of partitions at perimeters and through penetrations. Comply with ASTM C 919 and
manufacturer's written recommendations for locating edge trim and closing off sound-flanking paths
around or through gypsum board assemblies, including sealing partitions above acoustical ceilings.

Space fasteners in gypsum panels according fo referenced gypsum board application and finishing
standard and manufacturer's written recommendations.

PANEL APPLICATION METHODS

Single-Layer Application:

1. On ceilings, apply gypsum panels before wall/partition board application to the greatest
extent possible and at right angles fo framing, unless otherwise indicated.

2. On partitions/walls, apply gypsum panels horizontally (perpendicular to framing), unless
otherwise indicated or required by fire-resistance-rated assembly, and minimize end joints.
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a. Stagger abutting end joints not less than one framing member in alternate courses of
board.

Mulfilayer Application on Ceilings: Apply gypsum board indicated for base layers before applying
base layers on walls/partitions; apply face layers in same sequence. Apply base layers at right angles
to framing members and offset face-layer joints 1 framing member, 16 inches minimum, from parallel
base-layer joints, unless otherwise indicated or required by fire-resistance-rated assembly.

Single-Layer Fastening Methods: Apply gypsum panels to supports with steel drill screws.
Multilayer Fastening Methods: Fasten base layers and face layers separately to supports with screws.

Tile Backing Panels:

1. Water-Resistant Gypsum Backing Board: Install at showers. Install with 1/4-inch gap where
panels abut other construction or penetrations.

2. Areas Not Subject fo Wetting: Install standard gypsum wallboard panels to produce a flat
surface except at shower locations indicated fo receive water-resistant panels.

3. Where tile backing panels abut other types of panels in the same plane, shim surfaces to

produce a uniform plane across panel surfaces.
INSTALLING TRIM ACCESSORIES

General: For frim with back flanges intended for fasteners, attach to framing with same fasteners
used for panels. Otherwise, attach trim according to manufacturer's written instructions.
FINISHING GYPSUM BOARD ASSEMBLIES

General: Treat gypsum board joints, interior angles, edge trim, control joints, penetrations, fastener
heads, surface defects, and elsewhere as required to prepare gypsum board surfaces for decoration.
Promptly remove residual joint compound from adjacent surfaces.

Prefill open joints, beveled edges, and damaged surface areas.
Apply joint fape over gypsum board joints, except those with frim having flanges not intended for
tape.

Levels of Gypsum Board Finish: Provide the following levels of gypsum board finish per USG “Gypsum
Construction Handbook, Centennial Edition™.

Level 1: for ceiling plenum areas, concealed areas, and where indicated, unless a higher level of finish

is required for fire resistive rated assemblies and sound rated assemblies.

2.

Level 2: where water resistant gypsum backing board panels form substrates for tile, and where

indicated.

3. Level 3: Not used.
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4. Level 4: Typical, for all gypsum board surfaces unless otherwise indicated.

5. Level 5: Not used.
END OF SECTION 09 29 00
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SECTION 09 51 00 — CEILING SUSPENSION

PART 1 - GENERAL
1.1 SUMMARY

A. Work Included: Provide and install ceiling suspension systems, complete, as
shown on Drawings and as specified for the following ceiling finish systems:

1. Gypsum Board Ceilings, coordinated with the Work of Section 09 29 0 -
Gypsum Board.

2. Lay-in Acoustical Ceilings, coordinated with the Work of Section 09 51
13 — Acoustical Ceilings.

3. Lay-in Acoustical Ceilings for MRI rooms, including non-ferrous
suspension components, coordinated with the Work of Section 09 51 13
— Acoustical Ceilings.

B. Work Specified Elsewhere:

1. Section 01410 - Testing and Inspection Services

2. Section 05 05 00 — Metal Fasteners.

3. Section 08 31 13 — Access Panels.

3. Section 09 22 16 — Non Structural Metal Framing.

4, Section 09 51 13 — Acoustical Ceilings.

5. Divisions 15 and 16 — Mechanical and Electrical Work in Suspended
Ceilings.

1.2 REFERENCE STANDARDS
A. American Society for Testing and Materials (ASTM):

1. Cé635; Standard Specification for Metal Suspension Systems for
Acoustical Tile and Lay-In Panel Ceilings.

2. C754; Standard Specification for Installation of Steel Framing Members
to Receive Screw-Attached Gypsum.

3. C841; Standard Specification for Installation of Interior Furring and
Lathing.
4, C1063; Standard Specification for Installation of Lathing and Furring for

Portland Cement-Based Plaster.
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5. C636; Standard Specification for Installation of Metal Suspension System
for Acoustic Tile and Lay-In Panels.

6. CISCA Ceiling Systems Installation Handbook.

B. International Building Code (IBC) with 2003 Utah Amendments.

1.3 SUBMITTALS
A. Comply with requirements of Section 01330 — Submittal Procedures.
B. Samples:

1. Exposed Suspension System Components: 12-inch-long piece of each
item specified.

C. Shop Drawings: Show following:

1. Layout of suspension systems, location of hangers, seismic braces and
frapezes, indicating location of fixed and free side of layouts.

2. Hanger spacing and fastening details.

3. Trapeze details.

4, Splicing method for main and cross runners.

5. Support at ceiling fixtures and air diffusers.

6. Change in level details.

7. Locations and dimensions of access panels, light fixtures, supply and
exhaust grilles and diffusers, sprinkler heads, speakers, and detection
devices.

8. Seismic control details.

9. Develop and coordinate location of all Work which is to be located in

ceiling with the Sections involved per Section 01330 — Submittal
Procedures prior to making shop drawing submittal.

D. Product Data: Manufacturer's information on materials, fabrication, and
installation. Provide certification of flame spread rafing and UL classification.

1.4 QUALITY ASSURANCE
A. Allowable Tolerances:
1. Deflection: Do not exceed a maximum of L/360 of span.
2. Level: Do not deviate from level in excess of 1/8 inch in 12 feet.

B. Testing:
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1. If required by local authority, special inspection services may be
implemented, refer to Section 01410 - Testing and Inspection Services.

2. Fasteners: As specified in Section 05050 — Metal Fasteners.

1.5 PRE-INSTALLATION CONFERENCE

A. Comply with requirements of Section 01315 — Project Meetings.

B. Arrange a conference at the job site fo coordinate interior wall, partition and
ceiling installation, to be afttended by the Owner, Architect, Contractor, and
personnel involved in the actual manufacture and installation of the Work of
the following Sections:

1. Section 07220 — Acoustical Insulation.

2. Section 07840 - Fire Stopping and Smoke Seals.
3. Section 09110 - Interior Wall Framing.

4, Section 09120 - Ceiling Suspension.

5. Section 09250 — Gypsum Board.

6. Section 09265 — Shaft Wall Systems.

7. Section 09510 — Acoustical Ceilings.

8. DIVISION 15 - Mechanical.

9. DIVISION 16 - Electrical.

1.6 PRODUCT HANDLING

A. Delivery: Deliver products and materials in original unopened packages,
containers, or bundles with manufacturer's label intact and legible.

B. Damaged Items: Remove items delivered in broken, damaged, rusted, or
unlabeled condition from Project site immediately.

C. Manufacturer's Recommendations: Follow additional delivery, storage, and
handling requirements of manufacturer.

1.7 PROJECT CONDITIONS

A. Concealed Work: Ensure that work concealed by suspended ceilings be
complete, tested if required, inspected, and approved prior to
commencement of installation of materials specified herein.

B. Environmental Conditions: Do not commence installation until area has been

closed in, and temperature and humidity condifions are similar to those
expected during building occupancy.
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C. Wet Work: Complete and cured, prior to commencement of installation of
suspended ceilings.
PART 2 - PRODUCTS
2.1 MATERIALS
A. Framing:
1. General: Types specified are products of Western Metal Lath
Company. Structural characteristics and quality of substitutions shall
meet or exceed those of types specified and referenced standards.
2. Main Runners: 1-1/2-inch-deep cold-rolled (0.475 pound/foot) or hot-

rolled (1.12 pound/foot) steel channels, galvanized for exterior work
and rust-inhibitive coated for interior work.

3. Cross Furring: 3/4-inch-deep cold- or hot-rolled (0.3 pound/foot) steel
channels, galvanized for exterior work and rust-inhibitive coated for
interior work.

4, Furring Channels: 7/8-inch hat-shaped channels, 25-gauge hot-rolled

channel at gypsum board ceilings; rust inhibitive finish.

5. Clips: Galvanized steel, of sizes and shapes shown. 16-gauge, except
as otherwise shown.

B. Fasteners:

1. Sheet Metal Screws: To suit channel gauge, as specified in Section
09110 — Metal Support Systems.

2. Expansion Bolts:
a. Tie Wire: Hilti Kwik Bolt HKT 14, Ramset/Red Head TW, or equal,
with minimum 1-1/2-inch embedment.
b. Others: As specified in Section 05050 — Metal Fasteners.
3. Powder-Actuated Devices (PAD's):
a. As specified in Section 05050 — Metal Fasteners and as follows:
1) Size: 0.145-inch diameter with 15/16-inch minimum
penefratfion.

2) For Attachment of Ceiling Clips: Hilti DN 27 P8T, or equal.
4, Pop Rivets: 3/16-inch-diameter plated steel.

5. Machine Bolts: ASTM A307, Grade A, regular hexagon head type with
ASTM A563, Grade A nuts. 1/4-inch size unless otherwise shown.
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Hanger, Bracing and Tie Wires:

1. FS QQ-W-461H, Finish 5, Class 1, soft temper or ASTM A 641, Class 1
coating, softf temper.

2. Minimum gauges:
a. Hangers, 8.
b. Diagonal bracing wire, 12.
C. Single-strand tie wire, 16.
d. Double-strand tie wire, 18.

Welding Electrodes: AWS, low hydrogen type, as required.

Ceiling Clips: "BERC2" Clips in conformance with IBC Seismic category D, E,
and F requirements for specified ceiling grid systems.

Seismic Brace:

1. General: Provide compression post and four 12-gauge galvanized
steel wires splayed at 45 degrees vertically and spaced at 90 degrees
horizontally to each other and aftached to main runner or grid
member with 2-inches of compression post.

2. Wire Aftachment: PAD devices not permitted for attachment of brace
wires. Fasten bracing wires at each end with not less than 4 tight turns
within distance of 1-1/2 inches, except machine made wire turns,
where both strands have been deformed or bent in wrapping, need
not comply with 1-1/2-inch distance requirement as long as furns are
tight as possible and four in number.

Compression Posts: Provide compression posts as shown on Drawings and as
specified, including:

1. Angle Strut Type: Steel sheet angles or channels, not less than 16-
gauge, L/R ratio of 200 maximum.

2. EMT Type: Electrical metallic fubing, diameters shown.

3. Metal Stud Type: 2-inch by 4-inch steel stud, 16-gauge. Aftach fo main
channel with three No. 10 screws. Attach to structure per drawings.

4, Proprietary Type: Use at Confractor's option in lieu of angle strut or EMT
types. USG's Donn Series VSA Compression Post, or equivalent,
galvanized steel telescoping post with top clip, bulb clip, guide ring,
and locking device. Provide size recommended by manufacturer for
span.

Suspension System for Acoustical Ceilings:
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1. General: Provide each component as products of a single
manufacturer.

2. Type: Comply with ASTM C 635 Structural Classification as "Heavy Duty"
Systems, for direct hung installation with interlocking main runners and
cross runners. Roll-formed grid components composed of deuble web
hot-dipped galvanized steel.

a. Structural Classification: UL Certified in compliance with CBC
Chapter 16 criteria.

3. Manufacturer: CertainTeed, Armstrong World Industries; USG Interiors,
Inc; Chicago Metdllic;. Products from CertainTeed are the Basis-of-
Design for coordinated suspension components and acoustical ceiling
panels.
4, Grid System:
a. For use with the following acoustic ceiling types: ACP-1, ACP-2,
ACP-3 and ACP-4 as specified in Section 09 51 13 — Acoustical
Panel Ceilings
b. Manufacturer: CertainTeed
C. Type: CertainTeed Classis Stab System, Heavy duty 15/16" Tee
System; and 15/16" wall molding; including CertainTeed Seismic
Perimeter Clip for seismic categories D, E and F.
d. Surface Finish: Baked polyester paint. Color: White
5. Typical Perimeter Angles: With matching corner caps and splice
pieces; same material as that of exposed suspension system members,
15-gauge with hemmed edge, typical.

a. Finish: Baked polyester paint. Match adjacent grid system.

7. Slip Joints: MM Systems Corp.'s Series DX-100, or equal, white polyvinyl-
chloride flexible extrusion for 1-inch-wide joint.

8. Slotted Angle Spacer: Slotted angles or channels with spring steel
diamond points which snap tight to prevent movement of strut.

9. Miscellaneous Accessories: Manufacturer's standard for use with
suspension system furnished; furnish as required.

Sound Isolation Clips: As specified in Section 09110 — Non-Load Bearing Wall
Framing.

J. Miscellaneous: Provide manufacturer's standard miscellaneous items and
accessories suitable for use intended and required for complete installation.
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PART 3 - EXECUTION
3.1 EXAMINATION
A. Verification of Conditions: Examine conditions under which ceiling suspension
systems are to be installed. Give notification in writing, of conditions

defrimental to proper and timely completion of Work. Proceed only when
conditions are satisfactory.

3.2 INSTALLATION

A. Hanger Wires:
1. Spacing:
a. For Gypsum Board, Metal Ceilings, and Acoustical Ceilings: 4-
foot centers maximum.
2. Clearance: Not less than 6-inches between hanger wires and

unbraced ducts, pipes, and conduit.

3. Attachment to Structure Above: Use wire pigtail embedded in
concrete, tie wire type expansion bolt, or PAD with ceiling clip, as
appropriate.

4, Hanger Wires: Fasten hanger wires to attachment device at structure

above with not less than 3 tight turns within distance of 1-1/2-inches,
except machine-made wire turns, where both strands have been
deformed or bent in wrapping, need not comply with 1-1/2-inch
distance requirement as long as furns are as tight as possible and 3 in

number.
5. Wire Size:
a. For Gypsum Board Soffits and Ceilings: 8-gauge.
b. For Acoustical and Metal Panel Ceilings: 12-gauge af

inaccessible and 10-gauge at accessible areas.
6. Out-Of-Plumb Wires: Install hanger wires as near plumb as possible.
Where hanger wires are more than 1 (horizontal) to é (vertical) out of
plumb, provide counterbrace wires.

B. Trapezes: Provide trapezes or other supplementary support members at
obstructions in order to maintain specified hanger spacing. Provide additional
hangers, struts or braces as required at all ceiling breaks, soffits or dis-
confinuous areas. Counter-balance out-of-plumb wires as specified.

C. Additional Hanger Wires: Provide as required at ceiling breaks, soffits, and
discontinuous areas.

D. Gypsum Board Ceiling Suspension System:

1. Runner Channels:
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a. Spacing: 4-foot maximum centers.
b. Attachment: Saddle tie with hanger wires at 4-foot maximum
centers. Make 2 loops and secure with not less than 3 turns in

1-1/2-inch maximum distance.

C. Splice: Lap and interlock flanges 12 inches minimum and tie
near each end with double loops of 16-gauge fie wire.

2. Furring Channels:
a. Spacing: 1é-inch maximum centers.
b. Attachment: Saddle fie with 16-gauge fie wire to runner

channels and secure with no less than 3 fight turns.

C. Splice: Lap and interlock 8-inches minimum and tie near each
end with double loops of 16-gauge tie wire.

E. Acoustical Ceiling Panel and Metal Ceiling Panel suspension system:

1. General: Install per Reference Standards, manufacturer's instructions,
and reviewed shop drawings.

2. Main Grid Members:
a. Spacing: 4-foot maximum centers.
b. Attachment: Tie with hanger wire secured with not less than

3 turns in 1-1/2-inch maximum distance.

C. Lighting Fixtures, Air Terminals, and Other Services Less Than
56 Pounds in Weight: Secure with slack hanger wires at two
corners.

d. Lighting Fixtures, Air Terminals, and Other Services Greater Than

56 Pounds in Weight: Secure with hanger wires at four corners
and as shown on Drawings.

3. Secondary Grid Members:
a. Spacing: 2-foot maximum centers.
b. Attachment: Form 2-foot by 2-foot grid with positive splices.
F. Seismic Restraint:

1. General: Provide as follows for each type suspension system.
2. Spacing:

a. Areas Less Than 96-Square Feet:
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1) No Dimension Greater Than 12-Feet: No bracing

required.
2) Dimension Greater Than 12-Feet: Provide bracing.

b. Areas Greater Than 96-Square Feet: Provide brace for each
96-square feet or fraction thereof.

C. Maximum Brace Spacing: 8-feet by 12-feet.

d. Maximum Distance From Walls: 1/2-brace spacing in direction
perpendicular to plane of wall.

3. Seismic Brace:

a. General: Provide compression post and four 12-gauge
galvanized steel wires splayed at 45 degrees vertically and
spaced at 90 degrees horizontally to each other and attached
fo main runner or grid member with 2-inches of compression
post.

b. Wire Atftachment: Powder-actuated devices not permitted for

attachment of brace wires. Fasten bracing wires at each end
with not less than 4 tight turns within distance of 1-1/2-inches,
except machine made wire turns, where both strands have
been deformed or bent in wrapping, need not comply with
1-1/2-inch distance requirement as long as turns are as tight as
possible and 4 in number.

Access Panels: Frame as required for access panels furnished under
Divisions 15 and 16 and specified under Section 08310 —Access Panels.

END OF SECTION
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SECTION 09 51 13 - ACOUSTICAL PANEL CEILINGS

PART T - GENERAL

1.1 SUMMARY

A. Work Included: Provide and install acoustical ceilings panels and accessories,
complete, as shown and specified, including:

1.

Mineral core acoustical ceiling panels.

B. Work Specified Elsewhere:

1.

2.

3.

4.

Section 092216 — Non-Structural Metal Framing.
Section 122200 — Curatins and Drapes.
Division 23 — Mechanical (Air Supply, Ducts, and Connections).

Division 26 — Electrical (Lighting Fixture Attachments).

1.2 REFERENCE STANDARDS

A. American Society for Testing and Materials (ASTM):

1.

C635; Metal Suspension Systems for Acoustical Tile and Lay-In Panel
Ceilings.

2. C636; Standard Practice for Installation of Metal Ceiling Suspension
Systems for Acoustical Tile and Lay-In Panels.
B. Ceiling and Interior System Contractors Association (CISCA):

1.

Ceiling Systems Handbook.

1.3 SYSTEM DESCRIPTION

A. Performance Criteria:

1.

1.4 SUBMITTALS

Fire-Hazard Classification: Provide acoustical ceilings that are identical
fo those tested for following fire hazard characteristics, per ASTM test
method indicated below, by UL or other testing and inspecting
organizations acceptable to authorities have jurisdiction. Identify
acoustical ceiling components with appropriate markings of applicable
testing and inspecting organization.

a. Test Method: ASTM E84.
b. Flame Spread: 25 or less.
C. Smoke Developed: 50 or less.
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A. Comply with requirements of Section 013300 — Submittal Procedures.
B. Product Data: Manufacturer's specifications, data, and installation instructions.
C. Shop Drawings:

1. Coordination Drawings: Reflected ceiling plans drawn accurately to
scale and coordinating penefrations and ceiling-mounted items. Show

following:

a. Ceiling suspension members.

b. Method of attaching hangers to building structure.

C. Ceiling-mounted items including light fixtures; air outlets and

inlets; speakers; sprinkler heads; and special moldings at walls,
column penetrations, and other junctures with adjoining
construction.

D. Samples:

1. For Initial Selection: Manufacturer's standard sample sets consisting of
actual acoustical units or sections of units showing full range of colors,
textures, and patterns available for each type of unit indicated.

2. For Verification: 12-inch-square sample of each type of exposed finish
specified or selected and of same thickness and material indicated for
final unit of Work. Where finishes involve normal color and texture
variations, include sample sets showing full range of variations
expected.

E. Qualification Data: For firms and persons specified in Quality Assurance article
to demonstrate their capabilities and experience. Include list of completed
projects with project names, addresses, names of Architects and Owners, and
other information specified.

F. Research Reports: Or evaluation reports of model code organization
acceptable to authorities having jurisdiction that show compliance of
acoustical ceiling system and components with building code in effect for
Project.

G. Product Test Reports: From qualified independent testing agencies that are
based on its testing or current products for compliance of acoustical ceiling
systems and components with requirements.

1.5 QUALITY ASSURANCE

A. Qualifications of Installer: Engage experienced Installer who has successfully
completed acoustical ceilings similar in material, design, and extent to those
indicated for Project.

B. Single-Source Responsibility: Obtain each type of acoustical ceiling unit from
single source with resources to provide products of consistent quality in
appearance and physical properties without delaying progress of Work.
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Coordination of Work: Coordinate layout and installation of acoustical ceiling
units and suspension system components with other construction that
penetrates ceilings or is supported by them, including light fixtures, HVAC
equipment, fire-suppression system components (if any), and partfition system (if
any).

1.7 PRODUCT HANDLING

A.

Delivery and Storage: Deliver acoustical ceiling units o Project site in original,
unopened packages and store them in fully enclosed space protected against
damage from moisture, direct sunlight, surface contamination, and other
causes.

Handling: Handle acoustical ceiling units carefully to avoid chipping edges or
damaging units in any way.

1.8 PROJECT CONDITIONS

A.

Storage: Before installing acoustical ceiling units, permit them to reach room
temperature and stabilized moisture content.

Space Enclosure: Do not install acoustical ceilings until space is enclosed and
weatherproof, wet-work in space is completed and nominally dry, work above
ceilings is complete, and ambient conditions of tfemperature and humidity will
be continuously maintained at values near those expected for final
occupancy.

PART 2 - PRODUCTS

2.1 MINERAL CORE ACOUSTICAL PANELS

A.

Manufacturer: Provide products manufactured by Armstrong World Industries;
USG; or equal.

1. Basis-of-Design: USG Ceiling tile products are specified as the basis of
design (Field verify to match with adjacent existing).

Mineral Core Acoustical Panel Types:
1. Type 1:

a. General: USG Radar Basic (Item # 2310)

b. Size: 24 inches by 48 inches by 5/8-inch-thick.

C Edge Detail: Square Lay-In.

d Noise Reduction Coefficient: UL Classified NRC of 0.70 in
compliance with ASTM C423.

e. Sound Transmission Class: UL Classified CAC minimum of 38 in
compliance with ASTM E1414 or ASTM E413.
f. Light reflectance: 0.86
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g. Provide manufacturer's coordinated field and border units, as
required by layouts shown on Drawings.
h. Specified grid system: Armstrong's Prelude XL 15/16-inch exposed

heavy Duty tee or equal.

PART 3 - EXECUTION
3.1 EXAMINATION

A. Verification of Conditions: Examine substrates and structural framing to which
ceiling system attached or abuts, with Installer present, for compliance with
requirements specified in this and other sections that affect installation and
anchorage of ceiling system. Do not proceed with installation unfil
unsatisfactory conditions have been corrected.

3.2 INSTALLATION

A. General: Install acoustical ceiling systems per Reference Standards and
manufacturer's instructions.

B. Acoustical Ceiling Tiles:
1. General: Make joints straight and true to line with exposed surfaces flush

and level. Tightly butt tiles with corners and arises full and without
broken edges.

2. Suspended System:

a. Concealed Grid: Install tile with concealed metal splines in
kerfed edges between files to form concealed mechanical
joints.

b. Edge Units: Install spring steel spacers where supported on edge
frim.

C. Access Tile: Install units by concealed saddle and notched hook
spline method.

d. Identification Markers: Install one per access tile; locate on file
as directed.

3.3 CLEANING
A. Cleaning: Clean exposed surfaces of acoustical ceiling panels. Comply with
manufacturer's instructions for cleaning and fouch-up of minor finish damage.

Remove and replace work that cannot be successfully cleaned and repaired
fo permanently eliminate evidence of damage.

END OF SECTION

ACOUSTICAL CEILINGS 095113-4



North Pointe Medical Park Building B- Level 2
Tl for Tooele Pediatric Clinic

SECTION 09 65 19 — RESILIENT FLOORING

PART 1 - GENERAL
1.1 SUMMARY

A. Work Included: Provide and install resilient flooring, resilient base and
accessories, complete as shown on Drawings and as specified, including:

1. Luxuary Vinyl Plank

2. Resilient Base.

3. Edge Strips, Reducer Strips and other floor-edge fransitions.

S. Cap frim, cove-shaped furring, and accessories for cove base
installations.

6. Hot Weld Strips and cold seam materials.

7. Adhesives and other accessory materials as required to provide

complete floor assemblies as specified.
B. Work Specified Elsewhere:
1. Section 035300 — Concrete Toppings.
2. Section 087100 — Door Hardware.

3. Section 093000 - Tile.

1.2 REFERENCE STANDARDS
A. Resilient Floor Covering Institute (RFCI).
B. American Society for Testing and Materials (ASTM):

1. ASTM E-1907-98: “Standard Practices for Determining Moisture-Related
Acceptability of Concrete Floors to Receive Moisture-Sensitive Finishes”.

2. ASTM F-1869-89: “Standard Test Method for Measuring Moisture Vapor
Emission Rate of Concrete Subfloor Using Anhydrous Calcium Chloride”.

1.3 SUBMITTALS
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A. Comply with requirements of Section 013300 — Submittal Procedures.
B. General: Schedule submittals as required to provide a minimum of 60-days from
flooring materials order day to start of installation.
C. Shop Drawings: Provide seaming diagrams for public spaces including corridors.
D. Samples:
1. Edge, Reducer and Transition Strips: Each specified type and color, 12
inches long.
2. Resilient Tile Flooring: 2 samples, each type and color specified, 12
inches square.
3. Resilient Sheet Flooring: 2 samples, each type and color specified, 12
inches square.
4, Resilient Base: 2 samples each type and color, 12 inches long. None
required for black color.
E. Product Data: Manufacturer's specifications, data, and installation instructions.
F. Qualifications: Submit Confractor’s and Installer’s project lists and specified
manufacturer certifications, including project names and addresses and
contact names and telephone numbers.
G. Maintenance Manuals: Manufacturer's written maintenance instructions.
QUALITY ASSURANCE
A. Qualifications of Installer: Minimum of three project installations of extent
comparable to proposed Project.
B. Regulatory Requirement: Materials shall have the following flammability ratings,

according to NFPA 253:
1. Smoke Density: 45 or less.

2. Critical Radiant Flux: Class | - Minimum 0.45 watts per square
centimeter. (Class Il - Minimum 0.22 watts per square centimeter.)
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Slip Resistance: Static coefficient of friction for installed flooring shall be equall
to or greater than .06 when measured with a James Machine per ASTM D2047.

1.5 PRODUCT HANDLING

A.

B.

Comply with requirements of Section 016000 - Product Requirments.

Delivery: Deliver materials to Project site in manufacturer's unopened
containers clearly marked with manufacturer's name, brand, size, thickness,
grade, color, graining, and design.

Storage: Store materials per manufacturer's recommendations and at not less
than 70 degrees F for af least 24 hours before installation.

1.6 PROJECT CONDITIONS

A.

Environmental Requirements: Maintain temperature in spaces to receive

resilient flooring at 70 degrees F minimum at least 48 hours before, during, after
installation; thereafter, maintain a 55 degrees F minimum.

PART 2 - PRODUCTS

2.1 GENERAL

A.

Basis-of-Design: Tile Products as scheduled on the Drawings provide a "Basis-of-
Design" for each scheduled Resilient Flooring Product and have been selected
and approved for use by the Owner based manufacturer's samples provided to
the Architect, and have been fully coordinated with finish materials specified
elsewhere.

Resilient Flooring substitution requests will only be considered for acceptance
by the Architect when the following conditions are met:

1. Proposed substitution Resilient Flooring meets or exceeds the specified
material, construction and performance criteria.

2. Proposed Resilient Flooring substitution visually matches scheduled types
for thickness, textures, patterns, color, and reflectance and other
surface characteristics as determined by the Architect.

3. Acceptance of a proposed substitution Resilient Flooring by the
Architect shall incur no additional cost to the Owner, including costs
incurred to re-select adjacent finishes specified elsewhere as required to
coordinate and match substituted Resilient Flooring for color, texture or
pattern.
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2.2 RESILIENT BASE AND ACCESSORIES

A.

B.

Manufacturer: Provide products manufactured by Mannigton.

Adhesive for Resilient Bases: Waterproof type recommended in writing or
supplied directly by base manufacturer.

Resilient Base Materials: Thermoplastic Rubber, Type TP- Premium Edge walll
base. Finish: Smooth Matte Finish. Corners- Factory pre-formed. Thickness- 1/8";
4-foot minimum length.

1. Provide colors as scheduled on Drawings and specified and as required
to match Architect’'s samples.

2. Provide manufacturer's standard back at casework bases.
Resilient Base Types:
1. Vinyl Wall Base by Flexco

qQ. Color: As scheduled on Drawings.

b. Height: 4-inches.

C. Seal vinyl base to resilient flooring with continuous clear silicon
sealant.

Locations: Provide resilient base at locations shown or scheduled on Drawings,
including:

1. Exposed, Sealed and Painted Concrete floors.
2. Floors finished with materials specified in this Section.

3. Plywood.

23 LUXURY VINYL PLANK

A.

General: Provide Luxury Vinyl Tiles and Planks in conformance with ASTM F-1700,
Class 3, Type B for types, compositions, and other characteristics indicated.

1. Manufacturer:
a. Provide 9" x 48" LVP “Classics V5000" by J & J Flooring Group
Commercial Flooring. (Field verify to match with adjacent existing)

2. Luxury Vinyl Plank Types:
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qa. As scheduled on Drawings.
B. Performance Requirements:
1. Fire Resistance: 450 or less when tested per ASTM E-662/NFPA 258

(Smoke Denisity). 0.45-watts/cm? or better (Class 1 or better) when tested
per ASTM E-648/NFPA 253 (Critical Radiant Flux).

2. Stafic Load Limit: 750-pounds per square inch or better when tested per
ASTM F-970.
3. Slip Resistance: equal or exceed specified requirements.
C. Luxury Vinyl Plank Accessories:

1. Adhesive: Provide Solvent-free Adhesives recommended by the Luxury
Vinyl Plank Manufacturer(s) in writing for use with each type of specified
Vinyl Composition Tile and for the conditions at the project area.

qa. Adhesive Trowel: Use appropriate trowel tooth patterns as
recommended by the Adhesive Manufacturer in writing for use
with the specified Luxury Vinyl Plank types.

2. Sub-Floor Primer and Sealer: Provide sub-floor Sealers or Primers where
recommended by the Luxury Vinyl Plank Manufacturer(s) in writing
where required by the Sub-Floor conditions at the project area at the
project area noted during verification of conditions.

3. Luxury Vinyl Plank Sealer: Typical at all locations, provide sealer coat for
Luxury Vinyl Plank floors as recommended by each Luxury Vinyl Plank
manufacturer in writing for each specified type.

4. Wax for Luxury Vinyl Plank: not recommended.

27 MATERIALS FOR COVED BASE AT RESILIENT FLOORS

A. General: Provide materials as required to install cove base at locations shown
or scheduled on Drawings. Not all specified resilient sheet flooring types may
require cove base; some resilient flooring types may be scheduled to receive
several base freatments, including cove base.

B. Materials:
1. Fillet Cove Strips: Provide redwood cove strips as recommended by

each specified resilient sheet flooring manufacturer in writing to
coordinate with each specified resilient sheet flooring type.
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Qutside Corner for Resilient Sheet Coved Base: Provide the each
specified manufacturer's outside pre-molded corner to match each
specified resilient sheet flooring type. Provide types and color(s) as
scheduled on Drawings and as specified.

Cap Strip: Extruded aluminum, clear anodized. Single-source one cap
strip type and finish for use through-out entire scope of project. Provide
cap strips in the longest length practical to minimize butt joints.

2.8 REDUCER STRIPS, EDGE STRIPS AND TRANSITIONS

A.

D.

Manufacturer: Where Manufacturer's standard products are scheduled on
Drawings and specified, provide the specific products indicated or materials
complying with the requirements set forth in this Section.

Adhesive for reducer, edge and transition strips: Waterproof type
recommended in writing or supplied directly by base manufacturer.

Locations: Provide reducer, edge and fransition strips at locations where
different floor finishes meet, as required to protect the transition joint and/or
provide a gentle transition between floor finishes of differing thicknesses,
including:

1.

2.

Exposed, Sealed and Painted Concrete floors: to any other floor finish.

Section 093000 - Tile: to any floor finish specified in this Section and
Section 096813 - Tile Carpeting.

Floor finishes specified in this Section:

a. All locations between two different floor finish materials specified
in this Section.

b. Between two different floor finish colors of the same material
specified in this Section when shown or scheduled on Drawings.

C. Between floor finishes specified in this Section and at fransitions
to carpet specified in Section 096813 - Tile Carpeting.

Manufacturer: Provide reducer, edge and transition strips by Johnsonite,
Mercer, or equal.
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3.1 EXAMINATION

A.

C.

D.

1.

Tl for Tooele Pediatric Clinic

Provide reducer, edge and transition strips at all level differences in
flooring. Center on door frame where possible.

a. Colors: As selcted by the Architect from the manufacturer's full
range of standard colors.

Verification of Conditions: Examine substrates and adjoining construction and
conditions under which Work will be installed. Give written notification of
deficiencies detrimental to proper or timely installation; do not proceed until
corrected.

Slab Moisture Test:

1.

1.

General: Test substrates to determine acceptable dryness prior to
application of resilient flooring. Use ASTM F-1869-89, “Standard Test
Method for Measuring Moisture Vapor Emission Rate of Concrete
Subfloor Using Anhydrous Calcium Chloride”, as applicable for the
specified flooring as recommended by resilient flooring manufacturer.

Slab-Moisture Content Testing: Perform tests at locations not more than
50 feet apart in every direction, but no less than one test per 1000-
square feet. Verify the following performance criteria are equaled or
exceeded before beginning floor installation:

a. Vapor and moisture barrier shall reduce vapor transmissions from
concrete slabs-on-grade and above-grade concrete and metal
deck assemblies to 3 pounds or less per 1000-square feet in a 24-
hour period when tested per ASTM F-1869-89.

b. Alkalinity: Maximum pH of 10.

Contingency for High Moisture Readings: Report all unacceptable test
results to Architect.

Air-Moisture Content Testing:

General: Determine relative humidity of air in rooms to receive resilient
flooring, using wet-bulb and dry-bulb sling pyschrometer. Do noft installl
resilient flooring when relative humidity exceeds 45 percent.

Adhesion Test:
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1. Secure one, three-foot-square piece of each specified type of resilient
sheet or 3-foot by 3-foot area of each specified type of file in each
typical area that has passed the specified moisture test, using
adhesive(s) as specified and recommended by manufacturer(s).

2. The test pieces shall remain in place for 72 hours.

3. Determine if the adhesive is bonding the material satisfactorily to the
surface. Resilient flooring should not be able to be removed without
severe deformation, tearing, or destruction of the sample(s).

4. Where there is evidence of unsatisfactory bonding, manufacturer's
representative is to be nofified in order that they may verify and
evaluate the conditions.

5. Notify Architect immediately if, in the opinion of manufacturer's
representative, the adhesion test results are unsatisfactory.

6. Remove successful test pieces and adhesive prior to commencing final
installation.

PREPARATION

A.

Surface Preparation: Clean substrate of deleterious materials which impair
bonding of resilient flooring. Do Work on smooth, even froweled finish. Remove
rough areas and protrusions from concrete by griding. Fill cracks, rough areas,
and other surface defects with an acceptable plastic filler.

Primer/Sealer Coat: Apply primer to concrete surfaces; work well into surfaces;
use minimum quantity that will assure complete surface coverage with a non-
absorptive base. Allow primer to thoroughly dry before applying adhesive.

1. Prime coat may be omitted if recommended by resilient flooring
manufacturer in writing based on review of the project area. Review the
requirements for each specified type of resilient flooring for each project
areq.

2. Do not combine different specified flooring types under one
manufacturer's recommendation.

INSTALLATION

A.

Edge Strips:
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1. General: Install in continuous lengths at door openings and other
exposed edges of resilient flooring, unless otherwise shown. Install edge
strips before applying primer.

2. Metal: Anchor strips solidly to substrate with countersunk non-magnetic
stainless steel screws; use lead shields for anchoring into concrete;
space screws 1-inch from each end and not more than 9-inch centers
at infermediate points.

3. Vinyl: Setin and securely bond to substrates with adhesive per
manufacturer's recommendations.

B. Prime Coat: Apply primer to concrete surfaces; work well into surfaces; use
minimum quantity that will assure complete surface coverage with a non-
absorptive base.

a. Allow primer to thoroughly dry before applying adhesive.

b. Prime coat may be omitted if recommended by resilient flooring
manufacturer.
C. Adhesive: Apply to substrate with properly notched steel frowels; allow

adhesive to become tacky before applying resilient flooring.

D. Resilient Flooring: Extend flooring, and fit neatly and tightly, into breaks and
recesses, against bases, around pipes and penetrations, around permanent
casework, equipment, and under-casework recesses.

E. Sheet Material:

1. General: Lay sheet material with minimum number of joints with bottom
surface securely bonded to substrate and top surface left smooth,
clean, and free from imperfections.

a. Make joints straight, tight, and inconspicuous.

b. Roll each sheet from center to edges to assure complete bond
and tight joints.

2. Joints: Provide Chemically Weld; Adhesive Weld; Heat Weld as
scheduled on Drawings and in conformance with sheet flooring
manufacturer's written instructions.

3. Coved Bases:

a. Install a continuous redwood cove strip at intersection of floor
and vertical surfaces prior to laying sheet material.

RESILIENT FLOORING 096519-9



North Pointe Medical Park Building B- Level 2
Tl for Tooele Pediatric Clinic

b. Use cove strip with a 3/4-inch radius; make bases 4 inches high,
unless otherwise shown; butt ends; miter corner; secure with
acceptable type fasteners.

C. Apply cove strips and sheet material to solid backing.

d. Roll sheet material intfo adhesive; hold in place until complete
adhesion is assured.

e. Make top of base level and straight; terminate top edge into a
metal frim cap.

f. Securely screw trim cap to backing before applying sheet
material; use single lengths where possible; make neat mitered
corners and butted ends.

a. Use standard aluminum alloy or stainless steel trim cap of
standard design as selected, unless otherwise shown.

4, Perimeter Bond System: At Contractor's option, a perimeter bond
system may be used for installation of sheet vinyl flooring.

a. Do work with manufacturer's approved and trained applicators
per manufacturer's recommendations and supervision.

b. Install sheet vinyl flooring with adhesive spread only at seam
lines, projections, and wall lines.

C. Cut seams with an electrically operated cutting machine made
for purpose.

F. Resilient Bases:
1. General: Where base is scheduled, install around perimeter of room or

space, at base of partitions, walls, columns, pilasters, casework, and
other permanent fixtures.

a. Install top-set coved type bases throughout, except install
straight type bases at carpet.

b. Secure bases to surfaces with waterproof adhesive; make joints
tight; keep top and bottom edges in firm contact with adjacent
surfaces.

1) Provide a continuous seal of the resilient base to both the
wall surface at the upper edge and the floor surface at
the bootom edge.
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C. Use longest lengths possible; straight pieces less than 24 inches
long not permitted.

d. Miter or cope inside corners.

2. Coved Type: Provide with premolded end stops and premolded one-
piece external corners.

3. Straight Type: Provide with preformed one-piece external corners.

4, Edges and Seams: Match edges at seams. Double cut adjoining
lengths. Make tight butt joints.

3.4 CLEANING
A. General: Not more than four days before Substantial Completion, thoroughly
clean work per resilient flooring manufacturer's recommendations. Use of

solvents, wet mopping, or washing is prohibited.

B. Defective and Damaged Work: Replace with acceptable Work at no
additional cost to Owner.

3.5 PROTECTION
A. General: Protect Work from fraffic during construction period so Work will be

without indication of use or damage at time of Substantial Completion.

END OF SECTION
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SECTION 09 91 23- INTERIOR PAINTING

PART T - GENERAL

1.1 SUMMARY
A. Work Included: Interior and Exterior Painting, complete as shown on Drawings and
as specified.
1. Work includes, but is not limited to, painting of following items, materials, and
spaces:
a. Paint every interior and exterior exposed-to-view unfinished surface,
except as otherwise shown on Drawings or as specified.
b. Paint the following exposed mechanical and electrical items to
match adjacent surfaces even if the items are factory-finished:
1) Wall and ceiling diffusers/registers installed in gypsum board
assemblies at any location.
2) Access doors at any location except when concealed
above suspended ceilings.
3) Flush-mounted electrical panelboards and cabinets in
gypsum board assemblies at any location.
4) All exposed piping, conduit, duct work and similar surfaces in
Stair Enclosures and Fire Control Room (except items with
factory "red” finish).
C. Paint semi-visible areas behind registers, grilles, diffusers, screen vents
as required to "black out”.
d. Paint auxiliary rails of smoke containment screens with high-
temperature coating.
e. Stairs: Paint all exposed ferrous metal assemblies, concrete landings
and treads, including hazard striping as required by code.
f. Stenciling at Smoke Partition and Fire Rated Walls: See section
092900 Gypsum Board.
2. Do not paint the following items:
a. Factory-finished items specified in various Sections.
b. Pre-finished walll, ceiling, and floor coverings.
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C. Concrete traffic or walking decks, walks, steps, and ramps.

d. Code-Required Labels: Keep equipment identification and fire
rating labels free of paint.

e. Surfaces concealed in walls and above ceilings except as
specifically indicated otherwise.

f. Ducts, piping, conduit, and equipment concealed in walls and
ceilings, unless specifically indicated otherwise.

g. Do not paint "Shell Areas" as shown on drawings except paint all
sides of doors and frames at walls into finished areas.

h. Mechanical or elevator shafts not requiring periodic cleaning.

i. Mechanically-finished nonferrous metal, such as stainless steel,
aluminum, and bronze, except exposed mechanical and electrical
items.

i- Interior spaces specifically noted as unpainted.

3. Note: This Section includes a comprehensive listing of paint finish types. Not
all paint systems included herein may be required by the Scope of Work of
this Project, or the scope of some finishes may be very limited. The
responsibility of the Contractor to schedule the Work so that all specified and
required Painting Scope is included in the Scope of Work for the Project.

Work Specified Elsewhere:

1. Section 050500 — Metal Fasteners.

2. Section 079200 - Joint Sealants.

3. Section 099113 - Exterior Painting.

1.2 SUBMITTALS

A.

B.

Comply with requirements of Section 013300 — Submittal Procedures.

Product Data: Submit complete list of materials proposed for use, together with
manufacturer's data and specifications.

Samples:
1. Opaque Colors and Finishes: Submit samples, on hardboard, using materials
accepted for Project, of each color and paint finish selected with texture to

simulate actual conditions. Prepare three samples, 8-1/2 inches by
11 inches, with required number of paint coats clearly visible.
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2. Transparent and Stained Finishes: Prepare samples on species and quality of
wood to be used in the Work. Re-submit as requested until acceptable
sheen, color, and texture are achieved. Label and identify each sample as
to location and application.

1.3 QUALITY ASSURANCE
A. Labeling: Include following on label of each container:

1. Manufacturer's name and product name.

2. Generic type of paint.
3. Manufacturer's stock number.
4. Color.
5. Instructions for reducing, where applicable.
B. Special Requirements of Regulatory Agencies: Use materials for Work of this Section

which comply with volatile organic compound limitations and other regulations of
local Air Quality Management District and other local, state, and federal agencies
having jurisdiction.

C. Project Mock-Up: As directed by the Architect, apply on actual wall surfaces where
designated, samples of each and any color selected for final review.

1. On aft least 100 square feet of surface as directed, provide full-coat finish
samples until required sheen, color and texture are obtained.

2. Duplicate painted finishes of prepared samples.

3. Simulate finished lighting conditions for review of in-place work.

1.4 PRODUCT HANDLING

A. Comply with requirements of Section 016000 - Product Requirements.
B. Delivery: Deliver material in sealed containers with labels legible and intact.
C. Storage of Materials:

1. Store only acceptable Project materials on Project site.

2. Store in suitable location.
3. Restrict storage to paint materials and related equipment.
4, Comply with health and fire regulations.

1.5 PROJECT CONDITIONS
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A. Environmental Requirements:

1. Comply with manufacturer's recommendations as to environmental
conditions under which coatings and coating systems can be stored and

applied.
2. Do not apply finish in areas where dust is being generated.
B. Protection: Cover or otherwise protect finished work of other trades and surfaces not

being painted concurrently or not to be painted.

1.6 SCHEDULING
A. Gypsum Board: Verify that a fully-cured skim cooat has been applied to Gypsum
Board specified for Level 5 finish and scheduled to receive semi-gloss or gloss paint
finishes. Do not proceed until completed.
1.7 MAINTENANCE
A. Extra Materials: At completion of Work, deliver to Owner extra stock of paint of one
gallon of each color used of each coating material used. Tightly seal and clearly
label containers.
PART 2 - PRODUCTS
2.1 MANUFACTURERS
A. Primers and Single-color Paints: Provide paint systems as manufactured by the
following manufacturers. Unless otherwise specified, single source all components of
a paint system from a single manufacturer, including primer/sealer/undercoat and
body and finish coats to assure compatibility.
1. Benjamin Moore and Co. (BM).

2. ICI Dulux Paints (ICI).

4, Sherwin-Williams Co. (S/W).

2.2 MATERIALS

A. General: Provide materials selected for coating system for each type of surface
which are the product of single manufacturer.

B. Thinner: As recommended by each manufacturer for his respective product.
C. Unsuitability of Specified Products: Claims concerning unsuitability of any materials

specified will not be entertained, unless such claim is made in writing to the Architect
before Work is started.
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2.3 COLORS
A. Color and Sheen: Colors are scheduled on Drawings (or as selected by Architect if
not scheduled on Drawings) based on standard color chips provided by one or
more of the listed manufacturers.
B. Mixing: Deliver paints and stains ready mixed fo Project site.
2.4 MILDEW RESISTANCE
A. General: Add fungicidal agent to paint per manufacturer's recommendations. Add
agent to paint af factory. Clearly indicate on labels that paint is mildew resistant.
PART 3 - EXECUTION
3.1 EXAMINATION
A. Verification of Conditions: Examine surfaces scheduled to receive paint and finishes
for conditions that might adversely affect execution, permanence, or quality of work
and which cannot be put info acceptable condition through preparatory work.
Proceed with preparation or coating application only when conditions are

satisfactory.

B. Review all questions regarding the scope of painting with Owner prior to proceeding
with Work.

3.2 SURFACE PREPARATION

A. General: Remove scale, dirt, dust, grit, rust, wax, grease, efflorescence, loose
material, and other foreign matter detrimental to proper adhesion of paint.

B. Gypsum Board:
1. Narrow, Shallow Cracks and Small Holes: Fill with spackling compound.

2. Deep, Wide Cracks and Deep Holes: Rake out, dampen with clear water,
and fill with thin layers of gypsum board joint compound.

3. Curing: Allow to dry.
4, Sanding: Sand smooth after drying; do not raise nap of paper on gypsum
board.
C. Metals:

1. Chipped or Abraded Areas in Shop Coatings: Touch-up using appropriate
primer.

2. Galvanized Surfaces: Apply a wash coat made by dissolving 8 ounces
copper acetate or copper sulfate in one gallon of water; apply with brush.
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3. Stainless Steel: Scarify surfaces before applying prime coat.
Wood:

1. General: If required, sandpaper surfaces smooth before applying primer.
Thoroughly clean knots; apply thin coat of knot sealer over surfaces shown to
receive opaque finish.

2. Back Priming: Back prime surfaces installed against cementitious surfaces;
give particular attention to sealing cross-grained surfaces.

3. Puttying:

a. General: Fill nail holes, cracks, and other depressions flush with putty
after prime coat application. Allow putty to dry; sandpaper smooth
before applying body coat.

b. For Opaque Finish: Linseed oil type putty.
Protection:

1. General: Properly protect floors and other adjacent work by drop cloths or
other suitable coverings. In areas scheduled for painting, maintain
wrappings and factory-applied protection provided by other frades.

2. Hardware and Other Obstructions: Remove or protect factory finished items
such as hardware, plates, lighting fixtures, grilles, and similar items placed
prior fo painting. Reposition or remove protection upon completion of each
space. Equipment adjacent to surfaces requiring paint disconnected,
moved, reset, and reconnected by respective trades.

3. Fire Precautions: At end of each work day, place in metal containers or
remove from premises, solvent soaked cloths, waste, and other materials
which constitute a fire hazard.

Moisture Content: Do not apply initial coating until moisture content of surface is
within limitations recommended by paint manufacturer.

3.3 APPLICATION

A.

General: Apply paint per manufacturer's instructions and as specified. Thoroughly
stir paint and keep at uniform consistency during application. Apply paint evenly,
free from drops, ridges, waves, laps, and brush marks; finished surface uniform in
sheen, color, and texture. Apply succeeding coats to unscarred and completely
integral base coats; slightly vary color of undercoats to distinguish them from
preceding coat. Allow sufficient time between coats to assure proper drying.
Sandpaper smooth interior finishes between coats.
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B. Prime Coat: Do not thin primers in excess of manufacturer's printed directions. Apply
by brush, unless otherwise specified, within 8 hours after cleaning.

C. Body and Finish Coats: Do not thin; apply by brush, roller or spray.

D. Drying Time: Comply with recommendations of product manufacturer for drying
time between succeeding coats.

E. Moldings and Ornaments: Leave clean and true to details with no undue amount of
paint in corners and depressions.

F. Edges of Paint: Where adjoining other materials or colors, make clean and sharp
with no overlapping.

G. Refinishing: Refinish entire wall where portion of finish is deemed not acceptable.
H. Precaution: Do not paint over fusible links, UL labels, or sprinkler heads.
l. Exposed Plumbing and Mechanical ltems: Finish items without factory finish such as

conduits, pipes, access panels, and items of similar nature to match adjacent wall
and ceiling surfaces, unless otherwise directed.

CLEANING

A. General: Touch up and restore finish where damaged. Remove spilled, splashed, or
spattered paint from surfaces. Do not mar surface finish of item being cleaned.

B. Storage Space: Leave clean and in condition required for equivalent spaces in
Project.

PAINT SYSTEMS

A. Schedule: Only major areas are scheduled. Treat miscellaneous and similar items

and areas within room or space with similar system.

B. Number of Coats: Where number of coats are specified, it is only as a minimum
requirement. Apply additional coats, at no additional cost fo Owner, if necessary to
completely hide base material, produce uniform color, and provide satisfactory
finish result.

C. Thickness of Coats: For each paint system product, provide the manufacturer's
recommended mil-thickness for each applied coat.

D. Systems Specifications: These specifications are a guide and are meant to establish
procedure and quality. Confer with Architect to determine exact finish desired.
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E. Acceptance of Final Colors: Do not apply final coats of paint for either exterior and
interior systems until colors have been reviewed and accepted by the Architect.

3.6 INTERIOR PAINT SYSTEMS (Systems are based on products by S-W; other manufacturers listed
in Part Two may be used)

A. Interior Gypsum Board - Flat:

1. General: Provide as follows unless otherwise scheduled on Drawings or noted as
follows in this Section.

2. Flat Finish — Low Odor Zero VOC System
3. Primer.  ProMar 200 Zero VOC Interior Latex Primer, B28W2600, 0 g/L VOC
4, st coat: ProMar 200 Zero VOC Flat, B30-2600 series, 0 g/L VOC
5. 2nd coat: ProMar 200 Zero VOC Flat, B30-2600 series, 0 g/L VOC
B. Interior Gypsum Board — Eggshell/Satin:

1. General: Provide as follows unless otherwise scheduled on Drawings or noted as
follows in this Section.

2. Primer: ProMar 200 Zero VOC Interior Latex Primer, B28W2600 0 g/L VOC
3. lIstcoat:  ProMar 200 Zero VOC Eg-Shel B26-2600 series, 0 g/L VOC
4, 2nd coat: ProMar 200 Zero VOC Eg-Shel B26-2600 series, 0 g/L VOC

C. Interior Gypsum Board — Semi-gloss:

General: Provide at stairs, service areas and where scheduled.

1.

2. Primer: ProMar 200 Zero VOC Interior Latex Primer, B28W2600, 0 g/L VOC

3. 1st coat: ProMar 200 Zero VOC Semi-Gloss B31-2600 series, 0 g/L VOC

4, 2nd coat: ProMar 200 Zero VOC Semi-Gloss B31-2600 series, 0 g/L VOC
D. Interior Gypsum Board — Epoxy Coatings:

1. General: Provide at Restroom and other gypsum surfaces as scheduled on
Drawings and required by the the governing Health Codes:
2. Eg-Shel Finish

a. Primer: ProMar 200 Zero VOC Primer, B28W2600, 0 g/L VOC

b. 1Istcoat:  ProIndustrial Pre-Catalyzed Water-Based Epoxy Eg-Shel, K45
series, <150 g/L VOC

c. 2nd coat: Pro Industrial Pre-Catalyzed Water-Based Epoxy Eg-Shel, K45
series, <150 g/L VOC

3. Semi-Gloss Finish (typical, unless noted otherwise)
a. Primer: ProMar 200 Zero VOC Primer, B28W2600, 0 g/L VOC

b. 1stcoat:  ProIndustrial Pre-Catalyzed Water-Based Epoxy Semi-Gloss,
K46 series, <150 g/L VOC

c. 2ndcoat: Pro Industrial Pre-Catalyzed Water-Based Epoxy Semi-Gloss,
K46 series, <150 g/L VOC
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4, Gloss Finish
a. Primer: ProMar 200 Zero VOC Primer, B28W2600, 0 g/L VOC
b. lstcoat: ProlIndustrial Zero VOC Water-Based Epoxy Gloss, B73-300
series, 0 g/L VOC
c. 2ndcoat: Pro Industrial Zero VOC Water-Based Epoxy Gloss, B73-300
series, 0 g/L VOC

E. Interior Ferrous Metal:

1. General: Shop and field-applied paint finishes for the Work of Section 050500
- Metal Fabrications, is included in the Scope of Work for those Sections.

2. For other exposed-to-view ferrous metal items, including items specified in
DIVISION 23 — Mechanical; and DIVISION 26 — Electrical, provide the finishes
as follow:

3. Bare Metal ltems; High Performance Coating System: Mechanical and
Electrical Piping, Conduits, Ductwork, Supports, Hangers, Machinery and
Similar ltems:

a. Eg-Shel or Gloss Finish (Verify with Architect for each room / area
prior to painting)

b. Primer: Pro Industrial Pro-Cryl Universal Primer, B66-310 series, <100
g/LvOC

c. st coat: Pro Industrial Zero VOC Water-Based Epoxy Eg-Shel, B73-360
series or Gloss, B73-300 series, 0 g/L VOC

d. 2nd coat: Pro Industrial Zero VOC Water-Based Epoxy Eg-Shel, B73-
360 series or Gloss, B73-300 series, 0 g/L VOC

4, Shop Primed or painted (by others) ltems; Semi-Gloss finish:
a. Primer: Pro Industrial Pro-Cryl Universal Primer, B66-310 series, <100
g/LvOC
b. 1st coat: Pro Industrial Zero VOC Acrylic Semi-Gloss, B66-650 series, 0
g/LvOC
C. 2nd coat: Pro Industrial Zero VOC Acrylic Semi-Gloss, B66-650 series, 0
g/LvOC
5. Shop Galvanized ltems:
a. Galvanizing repair provided in Section 050500 — Metal Fabrications.
b. Galvanized Metal Decking & Ferrous Decking — Including Bar Joists

I Flat, Eg-Shel, or Semi-Gloss Finish

ii. Primer: Pro Industrial Pro-Cryl Universal Primer,
B66-310 series, <100 g/L VOC

iii. st coat: Low VOC Waterborne Acrylic Dryfall, Flat
B42W81, Eg-Shel B42W82, Semi-Gloss, B42W83, All sheens
<50 g/L VOC
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iv. 2nd coat: Low VOC Waterborne Acrylic Dryfall, Flat
B42W81, Eg-Shel B42W82, Semi-Gloss, B42W83, All sheens
<50 g/L VOC

c. Galvanized Metal Decking & Ferrous Decking — Including Bar Joists —
High Performance System

i. Primer: Pro Industrial Pro-Cryl Universal Primer, B66-310 series,
<100 g/L VOC

ii. st coat: Pro Industrial Multi-Surface Acrylic Eg-Shel, B66-
560 series, <150 g/L VOC

iii. 2nd coat:  Pro Industrial Multi-Surface Acrylic Eg-Shel, B664-
560 series, <150 g/L VOC

F. Interior Aluminum and Copper:

1. Refer to Section 076200 - Flashing and Sheet Metal for shop and field-
applied paint finishes specified in those Sections.

2. Mechanical and Electrical Items:
a. Pretreatment: Metal Pretreatment.
b. Ist Coat: Aluminum Primer. Provide additional general purpose
sealer coat when recommended by paint manufacturer.
C. 2nd Coat: Acrylic Paint, Semi-Gloss.
d. 3rd Coat: Acrylic Paint, Semi-Gloss.
G. Interior Wood:

1. General: Transparant Finishes are specified and provided in Section 064123
Interior Architectural Woodwork

2. Semi-Gloss Finish — Low Odor Zero VOC System
3. Primer:  ProMar 200 Zero VOC Primer, B28W2600, 0 g/L VOC
4, Ist coat: Pro Industrial Zero VOC Acrylic Semi-Gloss, B66-650 series, 0 g/L
VOC
5. 2nd coat: Pro Industrial Zero VOC Acrylic Semi-Gloss, B66-650 series, 0 g/L
VOC
H. Interior Mechanical Insulation; Finish Varies:

1. Provide finish materials recommended in writing by the mechanical
insulation manufacturer for their products in exterior locations. Adapt the
following as required.

qa. Ist Coat: General Purpose PVA Sealer, or as recommended by the
insulation manufacturer.

b. 2nd Coat: Match adjacent finish system.
Miscellaneous Interior Painting Systems:

1. Ductwork at Grilles and Diffusers:
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Q. Apply interior surfaces of ductwork partially visible through grilles and
diffusers.
b. 1st Coat: Galvanized Metal Primer.
C. 2nd Coat: Acrylic Paint, Matte Black.
d. 3rd Coat: Acrylic Paint, Matte Black.
2. Exposed Insulated Pipes and Ductwork:
a. 1st Coat: 1 coat General Purpose PVA sealer. Omit sealer where
glass fabric jackets are used.
b. 2nd Coat: Acrylic Paint, match adjacent finish.
C. 3rd Coat: Acrylic Paint, match adjacent finish.
3. Exposed Non-Insulated Pipes and Ductwork: Including conduit.
Q. Cast-Iron Pipe:
1) Pre-tfreatment: Conform with the requirements of Section
050500 — Metal Fabrications.
2) 1st Coat: Ferrous Metal Primer.
3) 2nd Coat: Acrylic Paint, match adjacent finish.
4) 3rd Coat: Acrylic Paint, match adjacent finish.
b. Other Pipes, Conduit, and Ductwork:
1) Pre-tfreatment: Conform with the requirements of Section
050500 — Metal Fabrications.
2) 1st Coat: As specified for ferrous and non-ferrous metals as
applicable.
3) 2nd Coat: Acrylic Paint, match adjacent finish.
4) 3rd Coat: Acrylic Paint, match adjacent finish.
J. Miscellaneous Interior Painting System:s:

1. Factory Finished Equipment: Satisfactorily refinish surfaces daomaged before,
during, or after installation as directed; use 128 semi-gloss enamel.

2. Plywood Equipment Backing:
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a. General: Telephone, Data and Electric Closets.

b. 1st Coat: Latex Enamel Undercoater.

C. 2nd Coat: Acrylic Paint; match adjacent finish.

d. 3rd Coat: Acrylic Paint; match adjacent finish.
K. Pipe Identification:

1. General: Per ANSI A13.1; buried pipe, electrical conduit, and pipe in
concealed spaces such as furred spaces and shafts not included.

2. Color Scheme: ANSI Z53.1 in combination with legend and flow markers;
continuous fotal length coverage. Safety colors as specified under
applicable Mechanical Section.

3. Legend: Stencil letters of colors, type, and sizes per ANSI A13.1. Tags for
identification of pipes less than 3/4-inch overall outside diameter, including
valves and fittings; provided under applicable mechanical Section.

4, Flow Markers: Provide each type with appropriate size arrows to indicate
flow direction in pipe; same color as legend.

5. Visibility: Locate legend and flowmarkers for easy visibility from operating
floor; space not over 20 feet with at least one per room.

3.8 CLEANING:
A. Comply with provisions of Section 017900 - Cleaning.

B. Remove paint spofs, oil, and stains from adjacent surfaces upon completion of Work;
leave Work clean.

END OF SECTION
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SECTION 10 42 50 - SIGNS

PART 1 - GENERAL

1.1

A.

RELATED DOCUMENTS

Drawings and general provisions of the Contract, including General and Supplementary
Conditions and Division 1 Specification Sections, apply to this Section.

SUMMARY

This Section includes the following types of signs:
1. Panel signs.
a. Interior room identification signs.
b. Handicap accessibility signage.
C. Parking signs (handicapped).
d. Handicap entry signs.
e. Maximum occupancy load signs
2. Dimensional letters and numbers.
3. Building address.

SUBMITTALS

General: Submit the following according to the Conditions of the Contract and Division 1
Specification Sections.

Product data for each type of sign specified, including details of construction relative to
materials, dimensions of individual components, profiles, and finishes.

Shop drawings showing fabrication and erection of signs. Include plans, elevations, and
large-scale sections of typical members and other components. Show anchors, grounds,
layout, reinforcement, accessories, and installation details.

1. Provide message list for each sign required, including large-scale details of wording
and lettering layout.

2. For signs supported by or anchored to permanent construction, provide setting
drawings, femplates, and directions for installation of anchor bolts and other anchors
to be installed as a unit of Work in other Sections.

3. Templates: Furnish full-size spacing templates for individually mounted dimensional
letters and numbers.

Samples: Provide the following samples of each sign component for initial selection of color,
pattern and surface texture as required and for verification of compliance with
requirements indicated.
1. Samples for inifial selection of color, pattern, and texture:
qQ. Cast Acrylic Sheet and Plastic Laminate: Manufacturer's color charts consisting
of actual sections of material including the full range of colors available for
each material required.
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b. Aluminum: Samples of each finish type and color, on é-inch-long sections of
extrusions and noft less than 4-inch squares of sheet or plate, showing the full
range of colors available.

C. Cast Acrylic Sheet and Plastic Laminate: Provide a sample panel noft less than
8-1/2 inches by 11 inches for each material, color, texture, and pattern
required. On each panel include a representative sample of the graphic
image process required, showing graphic style, and colors and finishes of
letters, numbers, and other graphic devices.

QUALITY ASSURANCE

Sign Fabricator Qualifications: Firm experienced in producing signs similar fo those indicated
for this Project, with a record of successful in-service performance, and sufficient production
capacity to produce sign units required without causing delay in the Work.

Single-Source Responsibility: For each separate sign type required, obtain signs from one
source of a single manufacturer.

Handicapped Accessibility: Provide signs which are in conformance with the requirements
of ANSI A117.1-1992 and the Americans with Disability Act of 1990 (ADA).

PROJECT CONDITIONS

Field Measurements: Take field measurements prior to preparation of shop drawings and
fabrication to ensure proper fitting. Show recorded measurements on final shop drawings.
Coordinate fabrication schedule with construction progress to avoid delay.

PART 2 - PRODUCTS

2.1

2.2

A.

MANUFACTURERS

Available Manufacturers: Subject to compliance with requirements, manufacturers offering
products that may be incorporated in the Work include, but are not limited to, the following:
1. Manufacturers of Panel Signs:

a. ABC Architectural Signing System.

b. ASI Sign Systems, Inc.

C. Best Manufacturing Company.

d. Spanjer Brothers, Inc.

e. Vomar Products, Inc.
2. Manufacturers of Dimensional Letters:

a ASI Sign Systems, Inc.

b Metal Arts.

c Metallic Arts, Inc.

d Spanjer Brothers, Inc.

e Vomar Products, Inc.

MATERIALS
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Cast Acrylic Sheet: Provide cast (not extruded or continuous cast) methyl methacrylate

monomer plastic sheet, in sizes and thicknesses indicated, with a minimum flexural strength

of 16,000 psi when tested according to ASTM D 790, with a minimum allowable confinuous

service tfemperature of 176 deg F and of the following general types:

1. Opaqgue Sheet: Where sheet material is indicated as "opaque," provide colored
opaque acrylic sheet in colors and finishes as selected from the manufacturer's
standards.

Aluminum Castings: Provide aluminum castings of alloy and temper recommended by the
sign manufacturer for the casting process used and for the use and finish indicated.

Fasteners: Use concealed fasteners fabricated from metals that are not corrosive to the sign
material and mounting surface.

Anchors and Inserts: Use nonferrous metal or hot-dipped galvanized anchors and inserts for
exterior installations and elsewhere as required for corrosion resistance. Use toothed steel or
lead expansion bolt devices for drilled-in-place anchors. Furnish inserts, as required, to be
set into concrete or masonry work.

PANEL SIGNS

Panel Signs: Comply with requirements indicated for materials, thicknesses, finishes, colors,

designs, shapes, sizes, and details of construction.

1. Produce smooth, even, level sign panel surfaces, constructed to remain flat under
installed conditions within a tolerance of plus or minus 1/16 inch measured diagonally.

Unframed Panel Signs: Fabricate signs with edges mechanically and smoothly finished o
conform with the following requirements:

1. Edge Condition: Square cut.

2. Corner Condition: Corners rounded.

Brackets:  Fabricate brackets and fittings for bracket-mounted signs from extruded
aluminum to suit sign panel construction and mounting conditions. Factory-paint brackets in
a color matching the background color of the sign panel.

Raised Copy: Machine-cut copy characters from matte-finished opaque acrylic sheet and
chemically weld onto the acrylic sheet forming sign panel face. Produce precisely formed
characters with square cut edges free from burrs and cut marks.

1. Panel Material: Matte-finished opaque acrylic sheet.

2. Raised Copy Thickness: Noft less than 1/32 inch.

Graphic Content and Style:  Provide sign copy that complies with the requirements

indicated for size, style, spacing, content, position, material, finishes, and colors of letters,

numbers and other graphic devices.

1. Provide signage indicating handicap entry at each set of entry doors into facility.

2. Provide one wall mounted sign per door or set of doors throughout building.

a. Provide signs with cutouts and removable inserts (maximum of two (2) per sign)
with permanent ADA fext.

Provide maximum occupancy load signs in assembly rooms as required by code.

4, Building Address: Provide panel with lefters and/or numbers as required. Attach to
location as directed by Architect.

w
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DIMENSIONAL LETTERS AND NUMBERS

Cast Letters and Numbers: Form individual lefters and numbers by casting. Produce
characters with smooth, flat faces, sharp corners, and precisely formed lines and profiles,
free from pits, scale, sand holes, or other defects. Cast lugs into the back of characters and
tap to receive threaded mounting studs. Comply with requirements indicated for finish,
style, and size.

1. Metal: Aluminum.

2. Provide letters of size and style as indicated attached to front and back of building as

directed by Architect.

Aluminum Castings: Provide aluminum castings of alloy and temper recommended by sign
manufacturer for casting process used and for type of use and finish indicated.

Aluminum Finishes - Clear Anodic Finish: Manufacturer's standard clear anodic coating,
0.018 mm or thicker, over a satin (directionally textured mechanical finish).

EXTERIOR DIRECTIONAL AND PARKING SIGNS

Panel Signs: Comply with requirements indicated for materials, thickness, finishes, colors,

designs, shapes, sizes, and details and constfruction.

1. Produce smooth, even, level sign panel surfaces, constructed to remain flat under
installed conditions within a tolerance of plus or minus 1/16 inch measured diagonally.

Steel Posts: 0.120-inch, galvanized, seamless, square steel posts in length adequate for

mounting method specified. Include post caps, fillers, spacers, junction boxes, access

panels, and related accessories required for a complete installation. Comply with the

following requirements for post shape, finish, and mounting method indicated.

1. Post Size: 2 by 2 inches square.

2. Post Mounting Method: Provide sign posts of length required for permanent
installation by direct-burial mounting method.

Sign Panels: Provide smooth, even, level sign panel surfaces consfructed to remain flat
under installed conditions within a tolerance of plus or minus 1/16 inch measured diagonally
from corner to corner.
1. Unframed Single-Sheet Panels: Provide unframed single-sheet sign panels with edges

mechanically and smoothly finished to conform to the following:

a. Panel Material: 0.125 inch thick fiberglass sheet.

1. Panel Finish: Manufacturer’s standard semigloss finish with UV inhibitors.
b. Edge Condition: Square cut.
C. Corner Condition: Square corners.

Graphic Content and Style: Provide sign copy that complies with the requirements
indicated for size, style, spacing, content, position, material, finishes, and colors of letters,
numbers, and other graphic devices.

1. Copy Embedded in Fiberglass Panels: Apply computer-generated adhesive graphics
to panel as a masking material. Apply acrylic polyurethane background-color flood
coats, 0.015-inch minimum thickness. Include UV inhibitors. Remove masking
materials.
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Provide signage indicating handicap parking at all handicap parking spaces.
Provide directional signage on site for bus, automobile, and pedestrian access.

1. General:  Provide manufacturer's standard single-post, single-panel-type post and
panel sign. The completed sign assembly shall consist of a message panel supported
on 1 post. Comply with requirements indicated for materials, thicknesses, finishes,
colors, designs, shapes, sizes and details of construction.

a. Allow for thermal movement resulting from a maximum ambient temperature
change (range) of 100 deg F. Design, fabricate, and install post and panel sign
assemblies to prevent buckling, opening up of joints, and overstressing of welds
and fasteners.

1. Base design on actual surface temperatures of metals due to both solar
heat gain and nighttime-sky heat loss.

b. Welded Connections: Comply with AWS standards for recommended
practices in shop welding. Provide welds behind finished surfaces without
distortion or discoloration of exposed side. Clean exposed welded surfaces of
welding flux and dress on exposed and contact surfaces.

C. Mill joints to a tight, hairline fit. Form joints exposed to the weather to exclude
water penetration.

d. Preassemble signs in the shop to the greatest extent possible to minimize field
assembly. Disassembly sign only as necessary for shipping and handling
limitations. Clearly mark units for reassembly and installation, in a location not
exposed to view after final assembly.

e. Conceal fasteners if possibly; otherwise, locate fasteners where they will be
inconspicuous.

2. Posts: Fabricate posts fo lengths required for mounting method indicated.

qQ. Direct Burial: For permanent sign installation, provide post 36 inches longer than
height of sign to permit direct embedment in concrete foundations.

3. Panels: Form panels to required size and shape. Comply with requirements indicated
for design, dimensions, finish, color and details of construction.

a. Coordinate dimensions and attachment methods to produce message panels
with closely fitting joints. Align edges and surfaces with one another in the
relationship indicated.

b. Increase metal thickness or reinforce with concealed stiffeners or backing
materials as required to produce surfaces without distortion, buckles, warp, or
other surface deformations.

C. Continuously weld joints and seams, unless other methods are indicated; grind,
fill and dress welds fo produce smooth, flush, exposed surfaces with welds
invisible after final finishing.

FINISHES
A. Colors and Surface Textures: For exposed sign material that requires selection of materials

with integral or applied colors, surface textures or other characteristics related to
appearance, provide color matches indicated, or if not indicated, as selected by the
Architect from the manufacturer's standards.
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Metal Finishes: Comply with NAAMM "Metal Finishes Manual” for finish designations and
applications recommendations.

PART 3 - EXECUTION

3.1

A.

3.2

INSTALLATION

General: Locate sign units and accessories where indicated, using mounting methods of

the type described and in compliance with the manufacturer's instructions.

1. Install signs level, plumb, and at the height indicated, with sign surfaces free from
distortion or other defects in appearance.

Wall-Mounted Panel Signs: Attach panel signs to wall surfaces using the methods indicated

below:

1. Shim Plate Mounting: Provide 1/8-inch-thick concealed aluminum shim plates with
predrilled and countersunk holes, at locations indicated, and where other mounting
methods are not practicable. Aftach the plate with fasteners and anchors suitable
for secure attachment to the substrate. Attach panel sign units to the plate using the
method specified above.

Dimensional Letters and Numbers: Mount letters and numbers using standard fastening

methods recommended by the manufacturer for letter form, type of mounting, wall

construction, and condition of exposure indicated. Provide heavy paper template to

establish letter spacing and to locate holes for fasteners.

1. Projected Mounting: Mount letters at the projection distance from the wall surface
indicated.

CLEANING AND PROTECTION

After installation, clean soiled sign surfaces according to the manufacturer's instructions.
Protect units from damage unftil acceptance by the Owner.

END OF SECTION
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