
CelinaWTP 
Opinion of Probable Construction Cost - Work Package No. 1 
Lime Silo Removal, Roof Rehabilitation, and Solids Contact Clarifier Piping Demolition 

TITLE Quantity Unit 
Unit Cost Unit 

Material Labor Price 

SI TEW ORK ·- - ~~- - -- -- - ---
Excavation 0 cy $10 
Backfill 0 cy $15 
Bedding I Agg Fill 0 cy $45 

- ---, ---- --STRUCTURAL --- -·--- ~ -- -··-- ~~~~-
Demo Lime Silos and Supports 1 Is $100,000 
Demo Roof Deck 0 sf $2 
Demo Roofing 2,570 sf $2 
Elevated Cone Slab 13 cy $200 $250 $450 
Concrete Pump Rental 1 day $1,125 
W10x12 Beam 240 lbs $1.70 $0.50 $2.20 
Metal Decking 700 sf $2.50 $0.35 $2.85 
Crane Rental for Roof Deck 2 wk $7,370 $7,370 
New Roofing 3,325 sf $25 
Misc Flashing I Roofing Details 1 Is $1,000 
Roof Drain Piping 1 Is $1,000 

ME~JiANIC~ -~--~---- -~- --~~ --- -- -- ~ ---- -
Demo 12" Flanged Piping/FittingsNalves/Su1 1 Is $5,000 
Demo 16" Flanged Piping/FittingsNalves/Su1 1 Is $5,000 
Demo pumps 2 ea $4,000 
Demo lime silos 0 Is $0 
Demo lime silo dust collector 0 Is $0 
12" Blind Flanges 3 ea $750 $225 $975 
16" Blind Flanges 1 ea $1,000 $300 $1,300 

ELECTRICAL and IN§.TRUMENTATIQ!L --- ~ ---
Electrical 0 Is $0 
Instrumentation 0 Is $0 

Sitework Subtotal = 
Structural Subtotal = 

Mechanical Subtotal = 
Elec. and I nstrum. Subtotal = 

SUBTOTAL= 

Contractor's General Conditions 
Subtotal 

Construction Contingency 
Subtotal 

Bonds/Insurance 
Total Construction Costs 

Total 

·- ---
$0 
$0 
$0 

--~ - -

-
~ 

-

$100,000 I 
$0 I 

based on $75-85k estimate from contractor - includes grating, ladders, silos , dust collector, and misc structural demo 
upper roof only 

$5,140 I ewer roof only 
$5,850 ' silo area only 
$1,125 

$528 
$1,995' 

$14,740 I 
silo area only 
ncludes operator 

$83, 125 I entire lower roof (including silo area) 
$1,000 
$1,000 

$5,000 : 
$5 ,000: 

2 laborers, 5 days 
2 laborers, 5 days 

$8,000 : 
$0 i 

2 laborers + 1 electrician, 2 days/pump, including electrical conductors and limited conduit removal 
ncluded above 

$0 i ncluded above 
$2,925 
$1,300 

---
$0 i ncluded above 
$0 

$0 
$214,503 

$22,225 
$0 

$236,728 

$23,673 10% 
$260,401 

$26,040 10% 
$286,441 
$14,322 5% 

$300,763 

Engineer's Opinion of Probable Construction Cost =I $300,000I 

6/21/18 


