Celina WTP

Opinion of Probable Construction Cost - Work Package No. 1
Lime Silo Removal, Roof Rehabilitation, and Solids Contact Clarifier Piping Demolition

$100,000|based on $75-85k estimate from contractor - includes grating, ladders, silos, dust collector, and misc structural demo

$8,000)2 laborers + 1 electrician, 2 days/pump, including electrical conductors and limited conduit removal

N . Unit Cost Unit
TITLE Quantity | Unit Material - Price Total
SITEWORK
Excavation 0 cy $10 $0
Backfill 0 cy $15 $0
Bedding / Agg Fill 0 cy $45 $0
STRUCTURAL
Demo Lime Silos and Supports 1 Is $100,000
Demo Roof Deck 0 sf $2 $0]upper roof only
Demo Roofing 2,570 sf $2 $5,140]lower roof only
Elevated Conc Slab 13 cy $200 $250 $450 $5,850]silo area only
Concrete Pump Rental 1 day $1,125 $1,125
W10x12 Beam 240 Ibs $1.70 $0.50 $2.20 $528
Metal Decking 700 sf $2.50 $0.35 $2.85 $1,995]silo area only
Crane Rental for Roof Deck 2 wk $7,370 $7,370 $14,740]Includes operator
New Roofing 3,325 sf $25 $83,125]entire lower roof (including silo area)
Misc Flashing / Roofing Details 1 Is $1,000 $1,000
Roof Drain Piping 1 Is $1,000 $1,000
|MECHANICAL
Demo 12" Flanged Piping/Fittings/Valves/Suf 1 Is $5,000 $5,000)2 laborers, 5 days
Demo 16" Flanged Piping/Fittings/Valves/Sug 1 Is $5,000 $5,000)2 laborers, 5 days
Demo pumps 2 ea $4,000
Demo lime silos 0 Is $0 $0]included above
Demo lime silo dust collector 0 Is $0 $0]included above
12" Blind Flanges 3 ea $750 $225 $975 $2,925
16" Blind Flanges 1 ea $1,000 $300 $1,300 $1,300
ELECTRICAL and INSTRUMENTATION
Electrical 0 Is $0 $0]included above
Instrumentation 0 Is $0 $0
Sitework Subtotal = $0
Structural Subtotal = $214,503
Mechanical Subtotal = $22,225
Elec. and Instrum. Subtotal = $0
SUBTOTAL = $236,728
Contractor's General Conditions $23,673 10%
Subtotal $260,401
Construction Contingency $26,040 10%
Subtotal $286,441
Bonds/Insurance $14,322 5%
Total Construction Costs $300,763

Engineer's Opinion of Probable Construction Cost = $300,000
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