



Primary Local	Township City/Village Other Gov	H	Project and Estimate Date Prepare Job Typ	e# 4033 03/31/20 r Jason So			
Road	Berry Rd - 1.01 miles						
Location Carroll to Riga							
Customer Blissfield							
Proposed Work	Underseal and Aspha	lt Overlay	Estima	ted Cost	\$105,186.46		
Note: It is understood that this figure is an estimate only. Actual project costs may be increased or decreased based upon unanticipated work necessary to complete the project according to the proposed work description. A deposit of % prepaid by the township is necessary prior to the Lenawee County Road Commission authorizing this work.							
Final Cost							
			Charge:	Customer	\$68,371.20		
				Deposit	\$36,815.26		

Commissioners

Bob Emery Stan Wilson Michael Slusarski

LENAWEE COUNTY

BOARD OF COUNTY ROAD COMMISSIONERS

Wayland P. Hart Maintenance Facility 2461 Treat Highway Adrian, Michigan 49221-4009 Phone (517) 265-6971

Road Berry Rd - 1.01 mile

Est # 4033

Managing Director Scott A. Merillat, P.E.

Board Secretary Beth Hunt

AGREEMENT

Date	Prepared	. 03	/31	12020
Date	riebaleu	. 00	101	12020

- The Board of County Road Commissioners of the County of Lenawee and State of Michigan hereafter referred to as the "Road Commission" and Blissfield Township hereafter referred to as "The Township" agree as follows: The Township hereby requests the Road Commission to perform the work described in Exhibit A which is 1. attached hereto and made a part hereof. 2 The Road Commission agrees to perform the work outlined in said Exhibit. \$105,186.46 The Township agrees to pay the Road Commission for said work the sum of: said sum shall be paid as follows: upon the execution of this contract with the balance to be paid in monthly billings as the work \$36.815.26 progresses. The Township shall be responsible for all costs in excess of the contract price described in Paragraph 3 caused by factors not within the control of the Road Commission including but not limited to work stoppages, adverse weather, unavailability of material or increases in material costs occurring after the date of this contract. The Road Commission shall notify the Township of any such additional costs immediately upon becoming aware of the same. All such additional costs shall be added to and become a part of the contract price and shall be divided equally among the remaining payments. In the event the Township fails to make payments to the Road Commission on the dates set forth in Paragraph 3 the Road Commission may at its option cease work until such delinquent payments are paid in full. The Township shall be responsible for any increase in the cost of the project resulting from its failure to make timely payments. All such increased costs shall be added to and become a part of the contract price and divided equally among the remaining payments. It is estimated the work described in the attached exhibit shall be completed during the construction season; the parties recognize, however, this is an estimate only on the part of the Road Commission and that circumstances may delay completion of the work; the Road Commission shall not be responsible in damages or otherwise to the Township for failure to complete the work on or before the estimated completion date. IN WITNESS WHEREOF the parties hereto have hereunto set their hands and seals as of the day of , 2020. BOARD OF COUNTY ROAD COMMISSIONERS OF THE COUNTY OF LENAWEE By
- Signed in the presence of: Its CHAIRMAN TOWNSHIP OF BLISSFIELD By Its

EXHIBIT "A"

Estimate #:

4033

Customer:

Blissfield

Road Name:

Berry Rd - 1.01 miles

Location:

Carroll to Riga

Description:

Underseal and Asphalt Overlay

Scope of Work Location of Work		Cost	
Asphalt	Berry Rd - 1.01 miles	\$83,792.83	
Grinding	Berry Rd - 1.01 miles	\$2,623.56	
Seal Coat	Underseal	\$13,440.96	
Shoulders	Berry Rd - 1.01 miles	\$4,761.85	
Signs	Berry Rd - 1.01 miles	\$567.27	