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A-200

25-623

EXISTING & DEMO PLANS

TOWNE SOUTH CHURCH
2224 PEARTREE RD,

ELIZABETH CITY, NC 27909
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SCALE:  3/32" = 1'-0"

1ST FLOOR - DEMO PLAN 4A

02-01 REMOVE PORTION OF EXISTING EXTERIOR WALL AS REQUIRED

02-02
REMOVE EXISTING STOREFRONT DOORS AND SAVE FOR REUSE IF IN
GOOD WORKING CONDITION

02-03 DEMO EXISTING WINDOW

02-04 REMOVE EXISTING CANOPY AND CORRESPONDING STRUCTURE

02-05 DEMO EXTERIOR CONCRETE SLAB

02-06
REMOVE EXISTING DOOR AND SAVE FOR REUSE IF IN GOOD WORKING
CONDITION

02-07 REMOVE EXISTING FENCING AND GATE

02-09 REMOVE EXISTING SHELVING AS INDICATED (DASHED LINES)

02-24 CREATE OPENING FOR DOOR

SHEET KEYNOTES

ARCHITECTURE

RISEPOINTE

CONTACT: CHRIS STRASSER
200 N HARRISON ST UNIT 101
ALGONQUIN, IL 60102
P.815.900.8087
WWW.RISEPOINTE.COM

GENERAL CONTRACTOR

A.R. CHESSON

CONTACT:CHRIS MORRIS
138 E RICH BLVD
ELIZABETH CITY, NC 27909
P.252.338.9171
WWW.ARCHESSON.COM

CIVIL ENGINEERING

EASTERN CAROLINA CONSTRUCTION

CONTACT: BRIANT ROBEY
154 US HWY 158 E
CAMDEN, NC 27921
P.252.621.3570
WWW.EASTERNCAROLINAENGINEERING.COM

MECHANICAL

TOWER PINKSTER

CONTACT: DENVER WESSELS
4 FULTON ST E #200
GRAND RAPIDS, MI 49503
P.616.456.9944
WWW.TOWERPINKSTER.COM

STRUCTURAL

TOWER PINKSTER

CONTACT: BAILEY RAMLER
4 FULTON ST E #200
GRAND RAPIDS, MI 49503
P.616.794.6225
WWW.TOWERPINKSTER.COM

ELECTRICAL

TOWER PINKSTER

CONTACT: CONNOR NICKELSON
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AUDIO - VIDEO - LIGHTING - ACOUSTICS

LIVESPACE

CONTACT: JOHN HENRY
4995 STARR ST SE
GRAND RAPIDS, MI 49546
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WWW.LIVESPACE.COM

PLUMBING

TOWER PINKSTER

CONTACT: DENVER WESSELS
4 FULTON ST E #200
GRAND RAPIDS, MI 49503
P.616.456.9944
WWW.TOWERPINKSTER.COM

SCALE :  3/32" = 1'-0" A-200

1A/// 1ST FLOOR - EXISTING PLAN

SCALE :  3/32" = 1'-0" A-200

1C/// 2ND FLOOR - EXISTING PLAN
SCALE:  3/32" = 1'-0"

2ND FLOOR - DEMO PLAN 4C
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