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ADDENDUM NO.  3 
 
April 4, 2025 
 
Project: Bertie High School CTE Addition  
  Bertie County Schools 
 
TO: ALL BIDDERS 
 
The following items clarify, add to, delete from, and / or otherwise change and supersede information 
previously issued to you in the bidding documents for the referenced project.  Please read them carefully 
and adjust your bid accordingly. 

Please note that addendums, and all revised documents are available via Hite Associates website 
www.hiteassoc.com under the “Contractor Resources” link. 

ADDENDUM NO. 3: 

 

1. EXISTING BUILDING TO BE DEMOLISHED: There are no existing drawings of the shop building to be 
demolished. Power is overhead; contractor is required to have the utility provider terminate. Water 
and sewer services are to be terminated and capped where found, 5’ from the building, Owner will 
be responsible for additional removal. There are no hazardous material in the building to be 
demolished and there are no underground oil separators or fuel tanks present.  

2. FENCING AND GATES: Fence posts located in concreted areas: Line posts to be core drilled 8” 
diameter through concrete to depth of 36” and filled with concrete. End posts and corner posts to 
be core drilled 12” diameter to a depth of 36” and filled with concrete. 

3. Specification 08210 FRP Doors and Frames:  Aluminum door frames required for FRP doors are 
corrected to 6” frames. 

4. Specification 09950 Vinyl Wall Covering to be Type II, 20 oz., KOROSEAL “Arlo”, “Lineage II”, or 
“Ramie” series. One selection will be made, single color. 

5. DWG SHEET C-101: Relocated Vinyl Sheet piling Retaining wall 2’-0” offset from existing wetland 
line. Added 35 LF Guardrail per NCDOT Roadway and Standard Drawing 862.01/02. ALL CHANGES 
CLOUDED 

6. DWG SHEET C-200: Adjusted CONSTRUCTION LIMITS at existing wetland line. Added note for 
General Contractor Parking and Staging. ALL CHANGES CLOUDED 

7. DWG SHEET C-201: Relocated Vinyl Sheet piling Retaining wall 2’-0” offset from existing wetland 
line. Added 35 LF Guardrail per NCDOT Roadway and Standard Drawing 862.01/02. Added 
25’x3’x12” D Class B Stone Riprap along  the side of the Vinyl Sheet Retailing Wall. Added Note at 

http://www.hiteassoc.com/
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the existing pond Forebay for handling sediments remediation. Revised Grading and Stabilization 
Sequencing Notes (Inserted Note #3). ALL CHANGES CLOUDED 

8. DWG SHEET C-305: Added Details 305.8, 305.9 & 305.10 to suit plan sheets per NCDENR Comments. 
ALL CHANGES CLOUDED. 

9. DWG SHEET C-307: Revised Detail 307.1 Submersible Duplex Package System per Engineer. ALL 
CHANGES CLOUDED 

10. EROSION CONTROL NARRATIVE: Added note to Grading and Stabilization Sequencing Notes 
(Inserted Note #3). Revised Stock Pile Spoil Heights and slope. 

11. SPEC SECTION 15080:  Revised air compressor to be fixed speed rotary screw and added “Eaton” as 
an acceptable manufacturer. 

12. DWG SHEET FS-101:  Added note that sprinkler contractor is responsible for making connections to 
dust collector spart detection and extinguishing system. 

13. DWG SHEET PME-100: Revised location of new utility transformer and associated primary feeder by 
utility. Added line to indicate the secondary by E.C. 

14. DWG SHEET P-101:  Added detail 101.2 “PLUMBING EQUIPMENT ELECTRICAL CONNECTION DETAIL”. 

15. DWG SHEET P-105:  Revised total quantity of air compressors from one to two. Revised Air 
Compressor Schedule. 

16. DWG SHEET P-106:  Revised total quantity of air compressors from one to two in “COMPRESSED AIR 
PIPING RISER DIAGRAM”. Revised detail 106.2 “TYPICAL COMPRESSED AIR DROP DETAIL.” 

17. DWG SHEET M-002:  Added louver “LV-BR” to Louver Schedule. 

18. DWG SHEET M-101:  Revised Mechanical Plan Notes #2, #3, and #4. Added louver “LV-BR” to plans 
for clarity. Louver is shown on Sheet M-103 in the Enlarged Boiler Room Plan. Revised Dust Collector 
location and ductwork layout. Added “Dust Collection & Fume Extraction Scope” written description. 

19. DWG SHEET E-002:  Revised Electrical Riser Note #9. Added notes #10, #11, #12, and #13 to 
Electrical Riser Notes. Changed panel “S7” to be a 300A MLO panel. Changed panel “S8” to be a 
150A MLO panel. Revised feeder note for panel “S4”. Revised feeder note for panel “S5”. Revised 
feeder note for panel “S6”. Revised feeder note for panel “S7” to be note #10. Revised feeder note 
for panel “S8” to be note #11. Added Chiller disconnect switch to Electrical Riser Diagram. 

20. DWG SHEET E-003:  Added detail 003.7 “EMERGENCY SHUTDOWN SWITCH WIRING DETAIL”. 

21. DWG SHEET E-005:  Added detail 005.3 “DUAL SHUNTED PANELS EMERGENCY SHUTDOWN SWITCH 
WIRING DETAIL.” 

22. DWG SHEET E-006:  Changed panel “S7” breaker to be a 400 Amp frame and a 300 Amp trip setting. 
Removed circuits for DS-1 and DS-2 from panel “LP2”. Revised Air Compressor circuits from one to 
two in panel “LP2”. Revised conduit sizes in panel “MDPH”. Revised wire and conduit sizes for 
voltage drop on breakers in panel “MDPL”. Branch circuit feeder sizes have been added to all 
multipole circuits in all panel schedules on this sheet for clarity. Not all branch circuit feeder sizes 
have been clouded. 
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23. DWG SHEET E-007:  Added “EMERGENCY SWITCH” circuits to panels “S1”, “S2”, “S3”, “S4”, and “S5”. 
Revised conduit sizes for welder circuits in panels “S4” and “S5”. Revised wire size for panels “F1” 
and “F2” circuits in panel “S5”. Revised dust collection breaker size. Branch circuit feeder sizes have 
been added to all multipole circuits in all panel schedules on this sheet for clarity. Not all branch 
circuit feeder sizes have been clouded. 

24. DWG SHEET E-008:  Added “EMERGENCY SWITCH” circuit to panel “S6”. Change panel “S8” breaker 
in panel “S7” to be a 150 amp sub-feed breaker. Changed panel “S7” to be a 300A MLO panel and a 
54 pole panel. Added circuits 37 and 39 in panel “S7” for DFC-500A and DFC-500B. Changed panel 
“S8” to be a 150A MLO panel. Revised conduit size for Lift and Lift Alignment circuits in panel “S6”. 
Branch circuit feeder sizes have been added to all multipole circuits in all panel schedules on this 
sheet for clarity. Not all branch circuit feeder sizes have been clouded. 

25. DWG SHEET E-101:  Revised Power Plan Note #1. Revised circuit numbering for DFC-500A and DFC-
500B in Pedestrian Walkway 500. Revised electrical layout for air compressors. Added fused 
disconnect switch for unit heater in Mech/Elect. 531. Added note #3 in “Electrical Plan Notes”. 
Added dust collector remote start/stop station in Carpentry Shop. Revised location of dust collector. 

26. DWG SHEET E-103:  Added panel schedules for “F1” and “F2”. 

27. DWG SHEET FA-101:  Added note that fire alarm contractor shall provide a monitor module for dust 
collector spark detection and extinguishing system. 

END 

 
______________________________________ 
James G. Hite, AIA, Project Architect 
Hite Associates, PC 
 
BIDDERS PLEASE NOTE THAT REFERENCED REVISED DOCUMENTS AND DRAWING REVISIONS ARE 
MARKED AS SUCH ON THE REVISION BLOCK ON THE PLANS AND ARE TO BE ACCESSED ON THE HITE 
ASSOCIATES WEBSITE. 
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Revised / Added Documents: 
Specification 08210 FRP Doors and Frames 
Specification 09950 Vinyl Wall Covering 
Specification 15080 Compressed Air Piping 
Erosion Control Narrative 
C-101 
C-200 
C-201 
C-305 
C-307 
FS-101 
PME-100 
P-101 
P-105 
P-106 

M-002 
M-101 
E-002 
E-003 
E-005 
E-006 
E-007 
E-008 
E-101 
E-103 
FA-101 

 
cc: All Bidders / All Meeting Attendees /  
 
dist.: JGH / RBE / / WP / BQ / File: Bids & Addenda 
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	James G. Hite, AIA, Project Architect

