Hite associates

ARCHITECTURE / PLANNING / TECHNOLOGY
PRE-BID MEETING / ADDENDUM NO. 2

March 25, 2025

Project: Bertie High School CTE Addition
Bertie County Schools

T0: ALL BIDDERS

The following items clarify, add to, delete from, and / or otherwise change and supersede information
previously issued to you in the bidding documents for the referenced project. Please read them carefully
and adjust your bid accordingly.

Please note that addendums, and all revised documents are available via Hite Associates website
www. hiteassoc.com under the “Contractor Resources” link.

PRE-BID MEETING ATTENDEES:

Name

Firm

Email

James Hite, AIA

Hite Associates, PC

igh@hiteassoc.com

Zachary Bradshaw, RA

Hite Associates, PC

zbradshaw@hiteassoc.com

Doug Edwards

Wimco Corp

doug@wimcocorp.com

Tim Randall Farrior & Sons, Inc tim@farriorandsons.com

Erik Barrow Daniels & Daniels estimating@danddcc.com

Elijah Triple R Landscaping Elijah@triplerlandscaping.com

Lynne Bach Muter Construction buildingbids@muterconstruction.com
Will Goutier AR Chesson will@archesson.com

Eric Koss SSG ekoss@soundsidegroup.com

Joe James SSG llames@soundsidegroup.com

PRE-BID MEETING MINUTES:

1. Bidders requesting extra time — Extend to the following Wednesday (April 9) across the street from
the high school at the Bertie Schools Central Office, Board Room (same location)

2. Expansion of existing IT and FA systems — spec revised in Addendum #1, possible revision in
Addendum #2 to clarify spec to expand existing systems as compatible. Not limited to one
subcontractor, just needs to be compatible.
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10.
11.

12.
13.

14,

Clarification: New greenhouse under allowance as owner option. Water and power conduit in
contract for future greenhouse location.

Clarification for existing equipment issued requested.
Equipment allowance to cover delivery, etc.

Dust collection shown on mechanical plans should be part of mechanical contract — correct per
addendum #2.

Cosmetology equipment as scheduled is under allowance. Sinks in cosmetology are under plumbing.
Request to clarify who handles connection for hardwired and other equipment.

Request to clarify cord reels specification.

Revise required training for IT/FA systems

A-400 demo of existing buildings on old high school campus discussed, bidders to visit site to verify
conditions.

Clarification — Specific start date not in spec, should be ASAP. Finish date intended for August 2026.

Request that limits of construction expanded for material storage. Architect discussed need for GC
to secure site against theft, etc., also for student safety.

Meeting adjourned for bidders to tour existing building and site to verify conditions and items of
interest.

END OF MEETING MINUTES

ADDENDUM NO. 2:

1.

BID DATE is CHANGED to Wednesday, April 9, 2025, at 3:00 PM, at the Bertie County Schools Board
of Education, 715 US Highway 13 N, Windsor, 27983.

SPEC SECTION 01040: Correction — there is NO requirement for a separate office for Architect’s
Representatives.

SPEC SECTION 01056 — ITEMS for CONSTRUCTION AND WOOD TECH LAB — The DUST COLLECTION
system is REMOVED from the list of items included in the CASH ALLOWANCE and is to be provided
as specified separate from the allowance. The “Dust Cats (2)” are to be provided under the
allowance to be hung from chains in the lab along with two existing Dust Cats to be relocated from
the existing lab across the street. These are standalone air filters, power is shown on the electrical
plans. CASH ALLOWANCE AMOUNT DOES NOT CHANGE.

DWG SHEET T-1: Corrected designation of sheet labeled “C-400” to “A-400” and corrected location
on index.

DWG SHEET C-100: Site demolition plan — corrected labels for two light poles to be relocated, not
demolished, corrected label overprinting. Clarifications made on site: there are small concrete
footings associated with the greenhouse support to be removed.
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10.
11.

12.

13.

14.
15.
16.
17.
18.

19.

20.
21.

22.

DWG SHEET C-200: Initial Site Erosion & Sedimentation Control Plan - CONSTRUCTION LIMITS
expanded for storage and laydown.

DWG SHEET C-201 — Grading, drainage, erosion control — CONSTRUCTION LIMITS expanded.

DWG SHEETS A-101, A-102, A-206, A-207, A-213, and A-214: 6" concrete floor slab to be provided in
Automotive Lab 511-A, Welding Lab 514-A, Carpentry Lab 522-A, and Agriculture Lab 526-A. Notes
added to floor plans and sections accordingly.

DWG SHEETS A-101 and A-102: Concerning equipment to be purchased under the CASH
ALLOWANCE and existing equipment to be relocated to the new facility by the GC: FOLLOW THE
NOTES ON THE PLANS. Architect was NOT correct in the Prebid Conference stating that the OWNER
will move the existing equipment in the PREBID meeting. Also, ALL CONNECTIONS for PME to
relocated or new equipment provided under the CASH ALLOWANCE are separate by the GC.

DWG SHEET A-103: Added fire extinguishers to overhead utility platform plan.

DWG SHEET A-107: Exterior elevation 107.1 at Cosmetology 509 — window elevations corrected to
reflect floor plan A-101 and section markers corrected.

DWG SHEET A-109: Cosmetology Lab Enlarged Plan: Equipment schedule notes added to clarify
provision under the 01056 Cash Allowance, installed in place, with connections by the GC
separately. Mechanical chases now shown on interior elevation SALON B 505 “C”.

DWG SHEET A-400: This sheet covers the demolition of the existing CTE facility and two adjacent
hardstand areas across the highway. Corrected the label of one hardstand area mis-labeled
“building”. See also item 26 for building utility terminations.

DWG SHEET S-104: Revised per Revision “1”, changes clouded.

DWG SHEET S-105: Revised per Revision “1”, changes clouded.

DWG SHEET S-1101: Revised per Revision “1”, changes clouded.

Specification Section 09860 Intumescent Fireproofing is omitted. None in this project.
Form of Proposal: Mechanical Alternate M-5 is revised:

ALTERNATE NO. M-5 Shall be the amount added to the Base Bid to provide “Reliable” Tridium
Based HVAC Controls by Envirocon (to integrate with existing system), in lieu of other, equivalent
manufacturers.

Clarification: It is the intent of these plans and specification to allow open bidding on the expansion
of all existing Low Voltage systems (Intercom, Fire Alarm, Data, Fiber, Security, Etc.) such that the
bidding contractor can provide and install all necessary components that are 100% compatible with
the existing systems and can deliver a fully functional system (New & Exist) at project completion.

Dust collection shown on mechanical plans should be part of mechanical contract.

Cosmetology equipment as scheduled is under allowance. (4) Island Sinks in cosmetology are under
plumbing contract.

Clarification: Plumbing, Mechanical and Electrical contractors shall make final utility connections to
Cosmetology equipment provided and set in place by Como Equip. provider as shown on PME plans.
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23.

24,
25.

26.

27.
28.

29.
30.
31.
32.
33.
34.

Clarification: Electric Retractable Cord Reels shall be High Grade, 20A Rated, 40 ft cord, with GFI
outlet and adjustable bumper stop. Provide Hubbell WCA-12440 (OSHA Yellow) or equal.

Clarification: Required Owner Training for IT & FA systems shall be reduced to 2 hours each system.

Clarification: Based on the latest flow & pressure readings on the existing main water line we do not
believe that there is any requirement for a Fire Pump or Storage tank. Sprinkler Contractor is
responsible for verification of flow and pressure and their final design based on those numbers.
Recent test results attached to this email shall be used for bidding purposes.

PME contractors shall review drawing A-400 “Demo of existing buildings on old high school campus”
Contractors are responsible for working with the GC to make each building safe to demolish by
shutting down or disconnecting all utility services like water, gas, power, etc. Owner is responsible
for removing any items that they wish to salvage, prior to demolition.

SPEC SECTION 17800 — Revised spec for expansion of existing Valcom Intercom.

DWG SHEET FS-101: Added Sprinkler heads under covered areas outside of each Lab. Showed main
line into building by site utility contractor.

DWG SHEET FS-102: Added building section that shows sprinkler pipe routing in the platform area.
DWG SHEET PME-100: Relocated cleanout from roadway to yard behind.

DWG SHEET M-101: Added building section showing duct routing and hydronic piping on platform.
DWG SHEET E-002: Corrected Panel designation on riser diagram.

DWG SHEET E-005: Update building section.

DWG SHEET E-101: Added WP-GFI receptacle at tankless water heater and indicated floor striping at
panels.

END

James G. Hite, AIA, Project Architect
Hite Associates, PC

BIDDERS PLEASE NOTE THAT REFERENCED REVISED DOCUMENTS AND DRAWING REVISIONS ARE
MARKED AS SUCH ON THE REVISION BLOCK ON THE PLANS AND ARE TO BE ACCESSED ON THE HITE
ASSOCIATES WEBSITE.
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Revised / Added Documents:

CC:

dist.:

Form of Proposal

Specification 01040 General Requirements

Specification 01056 Allowances

Specification 09860 Intumescent Fireproofing Omitted
Specification 17800 Intercom: Expansion of Existing System
Williams Fire Sprinkler Co. Inc Report

T-1 A-214
C-100 A-400
C-200 S-104
C-201 S-105
A-101 S-1101
A-102 FS-101
A-103 FS-102
A-107 PME-100
A-109 M-101
A-206 E-002
A-207 E-005
A-213 E-101

All Bidders / All Meeting Attendees /

JGH /RBE // WP/ BQ/ File: Bids & Addenda

March 25, 2025

page 5
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	James G. Hite, AIA, Project Architect

