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RENOVATION, UNION COUNTY OFFICES 
CLAYTON, NM 
 
The Plans and Project Manual dated June 3, 2020 are revised as described in this Addendum.   When in 
conflict with other information issued prior to the date of this addendum then this addendum takes 
precedence.  All cost and schedule implications of these revisions are to be incorporated into the Bid. 
 
Project Manual 

 
Request for Bids 

Change the bid deadline from July 1, 2020 at 3pm MDT to July 2, 2020 at 3pm MDT. 
Change the date that the property will be open for inspection from June 24,2020 to June 25, 2020. 

 
Plans 

Sheet E101 
At the Electrical Site Notes add note S2 and S3 reading: 

 “S2  Contractor to pay for construction power.  If construction power is through the existing 
meter then the contractor will reimburse the owner for the full monthly meter bill when the 
meter billing period includes construction power used.  The existing meter serves the project 
area and the owner’s storage buildings near the meter.” 

“S3  Contractor to coordinate and pay all PNM fees including the New Service Application and 
utility extension costs.  Owner will only pay PNM for the customer transfer fee at the end of 
construction. 

 
Sheet E102 

At the Light Schedule change the pole mounted LED luminaire fixture model number from 
650T614 to 650T612.  Change the arm from EU2 to OL. 

 
Sheet E105 

At the end of the Electrical Notes add: 
“Owner to provide new generator after construction.  See future addendum for new generator 

connection wiring.” 
 
 

END OF ADDENDUM NO. 1 
 


