# Union County General Hospital-NORTH-VESTIBULE-RENOVATION <br> Project Number: 2008019.02 

Addendum \#1 Items
January 14, 2021
Notice to Bidders:
This supplement shall be considered part of the General Documents for the above-mentioned project as though it were integral with the specifications and drawings.

## Prior Approvals:

The manufacturers listed have been approved to bid this project for the item listed. This approval is for this specific project. The Contractor shall follow the specification requirements regarding submittal requirements.

| SECTION | MANUFACTURER |  |
| :--- | :--- | :--- |
| COMMENTS |  |  |
| ELECTRICAL |  |  |
| Light fixtures "P" | PLC Multipoint, INC |  |
| Light fixtures "A" | EEMA - Liton |  |

## QUESTIONS AND ANSWERS ARE SUMMARIZED BELOW:

1. Questions from Potential Proposer(s):
A. Why do we have the contractor replacing all the ceramic tile in the area?
2. Plan holder List; See attached list for present plan holders.

## RESPONSES FROM A/E

1. Responses Potential Proposer(s) Question in order of presentation:
A. If a Contractor can install the new vestibule and retain the existing tiles that will be fine. Removing the floor tile for the column footings may damage surrounding tiles (which will be replaced) and a match may not be available.

Attachments:
ADo1-1. Plan Holders List


