

September 29, 2020

ADDENDUM NO. Two (2)

PROJECT NO: 112741

TITLE OF PROJECT: Headquarters HQ Replacement Phase 1

FACILITY LOCATION: Tyler State Park, Smith County, Texas

**NOTICE TO ALL BIDDERS:**

This addendum shall be considered part of the Contract Documents and is issued to change, amplify, or delete from or otherwise explain the documents where provisions of this addendum differ from those of the original contract documents. This addendum shall have precedence over the original contract documents and shall govern.

Bidders are hereby notified that they shall incorporate this addendum in their bid, and it shall be construed that the Contractor's Bid shall reflect with full knowledge, all items, changes and modifications to the contract documents herein specified.

Bidders are advised to check for updates, addenda issuance, and bid opening date changes at the TPWD Infrastructure Division Website:

[http://www.tpwd.state.tx.us/business/bidops/current\\_bid\\_opportunities/construction/](http://www.tpwd.state.tx.us/business/bidops/current_bid_opportunities/construction/)

**Bid due date has changed to the following:  
2:00 PM (CT), Tuesday, October 27, 2020.**

**The Questions and Answers will be posted on  
October 8, 2020 in Addendum No. 3.**

**Bidders shall acknowledge receipt of this addendum in the space provided on the Contractor's Bid form located above the signature block. WARNING: BIDDER'S FAILURE TO ACKNOWLEDGE RECEIPT OF ADDENDA MAY RESULT IN REJECTION OF BID.**

**END OF ADDENDUM NUMBER Two (2)**

Sincerely,

*/s/ Mandy Holcomb*

Mandy Holcomb, CTCD, CTCM

Sr. Contract Manager

Infrastructure Division