

Prospective bidders should have experience in undertaking a similar project within the last Five(5) years with an amount of at least 50% of the proposed project for bidding and have key personnel and equipment (owned, leased or under purchase) available for the prosecution of the project.

The Eligibility Check/Screening as well as the Preliminary Examination of Bids shall use non-discretionary "pass/fail" criteria. Post-qualification of the lowest calculated bid shall be conducted.

All particulars relative to Eligibility Statement and Screening, Bid Security, Performance Security, Pre-Bidding Conference, Evaluation of Bids, Post-qualification and Award of Contract shall be governed by the pertinent provisions of R.A. 9184 and its Implementing Rules and Regulation (IRR).

The complete schedule of activities is listed, as follows:

BAC Activities	Schedule
1. Advertisement/Posting of Invitation to bid	July 13, 2022 to August 10, 2022
2. Pre-bid Conference	July 26, 2022 - 9:00 am
3. Deadline for submission and receipt of bids	August 12, 2022- 8:30 am
4. Opening of bids	August 12, 2022- 9:00 am

Bid documents will be available only to prospective bidders upon payment of a non-refundable amount to the Local Government Unit of Santa Rosa, Nueva Ecija Cashier.

The Local Government Unit of Santa Rosa, Nueva Ecija assumes no responsibility whatsoever to compensate or indemnify bidders for any expenses incurred in the preparation of their bids.

Approved:



RUBEN C. ESQUEJO, JR.  
Municipal Administrator  
BAC Chairman

July 5, 2022

## INVITATION TO APPLY FOR ELIGIBILITY AND TO BID

The Local Government Unit of Santa Rosa, Nueva Ecija, through its Bids and Awards Committee (BAC), invites Suppliers/Contractors to apply for eligibility and if found eligible, to bid for the hereunder project:

Name of Project	Location	Approved Budget for the Contract (ABC)	Contract Duration (in calendar days)
1. Purchase of Medicines	LGU-Santa Rosa, N.E.	2,000,000.00	60
2. Purchase of Office Equipment (Inverter Aircon)	LGU-Santa Rosa, N.E.	1,000,000.00	60
3. Construction of Santa Rosa Park Welcome Marker	Barangay Rizal	500,000.00	60
4. Construction of Multi-Purpose Building Phase II	Barangay San Isidro	2,700,000.00	90
5. Construction of Barangay Health Center	Barangay San Gregorio	1,240,000.00	75
6. Construction of Retaining Wall with L:250 LM,H:2.5 meters	(Sitio Pitong Gatang to Sitio Angeles) Barangay Soledad	3,000,000.00	120
7. Upgrading of Local Access Road with Retaining Wall with L:110 meters,W:4.0 meters & T:0.15 meters	Purok 7 Barangay Rajal Sur	1,790,000.00	90
8. Local Access Road Upgrading with L:144.38 meters,W:4.0 meters & T:0.15 meters	Old Isla Street Barangay Isla	700,000.00	60
9. Local Access Road Upgrading with L:359 meters, W:5.0 meters & T:0.15 meters	Purok 6, Santiago St. Barangay Rajal Norte	2,450,000.00	90
10. Concreting of Road Shoulder	Barangay Del Pilar	800,000.00	60
11. Construction of Drainage Canal with L:96 linear meters	Near Catholic Church Barangay La Fuente	490,000.00	60
12. Construction of Drainage Canal with L:100.00 linear meters	Barangay Maliolio/ Isla	3,000,000.00	90
13. Construction of Two(2) Storey Four(4) Classroom Building	G. Villegas Integrated School Barangay Tagpos	7,000,000.00	120
14. Improvement of School Facility	G. Villegas Integrated School Barangay Tagpos	1,500,000.00	60