

Erosion Control Opportunities - August 5th & 12th, 2025

“Right-click and choose ‘Open link in new tab’”

[Click Here For Project Information](#)

Proposal	County	Item	Qty	Unit	Work Description
613786	District 4	697.1	375	EA	SILT SACK
608881	District 2	697.1	71	EA	SILT SACK
608616	District 5	697.3	940	FT	FLOATING TURBIDITY BARRIER
613812	District 6	698.1	215	SY	GEOTEXTILE FABRIC FOR STABILIZATION
613812	District 6	698.2	115	SY	GEOTEXTILE FABRIC FOR SUBSURFACE DRAINAGE
608616	District 5	698.3	220	SY	GEOTEXTILE FABRIC FOR SEPARATION
613812	District 6	698.4	805	SY	GEOTEXTILE FABRIC FOR PERMANENT EROSION CONTROL
608616	District 5	698.4	230	SY	GEOTEXTILE FABRIC FOR PERMANENT EROSION CONTROL
608881	District 2	765	13200	SY	SEEDING
613812	District 6	765	107	SY	SEEDING
613786	District 4	765	650	SY	SEEDING

Proposal	County	Item	Qty	Unit	Work Description
608616	District 5	765	120	SY	SEEDING
608616	District 5	765.442	3	LB	SEEDING - ROADSIDE RIVERBANK - PART SHADE MIX
608616	District 5	765.555	0.3	LB	SEEDING - WETLAND MIX - PART SHADE MIX
608616	District 5	765.635	560	SY	NATIVE SEEDING AND ESTABLISHMENT
613812	District 6	767.121	95	FT	SEDIMENT CONTROL BARRIER
608616	District 5	767.121	830	FT	SEDIMENT CONTROL BARRIER
613786	District 4	767.121	8500	FT	SEDIMENT CONTROL BARRIER
608616	District 5	983.1	541	TON	RIPRAP
613812	District 6	983.11	350	TON	MODIFIED RIPRAP
608616	District 5	983.521	155	CY	STREAMBED / BANK RESTORATION
608616	District 5	986	26	TON	MODIFIED ROCKFILL