

Concrete Opportunities - July 15th & 22nd, 2025

“Right-click and choose ‘Open link in new tab’”

[Click Here For Project Information](#)

Proposal	County	Item	Qty	Unit	Work Description
608778	District 3	440	26000	LB	CALCIUM CHLORIDE FOR ROADWAY DUST CONTROL
608778	District 3	506	2800	FT	GRANITE CURB TYPE VB - STRAIGHT
608778	District 3	509	600	FT	GRANITE TRANSITION CURB FOR PEDESTRIAN CURB RAMPS - STRAIGHT
608778	District 3	509.1	300	FT	GRANITE TRANSITION CURB FOR PEDESTRIAN CURB RAMPS - CURVED
608778	District 3	514	20	EA	GRANITE CURB INLET - STRAIGHT
608778	District 3	516	35	EA	GRANITE CURB CORNER TYPE A
608778	District 3	580	1050	FT	CURB REMOVED AND RESET
608778	District 3	582	2	EA	CURB CORNER REMOVED AND RESET
608778	District 3	594	220	FT	CURB REMOVED AND DISCARDED
608778	District 3	690	15	CY	STONE MASONRY WALL REMOVED AND REBUILT IN CEMENT MORTAR

Proposal	County	Item	Qty	Unit	Work Description
608778	District 3	701	2360	SY	CEMENT CONCRETE SIDEWALK
613728	District 1	905	25	CY	4000 PSI- 3/8 INCH- 660 CEMENT CONCRETE
613728	District 1	908	100	BAG	CEMENT FOR POINTING
613728	District 1	909.2	320	SF	CEMENTITIOUS MORTAR FOR PATCHING