

Traffic Signals and Traffic Monitoring Systems Opportunities - August 5th & 12th, 2025

“Right-click and choose ‘Open link in new tab’”

[Click Here For Project Information](#)

Proposal	County	Item	Qty	Unit	Work Description
608881	District 2	816.01	1	LS	TRAFFIC SIGNAL RECONSTRUCTION LOCATION NO. 1
608881	District 2	816.02	1	LS	TRAFFIC SIGNAL RECONSTRUCTION LOCATION NO. 2
608881	District 2	816.03	1	LS	TRAFFIC SIGNAL RECONSTRUCTION LOCATION NO. 3
608881	District 2	816.9	1	LS	TRAFFIC CONTROL SIGNAL REMOVED AND TRANSPORTED
608881	District 2	817.8	1	LS	ORNAMENTAL TRAFFIC SIGNAL SUPPORTS
613786	District 4	819.831	3000	FT	WIRE LOOP INSTALLED IN ROADWAY
612603	District 6	819.833	100	FT	MICROLOOP ANTENNA INSTALLED IN ROADWAY
613208	District 3	820.112	5	EA	HIGHWAY LIGHTING - BRIDGE UNDERPASS LUMINAIRE
608881	District 2	823.7	6	EA	HIGHWAY LIGHTING POLE AND LUMINAIRE REMOVED AND RESET
608881	District 2	831	74	SF	ROADSIDE GUIDE SIGN (D6/D8) - ALUMINUM PANEL (TYPE A)

Proposal	County	Item	Qty	Unit	Work Description
608881	District 2	832	630	SF	WARNING-REGULATORY AND ROUTE MARKER - ALUMINUM PANEL (TYPE A)
608881	District 2	841.6	1	EA	SUPPORTS FOR GUIDE SIGN (I-2A-5 INCH TUBULAR POST) STEEL
608881	District 2	847.1	104	EA	SIGN SUP (N/GUIDE)+RTE MKR W/1 BRKWAY POST ASSEMBLY - STEEL
608881	District 2	848.1	11	EA	SIGN SUP (N/GUIDE)+RTE MKR W/2 BRKWAY POST ASSEMBLIES-STEEL