
The Solanco Area School District  ADD-1 
New District Administration Offices & Turf Fields Addendum No. 4 
CRA Project No. 3706 August 6, 2026 

 
 
 

 
 
TO: All Perspective Bidders and Other Recipients of Contract Drawings and Specifications 
 
This Addendum is hereby made a part of the Contract Document, which will be the basis of the Contract.  
The Addendum is issued to modify and/or correct the original Contract Documents dated July 8, 2026. 
Attach this Addendum to your Contract Documents.  Receipt of this Addendum must be acknowledged 
on the Proposal Form.  Failure to do so may subject the bidder to disqualification. 
 
GENERAL 

1. Each Bid must be submitted on the form provided by the Architect/Engineer, and must be 
accompanied by a bid bond, certified check, or cashier’s check equal to ten percent of the total 
price submitted inclusive of add alternates.  The Owner also reserves the right to reject any or all 
Bids for any reason whatsoever. 

2. The last day which Contractors can ask questions in writing will be five days prior to receipt of 
bids.  Questions will be answered by Addendum only. 

3. All bidders are hereby notified that they are responsible to review all parts of this addendum for 
conditions and requirements that may apply to their individual contracts.  All Plan Holders shall 
review their Bidding Documents against the Table of Contents and List of Drawings to ensure that 
all Specifications Sections and Drawings are in your possession. 

4. Sealed bids for construction of New District Administrative Office and Athletic Fields located on 
the site of Solanco High School, 585 Solanco Road, Quarryville, Pennsylvania 17566 will be 
received at the Administrative Offices of the Solanco School District at 121 South Hess Street, 
Quarryville, PA 17566  until 2:00 P.M., prevailing time, on August 19, 2026.   

5. Anticipated start date for project is September 9, 2026.  
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SPECIFICATIONS: 
 
SECTION 000920 GEOTECHNICAL REPORT 

1. ADD this section in its entirety.  
 

SECTION 011000 – SUMMARY OF WORK 

1. Revise Item 1.6 Phased Construction as follows: 
 PHASED CONSTRUCTION   

A. The Work of this Project shall be conducted in a single phase; however, the building pad 
needs to be established as early as possible for the General Contractor and other primes to 
establish their work. To facilitate this work, the General Contractor will be responsible in 
establishing the building pad excavation as well as the excavation and installation of the 
concrete retaining wall and stairs that is located south of the building along the Field Hockey 
Field. Coordination with the Site Prime is needed to maintain the spoils of these excavations 
on site and distribute them as part of the balancing of the site.  

 
SECTION 012300 – ALTERNATES 

1. REPLACE this section in its entirety. 
 
SECTION 042000 – UNIT MASONRY (ASSEMBLIES) 

1. DELETE Section ‘2.2 FACE BRICK’ in its entirety.  
 
SECTION 077200 ROOF ACCESSORIES 

1. DELETE section ‘2.2 ROOF EDGE PROTECTION GUARDS’ in its entirety.  
 
SECTION 075416 - KETONE ETHYLENE ESTER (KEE) ROOFING 

1. ADD this section in its entirety (Alternate Bid) 
 
SECTION 083300 OVERHEAD COILING DOORS, GRILLES, AND SHUTTER 

1. DELETE section ‘2.3 ELECTRICALLY OPERATED OVERHARD ROLLING FIRE DOORS’ in its entirety 
2. REVISE section 2.2,A to read ‘Electric Operated Doors: 020B’ 

 
SECTION 101419 – DIMENSIONAL SIGNAGE 

1. REPLACE section in its entirety.  
 
102800 TOILET AND BATH ACCESSORIES 

1. DELETE section ‘2.7 PASS-THROUGH CABINET’ in its entirety. 
 

SECTION 105000 – METAL LOCKERS 
1. ADD this section in its entirety (Alternate Bid) 

 
SECTION 260620 – SCHEDULES FOR ELECTRICAL DISTRIBUTION EQUIPMENT 

1. Panel LP1, circuit #55: ADD 1P.20A breaker for ‘Rec – 100,101’. 
2. Panel LP1, circuit #57: ADD 1P.20A breaker for ‘Rec – Board Room AV Rack’. 
3. Panel LP2, circuit #14: REVISE to 1P.20A breaker for “EWH-1 – 115’. 
4. Panel LP2, circuit #16: ADD 1P.15A breaker for ‘DWH-1 – 114’. 
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5. Panel LP2, circuit #18: REVISE circuit description to ‘DWH-2 – 114’. 
6. Panel LP2, circuit #20: REVISE circuit description to ‘DWH-3 – 114’. 
7. Panel LP4, circuit #9: REVISE circuit description to ‘CUH-2,4 – 001,005’. 
8. Panel LP4, circuit #16: ADD 1P.15A breaker for ‘CUH-3,4 – 012,013,014,021’. 
9. Panel OS1, circuit #26/28/30: REVISE circuit description to ‘Panel OS2’. 

 
SECTION 260650 – LUMINAIRE SCHEDULE 

1. REPLACE this section in its entirety. 
 
 
DRAWINGS: 
 
CIVIL DRAWINGS 
 
DRAWING C-200– LAYOUT PLAN 

1. REVISED the fencing around the grass field to 8 feet.   
2. ADDED 30-foot net poles to each end of the grass field. 
3. ADDED a 4-foot gate on the north end of the grass field. 
4. REVISED the 3-foot gate and walk on the south end of the grass field to a 4-foot gate and walk. 
5. ADDED Lacrosse field striping to the Alternate Bid Multi-Purpose Field.  

 
DRAWING C-201-LAYOUT PLAN 

1. ADDED a 4-foot gate to the southwest corner of the west field. 
2. ADDED an additional label for the “PR 8’ Fence” to the east side of the east field. 
3. ADDED a 10-foot-wide double swing gate to the northwest corner of the east field. 
4. ADDED a segmental retaining wall for the proposed propane tank to the north of the District 

Office. 
5. ADDED Lacrosse field striping to the east Multi-Purpose Field. 
6. REVISED the set of stairs along the retaining wall below the District Office from 4 feet wide to 8 

feet wide. 
 

DRAWING C-302– GRADING PLAN 
1. ADDED a proposed segmental retaining wall north of the District Office building for the propane 

tank.  
 
DRAWING C-400– UTILITY PLAN 

1. ADDED “UTILITY NOTES” to clarify the scope for each Contractor. 
 
DRAWING C-401– UTILITY PLAN 

1. ADDED “UTILITY NOTES” to clarify the scope for each Contractor. 
 
DRAWING C-402– UTILITY PLAN 

1. ADDED “UTILITY NOTES” to clarify the scope for each Contractor.  
 
DRAWING C-604 – DETAILS 

1. REVISED all of the Synthetic Turf details to include a “Resilient Underlayment, As Per Spec”. 
2. ADDED the “LACROSSE FIELD” layout detail to illustrate the dimensions for field striping. 
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ARCHITECTURAL DRAWINGS 
 
DRAWING A6.1 ROOM FINISH SCHEDULE 

1. REVISE 002 Vestibule to read as follows: 
a. Floor: SCONC 
b. Base: RB 
c. Ceiling Finish: PSTR 

2. REVISE 003 Storage to read as follows: 
a. Ceiling Finish: PSTR 

3. REVISE 004 Storage to read as follows: 
a. Ceiling Finish: PSTR 

4. REVISE 005 Concessions to read as follows: 
a. Floor: SCONC 
b. Base: RB 
c. Ceiling Finish: ACT5 

5. REVISE 009 Locker 1 to read as follows: 
a. Base: RB 
b. Wall Finish: EPX1 
c. Ceiling Finish: PSTR 
d. Remarks: -- 

6. ADD 009A Vestibule to read as follows: 
a. Floor: SCONC 
b. Base: RB 
c. Wall Finish: PNT 
d. Ceiling Finish: PSTR 

7. REVISE 010 Locker 2 to read as follows: 
a. Base: RB 
b. Wall Finish: EPX1 
c. Ceiling Finish: PSTR 
d. Remarks: -- 

8. ADD 010A Vestibule to read as follows: 
a. Floor: SCONC 
b. Base: RB 
c. Wall Finish: PNT 
d. Ceiling Finish: PSTR 

9. REVISE 002 Vestibule to read as follows: 
a. Floor: SCONC 
b. Base: RB 
c. Ceiling Finish: PSTR 

10. REVISE 011 Janitor to read as follows: 
a. Ceiling Finish: PSTR 

11. REVISE 012 Storage to read as follows: 
a. Ceiling Finish: PSTR 

12. REVISE 013 Womens Toilet to read as follows: 
a. Floor: SCONC 
b. Base: RB 
c. Ceiling Finish: PSTR 

13. REVISE 014 Mens Toilet to read as follows: 
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a. Floor: SCONC 
b. Base: RB 
c. Ceiling Finish: PSTR 

14. REVISE 015 Corridor to read as follows: 
a. Ceiling Finish: PSTR 

15. REVISE 018 OPS Storage to read as follows: 
a. Ceiling Finish: PSTR 

 
STRUCTURAL DRAWINGS 

DRAWING S2.1 – GROUND FLOOR FOUNDATION PLAN 
1. ADD Site retaining wall 
2. ADD 2/S2.1 – Retaining Wall Detail 
3. REVISE Building foundation elevations 

 
DRAWING S2.3 – ROOF FRAMING PLAN 

1. REVISE Roof framing from partial gable to flat roof and section locations 
 

DRAWING S4.1 – FRAMING SECTIONS 
1. REVISE 6/S4.1 to reflect flat roof condition 
2. REVISE 8/S4.1 to reflect flat roof condition 

 
PLUMBING DRAWINGS 

DRAWING P1.1 – SITE PLAN – PLUMBING  
2. REPLACE this sheet in its entirety 

 
DRAWING P4.1 – PLUMBING ENLARGED PLANS 

1. REPLACE this sheet in its entirety 
 
DRAWING P4.2 – PLUMBING ENLARGED PLANS 

1. REPLACE this sheet in its entirety 
 
DRAWING P7.1 – ALTERNATE PLANS 

1. REPLACE this sheet in its entirety 
 
MECHANICAL DRAWINGS 

DRAWING M2.1 – GROUND FLOOR PLAN 
1. REPLACE this sheet in its entirety 

 
DRAWING M2.2 – FIRST FLOOR HVAC PLAN 

1. REPLACE this sheet in its entirety 
 
DRAWING M2.3 – MECHANICAL ROOF PLAN 

1. REPLACE this sheet in its entirety 
 
DRAWING M3.1 – GROUND FLOOR HVAC PIPING PLAN 

1. REPLACE this sheet in its entirety 
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DRAWING M3.2 – FIRST FLOOR HVAC PIPING PLAN 

1. REPLACE this sheet in its entirety 
 
DRAWING M4.1 – ENLARGED MECHANICAL ROOM PLAN 

1. REPLACE this sheet in its entirety 
 
DRAWING M5.2 – MECHANICAL SCHEDULES 

1. REPLACE this sheet in its entirety 
 
DRAWING M7.1 – GROUND FLOOR HVAC ALTERNATE PLAN 

1. REPLACE this sheet in its entirety 
 
DRAWING M7.2 – GROUND FLOOR HVAC PIPING ALTERNATE PLAN 

1. REPLACE this sheet in its entirety 
 
ELECTRICAL DRAWINGS 

DRAWING E2.2 – FIRST FLOOR PLAN - LIGHTING 
1. REPLACE this sheet in its entirety. 

 
DRAWING E3.2 – FIRST FLOOR PLAN - POWER 

1. ADD Sx local disconnect switch at VAV-1 in Conference Rm 162, and connect to branch circuit LP3-
52. 

 
DRAWING E4.1 – ENLARGED FIRST FLOOR PLAN A - POWER 

1. REPLACE this sheet in its entirety. 
 

DRAWING E4.2 – ENLARGED FIRST FLOOR PLAN B - POWER 
1. REPLACE this sheet in its entirety. 

 
DRAWING E4.3 – ENLARGED FIRST FLOOR PLAN C - POWER 

1. REPLACE this sheet in its entirety. 
 

DRAWING E5.2 – FIRST FLOOR PLAN - SYSTEMS 
1. REPLACE this sheet in its entirety. 

 
DRAWING E6.1 – POWER RISER DIAGRAM 

1. REPLACE this sheet in its entirety. 
 
 
END OF ADDENDUM NO. 4 
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ATTACHMENTS: 
 
SPECIFICATIONS: 
SECTION 000910 GEOTECHNICAL REPORT 
SECTION 012300 ALTERNATES 
SECTION 075416 KETONE ETHYLENE ESTER (KEE) ROOFING 
SECTION 260650 LUMINAIRE SCHEDULE 
SECTION 101419 DIMENSIONAL SIGNAGE 
SECTION 105000 METAL LOCKERS 
 
DRAWINGS: 
DRAWING C-200 LAYOUT PLAN 
DRAWING C-201 LAYOUT PLAN 
DRAWING C-302 GRADING PLAN 
DRAWING C-400 UTILITY PLAN 
DRAWING C-401 UTILITY PLAN 
DRAWING C-402 UTILITY PLAN 
DRAWING C-604 DETAILS 
 
DRAWING A6.1  ROOM FINISH SCHEDULE 
 
DRAWING S2.1  GROUND FLOOR FOUNDATION PLAN 
DRAWING S2.3   ROOF FRAMING PLAN 
DRAWING S4.1  FRAMING SECTIONS 
 
DRAWING P1.1  SITE PLAN – PLUMBING  
DRAWING P4.1  PLUMBING ENLARGED PLANS 
DRAWING P4.2  PLUMBING ENLARGED PLANS 
DRAWING P7.1  ALTERNATE PLANS 
 
DRAWING M2.1  GROUND FLOOR PLAN 
DRAWING M2.2  FIRST FLOOR HVAC PLAN 
DRAWING M2.3  MECHANICAL ROOF PLAN 
DRAWING M3.1  GROUND FLOOR HVAC PIPING PLAN 
DRAWING M3.2  FIRST FLOOR HVAC PIPING PLAN 
DRAWING M4.1  ENLARGED MECHANICAL ROOM PLAN 
DRAWING M5.2  MECHANICAL SCHEDULES 
DRAWING M7.1  GROUND FLOOR HVAC ALTERNATE PLAN 
DRAWING M7.2  GROUND FLOOR HVAC PIPING ALTERNATE PLAN 
 
DRAWING E2.2  FIRST FLOOR PLAN - LIGHTING 
DRAWING E3.2  FIRST FLOOR PLAN - POWER 
DRAWING E4.1  ENLARGED FIRST FLOOR PLAN A - POWER 
DRAWING E4.2  ENLARGED FIRST FLOOR PLAN B - POWER 
DRAWING E4.3  ENLARGED FIRST FLOOR PLAN C - POWER 
DRAWING E5.2  FIRST FLOOR PLAN - SYSTEMS 
DRAWING E6.1  POWER RISER DIAGRAM 
 


