

# VITETTA

## ADDENDUM No 4                      RENOVATIONS & ADDITION TO AMBLER BRANCH LIBRARY

ADDENDUM No 4  
To the  
Drawings and Specifications for  
RENOVATIONS AND ADDITION  
Ambler Branch Library  
209 Race Street  
Ambler, PA 19002

### ARCHITECT:

VITETTA ARCHITECTS  
1510 Chester Pike, Suite 104  
Eddystone, PA 19022

SEPTEMBER 12, 2019

Project No 6320.00

DATE ISSUED                      SEPTEMBER 12, 2019

ISSUED TO:                      PLAN HOLDERS OF RECORD THRU PENN BID

PURPOSE:                      To Supplement and Modify Bidding Requirements and Contract Documents

The information contained herein revises, supplements and/or supercedes the specific part of the documents referred to and shall be attached to and become part of the Contract Documents as if originally forming a part thereof. Except as herein modified, all other provisions of the Contract Documents shall remain in full force as originally set forth. Additional work called for herein, unless otherwise described in this Addendum, shall comply with the requirements originally specified for similar work. This Addendum modifies the original Bidding Documents dated 8-16-2019 (project manual), 8-16-2019 (Architectural Drawings), 6-21-2019 (Structural and MEP) and 4-10-2019 (Civil Drawings) as noted below.

ACKNOWLEDGEMENT: All Bidders are required to acknowledge receipt of this Addendum by inserting its number and date on the Bid Form and in accordance with the "Advertisement for Bids" and "Instructions to Bidders". Failure to acknowledge all Addenda shall render the proposal non-responsive and disqualify the Bid. This Addendum is now a part of the Contract Documents.

**DUE DATE FOR PROJECT BIDS: SEPTEMBER 17, 2019 10 AM EDT through Penn Bid**

CONTENTS:                      RESPONSES TO BID QUESTIONS  
REVISED PREVAILING WAGE SECTION 00-7346.01  
ATTACHMENTS

Baldwin Tower 1510 Chester Pike, Suite 104 Eddystone, PA 19022  
215 218-4747

ARCHITECTURE   ENGINEERING   PLANNING   INTERIOR DESIGN

# VITETTA

## RESPONSES TO BIDDER QUESTIONS

1	Updated Prevailing Wages Rates	New Section 00 7346.01 attached	
2	Drawing M101 Civil 4 of 8: There is a discrepancy concerning the Site Natural Gas piping between M101 Civil drawing 4 of 8. Please clarify.	The existing gas service and meter is located where indicated on the Civil drawings, on the west side of the existing Office/Mechanical Basement wing. Because of the new building addition footprint, the new gas service and meter will have to be relocated to the east side of the existing Office/Mechanical basement wing where indicated on the Mechanical drawings	
3	Please confirm the condensate located outside the building does not get insulated.	Yes	
4	Drawing P102, Spec 221005-2 There is a discrepancy between the options for above grade sanitary piping between Spec 221005-2, 2.03A B, and the PLBG piping spec on drawing P1.02. Please clarify on correct piping for above grade sanitary piping.	Sanitary piping above grade shall be Cast Iron Pipe: CISPI 301, hubless, Fittings: Cast iron. Joints: CISPI 310, neoprene gasket and stainless steel clamp and shield assemblies.	
5	Drawing P102: Please clarify that there is no below floor slab storm piping in the area of new work Room 112, and that all of the storm piping in this work area is above slab	All that is known is in attached sketch A 4.01. Contractor shall scan slabs prior to any sawcutting to verify that existing to remain systems are not cut into	
6	Drawing PD101 A102: There is a discrepancy between PD101 A102, concerning the 4" vertical storm water riser within the wall between meeting room 107 and work room 112. PD101 states riser to remain (e) existing. A102 states new rainwater conductor. Please clarify	Install new 4" vertical storm riser	See attached sketch A 4.01
7	Spec 221123-5: There is a discrepancy between spec 221123-5, 3.05A and table of contents, page 2019-6320.00 RE-BID. There is no spec section 335216 in the project specs	Is this question referring to "231123 – Facility Natural Gas Piping" ? Please disregard section 3.05A and 3.05B of this specification. There was a previous RFI which addresses a similar question	

# VITETTA

8	Please confirm the condensate located outside the building does not get insulated.	Yes	
9	Where can I find bid requirements. Section 00 2113 is listed but no papers are listed in the section? Can you please provide me what is needed to place the bid?	Revised Bid form is provided in Addendum 3. Penn Bid has process for Bid Submittal using these documents. The bid is single prime for all work presented in the documents and as clarified in the Addenda	
10	Please provide a legible sheet for sheet 7/8 civil drawings.	Full set of Civil and Landscape have been attached. These are printable at 24 x 36 (full size).	
11	Please provide a legible landscape plan.	Full set of Civil and Landscape have been attached. These are printable at 24 x 36 (full size).	
12	Drawing P102 S101: Unlike drawing S100, where the existing slab is removed for electric conduits. The new sanitary piping on drawing P102, seems to be the responsibility of the PLBG portion of the contract. Is the thickness of the existing slab known? Will the patching require a S1 or S2 repair?	Slab thickness is presumed to be 4". S1 slab is for all building slabs except mechanical area as noted. Any slab "trenching" in the existing building will require S1 repair	
13	The duct insulation schedule and detail 15 on M200 appear to conflict. Please clarify exactly what is required for the exterior duct insulation and jacket.	Follow Detail 15 on M200 for exterior duct insulation and jacket.	
14	The spec book has a section for Aluminum Curtainwall, but none of the window types reference a detail that is curtainwall. I would think, if anything, the curtainwall could be types "W11" and "W12", but like I said, the details referenced are storefront and there is no need for these elevations to be curtainwall. Please confirm	Follow drawing details showing storefront. No curtainwall required for this project	
15	Can you confirm the owner will be hiring the testing lab? And if so will the testing and inspection portion of the project be under a separate RFP?	Provide concrete testing as per Specification Section 03 3000 Cast in Place Concrete. Owner will decide later if other construction testing is needed under separate RFP	

# VITETTA

16	Is all abatement work being handled under the contingency allowances?	That is the current plan of action	
17	Addendum 3 bid form has total bid for Contingency items C-1 To C-3. C-1 is 10,000 per addendum. Allowance spec has allowance 1 as 500 CY of unsatisfactory soils and allowance 7 of \$25,000.00. Unit price on the bid form has Price per CF. Can you clarify what is to be bid?	Unit price will be used for the cost against the allowance—should unsatisfactory soils be found. These are the Owner's contingencies, but will be added to the cost of the bid.	
18	Where is the Wissahickon Schist used on this job?	No Wissahickon Schist is being used on this project. Delete reference to Wissahickon Schist	

## ATTACHMENTS:

- 1 Updated PA L&I Prevailing Wages Section 00 7346.1
- 2 Existing Building Sketch A 4.01
- 3 Civil/ Landscape Plans

---

End of Addendum 4  
Renovations and Addition to Ambler Branch Library

**BUREAU OF LABOR LAW COMPLIANCE  
PREVAILING WAGES PROJECT RATES**

Project Name:	Ambler Branch Addition & Renovation, Wissahickon Valley Public Library
Awarding Agency:	Wissahickon Valley Public Library
Contract Award Date:	10/1/2019
Serial Number:	19-06770
Project Classification:	Building/Highway
Determination Date:	9/12/2019
Assigned Field Office:	Philadelphia
Field Office Phone Number:	(215)560-1858
Toll Free Phone Number:	
Project County:	Montgomery County

# BUREAU OF LABOR LAW COMPLIANCE PREVAILING WAGES PROJECT RATES

Project: 19-06770 - Building	Effective Date	Expiration Date	Hourly Rate	Fringe Benefits	Total
Asbestos & Insulation Workers	5/29/2017		\$47.30	\$34.85	\$82.15
Asbestos & Insulation Workers	5/1/2018		\$49.30	\$35.85	\$85.15
Asbestos & Insulation Workers	5/1/2019		\$51.20	\$36.95	\$88.15
Boilermaker (Commercial, Institutional, and Minor Repair Work)	3/1/2017		\$28.52	\$18.22	\$46.74
Boilermaker (Commercial, Institutional, and Minor Repair Work)	3/1/2018		\$29.52	\$18.22	\$47.74
Boilermaker (Commercial, Institutional, and Minor Repair Work)	1/1/2019		\$29.26	\$18.48	\$47.74
Boilermakers	1/1/2018		\$46.26	\$33.36	\$79.62
Boilermakers	3/1/2018		\$45.89	\$33.73	\$79.62
Boilermakers	1/1/2019		\$45.51	\$34.11	\$79.62
Boilermakers	8/1/2019		\$47.21	\$34.11	\$81.32
Bricklayer	5/1/2017		\$40.98	\$26.78	\$67.76
Bricklayer	5/1/2018		\$43.73	\$26.78	\$70.51
Bricklayer	5/1/2019		\$46.48	\$26.78	\$73.26
Carpenter - Chief of Party (Surveying & Layout)	5/1/2017		\$45.25	\$27.59	\$72.84
Carpenter - Chief of Party (Surveying & Layout)	5/1/2018	4/30/2019	\$45.83	\$27.59	\$73.42
Carpenter - Chief of Party (Surveying & Layout)	5/1/2019	4/30/2020	\$46.54	\$27.59	\$74.13
Carpenter - Chief of Party (Surveying & Layout)	5/1/2020		\$47.73	\$27.59	\$75.32
Carpenter - Instrument Person (Surveying & Layout)	5/1/2017		\$39.35	\$27.59	\$66.94
Carpenter - Instrument Person (Surveying & Layout)	5/1/2018	4/30/2019	\$39.85	\$27.59	\$67.44
Carpenter - Instrument Person (Surveying & Layout)	5/1/2019	4/30/2020	\$40.47	\$27.59	\$68.06
Carpenter - Instrument Person (Surveying & Layout)	5/1/2020		\$41.50	\$27.59	\$69.09
Carpenter - Rodman (Surveying & Layout)	5/1/2017		\$19.68	\$19.64	\$39.32
Carpenter - Rodman (Surveying & Layout)	5/1/2018	4/30/2019	\$19.93	\$19.49	\$39.42
Carpenter - Rodman (Surveying & Layout)	5/1/2019	4/30/2020	\$20.24	\$19.69	\$39.93
Carpenter - Rodman (Surveying & Layout)	5/1/2020		\$20.75	\$19.49	\$40.24
Carpenters	5/1/2017		\$39.35	\$27.59	\$66.94
Carpenters	5/1/2018	4/30/2019	\$39.85	\$27.59	\$67.44
Carpenters	5/1/2019	4/30/2020	\$40.87	\$27.59	\$68.46
Carpenters	5/1/2020		\$41.90	\$27.59	\$69.49
Cement Masons	5/1/2017		\$36.45	\$31.76	\$68.21
Cement Masons	5/1/2018		\$37.50	\$32.26	\$69.76
Cement Masons	5/1/2019		\$38.50	\$32.81	\$71.31
DockBuilder/Pile Drivers (Building, Heavy & Highway)	5/1/2018		\$43.45	\$34.47	\$77.92
Dockbuilder/Piledriver (Building, Heavy, Highway)	11/1/2017		\$43.45	\$33.22	\$76.67
Dockbuilder/Piledriver (Building, Heavy, Highway)	5/1/2018		\$44.70	\$33.22	\$77.92
Drywall Finisher	5/1/2017		\$37.11	\$26.75	\$63.86
Drywall Finisher	5/1/2018	4/30/2019	\$39.27	\$27.49	\$66.76
Electricians	4/30/2017		\$56.50	\$36.24	\$92.74
Electricians	4/29/2018		\$58.33	\$37.41	\$95.74
Electricians	4/29/2019		\$59.79	\$38.95	\$98.74
Elevator Constructor	1/1/2018		\$55.76	\$33.05	\$88.81
Floor Coverer	5/1/2019		\$44.37	\$28.44	\$72.81

**BUREAU OF LABOR LAW COMPLIANCE  
PREVAILING WAGES PROJECT RATES**

<b>Project: 19-06770 - Building</b>	<b>Effective Date</b>	<b>Expiration Date</b>	<b>Hourly Rate</b>	<b>Fringe Benefits</b>	<b>Total</b>
Floor Coverer	5/1/2020		\$46.01	\$28.44	\$74.45
Floor Layer	5/1/2017		\$42.51	\$27.91	\$70.42
Floor Layer	5/1/2018		\$43.11	\$28.09	\$71.20
Glazier	5/1/2017		\$41.30	\$31.80	\$73.10
Glazier	5/1/2018	4/30/2019	\$43.32	\$32.33	\$75.65
Glazier	5/1/2019		\$43.87	\$33.38	\$77.25
Iron Workers - Reinforcing Steel Mesh - Rebar	7/1/2017		\$42.56	\$29.30	\$71.86
Iron Workers - Reinforcing Steel Mesh - Rebar	7/1/2018		\$51.46	\$30.60	\$82.06
Iron Workers - Reinforcing Steel Mesh - Rebar	7/1/2019		\$52.66	\$30.85	\$83.51
Iron Workers (Riggers)	7/1/2017		\$39.83	\$27.92	\$67.75
Iron Workers	7/1/2017		\$47.30	\$32.91	\$80.21
Iron Workers	7/1/2018		\$42.88	\$30.60	\$73.48
Iron Workers	7/1/2019		\$49.30	\$34.41	\$83.71
Laborers (Class 01 - See notes)	5/1/2017		\$28.65	\$24.95	\$53.60
Laborers (Class 02 - See notes)	5/1/2017		\$30.85	\$25.65	\$56.50
Laborers (Class 03 - See notes)	5/1/2017		\$28.92	\$25.18	\$54.10
Laborers (Class 04 - See notes)	5/1/2017		\$28.95	\$24.95	\$53.90
Laborers (Class 05 - See notes)	5/1/2017		\$28.65	\$24.95	\$53.60
Landscape Laborer	5/1/2017		\$22.71	\$23.08	\$45.79
Marble Finisher	5/1/2017		\$35.55	\$24.17	\$59.72
Marble Finisher	5/1/2018		\$37.55	\$24.17	\$61.72
Marble Finisher	5/1/2019		\$39.75	\$24.17	\$63.92
Marble Mason	5/1/2017		\$40.36	\$26.99	\$67.35
Marble Mason	5/1/2018		\$43.11	\$26.99	\$70.10
Marble Mason	5/1/2019		\$45.86	\$26.99	\$72.85
Millwright	7/1/2017		\$41.35	\$32.24	\$73.59
Millwright	5/1/2018		\$43.33	\$32.96	\$76.29
Millwright	5/1/2019		\$45.50	\$33.29	\$78.79
Operators (Building, Class 01 - See Notes)	5/1/2017		\$44.87	\$28.14	\$73.01
Operators (Building, Class 01 - See Notes)	5/1/2018		\$46.41	\$28.60	\$75.01
Operators (Building, Class 01 - See Notes)	5/1/2019		\$46.41	\$30.60	\$77.01
Operators (Building, Class 01 - See Notes)	5/1/2020		\$47.96	\$31.05	\$79.01
Operators (Building, Class 01 - See Notes)	5/1/2021		\$49.50	\$31.51	\$81.01
Operators (Building, Class 01A - See Notes)	5/1/2017		\$47.86	\$29.03	\$76.89
Operators (Building, Class 01A - See Notes)	5/1/2018		\$49.41	\$29.49	\$78.90
Operators (Building, Class 01A - See Notes)	5/1/2019		\$49.41	\$31.49	\$80.90
Operators (Building, Class 01A - See Notes)	5/1/2020		\$50.96	\$31.94	\$82.90
Operators (Building, Class 01A - See Notes)	5/1/2021		\$52.51	\$32.39	\$84.90
Operators (Building, Class 02 - See Notes)	5/1/2017		\$44.62	\$28.07	\$72.69
Operators (Building, Class 02 - See Notes)	5/1/2018		\$46.16	\$28.53	\$74.69
Operators (Building, Class 02 - See Notes)	5/1/2019		\$46.16	\$30.53	\$76.69
Operators (Building, Class 02 - See Notes)	5/1/2020		\$47.71	\$30.98	\$78.69
Operators (Building, Class 02 - See Notes)	5/1/2021		\$49.25	\$31.44	\$80.69
Operators (Building, Class 02A - See Notes)	5/1/2017		\$47.61	\$28.97	\$76.58

# BUREAU OF LABOR LAW COMPLIANCE PREVAILING WAGES PROJECT RATES

Project: 19-06770 - Building	Effective Date	Expiration Date	Hourly Rate	Fringe Benefits	Total
Operators (Building, Class 02A - See Notes)	5/1/2018		\$49.16	\$29.42	\$78.58
Operators (Building, Class 02A - See Notes)	5/1/2019		\$49.17	\$31.41	\$80.58
Operators (Building, Class 02A - See Notes)	5/1/2020		\$50.71	\$31.87	\$82.58
Operators (Building, Class 02A - See Notes)	5/1/2021		\$52.26	\$32.32	\$84.58
Operators (Building, Class 03 - See Notes)	5/1/2017		\$40.53	\$26.87	\$67.40
Operators (Building, Class 03 - See Notes)	5/1/2018		\$42.07	\$27.33	\$69.40
Operators (Building, Class 03 - See Notes)	5/1/2019		\$42.08	\$29.32	\$71.40
Operators (Building, Class 03 - See Notes)	5/1/2020		\$43.62	\$29.78	\$73.40
Operators (Building, Class 03 - See Notes)	5/1/2021		\$45.16	\$30.24	\$75.40
Operators (Building, Class 04 - See Notes)	5/1/2017		\$40.24	\$26.78	\$67.02
Operators (Building, Class 04 - See Notes)	5/1/2018		\$41.78	\$27.22	\$69.00
Operators (Building, Class 04 - See Notes)	5/1/2019		\$41.78	\$29.23	\$71.01
Operators (Building, Class 04 - See Notes)	5/1/2020		\$43.32	\$29.69	\$73.01
Operators (Building, Class 04 - See Notes)	5/1/2021		\$44.87	\$30.14	\$75.01
Operators (Building, Class 05 - See Notes)	5/1/2017		\$38.51	\$26.27	\$64.78
Operators (Building, Class 05 - See Notes)	5/1/2018		\$40.05	\$26.73	\$66.78
Operators (Building, Class 05 - See Notes)	5/1/2019		\$40.06	\$28.72	\$68.78
Operators (Building, Class 05 - See Notes)	5/1/2020		\$41.60	\$29.18	\$70.78
Operators (Building, Class 05 - See Notes)	5/1/2021		\$43.14	\$29.64	\$72.78
Operators (Building, Class 06 - See Notes)	5/1/2017		\$37.52	\$25.98	\$63.50
Operators (Building, Class 06 - See Notes)	5/1/2018		\$39.07	\$26.43	\$65.50
Operators (Building, Class 06 - See Notes)	5/1/2019		\$39.07	\$28.43	\$67.50
Operators (Building, Class 06 - See Notes)	5/1/2020		\$40.61	\$28.89	\$69.50
Operators (Building, Class 06 - See Notes)	5/1/2021		\$42.16	\$29.34	\$71.50
Operators (Building, Class 07A- See Notes)	5/1/2017		\$54.14	\$32.47	\$86.61
Operators (Building, Class 07A- See Notes)	5/1/2018		\$55.99	\$33.02	\$89.01
Operators (Building, Class 07A- See Notes)	5/1/2019		\$56.30	\$35.11	\$91.41
Operators (Building, Class 07A- See Notes)	5/1/2020		\$58.16	\$35.65	\$93.81
Operators (Building, Class 07A- See Notes)	5/1/2021		\$60.00	\$36.21	\$96.21
Operators (Building, Class 07B- See Notes)	5/1/2017		\$53.84	\$32.40	\$86.24
Operators (Building, Class 07B- See Notes)	5/1/2018		\$55.70	\$32.92	\$88.62
Operators (Building, Class 07B- See Notes)	5/1/2019		\$56.00	\$35.03	\$91.03
Operators (Building, Class 07B- See Notes)	5/1/2020		\$57.86	\$35.57	\$93.43
Operators (Building, Class 07B- See Notes)	5/1/2021		\$59.72	\$36.11	\$95.83
Painter	5/1/2018	4/30/2019	\$38.64	\$27.64	\$66.28
Painter	5/1/2019		\$39.04	\$28.99	\$68.03
Painters Class 1 (see notes)	5/1/2017		\$37.82	\$26.46	\$64.28
Painters Class 1 (see notes)	2/1/2018		\$43.18	\$27.23	\$70.41
Painters Class 1 (see notes)	2/1/2019		\$44.56	\$28.35	\$72.91
Painters (Bridges, Stacks, Towers)	2/1/2018	1/31/2019	\$54.15	\$27.52	\$81.67
Painters (Bridges, Stacks, Towers)	2/1/2019		\$55.52	\$28.39	\$83.91
Painters (Brush and Roller)(Industrial)	2/1/2018	1/31/2019	\$43.18	\$27.23	\$70.41
Painters (Brush and Roller)(Industrial)	2/1/2019		\$44.56	\$28.35	\$72.91
Painters Class 2 (see notes)	2/1/2017		\$53.67	\$26.09	\$79.76



**BUREAU OF LABOR LAW COMPLIANCE  
PREVAILING WAGES PROJECT RATES**

<b>Project: 19-06770 - Building</b>	<b>Effective Date</b>	<b>Expiration Date</b>	<b>Hourly Rate</b>	<b>Fringe Benefits</b>	<b>Total</b>
Painters Class 2 (see notes)	2/1/2018		\$54.14	\$27.27	\$81.41
Painters Class 2 (see notes)	2/1/2019		\$55.52	\$28.39	\$83.91
Painters Class 3 (see notes)	5/1/2017		\$38.20	\$26.46	\$64.66
Plasterers	5/1/2017		\$37.42	\$28.83	\$66.25
Plasterers	5/1/2018		\$37.42	\$30.04	\$67.46
Plasterers	5/1/2019		\$37.72	\$30.74	\$68.46
plumber	5/1/2018	4/30/2019	\$53.45	\$33.54	\$86.99
plumber	5/1/2019		\$55.45	\$34.54	\$89.99
Plumbers	5/1/2017		\$51.42	\$32.57	\$83.99
Pointers, Caulkers, Cleaners	5/1/2017		\$42.26	\$25.69	\$67.95
Pointers, Caulkers, Cleaners	5/1/2018		\$45.01	\$25.69	\$70.70
Pointers, Caulkers, Cleaners	5/1/2019		\$47.76	\$25.69	\$73.45
Roofers (Composition)	5/1/2017		\$36.15	\$30.22	\$66.37
Roofers (Composition)	5/1/2018		\$37.15	\$31.27	\$68.42
Roofers (Composition)	5/1/2019		\$38.35	\$31.80	\$70.15
Roofers (Shingle)	5/1/2016		\$25.70	\$19.17	\$44.87
Roofers (Shingle)	5/1/2019		\$28.50	\$20.87	\$49.37
Roofers (Slate & Tile)	5/1/2016		\$28.70	\$19.17	\$47.87
Roofers (Slate & Tile)	5/1/2018		\$30.50	\$20.37	\$50.87
Roofers (Slate & Tile)	5/1/2019		\$31.50	\$20.87	\$52.37
Sheet Metal Workers	5/1/2017		\$46.42	\$39.51	\$85.93
Sheet Metal Workers	5/1/2018		\$47.58	\$41.60	\$89.18
Sheet Metal Workers	5/1/2019		\$49.79	\$42.89	\$92.68
Sprinklerfitters	4/1/2017		\$37.40	\$21.74	\$59.14
Sprinklerfitters	4/1/2018		\$38.80	\$22.74	\$61.54
Sprinklerfitters	5/1/2019		\$57.20	\$28.32	\$85.52
Steamfitters	5/1/2017		\$54.64	\$32.53	\$87.17
Steamfitters	5/1/2018		\$56.37	\$34.39	\$90.76
Steamfitters	5/1/2019		\$58.17	\$35.99	\$94.16
Stone Masons	5/1/2017		\$40.36	\$26.99	\$67.35
Stone Masons	5/1/2018		\$43.11	\$26.99	\$70.10
Stone Masons	5/1/2019		\$45.86	\$26.99	\$72.85
Terrazzo Finisher	5/1/2017		\$39.06	\$22.73	\$61.79
Terrazzo Finisher	5/1/2018		\$41.31	\$22.73	\$64.04
Terrazzo Finisher	5/1/2019		\$43.61	\$22.73	\$66.34
Terrazzo Grinder	5/1/2017		\$39.33	\$22.73	\$62.06
Terrazzo Grinder	5/1/2018		\$41.58	\$22.73	\$64.31
Terrazzo Grinder	5/1/2019		\$43.88	\$22.73	\$66.61
Terrazzo Mechanics	5/1/2017		\$43.71	\$24.81	\$68.52
Terrazzo Mechanics	5/1/2018		\$46.46	\$24.81	\$71.27
Terrazzo Mechanics	5/1/2019		\$49.21	\$24.81	\$74.02
Tile Finisher	5/1/2017		\$35.55	\$24.17	\$59.72
Tile Finisher	5/1/2018		\$37.55	\$24.17	\$61.72
Tile Finisher	5/1/2019		\$39.75	\$24.17	\$63.92

**BUREAU OF LABOR LAW COMPLIANCE  
PREVAILING WAGES PROJECT RATES**

<b>Project: 19-06770 - Building</b>	<b>Effective Date</b>	<b>Expiration Date</b>	<b>Hourly Rate</b>	<b>Fringe Benefits</b>	<b>Total</b>
Tile Setter	5/1/2017		\$43.71	\$24.81	\$68.52
Tile Setter	5/1/2018		\$46.46	\$24.81	\$71.27
Tile Setter	5/1/2019		\$49.21	\$24.81	\$74.02
Truckdriver class 1(see notes)	5/1/2017		\$30.46	\$17.96	\$48.42
Truckdriver class 1(see notes)	5/1/2018		\$31.93	\$17.96	\$49.89
Truckdriver class 1(see notes)	5/1/2019		\$32.21	\$19.19	\$51.40
Truckdriver class 1(see notes)	5/1/2020		\$34.93	\$17.96	\$52.89
Truckdriver class 1(see notes)	5/1/2021		\$36.48	\$17.96	\$54.44
Truckdriver class 2 (see notes)	5/1/2017		\$30.56	\$17.96	\$48.52
Truckdriver class 2 (see notes)	5/1/2018		\$32.03	\$17.96	\$49.99
Truckdriver class 2 (see notes)	5/1/2019		\$32.31	\$19.19	\$51.50
Truckdriver class 2 (see notes)	5/1/2020		\$35.03	\$17.96	\$52.99
Truckdriver class 2 (see notes)	5/1/2021		\$36.58	\$17.96	\$54.54
Truckdriver class 3 (see notes)	5/1/2017		\$30.56	\$17.96	\$48.52
Truckdriver class 3 (see notes)	5/1/2018		\$32.28	\$17.96	\$50.24
Truckdriver class 3 (see notes)	5/1/2019		\$32.56	\$19.19	\$51.75
Truckdriver class 3 (see notes)	5/1/2020		\$35.28	\$17.96	\$53.24
Truckdriver class 3 (see notes)	5/1/2021		\$36.83	\$17.96	\$54.79

# BUREAU OF LABOR LAW COMPLIANCE PREVAILING WAGES PROJECT RATES

Project: 19-06770 - Heavy/Highway	Effective Date	Expiration Date	Hourly Rate	Fringe Benefits	Total
Carpenter - Chief of Party (Surveying & Layout)	5/1/2017		\$51.42	\$27.39	\$78.81
Carpenter - Chief of Party (Surveying & Layout)	5/1/2018	4/30/2019	\$53.20	\$27.69	\$80.89
Carpenter - Chief of Party (Surveying & Layout)	5/1/2019	4/30/2020	\$54.98	\$28.04	\$83.02
Carpenter - Chief of Party (Surveying & Layout)	5/1/2020	4/30/2021	\$57.22	\$28.04	\$85.26
Carpenter - Chief of Party (Surveying & Layout)	5/1/2021		\$59.93	\$27.69	\$87.62
Carpenter - Instrument Person (Surveying & Layout)	5/1/2017		\$44.71	\$27.39	\$72.10
Carpenter - Instrument Person (Surveying & Layout)	5/1/2018	4/30/2019	\$46.26	\$27.69	\$73.95
Carpenter - Instrument Person (Surveying & Layout)	5/1/2019	4/30/2020	\$47.81	\$28.04	\$75.85
Carpenter - Instrument Person (Surveying & Layout)	5/1/2020	4/30/2021	\$49.76	\$28.04	\$77.80
Carpenter - Instrument Person (Surveying & Layout)	5/1/2021		\$52.11	\$27.69	\$79.80
Carpenter - Rodman (Surveying & Layout)	5/1/2017		\$35.77	\$21.19	\$56.96
Carpenter - Rodman (Surveying & Layout)	5/1/2018	4/30/2019	\$37.01	\$21.34	\$58.35
Carpenter - Rodman (Surveying & Layout)	5/1/2019	4/30/2020	\$38.25	\$21.34	\$59.59
Carpenter - Rodman (Surveying & Layout)	5/1/2020	4/30/2021	\$39.81	\$21.34	\$61.15
Carpenter - Rodman (Surveying & Layout)	5/1/2021		\$41.69	\$21.34	\$63.03
Carpenter	5/1/2018	4/30/2019	\$46.26	\$27.69	\$73.95
Carpenter	5/1/2019	4/30/2020	\$47.81	\$28.04	\$75.85
Carpenter	5/1/2020	4/30/2021	\$49.76	\$28.04	\$77.80
Carpenter	5/1/2021		\$51.76	\$28.04	\$79.80
Carpenters	5/1/2017		\$44.71	\$27.39	\$72.10
Carpenters	5/1/2018		\$46.56	\$27.39	\$73.95
Carpenters	5/1/2019		\$48.46	\$27.39	\$75.85
Carpenters	5/1/2020		\$50.41	\$27.39	\$77.80
Carpenters	5/1/2021		\$52.41	\$27.39	\$79.80
Cement Masons	5/1/2017		\$34.45	\$31.51	\$65.96
Cement Masons	5/1/2018		\$35.65	\$32.01	\$67.66
Cement Masons	5/1/2019		\$37.90	\$31.51	\$69.41
Cement Masons	5/1/2020		\$39.70	\$31.51	\$71.21
Cement Masons	5/1/2021		\$41.55	\$31.51	\$73.06
Electric Lineman	5/29/2017		\$52.60	\$26.37	\$78.97
Electric Lineman	5/28/2018		\$53.64	\$27.45	\$81.09
Electric Lineman	5/27/2019		\$54.66	\$28.56	\$83.22
Iron Workers (Bridge, Structural Steel, Ornamental, Precast, Reinforcing)	1/1/2017		\$44.20	\$31.26	\$75.46
Iron Workers	7/1/2017		\$47.30	\$32.91	\$80.21
Iron Workers	7/1/2019		\$49.30	\$34.41	\$83.71
Laborers (Class 01 - See notes)	5/1/2017		\$29.75	\$25.65	\$55.40
Laborers (Class 01 - See notes)	5/1/2018		\$31.25	\$25.65	\$56.90
Laborers (Class 01 - See notes)	5/1/2019		\$32.80	\$25.65	\$58.45
Laborers (Class 01 - See notes)	5/1/2020		\$34.45	\$25.65	\$60.10
Laborers (Class 01 - See notes)	5/1/2021		\$36.20	\$25.65	\$61.85
Laborers (Class 02 - See notes)	5/1/2017		\$29.95	\$25.65	\$55.60
Laborers (Class 02 - See notes)	5/1/2018		\$31.45	\$25.65	\$57.10
Laborers (Class 02 - See notes)	5/1/2019		\$33.00	\$25.65	\$58.65
Laborers (Class 02 - See notes)	5/1/2020		\$34.65	\$25.65	\$60.30

# BUREAU OF LABOR LAW COMPLIANCE PREVAILING WAGES PROJECT RATES

Project: 19-06770 - Heavy/Highway	Effective Date	Expiration Date	Hourly Rate	Fringe Benefits	Total
Laborers (Class 02 - See notes)	5/1/2021		\$36.40	\$25.65	\$62.05
Laborers (Class 03 - See notes)	5/1/2017		\$29.95	\$25.65	\$55.60
Laborers (Class 03 - See notes)	5/1/2018		\$31.45	\$25.65	\$57.10
Laborers (Class 03 - See notes)	5/1/2019		\$33.00	\$25.65	\$58.65
Laborers (Class 03 - See notes)	5/1/2020		\$34.65	\$25.65	\$60.30
Laborers (Class 03 - See notes)	5/1/2021		\$36.40	\$25.65	\$62.05
Laborers (Class 04 - See notes)	5/1/2017		\$24.55	\$25.65	\$50.20
Laborers (Class 04 - See notes)	5/1/2018		\$26.05	\$25.65	\$51.70
Laborers (Class 04 - See notes)	5/1/2019		\$27.60	\$25.65	\$53.25
Laborers (Class 04 - See notes)	5/1/2020		\$29.25	\$25.65	\$54.90
Laborers (Class 04 - See notes)	5/1/2021		\$31.00	\$25.65	\$56.65
Laborers (Class 05 - See notes)	5/1/2017		\$30.60	\$25.65	\$56.25
Laborers (Class 05 - See notes)	5/1/2018		\$32.10	\$25.65	\$57.75
Laborers (Class 05 - See notes)	5/1/2019		\$33.65	\$25.65	\$59.30
Laborers (Class 05 - See notes)	5/1/2020		\$35.30	\$25.65	\$60.95
Laborers (Class 05 - See notes)	5/1/2021		\$37.05	\$25.65	\$62.70
Laborers (Class 06 - See notes)	5/1/2017		\$30.65	\$25.65	\$56.30
Laborers (Class 06 - See notes)	5/1/2018		\$32.15	\$25.65	\$57.80
Laborers (Class 06 - See notes)	5/1/2019		\$33.70	\$25.65	\$59.35
Laborers (Class 06 - See notes)	5/1/2020		\$35.35	\$25.65	\$61.00
Laborers (Class 06 - See notes)	5/1/2021		\$37.10	\$25.65	\$62.75
Laborers (Class 07 - See notes)	5/1/2017		\$30.50	\$25.65	\$56.15
Laborers (Class 07 - See notes)	5/1/2018		\$32.00	\$25.65	\$57.65
Laborers (Class 07 - See notes)	5/1/2019		\$33.55	\$25.65	\$59.20
Laborers (Class 07 - See notes)	5/1/2020		\$35.20	\$25.65	\$60.85
Laborers (Class 07 - See notes)	5/1/2021		\$36.95	\$25.65	\$62.60
Laborers (Class 08 - See notes)	5/1/2017		\$30.25	\$25.65	\$55.90
Laborers (Class 08 - See notes)	5/1/2018		\$31.75	\$25.65	\$57.40
Laborers (Class 08 - See notes)	5/1/2019		\$33.30	\$25.65	\$58.95
Laborers (Class 08 - See notes)	5/1/2020		\$34.95	\$25.65	\$60.60
Laborers (Class 08 - See notes)	5/1/2021		\$36.70	\$25.65	\$62.35
Laborers (Class 09 - See notes)	5/1/2017		\$30.10	\$25.65	\$55.75
Laborers (Class 09 - See notes)	5/1/2018		\$31.60	\$25.65	\$57.25
Laborers (Class 09 - See notes)	5/1/2019		\$33.15	\$25.65	\$58.80
Laborers (Class 09 - See notes)	5/1/2020		\$34.80	\$25.65	\$60.45
Laborers (Class 09 - See notes)	5/1/2021		\$36.55	\$25.65	\$62.20
Laborers (Class 10- See notes)	5/1/2017		\$30.25	\$25.65	\$55.90
Laborers (Class 10- See notes)	5/1/2018		\$31.75	\$25.65	\$57.40
Laborers (Class 10- See notes)	5/1/2018		\$33.30	\$25.65	\$58.95
Laborers (Class 10- See notes)	5/1/2020		\$34.95	\$25.65	\$60.60
Laborers (Class 10- See notes)	5/1/2021		\$36.70	\$25.65	\$62.35
Laborers (Class 11 -See Notes)	5/1/2017		\$30.15	\$25.65	\$55.80
Laborers (Class 11 -See Notes)	5/1/2018		\$31.55	\$25.65	\$57.20
Laborers (Class 11 -See Notes)	5/1/2019		\$33.10	\$25.65	\$58.75


# BUREAU OF LABOR LAW COMPLIANCE PREVAILING WAGES PROJECT RATES

Project: 19-06770 - Heavy/Highway	Effective Date	Expiration Date	Hourly Rate	Fringe Benefits	Total
Laborers (Class 11 -See Notes)	5/1/2020		\$34.75	\$25.65	\$60.40
Laborers (Class 11 -See Notes)	5/1/2021		\$36.50	\$25.65	\$62.15
Laborers (Class 12 -See Notes)	5/1/2017		\$31.85	\$25.65	\$57.50
Laborers (Class 12 -See Notes)	5/1/2018		\$32.45	\$25.65	\$58.10
Laborers (Class 12 -See Notes)	5/1/2019		\$34.00	\$25.65	\$59.65
Laborers (Class 12 -See Notes)	5/1/2020		\$35.65	\$25.65	\$61.30
Laborers (Class 12 -See Notes)	5/1/2021		\$37.40	\$25.65	\$63.05
Laborers (Class 13 -See Notes)	5/1/2017		\$33.88	\$25.65	\$59.53
Laborers (Class 13 -See Notes)	5/1/2018		\$35.38	\$25.65	\$61.03
Laborers (Class 13 -See Notes)	5/1/2019		\$36.93	\$25.65	\$62.58
Laborers (Class 13 -See Notes)	5/1/2020		\$38.58	\$25.65	\$64.23
Laborers (Class 13 -See Notes)	5/1/2021		\$40.33	\$25.65	\$65.98
Laborers (Class 14 -See Notes)	5/1/2017		\$30.00	\$25.65	\$55.65
Laborers (Class 14 -See Notes)	5/1/2018		\$31.50	\$25.65	\$57.15
Laborers (Class 14 -See Notes)	5/1/2019		\$33.05	\$25.65	\$58.70
Laborers (Class 14 -See Notes)	5/1/2020		\$34.70	\$25.65	\$60.35
Laborers (Class 14 -See Notes)	5/1/2021		\$36.45	\$25.65	\$62.10
Laborers Utility (PGW ONLY) (Flagperson)	5/1/2017		\$23.52	\$17.58	\$41.10
Laborers Utility (PGW ONLY)	5/1/2017		\$30.55	\$17.58	\$48.13
Landscape Laborer	4/1/2016		\$21.19	\$22.65	\$43.84
Operators Class 01 - See Notes (Building, Heavy, Highway)	5/1/2017		\$44.87	\$28.14	\$73.01
Operators Class 01 - See Notes (Building, Heavy, Highway)	5/1/2018		\$46.41	\$28.60	\$75.01
Operators Class 01a - See Notes (Building, Heavy, Highway)	5/1/2017		\$47.86	\$29.03	\$76.89
Operators Class 01a - See Notes (Building, Heavy, Highway)	5/1/2018		\$49.41	\$29.49	\$78.90
Operators Class 02 - See Notes (Building, Heavy, Highway)	5/1/2017		\$44.62	\$28.07	\$72.69
Operators Class 02 - See Notes (Building, Heavy, Highway)	5/1/2018		\$46.16	\$28.53	\$74.69
Operators Class 02a - See Notes (Building, Heavy, Highway)	5/1/2017		\$47.61	\$28.97	\$76.58
Operators Class 02a - See Notes (Building, Heavy, Highway)	5/1/2018		\$49.16	\$29.42	\$78.58
Operators Class 03 - See Notes (Building, Heavy, Highway)	5/1/2017		\$40.53	\$26.87	\$67.40
Operators Class 03 - See Notes (Building, Heavy, Highway)	5/1/2018		\$42.07	\$27.33	\$69.40
Operators Class 04 - See Notes (Building, Heavy, Highway)	5/1/2017		\$40.24	\$26.78	\$67.02
Operators Class 04 - See Notes (Building, Heavy, Highway)	5/1/2018		\$41.78	\$27.22	\$69.00
Operators Class 05 - See Notes (Building, Heavy, Highway)	5/1/2017		\$38.51	\$26.27	\$64.78
Operators Class 05 - See Notes (Building, Heavy, Highway)	5/1/2018		\$40.05	\$26.73	\$66.78
Operators Class 06 - See Notes (Building, Heavy, Highway)	5/1/2017		\$37.52	\$25.98	\$63.50

**BUREAU OF LABOR LAW COMPLIANCE  
PREVAILING WAGES PROJECT RATES**

<b>Project: 19-06770 - Heavy/Highway</b>	<b>Effective Date</b>	<b>Expiration Date</b>	<b>Hourly Rate</b>	<b>Fringe Benefits</b>	<b>Total</b>
Operators Class 06 - See Notes (Building, Heavy, Highway)	5/1/2018		\$39.07	\$26.43	\$65.50
Operators Class 07 (A) - See Notes (Building, Heavy, Highway)	5/1/2017		\$54.14	\$32.47	\$86.61
Operators Class 07 (A) - See Notes (Building, Heavy, Highway)	5/1/2018		\$55.99	\$33.02	\$89.01
Operators Class 07 (B) - See Notes (Building, Heavy, Highway)	5/1/2017		\$53.84	\$32.40	\$86.24
Operators Class 07 (B) - See Notes (Building, Heavy, Highway)	5/1/2018		\$55.70	\$32.92	\$88.62
Painters (Bridges, Stacks, Towers)	2/1/2017		\$53.67	\$26.09	\$79.76
Painters (Bridges, Stacks, Towers)	2/1/2018		\$54.14	\$27.27	\$81.41
Painters (Bridges, Stacks, Towers)	2/1/2019		\$55.52	\$28.39	\$83.91
Steamfitters (Heavy and Highway - Gas Distribution)	5/1/2017		\$51.91	\$32.53	\$84.44
Steamfitters	5/1/2018		\$56.37	\$34.39	\$90.76
Truckdriver class 1(see notes)	5/1/2017		\$30.31	\$17.96	\$48.27
Truckdriver class 1(see notes)	5/1/2018		\$31.78	\$17.96	\$49.74
Truckdriver class 1(see notes)	5/1/2019		\$32.06	\$19.19	\$51.25
Truckdriver class 1(see notes)	5/1/2020		\$34.78	\$17.96	\$52.74
Truckdriver class 1(see notes)	5/1/2021		\$36.33	\$17.96	\$54.29
Truckdriver class 2 (see notes)	5/1/2017		\$30.41	\$17.96	\$48.37
Truckdriver class 2 (see notes)	5/1/2018		\$31.88	\$17.96	\$49.84
Truckdriver class 2 (see notes)	5/1/2019		\$32.16	\$19.19	\$51.35
Truckdriver class 2 (see notes)	5/1/2020		\$34.88	\$17.96	\$52.84
Truckdriver class 2 (see notes)	5/1/2021		\$36.43	\$17.96	\$54.39
Truckdriver class 3 (see notes)	5/1/2017		\$30.66	\$17.96	\$48.62
Truckdriver class 3 (see notes)	5/1/2018		\$32.13	\$17.96	\$50.09
Truckdriver class 3 (see notes)	5/1/2019		\$32.41	\$19.19	\$51.60
Truckdriver class 3 (see notes)	5/1/2020		\$35.13	\$17.96	\$53.09
Truckdriver class 3 (see notes)	5/1/2021		\$36.68	\$17.96	\$54.64

WISSAHICKON VALLEY PUBLIC LIBRARY—AMBLER BRANCH RENOVATIONS



VIEW OF PIPING SHOWN IN AREA OF ROOM 112 ON ORIGINAL BUILDING DRAWINGS

ADDENDUM SKETCH A-4.01 2019-09.12