GQR Proposal
Controls

groontrolsine.com

To: Chad Ebsen Date: May 14, 2026
Miils Property Management Terms:  Net 30 Days
Taxes:  Areincluded
Re: Kingsbury County Courthouse Price subject to change 30 days
Clerk of Courts Space Sensor Relocation from date of quote.
De Smet, SD 57231

We propose to provide the equipment, materials and labor for relocating the heat pump HP-D space
sensor serving Clerk of Courts RM-206. A glass partition from floor to ceiling has been added to the space
and separated the space sensor from the area being controlled, causing the need for relocation. The
sensor will be disconnected from the Siemens Building Automation System (BAS) and removed from its
current location to be relocated in the area served by HP-D on the other side of the glass partition. A brief
scope of work is as follows:

¢ Disconnection and removal of space sensor from current location in Clerk of Courts RM-206
Relocate existing space sensor on other side of glass partition in area served by HP-D and
reconnect to the Siemens BAS

o To avoid peeling ceiling panels from the Clerk of Courts room, we will attempt to move
the wires from below the floor, above the first-floor drop ceiling panels

e Control wire will be repulled as needed, and we will attempt to fish the wires to mount the
sensor in the wall. Otherwise, the sensor will be surface mounted.

e A 20% discount on labor has been applied for having a preventive maintenance contract in place

Total price as described above is “Two Thousand Two Hundred Sixty Dollars”
($2,260.00).

Respectfully,
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Dylan Sommers
Inside Sales Engineer

Acceptance of above proposal:
PO #

Signature Date

| SIEMENS =




