



LENAWEE COUNTY ROAD COMMISSION

Project Estimate

Primary City/Village Cother Govt. Date Other Govt. Project # Estimate # 4030 Date O3/31/2020 Preparer Jason Schnaidt Job Type:			
Road Corey Hwy/Aten Rd - 1.50 miles			
Location Carroll to Lipp			
Customer Blissfield			
Proposed Crackfill, Seal Coat and Fog Seal Work			
Estimated Cost \$27,923.21			
Note: It is understood that this figure is an estimate only. Actual project costs may be increased or decreased based upon unanticipated work necessary to complete the project according to the proposed work description. A deposit of 35 % prepaid by the township is necessary prior to the Lenawee County Road Commission authorizing this work.			
Final Cost			
Charge: Customer \$18,150.09			
Deposit \$9,773.13			

Commissioners

LENAWEE COUNTY

Road Corey Hwy/Aten Rd -

BOARD OF COUNTY ROAD COMMISSIONERS

Est # 4030

Bob Emery Stan Wilson Michael Slusarski

Wayland P. Hart Maintenance Facility 2461 Treat Highway Adrian, Michigan 49221-4009 Phone (517) 265-6971

Scott A. Merillat, P.E. **Board Secretary**

Beth Hunt

Managing Director

AGREEMENT

Date Prepared: 03/31/2020

The Board of County Road Commissioners of the County of Lenawee and State of Michigan hereafter referred to as the "Road Commission" and Blissfield Township hereafter referred to as "The Township" agree as follows: The Township hereby requests the Road Commission to perform the work described in Exhibit A which is attached hereto and made a part hereof. The Road Commission agrees to perform the work outlined in said Exhibit. The Township agrees to pay the Road Commission for said work the sum of: \$27,923.21 said sum shall be paid as follows: \$9,773.13 upon the execution of this contract with the balance to be paid in monthly billings as the work progresses. The Township shall be responsible for all costs in excess of the contract price described in Paragraph 3 caused by factors not within the control of the Road Commission including but not limited to work stoppages, adverse weather. unavailability of material or increases in material costs occurring after the date of this contract. The Road Commission shall notify the Township of any such additional costs immediately upon becoming aware of the same. All such additional costs shall be added to and become a part of the contract price and shall be divided equally among the remaining payments. In the event the Township fails to make payments to the Road Commission on the dates set forth in Paragraph 3 the Road Commission may at its option cease work until such delinquent payments are paid in full. The Township shall be responsible for any increase in the cost of the project resulting from its failure to make timely payments. All such increased costs shall be added to and become a part of the contract price and divided equally among the remaining payments. It is estimated the work described in the attached exhibit shall be completed during the construction season; the parties recognize, however, this is an estimate only on the part of the Road Commission and that circumstances may delay completion of the work; the Road Commission shall not be responsible in damages or otherwise to the Township for failure to complete the work on or before the estimated completion date. IN WITNESS WHEREOF the parties hereto have hereunto set their hands and seals as of the day of _____, 2020. Signed in the presence of: **BOARD OF COUNTY ROAD COMMISSIONERS** OF THE COUNTY OF LENAWEE By

Its CHAIRMAN TOWNSHIP OF BLISSFIELD By lts

EXHIBIT "A"

Estimate #: 4030

Customer: Blissfield

Road Name: Corey Hwy/Aten Rd - 1.50 miles

Location: Carroll to Lipp

Description: Crackfill, Seal Coat and Fog Seal

Scope of Work	Location of Work	Cost
Outside Contractor	Crackfill	\$3,600.00
Seal Coat	Corey Hwy - 1.50 miles	\$19,656.07
Seal Coat	Fog Seal	\$4,099.88
Signs	Corey Hwy - 1.50 miles	\$567.27