



LightPath Las Vegas Lumens Construction Vendor Rates

Task ID	Section	Assembly Unit	UOM	Vendor Rate
AER-001	AER	AERIAL CABLE TAG	EACH	\$ 3.61
AER-002	AER	AERIAL DELASH - RELASH	FOOT	\$ 0.74
AER-003	AER	AERIAL FACILITY IN HDPE	FOOT	\$ 0.68
AER-004	AER	AERIAL FACILITY PROTECTION	EACH	\$ 13.67
AER-005	AER	AERIAL FACILITY PROTECTION ADDL	EACH	\$ 6.93
AER-006	AER	AERIAL FIBER SNOWSHOE	EACH	\$ 33.97
AER-008	AER	AERIAL INTERSTATE CROSSING ADDER	FOOT	\$ 2.61
AER-009	AER	AERIAL POLE MOUNT - LARGE FACILITY	EACH	\$ 297.88
AER-010	AER	AERIAL POLE MOUNT - SMALL FACILITY	EACH	\$ 39.22
AER-011	AER	AERIAL SELF SUPPORT FACILITY	FOOT	\$ 0.83
AER-012	AER	AERIAL SPAN RE-TENSION	EACH	\$ 35.67
AER-014	AER	ANCHOR - EXPAND / CROSSPLATE / BUST	EACH	\$ 75.96
AER-015	AER	ANCHOR - MANTA RAY	EACH	\$ 90.54
AER-016	AER	ANCHOR - ROCK	EACH	\$ 103.74
AER-017	AER	ANCHOR - ROD AUXILLARY EYE	EACH	\$ 7.89
AER-018	AER	ANCHOR - SCREW	EACH	\$ 57.98
AER-019	AER	ANCHOR - SWAMP	EACH	\$ 107.45
AER-020	AER	DOWN GUY	EACH	\$ 24.04
AER-021	AER	DOWN GUY ARM QUEENSPOST-SIDEWALK	EACH	\$ 44.42
AER-022	AER	DOWN GUY GUARD	EACH	\$ 2.61
AER-023	AER	DOWN GUY INSULATOR	EACH	\$ 3.92
AER-026	AER	LASH FIBER	FOOT	\$ 0.68
AER-027	AER	LASH FIBER ADDL	FOOT	\$ 0.36
AER-028	AER	LASH HDPE <= 2in	FOOT	\$ 0.87
AER-031	AER	OVERLASH FIBER	FOOT	\$ 0.70
AER-032	AER	OVERLASH FIBER ADDL	FOOT	\$ 0.50
AER-033	AER	OVERLASH SVC DROP - MULTIPOST ADDL	FOOT	\$ 0.29
AER-034	AER	OVERLASH SVC DROP - MULTIPOST TAILS	FOOT	\$ 0.50
AER-035	AER	POLE CROSS ARM	EACH	\$ 41.23
AER-036	AER	POLE CROSS ARM MATERIAL	ACTUAL	\$ 0.67
AER-037	AER	POLE EXTENSION ARM	EACH	\$ 37.27
AER-039	AER	POLE NON-WOOD	ACTUAL	\$ 0.67
AER-040	AER	POLE NON-WOOD BAND ATTACHMENT	EACH	\$ 60.97
AER-041	AER	POLE NON-WOOD BAND ATTACHMENT ADDL	EACH	\$ 39.19
AER-042	AER	POLE PUSH BRACE	EACH	\$ 97.99
AER-043	AER	POLE TAG	EACH	\$ 3.93
AER-044	AER	POLE WOOD <= 40ft	EACH	\$ 222.11
AER-045	AER	POLE WOOD <= 40ft HAND SET	EACH	\$ 391.95
AER-046	AER	POLE WOOD <= 40ft IN POWER	EACH	\$ 653.31
AER-047	AER	POLE WOOD <= 40ft IN POWER - ROCK	EACH	\$ 881.89
AER-048	AER	POLE WOOD <= 40ft IN ROCK	EACH	\$ 274.55
AER-049	AER	POLE WOOD > 40-55ft	EACH	\$ 274.55
AER-050	AER	POLE WOOD > 40-55ft IN POWER	EACH	\$ 744.81
AER-051	AER	POLE WOOD > 40-55ft IN POWER - ROCK	EACH	\$ 934.31

AER-052	AER	POLE WOOD > 40-55ft IN ROCK	EACH	\$ 467.73
AER-053	AER	REARRANGE POLE	EACH	\$ 174.74
AER-057	AER	REARRANGE XFER POLE ATTACHMENT	EACH	\$ 39.20
AER-058	AER	REARRANGE XFER POLE ATTACHMENT ADDL	EACH	\$ 23.22
AER-059	AER	REARRANGE XFER POLE MOUNT LARGE FAC	EACH	\$ 99.29
AER-060	AER	REARRANGE XFER POLE MOUNT SMALL FAC	EACH	\$ 47.03
AER-061	AER	REARRANGE XFER POLE RISER	EACH	\$ 65.33
AER-064	AER	RMV AERIAL FIBER	FOOT	\$ 0.31
AER-065	AER	RMV AERIAL HDPE	FOOT	\$ 0.42
AER-067	AER	RMV POLE - CTL OWNED	EACH	\$ 130.65
AER-068	AER	RMV POLE - FOREIGN	EACH	\$ 130.65
AER-069	AER	RMV POLE ANCHOR ROD	EACH	\$ 17.01
AER-070	AER	RMV POLE MOUNT - LARGE FACILITY	EACH	\$ 69.68
AER-071	AER	RMV POLE MOUNT - SMALL FACILITY	EACH	\$ 15.14
AER-072	AER	RMV POLE RISER OR U-GUARD	EACH	\$ 7.31
AER-073	AER	RMV STRAND - BARE	FOOT	\$ 0.13
AER-074	AER	RMV-RESPOOL AERIAL FIBER - REUSE	FOOT	\$ 0.44
AER-077	AER	RMV-RET POLE - CTL OWNED	EACH	\$ 169.85
AER-078	AER	STRAND 10M	FOOT	\$ 0.61
AER-079	AER	STRAND 16M	FOOT	\$ 0.66
AER-080	AER	STRAND 6.6M	FOOT	\$ 0.54
AER-081	AER	STRAND 6M	FOOT	\$ 0.54
AER-LE-001	AER-LE	SPECIAL QUOTE - AERIAL - LE	ACTUAL	\$ 0.67
HRS-002	HRS	DOWNTIME - CAPITAL PROJECT	ACTUAL	\$ 0.67
HRS-005	HRS	SPLICER - FIBER	HOURL	\$ 50.08
MISC-001	MISC	BACKBOARD FIRE RETARDENT 4X4	EACH	\$ 73.16
MISC-002	MISC	BACKBOARD FIRE RETARDENT 4X8	EACH	\$ 117.59
MISC-004	MISC	GPS COORDINATES	EACH	\$ 2.39
MISC-005	MISC	GROUND GRID 5/8in-8ft ROD	EACH	\$ 114.97
MISC-006	MISC	GROUND GRID CADWELD 3/4in-10ft ROD	EACH	\$ 177.68
MISC-007	MISC	GROUND GRID CADWELD 5/8in-10ft ROD	EACH	\$ 177.68
MISC-008	MISC	GROUND GRID CADWELD 5/8in-8ft ROD	EACH	\$ 177.68
MISC-009	MISC	GROUND POLE ASSEMBLY	EACH	\$ 27.44
MISC-010	MISC	GROUND ROD 1/2in-5ft	EACH	\$ 12.64
MISC-011	MISC	GROUND ROD 5/8in-20ft THREADED	EACH	\$ 35.36
MISC-012	MISC	GROUND ROD 5/8in-8ft	EACH	\$ 14.16
MISC-013	MISC	GROUND ROD CADWELD 3/4in-10ft	EACH	\$ 26.28
MISC-014	MISC	GROUND ROD CADWELD 5/8in-10ft	EACH	\$ 26.28
MISC-015	MISC	GROUND WIRE #10 ABOVE SURFACE	FOOT	\$ 0.42
MISC-016	MISC	GROUND WIRE #2	FOOT	\$ 1.27
MISC-017	MISC	GROUND WIRE #6 ABOVE SURFACE	FOOT	\$ 0.42
MISC-018	MISC	GROUND WIRE #6 BURIED	FOOT	\$ 1.04
MISC-019	MISC	GROUND WIRE #6 BURIED TO POWER MGN	EACH	\$ 9.65
MISC-020	MISC	GROUND WIRE #6 STRAND TO POWER MGN	EACH	\$ 9.15
MISC-021	MISC	GRUBBING	FOOT	\$ 3.27
MISC-022	MISC	HAZ-MAT ABATEMENT	ACTUAL	\$ 0.67
MISC-023	MISC	INSPECTION SERVICES - 3RD PARTY	ACTUAL	\$ 0.67
MISC-024	MISC	LOCATE - GROUND PENETRATING RADAR	ACTUAL	\$ 0.67
MISC-025	MISC	LOCATE - PRIVATE FACILITY	ACTUAL	\$ 0.67
MISC-027	MISC	PERMIT ACQUISITION - WORK ORDER	EACH	\$ 48.43
MISC-028	MISC	PERMIT FEE	ACTUAL	\$ 0.67
MISC-029	MISC	ROD & PROOF EXISTING CONDUIT UG	FOOT	\$ 0.57
MISC-032	MISC	SPECIALIZED EQUIPMENT	ACTUAL	\$ 0.67

MISC-033	MISC	SUPERVISOR SERVICES - 3RD PARTY	ACTUAL	\$ 0.67
MISC-034	MISC	TRAFFIC CONTROL - 3rd PARTY	ACTUAL	\$ 0.67
MISC-035	MISC	TRAFFIC FLAGGER FOR CTL PERSONNEL	ACTUAL	\$ 0.67
MISC-036	MISC	TREE TRIMMING	FOOT	\$ 1.85
MISC-037	MISC	TREE TRIMMING - ARBORIST	ACTUAL	\$ 0.67
MISC-038	MISC	TRIP CHARGE - PICKUP & DELIVERY	ACTUAL	\$ 0.67
MISC-039	MISC	WO/PR DEFECT/CREDIT	ACTUAL	\$ 0.67
MISC-LE-003	MISC-LE	SPECIAL QUOTE - MATERIAL - LE	ACTUAL	\$ 0.67
SPL-001	SPL	ADD FIBER TRAY OR BASKET	EACH	\$ 5.49
SPL-011	SPL	CASE FIBER NEW	EACH	\$ 65.33
SPL-012	SPL	FIBER ADD TO EXIST CASE	EACH	\$ 38.00
SPL-013	SPL	FIBER CABLE SURGE PROTECTOR	EACH	\$ 44.66
SPL-014	SPL	FIBER CONNECTOR END FACE TEST	EACH	\$ 2.69
SPL-016	SPL	FIBER SLACK STORAGE BOX	EACH	\$ 13.85
SPL-017	SPL	FIBER SPLITTER	EACH	\$ 9.15
SPL-018	SPL	FIBER TRANSFER TUBE	EACH	\$ 9.15
SPL-024	SPL	PREP FIBER CABLE IN HOUSING	EACH	\$ 35.70
SPL-025	SPL	PREP FIBER CABLE MIDSHEATH CASE	EACH	\$ 68.20
SPL-026	SPL	PREP FIBER CABLE MIDSHEATH PEDESTAL	EACH	\$ 16.47
SPL-028	SPL	RE-ENTER EXIST FIBER CASE	EACH	\$ 23.26
SPL-031	SPL	RMV TERMINATION PANEL OSP	EACH	\$ 8.88
SPL-033	SPL	RMV-REPLACE FIBER CASE	EACH	\$ 91.46
SPL-035	SPL	SPL SETUP-TEARDOWN AERIAL-FIB	EACH	\$ 30.42
SPL-037	SPL	SPL SETUP-TEARDOWN BUILDING-FIB	EACH	\$ 26.79
SPL-039	SPL	SPL SETUP-TEARDOWN HH-FIB	EACH	\$ 26.87
SPL-041	SPL	SPL SETUP-TEARDOWN PED/CABINET-FIB	EACH	\$ 26.87
SPL-043	SPL	SPL SETUP-TEARDOWN VAULT-MH-FIB	EACH	\$ 47.69
SPL-056	SPL	SPLICE FIBER - MAINT WINDOW ADDER	EACH	\$ 1.80
SPL-057	SPL	SPLICE FIBER FUSION > 864	EACH	\$ 9.17
SPL-058	SPL	SPLICE FIBER FUSION 13-24	EACH	\$ 21.35
SPL-059	SPL	SPLICE FIBER FUSION 1-4	EACH	\$ 25.15
SPL-060	SPL	SPLICE FIBER FUSION 145-288	EACH	\$ 12.19
SPL-061	SPL	SPLICE FIBER FUSION 25-48	EACH	\$ 17.64
SPL-062	SPL	SPLICE FIBER FUSION 289-432	EACH	\$ 10.89
SPL-063	SPL	SPLICE FIBER FUSION 433-864	EACH	\$ 10.04
SPL-064	SPL	SPLICE FIBER FUSION 49-144	EACH	\$ 13.50
SPL-065	SPL	SPLICE FIBER FUSION 5-12	EACH	\$ 24.35
SPL-066	SPL	SPLICE FIBER MECHANICAL	EACH	\$ 17.96
SPL-067	SPL	SPLICE FIBER RIBBONIZE <= 12 FIBERS	EACH	\$ 20.90
SPL-068	SPL	SPLICE FIBER RIBBONS - MAINT ADDER	EACH	\$ 5.03
SPL-069	SPL	SPLICE FIBER RIBBONS <=2	EACH	\$ 87.10
SPL-070	SPL	SPLICE FIBER RIBBONS 13-24	EACH	\$ 75.58
SPL-071	SPL	SPLICE FIBER RIBBONS 145-288	EACH	\$ 50.08
SPL-072	SPL	SPLICE FIBER RIBBONS 25-36	EACH	\$ 67.94
SPL-073	SPL	SPLICE FIBER RIBBONS 3-12	EACH	\$ 83.25
SPL-074	SPL	SPLICE FIBER RIBBONS 37-72	EACH	\$ 66.38
SPL-075	SPL	SPLICE FIBER RIBBONS 73-144	EACH	\$ 56.62
SPL-081	SPL	TERMINATION PANEL - OSP	EACH	\$ 50.13
SPL-083	SPL	TEST FIBER - PWR-MTR OTDR > 432	EACH	\$ 4.58
SPL-084	SPL	TEST FIBER - PWR-MTR OTDR 13-24	EACH	\$ 6.64
SPL-085	SPL	TEST FIBER - PWR-MTR OTDR 1-4	EACH	\$ 8.30
SPL-086	SPL	TEST FIBER - PWR-MTR OTDR 145-288	EACH	\$ 5.13
SPL-087	SPL	TEST FIBER - PWR-MTR OTDR 25-48	EACH	\$ 6.32

SPL-088	SPL	TEST FIBER - PWR-MTR OTDR 289-432	EACH	\$ 4.70
SPL-089	SPL	TEST FIBER - PWR-MTR OTDR 49-144	EACH	\$ 6.12
SPL-090	SPL	TEST FIBER - PWR-MTR OTDR 5-12	EACH	\$ 7.36
SPL-091	SPL	TEST FIBER ADDL WAVELENGTH ADDER	EACH	\$ 1.37
SPL-092	SPL	TEST FIBER BARE > 432	EACH	\$ 2.59
SPL-093	SPL	TEST FIBER BARE 13-24	EACH	\$ 5.25
SPL-094	SPL	TEST FIBER BARE 1-4	EACH	\$ 6.85
SPL-095	SPL	TEST FIBER BARE 145-288	EACH	\$ 3.55
SPL-096	SPL	TEST FIBER BARE 25-48	EACH	\$ 4.62
SPL-097	SPL	TEST FIBER BARE 289-432	EACH	\$ 3.50
SPL-098	SPL	TEST FIBER BARE 49-144	EACH	\$ 4.35
SPL-099	SPL	TEST FIBER BARE 5-12	EACH	\$ 5.33
SPL-100	SPL	FIBER OPTIC MST - OSP	EACH	\$ 16.11
SPL-101	SPL	ONT OR NID	EACH	\$ 23.95
SPL-102	SPL	ONT OR NID (W/O GROUND WIRE)	EACH	\$ 11.54
UGB-002	UGB	ASPHALT RMV & RESTORE <= 6in	UARE FO	\$ 12.44
UGB-003	UGB	ASPHALT RMV & RESTORE > 12-18in	UARE FO	\$ 22.80
UGB-004	UGB	ASPHALT RMV & RESTORE > 6-12in	UARE FO	\$ 18.24
UGB-005	UGB	ASPHALT RMV <= 6in	UARE FO	\$ 3.05
UGB-006	UGB	ASPHALT RMV > 12-18in	UARE FO	\$ 3.87
UGB-007	UGB	ASPHALT RMV > 6-12in	UARE FO	\$ 3.87
UGB-008	UGB	ASPHALT SPECIAL	ACTUAL	\$ 0.67
UGB-009	UGB	ASPHALT TEMPORARY COLD PATCH	UARE FO	\$ 5.41
UGB-011	UGB	BOLLARD POST 6in	EACH	\$ 117.59
UGB-038	UGB	BORE 3-4in CABLE-HDPE	FOOT	\$ 10.89
UGB-039	UGB	BORE 3-4in CABLE-HDPE ADDL	FOOT	\$ 4.25
UGB-040	UGB	BORE 3-4in CABLE-HDPE ROCK	FOOT	\$ 34.40
UGB-041	UGB	BORE 3-4in CABLE-HDPE ROCK ADDL	FOOT	\$ 13.29
UGB-042	UGB	BORE 3-4in METAL	FOOT	\$ 16.77
UGB-043	UGB	BORE 3-4in METAL ADDL	FOOT	\$ 6.77
UGB-044	UGB	BORE 3-4in METAL ROCK	FOOT	\$ 40.32
UGB-045	UGB	BORE 3-4in METAL ROCK ADDL	FOOT	\$ 16.98
UGB-046	UGB	BORE 3-4in STICK	FOOT	\$ 12.19
UGB-047	UGB	BORE 3-4in STICK ADDL	FOOT	\$ 5.33
UGB-048	UGB	BORE 3-4in STICK ROCK	FOOT	\$ 37.45
UGB-049	UGB	BORE 3-4in STICK ROCK ADDL	FOOT	\$ 15.47
UGB-050	UGB	BORE 5-6in METAL	FOOT	\$ 20.14
UGB-051	UGB	BORE 5-6in METAL ADDL	FOOT	\$ 8.93
UGB-052	UGB	BORE 5-6in METAL ROCK	FOOT	\$ 55.74
UGB-053	UGB	BORE 5-6in METAL ROCK ADDL	FOOT	\$ 23.31
UGB-012	UGB	BORE <= 2.5in CABLE-HDPE	FOOT	\$ 8.71
UGB-013	UGB	BORE <= 2.5in CABLE-HDPE ADDL	FOOT	\$ 1.55
UGB-014	UGB	BORE <= 2.5in CABLE-HDPE ROCK	FOOT	\$ 29.12
UGB-015	UGB	BORE <= 2.5in CABLE-HDPE ROCK ADDL	FOOT	\$ 4.79
UGB-016	UGB	BORE <= 2.5in METAL	FOOT	\$ 10.90
UGB-017	UGB	BORE <= 2.5in METAL ADDL	FOOT	\$ 2.79
UGB-018	UGB	BORE <= 2.5in METAL ROCK	FOOT	\$ 36.37
UGB-019	UGB	BORE <= 2.5in METAL ROCK ADDL	FOOT	\$ 9.58
UGB-020	UGB	BORE <= 2.5in STICK	FOOT	\$ 8.61
UGB-021	UGB	BORE <= 2.5in STICK ADDL	FOOT	\$ 1.72
UGB-022	UGB	BORE <= 2.5in STICK ROCK	FOOT	\$ 31.06
UGB-023	UGB	BORE <= 2.5in STICK ROCK ADDL	FOOT	\$ 4.79
UGB-026	UGB	BORE <= 2in 3 HDPE ON 1 REEL	FOOT	\$ 10.02

UGB-027	UGB	BORE <= 2in 3 HDPE ON 1 REEL ROCK	FOOT	\$ 34.73
UGB-030	UGB	BORE > 4-6in CABLE-HDPE	FOOT	\$ 13.50
UGB-031	UGB	BORE > 4-6in CABLE-HDPE ADDL	FOOT	\$ 6.41
UGB-032	UGB	BORE > 4-6in CABLE-HDPE ROCK	FOOT	\$ 41.77
UGB-033	UGB	BORE > 4-6in CABLE-HDPE ROCK ADDL	FOOT	\$ 17.09
UGB-034	UGB	BORE > 4-6in STICK	FOOT	\$ 14.59
UGB-035	UGB	BORE > 4-6in STICK ADDL	FOOT	\$ 6.12
UGB-036	UGB	BORE > 4-6in STICK ROCK	FOOT	\$ 41.77
UGB-037	UGB	BORE > 4-6in STICK ROCK ADDL	FOOT	\$ 17.78
UGB-054	UGB	BRIDGE ATTACHMENT	ACTUAL	\$ 0.67
UGB-058	UGB	CABINET - REMOTE ON PAD	EACH	\$ 339.87
UGB-059	UGB	CABINET - REMOTE ON POLE - H FRAME	EACH	\$ 258.69
UGB-060	UGB	COMPACTION TEST	ACTUAL	\$ 0.67
UGB-061	UGB	CONCRETE POUR PAD	UARE FO	\$ 19.05
UGB-062	UGB	CONCRETE RMV <= 6in	UARE FO	\$ 4.80
UGB-063	UGB	CONCRETE RMV > 12-18in	UARE FO	\$ 5.92
UGB-064	UGB	CONCRETE RMV > 6-12in	UARE FO	\$ 5.40
UGB-065	UGB	CONCRETE RMV-RESTORE <= 6in	UARE FO	\$ 16.13
UGB-066	UGB	CONCRETE RMV-RESTORE > 12-18in	UARE FO	\$ 22.76
UGB-067	UGB	CONCRETE RMV-RESTORE > 6-12in	UARE FO	\$ 19.40
UGB-068	UGB	CONCRETE RMV-RESTORE CURB & GUTTER	FOOT	\$ 34.69
UGB-069	UGB	CONCRETE RMV-RESTORE SIDEWALK RAMP	UARE FO	\$ 33.01
UGB-070	UGB	CONCRETE SPECIAL	ACTUAL	\$ 0.67
UGB-071	UGB	CONDUIT EXTERNAL BLDG <= 2in	FOOT	\$ 3.27
UGB-072	UGB	CONDUIT EXTERNAL BLDG > 2in - 4in	FOOT	\$ 6.53
UGB-073	UGB	CONDUIT EXTERNAL BLDG MATERIALS	ACTUAL	\$ 0.67
UGB-080	UGB	CORE DRILL OSP CONCRETE 3in	EACH	\$ 83.40
UGB-081	UGB	CORE DRILL OSP CONCRETE 5in	EACH	\$ 121.07
UGB-082	UGB	CORE DRILL OSP CONCRETE 7in	EACH	\$ 213.62
UGB-083	UGB	CORE DRILL OSP CONCRETE ADDL 1in	EACH	\$ 14.90
UGB-084	UGB	CORE DRILL OSP POLYMER	EACH	\$ 26.91
UGB-085	UGB	CORE DRILL SPECIAL	ACTUAL	\$ 0.67
UGB-091	UGB	CTL WORK AREA PROTECTION	ACTUAL	\$ 0.67
UGB-092	UGB	DEWATERING BASIC	EACH	\$ 130.65
UGB-093	UGB	DEWATERING CAPTURE & HAUL	EACH	\$ 182.91
UGB-094	UGB	DEWATERING SPECIAL	ACTUAL	\$ 0.67
UGB-095	UGB	DIG & EXPOSE EXIST FACILITY	UBIC YAR	\$ 26.01
UGB-096	UGB	DIG FACILITY INTO EXIST HH	EACH	\$ 93.29
UGB-097	UGB	DIG FACILITY INTO EXIST MH	EACH	\$ 333.64
UGB-098	UGB	DIG FACILITY INTO EXIST PAD CABINET	EACH	\$ 130.64
UGB-099	UGB	DIG FACILITY INTO EXIST PEDESTAL	EACH	\$ 38.80
UGB-100	UGB	DUMP FEE	ACTUAL	\$ 0.67
UGB-101	UGB	EROSION CONTROL SPECIAL	ACTUAL	\$ 0.67
UGB-103	UGB	EXPOSE EXIST HH-MH 12in ADDL	EACH	\$ 39.20
UGB-102	UGB	EXPOSE EXIST HH-MH <= 12in	EACH	\$ 78.39
UGB-104	UGB	FACILITY ADJUSTMENT UNDERGROUND	UBIC YAR	\$ 32.55
UGB-105	UGB	FIBER DISTRIBUTION HUB - HH OR PAD	EACH	\$ 407.25
UGB-106	UGB	FIBER DISTRIBUTION HUB - POLE	EACH	\$ 326.63
UGB-107	UGB	FIBER PL IN CONDUIT	FOOT	\$ 0.48
UGB-108	UGB	FIBER PL IN CONDUIT ADDL	FOOT	\$ 0.33
UGB-109	UGB	FLEXNAP PL IN CONDUIT	FOOT	\$ 0.59
UGB-110	UGB	FLEXNAP PL IN CONDUIT ADDL	FOOT	\$ 0.40
UGB-111	UGB	FROZEN GROUND CUBIC YARD ADDER	UBIC YAR	\$ 31.91

UGB-112	UGB	FROZEN GROUND LINEAR FOOT ADDER	FOOT	\$ 2.74
UGB-115	UGB	HAND DIG FACILITY 30in CVR	FOOT	\$ 6.53
UGB-116	UGB	HAND DIG FACILITY 36in CVR	FOOT	\$ 7.52
UGB-117	UGB	HAND DIG FACILITY 36in CVR ADDL12in	FOOT	\$ 2.95
UGB-120	UGB	HDPE PL IN CONDUIT 3 x 1.25in	FOOT	\$ 0.94
UGB-118	UGB	HDPE PL IN CONDUIT <= 2in	FOOT	\$ 0.80
UGB-119	UGB	HDPE PL IN CONDUIT <= 2in ADDL	FOOT	\$ 0.29
UGB-121	UGB	HH 10x10in OR 12x12in	EACH	\$ 35.74
UGB-122	UGB	HH 13x24x18in	EACH	\$ 72.88
UGB-124	UGB	HH 17x18x30in	EACH	\$ 75.53
UGB-125	UGB	HH 17x30x24in	EACH	\$ 109.66
UGB-126	UGB	HH 24x36x24in	EACH	\$ 162.94
UGB-127	UGB	HH 24x36x36in	EACH	\$ 178.72
UGB-128	UGB	HH 24x60x36in	EACH	\$ 238.93
UGB-129	UGB	HH 28x70x42in CONCRETE	EACH	\$ 450.32
UGB-130	UGB	HH 30x48x18in	EACH	\$ 231.91
UGB-131	UGB	HH 30x48x36in	EACH	\$ 290.80
UGB-132	UGB	HH 30x48x36in W / CONC COLLAR	EACH	\$ 338.71
UGB-133	UGB	HH 30x60x30in	EACH	\$ 319.88
UGB-134	UGB	HH 30x60x36in	EACH	\$ 385.65
UGB-135	UGB	HH 36x60x36in	EACH	\$ 448.34
UGB-141	UGB	HH 48X60X54in	EACH	\$ 675.03
UGB-143	UGB	HH 48X96X50in	EACH	\$ 873.72
UGB-136	UGB	HH 48x48in CONCRETE ROUND ONE PIECE	EACH	\$ 761.80
UGB-137	UGB	HH 48x48in CONCRETE ROUND STACKABLE	EACH	\$ 820.84
UGB-138	UGB	HH 48x48x48in	EACH	\$ 649.86
UGB-139	UGB	HH 48x48x48in CONCRETE	EACH	\$ 777.91
UGB-140	UGB	HH 48x60x36in	EACH	\$ 437.78
UGB-142	UGB	HH 48x72x48in	EACH	\$ 669.64
UGB-144	UGB	HH 50x72x40in CONCRETE	EACH	\$ 1,240.74
UGB-145	UGB	HH GRADE ADJUSTMENT	EACH	\$ 288.17
UGB-146	UGB	HH OR MH MAINTENANCE	ACTUAL	\$ 0.67
UGB-150	UGB	LOC WIRE ONLY IN CONDUIT 2500ft	FOOT	\$ 0.31
UGB-151	UGB	LOC WIRE W BORE-PLOW-TRENCH 2500ft	FOOT	\$ 0.11
UGB-152	UGB	LOC WIRE W CABLE-HDPE ADDER 2500ft	FOOT	\$ 0.12
UGB-153	UGB	LOCATE CONDUIT USING A SONDE	FOOT	\$ 0.78
UGB-154	UGB	LOCATE MARKER BALL	EACH	\$ 4.44
UGB-155	UGB	LOCATE WIRE ONLY IN CONDUIT	FOOT	\$ 0.31
UGB-156	UGB	LOCATE WIRE WITH BORE-PLOW-TRENCH	FOOT	\$ 0.14
UGB-157	UGB	LOCATE WIRE WITH CABLE-HDPE ADDER	FOOT	\$ 0.14
UGB-158	UGB	MARKER POST	EACH	\$ 13.29
UGB-159	UGB	MATERIAL SHORT LOAD FEE	ACTUAL	\$ 0.67
UGB-171	UGB	MICRODUCT PL IN CONDUIT	FOOT	\$ 0.59
UGB-172	UGB	MICRODUCT PL IN CONDUIT ADDL	FOOT	\$ 0.25
UGB-173	UGB	OCCUPIED CONDUIT ADDER	FOOT	\$ 0.47
UGB-176	UGB	OPEN TRENCH 3-6in	FOOT	\$ 1.09
UGB-177	UGB	OPEN TRENCH 3-6in ADDL	FOOT	\$ 0.54
UGB-174	UGB	OPEN TRENCH <= 2.5in	FOOT	\$ 0.63
UGB-175	UGB	OPEN TRENCH <= 2.5in ADDL	FOOT	\$ 0.35
UGB-181	UGB	OPEN TRENCH METAL 3-6in	FOOT	\$ 1.86
UGB-182	UGB	OPEN TRENCH METAL 3-6in ADDL	FOOT	\$ 1.70
UGB-178	UGB	OPEN TRENCH METAL <= 2.5in	FOOT	\$ 1.86
UGB-179	UGB	OPEN TRENCH METAL <= 2.5in ADDL	FOOT	\$ 1.70

UGB-180	UGB	OPEN TRENCH METAL > 6in	FOOT	\$ 5.83
UGB-186	UGB	OPEN TRENCH STICK 3-6in	FOOT	\$ 1.23
UGB-187	UGB	OPEN TRENCH STICK 3-6in ADDL	FOOT	\$ 0.78
UGB-183	UGB	OPEN TRENCH STICK <= 2.5in	FOOT	\$ 0.70
UGB-184	UGB	OPEN TRENCH STICK <= 2.5in ADDL	FOOT	\$ 0.46
UGB-185	UGB	OPEN TRENCH STICK > 6in	FOOT	\$ 2.61
UGB-188	UGB	PED SNOW MARKER	EACH	\$ 9.14
UGB-189	UGB	PEDESTAL - LARGE 36-42in	EACH	\$ 105.99
UGB-190	UGB	PEDESTAL - MEDIUM 14-24in	EACH	\$ 56.46
UGB-191	UGB	PEDESTAL- SMALL 6-12in	EACH	\$ 40.70
UGB-192	UGB	PEDESTAL- SVC DROP <= 4in	EACH	\$ 34.95
UGB-193	UGB	PIT 1 CUBIC YARD ADDER	UBIC YAR	\$ 26.01
UGB-194	UGB	PIT LARGE 12x12x6ft	EACH	\$ 548.73
UGB-195	UGB	PIT MEDIUM 12x6x5ft	EACH	\$ 339.69
UGB-196	UGB	PIT SMALL 6x4x5ft	EACH	\$ 326.63
UGB-197	UGB	PIT STEEL PLATES	ACTUAL	\$ 0.67
UGB-200	UGB	PLOW 30in CVR 3-6in	FOOT	\$ 2.25
UGB-201	UGB	PLOW 30in CVR 3-6in ADDL	FOOT	\$ 1.26
UGB-198	UGB	PLOW 30in CVR <= 2.5in	FOOT	\$ 1.61
UGB-199	UGB	PLOW 30in CVR <= 2.5in ADDL	FOOT	\$ 0.40
UGB-204	UGB	PLOW 36in CVR 3-6in	FOOT	\$ 3.19
UGB-205	UGB	PLOW 36in CVR 3-6in ADDL	FOOT	\$ 1.26
UGB-202	UGB	PLOW 36in CVR <= 2.5in	FOOT	\$ 1.74
UGB-203	UGB	PLOW 36in CVR <= 2.5in ADDL	FOOT	\$ 0.50
UGB-208	UGB	PLOW 48in CVR 3-6in	FOOT	\$ 3.58
UGB-209	UGB	PLOW 48in CVR 3-6in ADDL	FOOT	\$ 1.26
UGB-206	UGB	PLOW 48in CVR <= 2.5in	FOOT	\$ 1.96
UGB-207	UGB	PLOW 48in CVR <= 2.5in ADDL	FOOT	\$ 0.57
UGB-210	UGB	PLOW 48in CVR ADDL 12in	FOOT	\$ 1.51
UGB-211	UGB	PLUG EXISTING CONDUIT	EACH	\$ 7.15
UGB-212	UGB	POLE RISER - STANDOFF	FOOT	\$ 4.88
UGB-213	UGB	POLE U-GUARD	EACH	\$ 14.81
UGB-214	UGB	POTHOLE HARD SURFACE	EACH	\$ 125.81
UGB-215	UGB	POTHOLE SOFT SURFACE	EACH	\$ 72.56
UGB-223	UGB	RE-STENCIL FACILITY	EACH	\$ 3.92
UGB-225	UGB	RE-TAG CABLES	EACH	\$ 7.76
UGB-217	UGB	REPAIR CONDUIT OR HDPE	FOOT	\$ 5.38
UGB-218	UGB	REPAIR CONDUIT OR HDPE MATERIAL	ACTUAL	\$ 0.67
UGB-221	UGB	REPLACE HH OR MH LID	EACH	\$ 69.95
UGB-222	UGB	REPOSITION FIBER SLACK EXST CONDUIT	FOOT	\$ 0.62
UGB-224	UGB	RESTORATION SPECIAL	ACTUAL	\$ 0.67
UGB-226	UGB	RMV BURIED FACILITY <= 48in	FOOT	\$ 2.55
UGB-227	UGB	RMV BURIED FACILITY <=48in ADDL FAC	FOOT	\$ 0.82
UGB-228	UGB	RMV BURIED FACILITY ADDL 12in CVR	FOOT	\$ 0.92
UGB-230	UGB	RMV CONCRETE CAP	UBIC YAR	\$ 39.20
UGB-231	UGB	RMV CONCRETE ENCASEMENT	UBIC YAR	\$ 78.39
UGB-232	UGB	RMV CONDUIT EXTERNAL BLDG	FOOT	\$ 1.56
UGB-235	UGB	RMV FACILITY FROM HH - MH	EACH	\$ 17.55
UGB-236	UGB	RMV FIBER FROM CONDUIT	FOOT	\$ 0.34
UGB-239	UGB	RMV HH	EACH	\$ 114.44