


ST MARTINS EPISCOPAL SCHOOL  
3110 ASHFORD DUNWOODY ROAD  
ATLANTA GA



CPTI Shaw Contract Atlas 5A267, Empathy 67100 [8'x10']

 CPT3 Mohawk, Explored, BT609, 975 Raven [24"x24"]

■ LVTI Shaw Contract Union 4349V, Concrete Spindle 49140 [9"x4"

LVT2 Shaw Contract Inlet 0926V, Spindle 26140 [9"x48"]

LVT3 Shaw Contract Commingle 4350V, Concrete 50105 19" x 48"

## STAIR LANDINGS- FINISH IS NOT KNOWN

TSOI Transition- Carpet to Resilient

---

ESTIMATED BY: CCEF

ESTIMATE# 2026-014

DATE PRINTED: 02-12-26

NUMBER OF PAGES: --

ST MARTINS EPISCOPAL SCHOOL  
3110 ASHFORD DUNWOODY ROAD  
ATLANTA GA



CI \*\*UNKNOWN FINISH\*\*  
WDF Nosing to Match [assumed]

CPT2 Mohawk, Explored, BT609, 973 Bearpaw [24"x24"]  
WDF- Unspecified Finish- Stage

LVT1 Shaw Contract, Union 4349V, Concrete Spindle 49140 [9"x48"]

LVT2 Shaw Contract, Inlet D926V, Spindle 2640 [9"x48"]

LVT3 Shaw Contract, Commingle 4350V, Concrete 50105 [9"x48"]

STAIR LANDINGS- FINISH IS NOT KNOWN

TSOI Transition- Carpet to Resilient

ESTIMATED BY: CCFE

ESTIMATE# 2026-014

DATE PRINTED: 02-12-26

NUMBER OF PAGES: --

ST MARTINS EPISCOPAL SCHOOL  
3110 ASHFORD DUNWOODY ROAD  
ATLANTA GA



ESTIMATED BY: CCFE

ESTIMATE# 2026-014

DATE PRINTED: 02-12-26

NUMBER OF PAGES: --