

**ADDENDUM NO. 1**

**September 1, 2022**

**RE: Dogwood Drainage Improvements Phase 2  
Bryant, Arkansas**

**FROM: GarNat Engineering, LLC  
3825 Mt Carmel Road  
Bryant, Arkansas 72022**

**TO: Prospective Bidders**

This Addendum forms a part of the Contract Documents and modifies the original Bidding Documents dated **November, 2021** as noted below. Acknowledge receipt of the Addendum in the space provided on the Bid Form. Failure to do so may subject the Bidder to disqualification.

This Addendum consists of one (1) sheet.

**GENERAL**

Acknowledge receipt of this addendum by signing in the space provided below and returning this page to the Engineer by e-mail to [garnatengineering@gmail.com](mailto:garnatengineering@gmail.com).

\_\_\_\_\_  
Signature

\_\_\_\_\_  
Company Name

**CHANGES TO AGREEMENT FORMS**

- A. Section 00500 – Agreement
  - 1. Modify Contract times in Paragraph 3.1 as follows:
    - A. Substantial Completion from 30 to 60 days.
    - B. Final Payment from 45 to 90 days.

**END OF ADDENDUM**