

ADDENDUM NO. 2

September 2, 2020

**RE: City of Hamburg
East Norman Street
Lift Station Rehab
Hamburg, Arkansas**

**FROM: GarNat Engineering, LLC
3825 Mt Carmel Road
Bryant, Arkansas 72022**

TO: Prospective Bidders

This Addendum forms a part of the Contract Documents and modifies the original Bidding Documents dated **August, 2020** as noted below. Acknowledge receipt of the Addendum in the space provided on the Bid Form. Failure to do so may subject the Bidder to disqualification.

This Addendum consists of two (2) sheets and no attachments.

GENERAL

Acknowledge receipt of this addendum by signing in the space provided below and returning this page to the Engineer by fax to (888) 900-3068 or by e-mail to garnatengineering@gmail.com.

Signature

Company Name

CHANGES TO AGREEMENT FORMS

- A. Section 00500 – Agreement
 - 1. Modify the amount for liquidated damages for Substantial Completion in Paragraph 3.2 from \$250.00 to \$350.00. Liquidated damages for Final Completion will remain \$250.00.

CLARIFICATIONS

B. Bypass Pumping

1. The current lift station is not operable. Owner is bypass pumping with a portable diesel pump through the existing emergency bypass assembly. Owner will continue to bypass during construction. Bidder is not responsible for bypass pumping.

C. Notice to Proceed

1. Owner anticipates a delayed Notice To Proceed on this project that will be issued after equipment is available for installation.

END OF ADDENDUM