



Date Issue: October 10, 2025

ADDENDUM NO. 1

**FORMAL RFP – LAGUNA NIGUEL BUS SHELTER REPLACEMENT PROJECT,
CASH CONTRACT NO. 24-08**

This Addendum modifies and forms a part of the Contract Documents noted below. Portions of the Contract Documents not specifically mentioned in this Addendum remain in force. All trades affected shall be fully advised to these changes, deletions, and additions.

AD 1-1 REVISED BID DUE DATE: The project bid due date has been revised from Thursday, October 16, 2025 shown on page 3, to Tuesday, October 21, 2025, at 2:00 P.M.

AD 1-2 REVISED SPECIFICATIONS: Remove Bid Item No. 7 contained within Additive Alternative Bid No. 1, page 22.

AD 1-3 REVISED SPECIFICATIONS: Renumbered bid items 8-13 to 7-12 contained within Additive Alternative Bid No. 1, pages 22-23.

AD 1-4 REVISED SPECIFICATIONS: Section 6-1.3 Working Days and Hours: Added City Hall Closed, November 10, 2025, shown on page 45.

NOTE: Determination of lowest bid will still be the lowest base bid without consideration of the prices on the Additive Alternate items as stated on page 11 of the project specifications.

END OF ADDENDUM NO. 1

Harrison Martin

Harrison Martin, Senior Civil Engineer
City of Laguna Niguel