ADDENDUM NO. 1 TO BID FORMS

CORONA-NORCO UNIFIED SCHOOL DISTRICT
PURCHASING DEPARTMENT
Bid No. 2023/24-204

CORONA FUNDAMENTAL INTERMEDIATE SCHOOL MPR MODERNIZATION

The following changes, additions, deletions, or corrections shall become part of this solicitation
and the contract documents for the Bid named above.

ADMINISTRATION:

Bid opening extended to March 27, 2024 at 10:00 am. PST

RESPONSE TO BIDDING CONTRACTOR’S QUESTION

Question No. 1: Are there any prequalification requirements for MEP subcontractors?

Question No. 2: Is this project subject to Davis-Bacon? If so, please provide the Federal wage
determination.

Question No. 3: Is STW (Skilled & Trained Workforce) required on this project? (Per public
contract code sections 2600 - 2603) —

Question No. 4: Does this project include PLA, CWA, PSA, CBA or any other type or form of
labor agreements?

Question No. 5: Is Professional Insurance required? Does this project involve OCIP? Are there
any specific insurance requirements for subcontractors? This project does not involve OCIP.

Question No. 6: Does the bonding capacity letter need to be notarized?

Question No. 7: Hi, The project drawing is not uploaded yet, only the drawing in AddendumO1
has been uploaded. Thank you
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Questions No. 8: We have already been prequalified for another project (Transportation Office
Expansion). Please confirm if we need to be prequalified for this project as well.

Answer No. 8: No, your company will not have to resubmit a prequalification packet.

Question No 9: Good morning, Our company is already pre-qualified with Corona-Norco
Unified School District, do we need to re-submit this pre-qualification found on the bid files? Or
since we are already pre-qualified, there is no need to re-submit.

Answer No. 9: Please refer to question/answer no 8.

Question No. 10: At the job walk it was said the bid bond is due one week before the bid due
date. The bid documents state "The bid security shall be submitted to the District in a sealed
envelope no later than the scheduled bid due date and time." Please advise when bid bond is due
to the District.

Answer No. 10: The bid security shall be delivered to the District in a sealed envelope no later
than the scheduled bid submission due date and time.

Question No 11: There do not appear to be any plans in the documents on Bonfire. Please advise
when plans will be released.

Answer No. 11: Please refer to question/answer no. 7.
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END OF ADDENDUM NO. 1

BELOW, PLEASE ACKNOWLEDGE RECEIPT OF THIS ADDENDUM NO. 1 AND SUBMIT
WITH YOUR BID OR BE DEEMED NONRESPONSIVE.

Signature:

Print Name and Title:

Firm Name:

Address:

Telephone Number:

Email Address:

Bid No. 2023/24-204 Page | 3
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BADSA 140

APPLICATION FOR SUBMITTAL OF POST-APPROVAL DOCUMENT

This application is for submittal of documents, after the initial approval of the project (post-approval documents), that require Division of the State Architect
(DSA) review and approval.This form shall be completed by the Design Professional in General Responsible Charge of the project, in accordance with
California Code of Regulations, Title 24, Part 1, Sections 4-317, 4-323 and 4-338 and in compliance with DSA IR A-6: Construction Change Document
Submittal and Approval Process.

DSA documents referenced within this form are available on the DSA Forms or DSA Publications webpages.

1. SUBMITTAL TYPE: (Is this a resubmittal? Yes EdNoll)

Deferred Submittal CJ Addendum Number: 01 CCD Number: Category A|:|or BD

2. PROJECT INFORMATION:

School District/Owner: Corona Norco Unified School District DSA File Number: 33 9
Project Name/School: Corona Fundamental Intermediate School DSA Application Number 04 121721
3. APPLICANT INFORMATION:

Date Submitted: 08/07/23 Attached Pages? No[_]Yes[v]Number of pages? 30

Firm Name: CSDA Design Group Contact Name: Jose Arche

Work Email: jarche@csdadesigngroup.com Work Phone: (310) 301-4767

Firm Address: 610 E Franklin Ave City: El Segundo State: CA Zip Code: 90245

4. REASON FOR SUBMITTAL: (Check applicable boxes)

¥ For revision or addendum prior to construction. [0 For a project currently under construction.

O For a project that has a form DSA 301-N: Notification of Requirement for Certification, DSA 301-P: Posted Notification of Requirement for Certification or
a 90-Day Letter issued.

[0 To obtain DSA approval of an existing uncertified building or buildings.

O For Category B CCD this is:|:|a voluntary submittal,[_Ja DSA required submittal (attach DSA notice requiring submission).

5. DESIGN PROFESSIONAL IN GENERAL RESPONSIBLE CHARGE:

Name of the Design Professional In General Responsible Charge: Yisan Tai

Professional License Number: C-29766 | Discipline: Architecture

Design Professional in General Responsible Charge Statement: The attached post-approval documents have been examined by me for design intent
and appear to meet the appropriate requirements of Title 24, California Code of Regulations and the project specifications. They are acceptable for
incorporation into the construction of the project.

Signature:

DESIGN PROFESSIONAL IN GENERAL RESPONSIBLE CHARGE

6. CONFIRMATION, DESCRIPTION AND LISTING OF DOCUMENTS:

For addenda, revisions, or CCDs: CHECK THIS BOX M to confirm that all post-approval documents have been stamped and signed by the Responsible
Design Professional listed on form DSA 1: Application for Approval of Plans and Specifications for this project. (For Deferred Submittals, refer to IR A-18:
Use of Construction Documents Prepared by Other Professionals, and IR A-19: Design Professional’s Signature and Seal (Stamp) on Construction
Documents, when applicable, for signature and seal requirements.)

Provide a brief description of construction scope for this post-approval document (attach additional sheets if needed):
Constructibility District review varies items changes

List of DSA-approved drawings affected by this post-approval document:
G-101,C-2.0,C-3.0,C-4.0,A-101, A-110,A-111,A-411,A-412, A-421, A-423,A-431,A-432,A-441,A-552,M-111,M-601,E-101D,E-101,P-101, DIV. 02419

DSA USE ONLY
Returned DSA STAMP
sss_PC Date_10/31/2023 X Approved [IDisapproved [INot Required Date:
11/01/2023 APPROVED
Comments: By: DIV. OF THE STATE ARCHITECT
DP
FLs_DS Date 09/20/2023  XApproved [Disapproved [INot Required APP:04-121721 INC:
Comments: REVIEWED FOR
4 v 4
ACS_SP Date10/27/2023  XApproved [IDisapproved [INot Required oF s e
Comments: \ DATE: 10/31/2023 ‘
DGS DSA 140 (rev 10/02/19) Page 1 of 2

DIVISION OF THE STATE ARCHITECT DEPARTMENT OF GENERAL SERVICES STATE OF CALIFORNIA



DOCUMENT 00 9113

ADDENDA

GENERAL

1.01 The following sets forth the format for issued Addenda.

ADDENDUM NO. 01, dated July 11, 2023.

MPR RENOVATION
CORONA FUNDAMENTAL INTERMEDIATE SCHOOL
1230 S Main St, Corona, CA 92882

OWNER:
CORONA NORCO UNIFIED SCHOOL DISTRICT
2820 Clark Ave, Norco, CA 92860

ARCHITECT:

CSDA Design Group
610 E. Franklin Ave.
El Segundo, CA 90245

DSA File No.: 33-9

DSA App. No.: 04-121721
PTN.: 67033-359

CSDA Project No.: 22063.01

TO: ALL PROSPECTIVE BIDDERS:

f APPROVED \
DIV. OF THE STATE ARCHITECT

APP:04-121721 INC:
REVIEWED FOR
Ss FLS ACS

\ DATE: 10/31/2023 )

This Addendum forms a part of the Contract Documents and modifies the Bidding Documents dated {month, year},
as noted below. Acknowledge receipt of the Addendum in the space provided on Document 00 4100 - Bid and
Acceptance Form. Failure to do so may result in the bid being deemed non-responsive.

The Addendum consists of 30 pages.

OAR Name Signature Date
Regional Director Name Signature Date
CHANGES TO BIDDING DOCUMENTS
ADDENDUM NO. 01 REVISED 7/11/2023
MPR RENOVATION ADDENDA
CORONA FUNDAMENTAL INTERMEDIATE SCHOOL 00 9113-1



Item No. 1.01
Sheet G-101 - SITE PLAN - OVERALL - ACCESSIBILITY

*  Sheet notes regarding sheet G-102 removed.

Item No. 1.02
Sheet A-101 - SITE PLAN - OVERALL & DETAILS

*  West concrete landing layout revised
*  Remove handrail, added continues concrete step

Item No. 1.03
A-110 - IST FLOOR PLAN & RCP - OVERALL - DEMO

*  Sheet note 12 removed

«  Existing lockers to be demolished shown in Boys’ and Girls’ locker rooms

«  Existing tabletop & cabinet to be demolished shown and keynoted in Girl’s Towel Room
*  Note in Audio-Visual Room revised

*  Note added to Boys’ Towel Room regarding existing tile

*  Keynote D02.21 added for tabletop & cabinet

*  Keynote D10.01 revised

Item No. 1.04
Sheet A-111 - 1ST FLOOR PLAN & RCP - OVERALL

*  Added Sheet Note 5 for work on ceilings and walls
*  Added Sheet Note 6, Extron System

*  West concrete landing layout revised

*  Girls’ Toilet Room 9 layout revised

*  Floor mat added at Door E20 in Classroom 20

Item No. 1.05
Sheet A-411 - COMPUTER LAB ROOM 2 - ENLARGED PLAN & INTERIOR ELEVATIONS

*  Girls’ Toilet Room 9 layout revised
*  Keynote 11.50 revised

Item No. 1.06
Sheet A-412 - COMPUTER LAB ROOM 2 - ENLARGED RCP

*  Added Sheet Note 5 for work on ceilings and walls

Item No. 1.07
Sheet A-421 - MPR - ENLARGED PLAN

* Added notes for rooms 13-16 to be painted

Item No. 1.09
Sheet A-423 - MPR - INTERIOR ELEVATIONS

*  Keynote 95.65.01 revised

Item No. 1.10
Sheet A-431 - CLASSROOM ROOM 20 - ENLARGED PLAN & INT ELEVATIONS

*  Floor mat added and keynoted at Door E20 in Classroom 20
*  Keynote 12.70 added for floor mat

ADDENDUM NO. 01 REVISED 7/11/2023
MPR RENOVATION ADDENDA
CORONA FUNDAMENTAL INTERMEDIATE SCHOOL 009113-2



Item No. 1.11
Sheet A-441 - INTERIOR ELEVATIONS

o 1/A-441, 2/A-441, and 3/A-441 revised to reflect Girls’ Toilet Room 9 layout

Item No. 1.12
Sheet A-552 - DETAILS - TYPICAL

*  7/A-552 revised to reflect concrete landing layout
*  Detail callout added at concrete steps

Item No. 1.13
Sheet A-571 - DETAILS - TYPICAL SIGNAGE

e CHPS detail 3/A-571 removed

Item No. 1.14
Sheet A-641 - FINISH SCHEDULE & TYPICAL DETAILS

*  Note added regarding floor mat in Classroom 20

Item No. 1.15
Sheet M-111
e Add sheet note #G.

Sheet M-601 — Mechanical Control Diagram
e Add sheet note #A.
e  Specify location of new I-VU location.

Item No.1.16
Sheet E-101D:
e  Match existing panel locations to site conditions.
Sheet E-101:
e Add Speaker, Project, Access Point, and Extron locations.
e  Shift power outlet locations to match washer & dryer locations.

Item No. 1.17
Sheet P-101:
e  Shift piping layout per new water closet locations.

Item No. 1.18
Specification section 02 4119
e  Omit Part 1 paragraph C-1,2

Item No. 1.19
Specification section 27 000 & 27 3000
e Added sections (District Standards) Total pages 4

END OF ADDENDUM NO. 01

ADDENDUM NO. 01 REVISED 7/11/2023
MPR RENOVATION ADDENDA
CORONA FUNDAMENTAL INTERMEDIATE SCHOOL 009113-3
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SHEETNOTES ~— ~—~ ~— — —

/1 1. CONTRACTOR SHALL FIELD VERIFY ALL EXISTING CONDITIONS AND REPORT ANY

; DISCREPANCIES TO ARCHITECT OF RECORD FOR RESOLUTION PRIOR TO
CONSTRUCTION.

2. CONTRACTOR SHALL COORDINATE ALL CONSTRUCTION FENCING AND
CONSTRUCTION ACTIVITIES WITH SCHOOL DISTRICT SEQUENCING AND USE OF
THE PROPERTY DURING SCHOOL HOURS OF OPERATION.

3.  THERE IS NOT EXISTING CAMPUS PARKING.

AUTHORITY APPROVAL( APPROVED \
DIV. OF THE STATE ARCHITECT

APP:04-121721 INC:
REVIEWED FOR
FLS ACS

10/31/2023 j

SS ¥

QATE:

889 N. DOUGLAS STREET, SUITE 100
EL SEGUNDO, CA 90245

[T]: 310.821.9200
www.csdadesigngroup.com

ARCHITECT STAMP

YISAN TAI
No. C-29766

RENEWAL DATE

KEYNOTES
02.07 EXISTING CHAINLINK FENCE TO REMAIN - PROTECT IN PLACE
02.08 EXISTING CITY SIDEWALK TO REMAIN - PROTECT IN PLACE
02.09 EXISTING CHAINLINK DOUBLE GATE - 8'-0" HIGH UNO, A# 04-119504
02.10 EXISTING CHAINLINK SINGLE GATE - 8'-0" HIGH UNO
02.11 EXISTING CHAINLINK FENCE - 8'-0" UNO
02.14 (E) CAMPUS RECYCLING AREA
02.15 (E) TRANSIT STOP
02.16 (E) SITE ARRIVAL POINT
02.20 EXISTING ORNAMENTAL METAL GATE TO REMAIN - PROTECT IN PLACE
11.00 EXISTING RIBBON BIKE RACK - 11 BIKE CAPACITY, A# 04-119504
11.01 EXISTING BIKE LOCKER - 1 BIKE CAPACITY, A# 04-119504
D02.20 REMOVE PARKING ISA SYMBOL & STRIPINGS

CONSULTANT:

CONSULTANT STAMP

PROJECT OWNER:
CORONA NORCO UNIFIED SCHOOL DISTRICT

4 *F‘l

2820 Clark Ave, Norco, CA 92860
(951) 736-5000

PROJECT NAME:

CORONA FUNDAMENTAL
INTERMEDIATE SCHOOL - MPR
RENOVATION

1230 S Main St, Corona, CA 92882

MARK | DATE DESCRIPTION
12/19/2022 | DSA SUBMITTAL
03/10/2023 | DSA BACK CHECK
1 07/11/2023 | ADDENDUM 01
10/23/2023 | ADDENDUM 01 RESUBMITTAL
PROJECT NO.: 22063.01
SHEET TITLE:
SITE PLAN - OVERALL -
ACCESSIBILITY
SHEET NO.:

G-101
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APP:04-121721 INC:
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QATE: 10/31/2023 )

DESIGN
GROUP

GENERAL NOTE

FOR PIPES HANGERS AND SEISMIC SUPPORTS SEE M—501/DETAIL 5 FOR PIPE

SUPPORT, AND DETAIL 10. LISTEN COLLABORATE CREATE
PROVIDE THE HANGERS AND PIPES SUPPORTS WITH APPROVED BY A.H.J THICK
FELT OR NON CONDUCTIVE RUBBER BETWEEN DISSIMILAR MATERIALS.

PROVIDE DIELECTRIC FITTINGS BETWEEN DISSIMILAR MATERIALS. TYPICAL FOR ALL

(E) STORAGE (E)
CONCESSION

.
NOT IN SCOPE

309 SF

CONNECTIONS BETWEEN DISSIMILAR MATERIALS.

889 N. DOUGLAS STREET, SUITE 100
EL SEGUNDO, CA 90245

[T]: 310.821.9200
www.csdadesigngroup.com

NEW WORK KEY NOTES

| @ S - R o STORAGE — — -
M1 tu.///

2
’ iés (N) FAN COIL UNITS ABOVE CLG. CONN. W./ 3* CD AND ROUTE
CUSTODIAN TO NEAREST FIXTURE TAILPIECE OR SERVICE/FLOOR SINK. (TYP.)

ARCHITECT STAMP

EXIST. 2” CW. MAKE POC ABOVE CLG, DROP IN NEW FURRING
AND CONN. ALL NEW PLBG. FIXTURES AS SHOWN. INSTALL BALL
VALVE AND ACCESS PANEL AT 6 ABV. FIN. FLOOR.

COMPUTER
LAB

1317 SF

j 23 SF

(E)
CORRIDOR

(N)3/4” CONDENSATE DRAIN PIPING FROM ABOVE ROOF. ROUTE ATTACHED
TO WALL TO COMMON CD, DROP IN FURRING AND SPILL TO DRINKING
FOUNTAIN TAILPIECE, AND AT WASHER BOX DRAIN WITH AIR GAP.

(E) CONDENSATE LINES SHALL TIE INTO TAILPIECES WITH STAINLESS STEEL
FLEXIBLE BRAIDED HOSE AT DRINKING FOUNTAIN OR SINK TAILPIECES, OR
ELECTRICAL

@ /SEE DETAIL 2/P—101
!

!
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W

875F FOR PARTIALLY

ENLARGED AREA AND

PIPING goozmmzmsomnes )

TO WASHER DRAIN BOX, FOR MAINTENANCE PURPOSE. PROVIDE DIELECTRIC
—— ROOM CONNECTIONS BTW. DISSIMILAR MATERIALS, TYPICAL.
!
E 2” VENT. CONN. ALL NEW FIXTURE IN NEW 6” FURRING. MAKE POC
48 SF TO EXIST. VIR. VERIFY EXACT LOCATION IN FIELD. INSTALL AT MORE THAN 10FT
AWAY FROM ANY AIR INTAKE ON THE ROOF.

CONSULTANT:

TXENGINEERING

2866 BIRCH LN.
POMONA, CA 91767
(213) 503-2332
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‘ (E) [15B](TvP NEW FURRING. SEE ARCH. DWGS. FOR REQUIREMENTS.
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PER ARCHITECTURAL. PROJECT OWNER:

2” VENT FR. BEL. SLAB UP TO ABV. CLG. AND CORONA NORCO UNIFIED SCHOOL DISTRICT
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MAKE POC TO EXIST. 4" VTR. VERIFY EXACT LOCATION IN FIELD AND THAT THE

SIZE IS ADEQUATE FOR THE TOTAL FINAL FIXTURE UNITS.
DROP 2" CW IN NEW FURRING AND CONN. TO FLUSH VALVE. (TYP.)
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2820 Clark Ave, Norco, CA 92860
(951) 736-5000
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3/4” COND. TRAP. MAKE POC TO COND. DRAIN PUMP. ROUTE TO

CTR. CONTRACTOR COMMON DRAIN LINE.
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AT _GIRLS AND BOYS AREAS; 3/4” COND. DRAIN ABV. CLG. SLOPE AT 1/8"/FT.

UP IN WALL DF DRINKING
ALL COND. DRAIN LINES TO BE INSULATED 1/2” THICK 25/50/E84 INSULATION.

FOR EACH DF FOUNTAIN

PROJECT NAME:
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DF_ADA HIGH/LOW  PIPING SUPPLIED
(CONTRACTOR SHALL BY MANUFACTURER
INSTALL PER  OF THE DF
MANUFACTURER
RECCOMENDATIONS AND

AS REQUIRED BY A.H.J)\

CORONA FUNDAMENTAL
INTERMEDIATE SCHOOL - MPR
RENOVATION
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AT MPR: 3/4” COND. DRAIN RUN AS CLOSE AS POSSIBLE TO UNDERSIDE OF
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AS HIGH AS POSSIBLE TO COMMON LINE AND POINT OF DISCHARGE.
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(N)STAINLESS STEEL

DISSIMILAR MATERIALS CONNECTORS,

P—TRAPS, BRAIDED STAINLESS STE

HOSES, AND ALL NECESSARY PARTS

TO PROVIDE & INSTALL AN

APPROVED SYSTEM/INSTALLATION.
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SUPPLIED, CTR. SHALL
VERIFY W/. SCHOOL P.M
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TO NOTE 20 ON P—101.

WCO ON THE
)\RESTROOM SIDE

(N)1—1/2"WASTE
fDN TO U/G
FLOOR
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NOTE.:
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CONDITION OF THE
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ACCESS CAN BE MADE
MOST COST EFFICIENT,
COST EFFECTIVE, AND
TO LOOK NICE/
AESTHETICALLY
ACCEPTABLE TO
ARCHITECT & SCHOOL
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THRU ROOF,
(E) AIR VENT
ABOVE ROOF

(E)W.H

(E)CIRC. PUMP
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AS FEASIBLE, RUN 3/4” COND. DRAIN RUN AS CLOSE AS POSSIBLE TO WALLS,
TO MINIMIZE APPEARANCE OF THE EXPOSED COND. DRAIN PIPING.

—
H

2" W, 13V, % H & CW IN WASHER WALL BOX ATTACHED TO EXIST. TILED WALL.
COORDINATE FINAL LOCATION IN FIELD.

EXIST. DRYER RE—LOCATED UNDER ANOTHER SECTION OF THE WORK. INSTALL NEW
4” SIZE DRYER VENT UP THRU ROOF AS SHOWN. INSTALL THE VTR MORE THAN
10 FT AWAY FROM ANY AIR INTAKE ON THE ROOF.

—_—
N

DRINKING FOUNTAIN WALL SUPPORT. SEE STRUCTURAL DWGS. FOR DETAILS.

— —
o] (3l

FOR TRENCH DETAILS INCLUDING SLAB & REBARS REPAIR DETAILS.

NEW 1" COND. DRAIN DN (CONTRACTOR SHALL VERIFY FINAL TONNAGE WITH CODE
PRIOR TO BUYING AND INSTALLING) CONN. TO DRINKING FOUNTAIN DRAINAGE
PIPING. USE STAINLESS STEEL BRAIDED HOSE FROM WALL OUTLET TO DRAIN
INLET WITH DIELECTRIC CONNECTION BTW. DISSIMILAR MATERIALS, FOR
MAINTENENCE PURPOSES.

3]
o

1230

S Main St, Corona, CA 92882

MARK [DATE

DESCRIPTION

12/19/2022 DSA SUBMITTAL

03/24/2023 DSA BACK-CHECK

07/11/2023 ADDENDUM 01

08/07/202

3 DSA REVISION ADDENDUM

NEW TRENCH APPROXIMATE BOUNDARY, ESTIMATED EXTENT— SEE STRUCTURAL DWGS.

7/10/2023

LUMBING NEW WORK PLAN- WATER, WASTE, VENT

SCALE: 1/8"=1'-0"

DIAGRAMMATIC PLUMBING DESIGN INTENT FOR PIPING 3 —
THE CONDENSATE DRAIN TO THE DRINKING FOUNTAIN
SCALE: N.T.S SHEET TITLE:

PLUMBING NEW
WORK PLAN,
WATER, WASTE &
VENT

SHEET NO.:

P-101




B. N0t1fy Archltect of d1screpan01es between existing conditions and Drawings before proceeding

contract.

D.  Hazardous Materials: Present in buildings and structures to be selectively demolished. A report
on the presence of hazardous materials is on file for review and use. Examine report to become
aware of locations where hazardous materials are present.

E. Storage or sale of removed items or materials on-site is not permitted.

F. Utility Service: Maintain existing utilities indicated to remain in service and protect them
against damage during selective demolition operations.

1. Maintain fire-protection facilities in service during selective demolition operations.

1.9 COORDINATION

A.  Arrange selective demolition schedule so as not to interfere with Owner's operations.

PART 2 - PRODUCTS

2.1 PERFORMANCE REQUIREMENTS
A.  Regulatory Requirements: Comply with governing EPA notification regulations before
beginning selective demolition. Comply with hauling and disposal regulations of authorities

having jurisdiction.

B.  Standards: Comply with ANSI/ASSP A10.6 and NFPA 241.

PART 3 - EXECUTION

3.1 EXAMINATION

A.  Verify that utilities have been disconnected and capped before starting selective demolition
operations.

B.  Perform an engineering survey of condition of building to determine whether removing any
element might result in structural deficiency or unplanned collapse of any portion of structure or
adjacent structures during selective building demolition operations.

SELECTIVE DEMOLITION 024119 -3
07/11/2023
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DIVISION 27 00 00 - COMMUNICATIONS
2710 00 — Structured Cabling System

NOTES

. Provide a fully tested Fiber Optic cable back bone terminated at Patch Panels.

Fiber cables shall be 12 strand Single Mode Fiber (SMF) and 12 strand OM4
Multi Mode Fiber (MMF) to every IDF to provide IDF-MDF/backbone
connectivity. Patch the fiber into the LIU in a vertical orientation. Fiber to be
terminated with SC connections in the LIU.

Owner to provide electronics (CISCO routers/switches) after acceptance and prior
to beneficial occupancy.

Provide data ports at kitchen areas from points of sale to IDF.

Provide classroom data drops per Attachment A “Typical Classroom Technology
Floor Plan”.

Provide power and data to each projector location. See attached equipment product
data.

WallVault Model WVS 211D, Two Input Digital WallVault, Part #42-311-03.
Inputs to be located adjacent to the teacher’s desk/workstation.

Connect and terminate Contractor provided Epson projector(s), teacher’s PC to the
PVS system in each classroom.

Provide necessary cabling and hardware for integration to a wireless microphone
(future).

Provide Epson PowerLite 685W WXGA 3LCD Presentation Display.

10. Provide inputs at Teacher Desk as follows:

i. HDMI x 2, Audio (3.5mm).
ii. Provide one (1) data drop to MLC location for network
management.
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19.

20.
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Wireless access equipment (Cisco ceiling-mounted hub) will be OFOI; all
remaining scope such as -pathway and cable to be in contract. System will provide
one (1) wireless hub with two (2) Cat. 6 data drops centered in the classroom
ceiling in every classroom and/or lab

—Crown Castle Fiber is the District’s WAN fiber supplier; provide conduit from
the street to the MDF. The contact information is: ED MULCAHY, Project
Manager T: (951) 278-0400 | M: (951) 264-9953 CROWN CASTLE FIBER 226
North Lincoln Avenue, Corona, CA 92882 CrownCastle.com

IDFs are to be enclosed in a security cabinet with an adequate lock, ventilation,
water proof where necessary.

Specify SC connectors for cable terminations, flush keystones, and Cat. 6 cable.
Note: Cat. 6 cable is to be specified for all horizontal Ethernet data cabling
including data, VOIP, and Extron applications.

IDF & MDF cabinets are to be floor mounted where feasible, are not to be located
in offices or classrooms, each MDF shall have one 220V/30A and one 110V/30A
circuit, and each IDF shall have two (2) 110V/30A circuits. Evaluate and provide
adequate HVAC for MDF/IDF rooms.

Provide zoning and dimming for classroom lighting so that the area in front of the
teaching wall can be dimmed for easier viewing of the projected image.

Refer to attachment Typical IDF Layout for typical IDF configuration.

Typical Administration Conference Rooms shall be provided with wall mounted
Digital flat screen TV(s), projector(s), projector screen, and Extron system.
Confirm with District exact requirements for each school.

Typical Conference Rooms shall have two centered floor-mounted utility boxes
that include data, power and HDMI/VGA connections. Floor boxes shall be
installed so that cables can be routed up the legs of the conference table. Refer to
Attachment 23 — Conference Room Table and Electrical Layout.

J-Hooks and Ladder Racks are acceptable means of supporting above-ceiling voice
and data cabling.

27 30 00 — Voice Communications

SPECIFICATION SPECIFIED APPROVED
SECTION

DESCRIPTION COMMENTS

MFRS MFRS

PA Rauand-Borg 29

1.

NOTES

Provide CFCI equipment and installation for an operational telephone system.
District Standard is Rauland-Borg Telecenter IP System at existing sites with this

Corona-Norco Unified School District
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telephone system. Handsets shall be Cisco Model No. CP-7841. Refer to
Attachment 22 - Rauland Telecenter Specification Gateway.

2. Provide CFCI equipment and installation for an operational PA/Intercom System
to interface with existing Rauland-Borg System or provide Telecor eSeries system
at new campuses.

2. No master clock feature — specify battery-powered, 12” minimum diameter face,
wall hung clocks (LaCrosse Technology WT-3121A Atomic Clocks)

3. Specify appropriate speaker back box to accept Rauland-Borg/Telecor PA System
speakers.

4. Provide location for horn/driver to project class-pass bells to play fields -typical.
For High Schools, locate same at remote/out building(s) to ensure adequate
coverage.

5. For the Cisco VOIP system which is OFOI, however, include in the design the
following scope: CAT-6 wiring, jacks, and conduit pathway,. This system is used
at new campuses or interfaces with existing campus’ Cisco VOIP telephone system.

6. Provide two (2) 1” GRC conduits with roof penetrations to 2’0 above finished roof
for base radio antenna, above office area. Antenna wire does not require conduit in
accessible above ceiling locations.

27 30 10 - Sound Reinforcement System

SPECIFICATION

SECTION DESCRIPTION COMMENTS

. Biamp Audia SOLO- Digital Audio Platform

. Middle Atlantic Products USC-6R AC Power
Sequencer

Biamp Accessory- Volume/ Select 8 Control panel
Pair of Electro Voice Speakers SX500+ with
Mb500 Wall Mount Brackets MPR Rooms, Gyms.
DVD Player CFCI

QSC Amplifiers

LCD Projector

Chief RPA Series Mounting Brackets
Rack Unut

Motorized Screen

e o

e o o o o o

NOTES

1. MPR and Gymnasiums shall be provided with facilities to support AV
equipment, projection system, and localized PA system as CFCI.

2. Extron System is required in MPR for stage teaching station and also for
MPR directed to Stage Platform; provide electrical operated projection
screen for Stage Platform.
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3. In MPR rooms, provide two microphone wall receptacles at stages, and
two microphone floor jacks, location to be confirmed with the District.
Provide two wireless microphone remote antennas at line of sight
location near rear of stage.

4. Install ALS FM antenna at line of sight location near rear of stage.
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